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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY (WMATA) 

600 FIFTH STREET, NW 
WASHINGTON, DC 20001 

 
November 25, 2015 
 

AMENDMENT NO.: 3 
 

INVITATION FOR BID 
 

STRUCTURAL RETROFIT OF BEAM B9 AT FARRAGUT NORTH METRORAIL STATION (A02) 
 

IFB – FQ16005 requesting bids for the above referenced project is hereby changed in part as listed below: 
 

Section 00011 Table of Contents for Division 1, Page 2, Attachments, Volume 6 amended to add 
the following: 
 
WMATA_FQ16005_Safety_and_Security_CIL’s_List 

 
Section 01115 SAFETY AND SECURITY CERTIFICATION, Page 1, Sub-Section 1.03 JOB 
CONDITIONS, Paragraph A. is replaced in its entirety by the following: 
 
A. The Certifiable Items List (CIL) that shall be completed by the Contractor throughout the 

Period of Performance of this Contract is provided as an attachment to this Specification 
Section. The required entries in the CIL have been completed by the Authority for use by the 
contractor.  
 

Section 01115 SAFETY AND SECURITY CERTIFICATION, Page 1, Sub-Section 1.04 
SUBMITTALS, Paragraph A., Line 2. is replaced in its entirety by the following: 
 
2.  Updated CIL for testing every 60 Days for the duration of the Contract. 
 
Section 01115 SAFETY AND SECURITY CERTIFICATION, Page 1, Sub-Section 1.04 
SUBMITTALS, Paragraph A., Line 6. is replaced in its entirety by the following: 
 
6. Final CIL for the testing component and Certification Report for the testing component in 

accordance with FTA Guideline 5800.1, Safety and Security Management Guidance for 
Major Capital Projects. Include design component of CIL and Certification Report if design 
changes were proposed by the Contractor and Approved by the Authority. 

 
Section 01115 SAFETY AND SECURITY CERTIFICATION, Page 3, Sub-Section 1.07 
SECURITY AND SAFETY CERTIFICAITON PROCESS, Paragraph A., Line 12. is replaced in 
its entirety by the following: 
 
12. Complete the testing sections of the CIL as compliance is achieved and provide the required 

CIL verification documentation to WMATA as the construction and testing progresses. 
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Section 01115 SAFETY AND SECURITY CERTIFICATION, Page 3, Sub-Section 1.07 
SECURITY AND SAFETY CERTIFICAITON PROCESS, Paragraph A., Line 13. is replaced in 
its entirety by the following: 
 
13. Prepare testing component of Certification Report and include design component if design 

changes were proposed by the Contractor and Approved by the Authority. 
 
Section 01115 SAFETY AND SECURITY CERTIFICATION, Page 3, Sub-Section 3.03 CIL 
AND FINAL REPORT, Paragraph A. is replaced in its entirety by the following: 
 
A. Update and complete CIL throughout the Period of Performance of the Contract and prepare 

final CIL and Certification Report prior to Acceptance of the Project. 
 

Section 01115 SAFETY AND SECURITY CERTIFICATION, Page 3, ATTACHMENTS, Line 
A. is replaced in its entirety by the following: 
 
A. The Testing related entries in the CIL have been completed by the Authority. 

 
 
Bidders are required to acknowledge receipt of this Amendment on the forms in the Solicitation.  Failure 
to acknowledge all amendments may cause the bid to be considered not responsive, which would require 
rejection of the Bid. 

 
 
_____________________________________ 
William J. Geroux 
Contract Administrator 
Office of Procurement and Materials 
Washington Metropolitan Area Transit Authority 
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Contract No. FQ16005/WJG Washington Metropolitan Area Transit Authority 
Date: October 23, 2015  Structural Retrofit of B9 Beam at Farragut North Metrorail Station 

Attachments 

Volume 5: 

01114  2014_SSPP System Safety Program Plan. 
01114  Construction Safety and Environmental manual. 
01115  2015 Safety and Security Certification Plan. 

Volume 6: 

01114  2013_2014_Severe_Weather_Operations_Plan 
01114  MSDS_Review_Request_Form. 
01114  SSWP_Procedures_OAP_200-33. 
01115 WMATA Safety_and_Security_CIL_s_List sample. 
01116  Acknowledgment and Authorization of Back Ground screening. 
01116  CONTRACTOR BADGE. 
01116  Contractor_ID_Badge_Application_Steps. 
01141  Escort_Request_Input_Form. 
01141  Sample_SSWP. 
01141  Sample_Switch_Order. 
01141 General Orders and Track Rights System (GOTRS) Request Form 
01322  Form_C-113_Daily_Report_-_Labor_and_Materials_Period_of_Delay.
WMATA_FQ16005__Safety_and_Security_CIL's_List 

END OF SECTION 

2 – Section 00011 Table of Contents for Division 1 
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Washington Metropolitan Area Transit Authority Contract No. [FQ16005/WJG] 
[Structural Retrofit of B9 Beam at Farragut North Metrorail Station] Date: October 22, 2015 

SECTION 01115 

SAFETY AND SECURTIY CERTIFICATION 

PART 1 – GENERAL 

1.01 SUMMARY 

A. This Section includes the process used to certify that the WMATA system complies with the 
specified safety and security requirements. 

1.02 REFERENCES 

A. Federal Transit Administration 

1. Handbook of Transit Safety and Security Certification

2. Guideline 5800.1 - Safety and Security Management Guide for Major Capital Projects

B. Transportation Safety Institute 

C. WMATA Safety and Security Certification Program Plan 

1.03 JOB CONDITIONS 

A. The Certifiable Items List (CIL) that shall be completed by the Contractor throughout the Period of 
Performance of this Contract is provided as an attachment to this Specification Section. The 
required entries in the CIL have been completed by the Authority for use by contractor. 

1.04 SUBMITTALS 

A. Submit the following documents for approval in accordance with Section 01330, SUBMITTAL 
PROCEDURES: 

1. Safety and Security Certification Management Plan (SSCMP) within 60 Days of NTP.

2. Updated CIL for testing every 60 Days for the duration of the Contract.

3. If design changes are proposed by Contractor, updated CIL submitted with each Contractor
proposed design change.

4. If design changes are proposed by Contractor, updated Hazard and Vulnerability Resolution
and Tracking System submitted with each Contractor proposed design change.

5. If design changes are proposed by Contractor, updated Hazard Analysis and Threat
Vulnerability Assessment submitted with each Contractor proposed design change.

6. Final CIL for the             testing component and Certification Report for the                      
testing component in accordance with FTA Guideline 5800.1, Safety and Security 
Management Guidance for Major Capital Projects. Include design component of CIL and 
Certification Report if design changes were proposed by the Contractor and Approved by the 
Authority.

1.05 QUALITY 

A. Contractor’s Certification Program Representative shall have, within the last 3 years, completed a 
recognized certification training course provided by Federal Transportation Administration (FTA), 

Safety and Securtiy Certification Section 01115 – 1 
DBB V1 8/2013 
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Washington Metropolitan Area Transit Authority Contract No. [FQ16005/WJG] 
[Structural Retrofit of B9 Beam at Farragut North Metrorail Station] Date: October 22, 2015 

11. Maintain a document management system within the Authority’s Project Management
Software System (PMSS) that enables the retrieval of verification documentation that
demonstrates compliance with the safety and security requirements in construction,
fabrication, installation, and testing for each item in the CIL. Verification documentation may
consist of drawings, reports, fabrication approvals, inspection, test results, certificates, or other
supporting documents.

12. Complete the                   testing sections of the CIL as compliance is 
achieved and provide the required CIL verification documentation to WMATA as the 
construction and testing progresses.

13. Prepare        testing component of Certification Report and include design 
component if design changes were proposed by the Contractor and Approved by the 
Authority.

PART 2 – PRODUCTS (Not Used) 

PART 3 – EXECUTION 

3.01 CERTIFICATION PROGRAM REPRESENTATIVE 

A. Appoint a Certification Program Representative with the qualifications noted in this Section to lead 
and coordinate the certification process. 

3.02 SAFETY AND CERTIFICATION PROGRAM WORKSHOPS 

A. Conduct Safety and Security workshops on a monthly basis for the duration of the Contract. 

3.03 CIL AND FINAL REPORT 

A. Update and complete CIL throughout the Period of Performance of the Contract and 
prepare final CIL and Certification Report prior to Acceptance of the Project. 

ATTACHMENTS: 

A. The Testing related entries in the CIL have been completed by the Authority. 

B. A sample CIL with all entries completed 

C. Template for SSCMP. 

END OF SECTION 
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