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IFB Questions and Responses
STATUS DATE: July 2, 2015

Q# Questions WMATA Responses or Clarifications
1 I was wondering if there was design work involved in this project: 

http://www.wmata.com/business/procurement_and_contracting/solicitations/vie
w.cfm?solicitation_id=3295

It mentions that there is, but the specs are already drawn up and the description 
seems like this project is for construction.

Is there in fact project management, supervision, engineering, quality control, 
testing, transportation type work involved with this project?

This is a Bid-Build Solicitation. You state "it mentiones that
there is" design work. Provide the reference from the IFB
to that statement so that WMATA can address your
question. For Project Management refer to Clause 1.11
PROJECT MANAGEMENT AND SUPERINTENDENCE
BY CONTRACTOR of CONSTRUCTION GENERAL
PROVISIONS; for Supervision and Trasnportation - to
Clause 1.11 PROJECT MANAGEMENT AND
SUPERINTENDENCE BY CONTRACTOR of
CONSTRUCTION GENERAL PROVISIONS and Clause
01100 SUMMARY OF WORK of TECHNICAL
SPECIFICATIONS that will be issued in Amendment 1; for
Engineering - to Clause 01100 SUMMARY OF WORK of
TECHNICAL SPECIFICATIONS that will be issued in
Amendment 1; for Quality Control and Testing - to Clause
2.58 QUALITY ASSURANCE COMPLIANCE of
CONSTRUCTION SPECIAL PROVISIONS and Clause
01400 QUALITY CONTROL AND ASSURANCE
REQUIREMENTS of TECHNICAL SPECIFICATIONS that
will be issued in Amendment 1.

2
Good Morning,
I am inquiring if FRP (fiber reinforced polymers) will be an accepted repair 
process for this Project.
Thank you,

Are you referring to just the concrete spall repairs? Provide 
a catalog cut of the materials you are suggesting.

3 Do you have the current Plan Holders list for the Rehabilitation of WMATA 
Parking Garages at Shady Grove to send me.

WMATA does not have the plan holders list. Pre-Bid
Conference and Site Visits attendees list is publicized on
www.wmata.com. The list can be downloaded from 
http://www.wmata.com/business/procurement_and_contrac
ting/solicitations/uploads/FQ15090%20List%20of%20Pre-
Bid%20Conference%20and%20Site%20Visit%20Attendee
s.pdf
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4 I believe the pre bid conference occurred May 20.  I am contacting you to ask 
for a list of all the pre-bid bidders along with their contact information.  We would 
like to get in touch with them and offer our services.

Our firm provides WBE services for durability consultancy with a variety of 
specialties and we also have design build capabilities.  We review and assess 
conditions impacting service life of structures and can provide corrosion 
mitigation repair alternatives for long term corrosion mitigation.

Refer to Response to Question No.3. 

5 Is there a pre-bid being held on the first of June for the Rehabilitation of 
WMATA Parking Garages at Shady Grove (North), Franconia-Springfield (East), 
Grosvenor-Strathmore and College Park project? It doesn't list it on the 
solicitations page, but the synopsis makes mention of it

Pre-Bid Conference information is listed in Clause 4 PRE-
BID CONFERENCE AND SITE VISIT of SOLICITATION 
INSTRUCTIONS, VOLUME 1. 

6 I was wondering if you could send me a bidders  list Refer to Response to Question No.3.
7 Please respond to the following question regarding FQ-15090/GG:

• Owing to the recent reduction on WMATA’s credit rating, plus public 
announcement regarding lack of available funding, is FQ15090/GG fully funded, 
and, what terms can the successful bidder expect with regard to payment: 30-
days, 60-days, 90-days, etc.

Refer to Clause 1.75 AVAILABILITY OF FUNDS FOR THE 
NEXT FISCAL YEARS of CONSTRUCTION GENERAL 
PROVISIONS, VOLUME 1 and 1.7 PAYMENTS TO 
CONTRACTOR of CONSTRUCTION GENERAL 
PROVISIONS, VOLUME 1.

8 I attended the pre-bid meeting yesterday for this project and it was discussed 
that the only fire protection work to be done was to clean and paint the piping.
I just wanted to confirm that there will not be any cathodic bonding or Metra flex 
requirements needed for the expansion joints.

Also – was wondering what the procedure will be if, during the cleaning and 
painting, there are flaws found in the system?

Cathodic bonding or Metra flex requirements needed for 
the expansion joints are not part of this Solicitation. The 
only fire protection work is to clean and paint the piping. 
Refer to drawing A11P-S-001 Sheet (M1269-25), Note No. 
19 and item 23, Franconia-Springfield Parking Garage 
General Repairs of Clause 1.03 SPECIFIED WORK of 
Section 01100 SUMMARY OF WORK in Amendment 1.  

9 In follow-up to yesterday’s meeting, I confirmed that the Project Management 
Software System (Procore) requirements, as well as associated training, are 
addressed in Volume 1 Section 2.70.       

Confirmed that Clause 2.70 PROJECT MANAGEMENT 
SOFTWARE SYSTEM of IFB Volume 1 BIDDING AND 
CONTRACTING REQUIREMENTS covers Procore 
requirements. Note: per paragraph 3 of the subject clause 
the informal training to Contractor's key project personnel 
will be provided by the Authority.

10 We are looking for information concerning the Engineer of Record for this 
project. We would like to submit our concrete repair materials for approval to the 
engineer, prior to the bid. 

Any questions regarding the Solicitation
should be made in writing to the Contract Administrator, 
Guzel Gufranova on ggufranova@wmata.com no later than 
seven (7) business days prior to the bid
opening. Bids Due Paragraph (P.5) in LETTER TO 
BIDDERS will be revised in Amendment 1. 
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11 During the pre-bid conference, I asked whether a Safety and Security 
Certification was required on this project, and if the required ‘Safety 
Superintendent’ could be the same person as the ‘Certification Manager’.   The 
answer provided was that a Safety and Security Certification would not be 
required on this project .  

According to the solicitation document, it appears that a Safety and Security 
Certification is required.   Please reference Volume 1 Appendix G, and provide 
clarification. 

Question:  Is Volume 1 Appendix G applicable (i.e., is a Safety and Security 
Certification required?)
Question:  If yes, can the Certification Manager be the same person as the 
Safety Superintendent? 

Appendix G - Safety and Security Certification Process and 
a Certification Manager is not required for this IFB. 
Amendment 2 will delete Appendix G - Safety and Security 
Certification Process, pp. 273-276, from Volume 1 
BIDDING AND CONTRACTING REQUIREMENTS.  

12 Several of our sub-contractors were not able to make the walk thru last week. Is 
it possible for us to visit 
The parking garages and take a look?

Per Clause 4. Pre-Bid Conference and Site Visit of 
SOLICITATION INSTRUCTIONS "...All the four (4) Parking 
Garages are publicly accessible..." Bidders may visit them 
without WMATA representatives. No notice to WMATA is 
required. 

13 Regarding the following requirement in Volume 1, section 2.70 Project 
Management Software System:  ‘The Contractor shall use this internet, web 
based project management software system to manage all the documents 
issued to the Authority.’

Please clarify if Procore is to be utilized by the Contractor to communicate and 
monitor compliance for the following processes and records.     
o Schedule of Values
o Monthly pay applications
o Meeting agendas/minutes
o RFIs
o Required Submittals
o Meetings agendas and meeting minutes
o Required QC Inspection and test records (i.e., daily reports)
o Material certifications
o Non-conformances
o Project Photos
o Certified Payrolls / Monthly DBE Reporting
o Required recurring reports (i.e., monthly progress reports, schedule updates, 
Quality Manager review audits, etc.)
o Safety & Security Certification
o Punch List

Clause 2.70 Project Management Software System of 
CONSTRUCTION SPECIAL PROVISIONS states in part  
"The Contractor shall use this internet, web based project 
management software system to manage all
the documents issued to the Authority." Item 4 in the 
same clause states: "The Authority reserves the right 
during the period of this Contract to expand the data that is 
to be entered into the internet based project management 
software system for document control."
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14 Is there a Plumbing Specification?  What Brand/Model of Drain is required? Refer to Volume 3 Contract drawing A15P-S-001 for 
Repair work items - # 22 Replacement of drain bodies and 
covers as per details 1/S-517. Attached is the cut sheet for 
model and manufacturer, or approved equal. The cut sheet 
will be added in Amendment 2. 

15 The Drawings read:  “Silane based Corrosion Inhibitor” but the Spec #7190 is 
for “Water Repellents”. I just wanted to be clear that you’re requesting a “Silane 
Sealer” vs. a “Corrosion Inhibitor”. Also, BASF has reorganized and changed 
the names of all their products. So, can you please identify which of the two 
products you require for this bid? (I have attached the Tech Data Sheets for the 
Products).                                                                                                   
MasterProtect H 1000 (formerly: Hydrozo 100) – high-performance, clear, 
breathable, 100% Silane 
     penetrating sealer for horizontal surfaces, water-repellent, abrasion-resistant

MasterProtect H 1001 (formerly: Hydrozo 100 Plus) – high performance, 
penetrating water, oil, and stain repellent sealer for horizontal surfaces, clear 
and breathable, 100% Silane

http://www.master-builders-solutions.basf.us/en-us/products/masterprotect/1879    
 


We are requiring Silane Based Water Repellent (as 
specified in Volume 2 TECHNICAL SPECIFICATIONS 
Section 7190 Water Repellents Part 2 Products 2.01 
Manufacturers A.1 BASF Building Systems and 2.01A.2, or 
approved equal and Article 2.02 Materials A.1  Hydrozo 
100 and A.2 Or approved equal.) Use the BASF 
MasterProtect H 1001 or approved equal. Corresponding 
revisions to Volume 3 Contract drawings A11P-S-001, 
A15P-S-001, E09P-S-001 & J03P-S-001 and Volume 2 
specification section 7190 will be issued in the future 
Amendment.

16 On the Shady Grove Drawings, when you say to replace Drains “160 Locations”  
is it safe to say you want to replace “160 (EACH) Drains”?

As noted in Volume 3 Contract drawing A15P-S-001, 
Repair Item 22, the quantity for replacement is 160 drains. 
Quantities noted are approximate and should be verified, 
refer to Volume 2, Section 01100 Summary of Work, Part 
1, Paragraph 1.02, Subparagraph 9 (as amended in 
Amendment 1) and Volume 3, Sheet G-101, Architectural 
Notes, Abbreviations and Symbols, Note 7 and Sheet G-
102, Structural Notes, Abbreviations and Symbols, Note 
11.

17 Shady Grove Drawings…you give a qty. of 3,500 LF of Drain Piping to be 
replaced.  Is it safe to say you want to replace every LF of Drain Piping                              
in that particular garage (even the Larger diameter lines)?

As noted in Volume 3 Contract drawing A15P-S-001, 
Repair Item 23, all the storm/drain piping, including the 
large diameter piping shall be replaced. Note that 
quantities noted are approximate and should be verified, 
refer to Volume 2, Section 01100 Summary of Work, Part 
1, Paragraph 1.02, Subparagraph 9 and Volume 3, Sheet 
G-101, Architectural Notes, Abbreviations and Symbols, 
Note 7 and Sheet G-102, Structural Notes, Abbreviations 
and Symbols, Note 11.
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18 In volume one (1), para. 28.c, page 26, it states ‘WMATA requires a minimum 
acceptance period of 120 calendar days from latest revised date.’ What does 
WMATA plan to do if an award is not made during that period?

WMATA intends to award the Contract within minimum bid 
acceptance period of 120 calendar days. Refer to Clause 
28 MINIMUM BID ACCEPTANCE PERIOD of 
SOLICITATION INSTRUCTIONS. Per Clause 9-28 
EXTENSION OF THE BID ACCEPTANCE PERIOD "If 
administrative or other difficulties are encountered after the 
bid opening which may delay contract award beyond the 
bid acceptance period stated in the solicitation, the 
Contracting Officer shall request an extension of the bid 
acceptance period from all of the bidders prior to the 
expiration of the bids to avoid the need to re-advertise for 
bids. The extension shall include the consent of sureties if 
applicable. The extension period as requested should be 
long enough to allow for the award of a contract. " 

19 In volume one (1), para. 30.c.2.a, page 27, it states ‘If the Initial Contract Award 
did not include Option 1, the Contracting Officer may exercise this Option not 
later than 810 calendar days after the Initial Contract Award date.’ In previous 
para. 28.c WMATA requires a minimum acceptance period of 120 calendar 
days for the submission. Please explain how WMATA expects contractors to 
hold Option One (1) pricing for 810 calendar days which translates to Two (2) 
years Three (3) months after the ‘Initial Contract Award date’.

Paragraph 2 (a) of Clause 30 BASIS FOR AWARD in 
Volume 1 BIDDING AND CONTRACTING 
REQUIREMENTS will be revised in Amendment 2 to state: 
If the Initial Contract Award did not include Option 1, the 
Contracting Officer may exercise this Option not later than 
810 calendar days from the initial NTP .               Paragraph 
28 (c) of Clause 28 MINIMUM BID ACCEPTANCE 
PERIOD in Volume 1 BIDDING AND CONTRACTING 
REQUIREMENTS remains unchanged. 

20 In volume one (1), Note 4 of the Unit Price Schedule, page 55 and also para. 
2.1.5.c).i, page 131, it states ‘The ‘Authority’ has the right to exercise Option 1, 
College Park Parking Garage, within 810 calendar days from the initial NTP.’ 
Please explain how ‘The Authority’ expects contractors to hold Option One (1) 
pricing for 810 calendar days ‘after the initial NTP’ which can be a completely 
different duration than after the ‘Initial Contract Award date’ stated on page 27.

Paragraph 2 (a) of Clause 30 BASIS FOR AWARD in 
Volume 1 BIDDING AND CONTRACTING 
REQUIREMENTS will be revised in Amendment 2 to state: 
If the Initial Contract Award did not include Option 1, the 
Contracting Officer may exercise this Option not later than 
810 calendar days from the initial NTP.  Note 4 to the Unit 
Price Schedule and Paragraph 2.1.5.c.(i) of Clause 2.1 
COMMENCEMENT, PROSECUTION AND COMPLETION 
OF WORK in Volume 1 BIDDING AND CONTRACTING 
REQUIREMENTS remain unchanged. 

21 Drawing G-102, Structural Repair Legend, shows a symbol to Replace Sign 
(EA). There are no signage details and no specifications in any posted 
documents. Please provide required details and associated specifications.

Sign replacement quantities are provided in Volume 3, 
Contract Drawings A11P-S-001GF (Repair Work Item 18), 
A15P-S-001 (Repair Work Item 21), E09-S-001 (Repair 
Work Item 22) and  J03P-S-001 (Repair Work Item 18). In 
addition, Repair Work Item notes on these sheets indicate 
that signs should be replaced “in-kind”. Volume 3, Contract 
Drawings provide plans with sign locations.



FQ15090 Rehabilitation of WMATA Parking Garages at Shady Grove (North), Franconia-Springfield (East), Grosvenor-Strathmore and College Park

IFB FQ15090 Responses to Questions Page 6 of 10

22 In volume one (1), para. 2.15.b, page 156, it states ‘The need for separate First 
Aid Attendant coverage will be determined by WMATA’s Representative.’ 
WMATA determination is warranted prior to proposal submission in order to 
include appropriate costs.

Paragraph B, Clause 2.15 SAFETY REQUIREMENTS in 
Volume 1 BIDDING AND CONTRACTING 
REQUIREMENTS will be revised to state in part: Separate 
First Aid Attendant will not be required for this Project. 

23 Owing to the recent reduction on WMATA’s credit rating, plus public 
announcement regarding WMATA’s lack of available funding, is FQ15090/GG 
fully funded to issue an award this contract within the 120 days?

Clause 1.75 AVAILABILITY OF FUNDS FOR THE NEXT 
FISCAL YEARS of CONSTRUCTION GENERAL 
PROVISIONS, VOLUME 1 BIDDING AND 
CONTRACTING REQUIREMENTS and Note 8 to the Unit 
Price Schedule will be revised in Amendment 2 to state in 
part: "Funds are not presently available for performance 
under this contract beyond the fiscal year which ends June 
30, 2016".  Additionally, refer to Clause 1.7 PAYMENTS 
TO CONTRACTOR of CONSTRUCTION GENERAL 
PROVISIONS, VOLUME 1 BIDDING AND 
CONTRACTING REQUIREMENTS. 

24 What payment terms can the successful bidder expect with regard to payments 
under this contract? Will it be 30 days? 60 days? 90 days? etc.

Refer to response to Question No. 7

25 In volume one (1), para. 1.75, page 123, and also in volume one (1), under Unit 
Price Schedule, Notes to Bidders (the second) para. 8 page 55, it states ‘Funds 
are not presently available for performance under this contract beyond the fiscal 
year which ends June 30, 2015. The Authority’s obligation for performance of 
this contract beyond that date is contingent upon the availability of funds from 
which payment for contract purposes can be made. No legal liability on the part 
of the Authority for any payment may arise for performance under this contract 
until funds are made available to the Contracting Officer for performance and 
until the Contractor receives notice of availability, to be confirmed in writing, by 
the Contracting Officer.’ So, with the bid due date after June 30, 2015, How 
does the ‘Authority’ intend to issue an award and perform this contract. And, 
without the availability of funds after June 30, 2015, How will the contractor be 
paid for their performance?

WMATA budget is approved on a multiyear basis, based 
on which WMATA develops multiyear commitment. 
However, WMATA funding authorization is approved on a 
yearly basis. Hence, the need for Clause 1.75 
AVAILABILITY OF FUNDS FOR THE NEXT FISCAL 
YEARS of CONSTRUCTION GENERAL PROVISIONS, 
VOLUME 1 BIDDING AND CONTRACTING 
REQUIREMENTS. Clause 1.75 AVAILABILITY OF FUNDS 
FOR THE NEXT FISCAL YEARS of CONSTRUCTION 
GENERAL PROVISIONS, VOLUME 1 BIDDING AND 
CONTRACTING REQUIREMENTS and Note 8 to the Unit 
Price Schedule will be revised in Amendment 2 to state in 
part: "Funds are not presently available for performance 
under this contract beyond the fiscal year which ends June 
30, 2016". 

26 In volume one (1), under Unit Price Schedule, Item No. 3 for ALL garages is 
described as ‘Quality Control Engineering Services per Section 01 40 00 of 
Book 2 Technical Specifications’. The documents provided on the WMATA site 
for this project does not include the mentioned ‘Book 2 Technical Specifications’ 
and there is no Section 01 40 00 included. Please provide.

Refer to Amendment 1. 

27 Is the ‘Quality Assurance Manager’ referenced in Amendment 01 Technical 
Specification 01400 Quality Control and Assurance Requirements the same 
individual as the ‘Quality Manager’ specified in Volume 1, Section 2.58.6 and 
2.58.10?  

Quality Manager referenced in Clause 2.58 QUALITY 
ASSURANCE COMPLIANCE in Volume 1 BIDDING AND 
CONTRACTING REQUIREMENTS is a different individual 
than Quality Assurance Manager referenced in Clause 
01400 QUALITY CONTROL AND ASSURANCE 
REQUIREMENTS in Volume 2 TECHNICAL 
SPECIFICATIONS (AS AMENDED). 
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28 Is the ‘Quality Control Manager’ referenced in Amendment 01 Technical 
Specification 01400 Quality Control and Assurance Requirements the same 
individual as the ‘Quality Manager’ specified in Volume 1, Section 2.58.6 and 
2.58.10?  

Quality Manager referenced in Clause 2.58 QUALITY 
ASSURANCE COMPLIANCE in Volume 1 BIDDING AND 
CONTRACTING REQUIREMENTS is a different individual 
than Quality Control Manager referenced in Clause 01400 
QUALITY CONTROL AND ASSURANCE 
REQUIREMENTS in Volume 2 TECHNICAL 
SPECIFICATIONS (AS AMENDED). 

29 Do you know of any DBE electrical contractors that have expressed a special 
interest in this project or can you recommend any

In order to find a list of WMATA certified DBE firms for 
electrical work refer to DBE vendor directory on: 
http://www.wmata.com/business/disadvantaged_business_
enterprise/dbe_search.cfm
and type in NAICS code: 238210

30 I’m trying to determine the amount of space allowed for each phase in each of 
the garages.  The specs refer me to the drawings, however I cannot find on the 
drawings where this is explained.  Can you direct me?  Thank you.

Refer to Amendment N0.1 –Item 3 Volume 3-Drawings 
Add INDEX OF DRAWINGS-III Drawing No. G-003A, 
(M1269-3A), and Sheets No. M1269-276 through M1269-
288 (Suggested Phasing Plans)  

31 Item 14(typical) on bid forms requires removal of existing striping and marking.
However, note 2 (typical) on the drawings states that the contractor shall match 
the existing
striping layout. Please clarify: does the existing striping have to be removed (via 
sandblasting)
or can we restripe over the existing without removal?

Volume 1-BIDDING AND CONTRACTING 
REQUIREMENTS -Unit price Schedule item 14 stated 
Removal, cleaning and sandblasting of existing cross walk 
striping, ADA access ramps and traffic control 
striping/markings followed by surface preparation and 
installation of new cross walk striping, ADA access ramps 
and traffic control striping. Contractor to remove existing 
stripping. Also refer to Volume 2 TECHNICAL 
SPECIFICATION Appendix F –Measurement of Quantities.
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32 The contractor is required to change the ballasts and lamps on a lot of the 
existing lighting fixtures.  If the warranty doesn’t start until the end of the project 
(1,350 calendar days)and the warranty is 3 years, does this mean that the 
contractor has to change the lamps (and maybe some of the  ballasts) 
continually during that entire time period?
Typically, the lamps are not going to last 3 years. Who will pay for the contractor 
to go to the garages and change the lamps during the warranty period?

Refer to Clause 1.48 Warranty of Construction in Volume 
1, BIDDING AND CONTRACTING REQUIREMENTS
"A) For each parking garage, the Contractor shall remedy 
at his own expense any failure of the work for a period of 
two (2) years from Substantial Completion Inspection 
signature date unless VOLUME 2 TECHNICAL 
SPECIFICATIONS indicate longer warranty period, 
including equipment, to conform to Contract Specifications 
and any defect of material, workmanship, or design in the 
work, but excluding any defect of any design furnished by 
the Authority under the Contract, provided that the 
Contracting Officer or other delegated Authority’s 
Representative gives the Contractor notice of any such 
failure or defect promptly after discovery but not later than 
two years after final acceptance of the work, except that in 
the case of defects or failures in a part of the work of which 
the Authority take possession prior to final acceptance, 
such notice shall be given not later than one year from the 
date the Authority take such possession."
In addition, refer to Paragraph 1.05 (I) WARRANTY 
Section 16525 LIGHTING FIXTURES AND MOUNTING 
POLES of Volume 2 TECHNICAL SPECIFICATIONS. 

33 The Structural Metal Framing specs in Section 05100 (paragraph 1.06) call for 
an AISC Certified Fabricator and an AISC Certified Erector. It will be very 
difficult to get any AISC fabricators or erectors to bid on this project, since there 
is such a small amount of new steelwork. We have found that AISC Certified 
fabricators typically refuse to bid on small jobs. Please waive the AISC 
Certification requirements, so we can obtain competitive bids on the structural 
steel framing.

AISC Certification requirement will be waived for this 
paragraph. Paragraph 1.06 of Section 05100 
STRUCTURAL METAL FRAMING in Volume 2 
TECHNICAL SPECIFICATIONS will be revised in 
Amendment 3.   

34 The quantities for Item 14 at some of the garages needs to be clarified. For 
example:
1.Shady Grove quantity is 72,000SF for Item 14. However, the entire garage 
area is 584,000SF.
Do we clean the entire garage of 584,000SF or just the quantity of 72,000SF?
2.How is the SF for Item 14 computed? Is this just the SF of the actual 
markings?
3.On Grosvenor, Item 14 lists 600,000SF. However, the entire garage is only 
495,000SF.
What do we base our bid on?

Refer to WMARA Response to RFI No. 42
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35 On drawing S-517 note reads “Replace with galvanized steel storm pipe, drain, 
hanger, clamp, and collar in kind.” Please clarify the term “in kind”. The existing 
piping is no-hub cast iron pipe and fittings.
Large diameter galvanized drainage fittings are no longer manufactured. Please 
provide a Storm Drain Piping Spec.

Refer to future Amendment 3 for revised note on drawing S-
517 Sheet (M1269-264).

36 Drawing No. A-500 shows the Door Repair Schedule for the Four Garages. The 
Door Schedule does not indicate which doors are to be replaced in which 
garage. Will Drawing No. A-500 be revised to reflect that.

Drawing A-500 Sheet (M1269-271) has been revised to 
indicated garage as it relates to door numbering. Revised 
drawing will be provided in Amendment 3.

37 Ref: Special Provisions, p.203,para. 2.58.10 “Quality Manager and Other 
Resources”.
Do we need a separate QC Manager at each garage or can we use a roving QC 
Manager who can visit each garage on a daily basis?

Refer to 2.58.10 QUALITY MANAGER AND OTHER 
RESOURCES in Vomue 1, BIDDING AND 
CONTRACTING REQUIREMENTS. There is a 
requirement for 1 full-time Quality Manager, there is no 
need for a separate Quality Manager for each garage. 

38 Special Provisions,p.145, para.2.6 “Work to be Performed by the Contractor”.
It states that the Contractor must self-perform 50% of the work. This project 
entails very specialized trades, which most General
Contractors do not self-perform. Would WMATA consider reducing the self-
performance percentage requirement?

Clause 2.6 WORK TO BE PERFORMED BY THE 
CONTRACTOR OF Volume 1 BIDDING AND 
CONTRACTING REQUIREMENTS remains unchanged. 

39 Clarify on Drawing G-103 Sheet #M1269-6 Note #14. What is our responsible 
with light fixtures that are shown on the pictures to be fixed or replaced when 
the note says light fixtures within garages are being replaced with LED type 
fixtures under another contract?

Light fixtures replacement is included in WMATA Contract 
with other Contractor and is not part of Contract FQ15090. 
Note Clause 1.14 OTHER CONTRACTS in Volume 1, 
BIDDING AND CONTRACTING REQUIREMENTS. 

40 Clarify on Drawing G-103 Sheet #M1269-7 Corrective Action #109 Material and 
Debris. Who is responsible to clean these rooms and if the electrical contractor 
is responsible and there is loose material in these rooms who gets this material 
and what unit price will this be addressed to?

Corrective Action 109 remains unchanged. Refer to Item 
No. 2 on Unit Price Schedule for all the Garages. 

41 If light fixtures need to be replaced who is responsible to furnish them is 
WMATA or electrical contractor? If the electrical contractor is to furnish please 
provide manufactures and catalog numbers so we can get pricing on these 
fixtures.

Refer to WMATA Response to Question No. 39.

42 On the Unit Price Schedule Item No. 14 the ‘Removal, cleaning and 
sandblasting of existing cross walk striping, ADA access ramps and traffic 
control striping/markings followed by surface preparation and installation of new 
cross walk striping, ADA access ramps and traffic control striping’, it appears 
that the quantities are incorrect? What are the correct quantities for each 
parking garage?

Unit Price Schedule Item No.14 for all the Garages will be 
revised in AM3 to state UOM: LS and Quantity : 1. Refer to 
Drawings A-15P-G-507 Sheet (M1269-14) through A-15P-
G-509 Sheet (M1269-16) and the Note in Item No. 14 of 
Unit Price Schedule: “Removal, cleaning and sandblasting 
of existing cross walk striping, ADA access ramps and 
traffic control striping/markings followed by surface 
preparation and installation of new cross walk striping, 
ADA access ramps and traffic control striping”. 
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43 On Drawing No. E09P-S-104 (Fourth Floor Plan) of the College Park Plan Set in 
the lower left corner, the plan sheet refers to ‘Replace Caulking (TYP.), and the 
arrow points to the column and the edge of the double tee unit.
a. What is the type of material to be used for the caulking?
b. If the caulking is typical, does it apply to all the columns and double tee edges 
on the entire fourth floor and the remaining floors of the College Park Garage? 

a) Refer to Part 2.01 MATERILAS and 2.02 
ACCESSORIES of Section 07920 JOINT SEALANTS B) 
Yes 

44 On Drawing No.E09P-S-001 of the Grosvenor – Strathmore Parking Garage 
under the Repair Work item No. 28 which is for the Application of Acrylic 
Coating On Lightwalls and Shear Walls. The Floor Plans which starts at 
Drawing No. A15P-S-101 call for the Application of Acrylic Waterproof Coating 
to the Lightwalls and the Shear Walls. Please confirm if Item No. 28 is correct 
and is for an Acrylic Coating to be applied to the Lightwalls and Shear Walls? If 
not, please  provide the Specification for the Acrylic Waterproof Coating and if 
the walls need to be painted after the application of the Waterproofing.

Reference to application of acrylic coating on lightwall and 
shear wall is correct at Grosvenor-Strathmore (Item 27 on 
Drawing A11P-S-001 Sheet (M1269-25)), Shady Grove 
North (Item 28 on Drawing A15P-S-001 Sheet (M1269-97)) 
and Franconia-Springfield (Item No. 24 on Drawing J03P-S-
001 Sheet (M1269-174)). Use BASF MasterProtect HB 
400 Water Based, High Build, 100% acrylic water proofing 
or approved equal. Product to be installed per 
manufacturer's specifications.

45 Please clarify: Drawing G-103 Sheet #M1269-6 Note #14. Who is responsible 
for the light fixtures that are shown on the pictures to be fixed or replaced, when 
the note says “light fixtures within garages are being replaced with LED type 
fixtures under another contract”? Is another contractor handling this?

Refer to WMATA Response to Question No. 39.

46 Please clarify: Drawing G-103 Sheet #M1269-7 Corrective Action #109 Material 
and Debris. Who is responsible for cleaning these rooms? There is loose 
material in these rooms. Who gets this material and what unit price will this be 
addressed to?

Refer to WMATA Response to Question No. 40.

47 If light fixtures need to be replaced who is responsible to furnish them? Is it 
WMATA or the electrical contractor? If the electrical contractor is to furnish 
please provide manufacturers and catalog numbers so we can get pricing on 
these fixtures.

Refer to WMATA Response to Question No. 39.

48 We would like to get pre approval for the pre-packaged concrete materials 
referenced above for Contract #15090.  
How do we go about pre-submitting materials before the Bid and to whom do 
they need to be submitted?
Thank you in advance for your time and If you have any questions, please do 
not hesitate to call on us.

Please provide the section in IFB FQ15090 that you are 
referring to. 
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