FQ15090 Rehabilitation of WMATA Parking Garages at Shady Grove (North), Franconia-Springfield (East), Grosvenor-Strathmore and College Park

IFB Questions and Responses
STATUS DATE: July 8, 2015

Q# |Questions WMATA Responses or Clarifications |
1|1 was wondering if there was design work involved in this project: This is a Bid-Build Solicitation. You state "it mentiones that]
http://www.wmata.com/business/procurement_and_contracting/solicitations/view |there is" design work. Provide the reference from the IFB to|
.cfm?solicitation_id=3295 that statement so that WMATA can address your question.
For Project Management refer to Clause 1.11 PROJECT]
It mentions that there is, but the specs are already drawn up and the description |MMANAGEMENT  AND SUPERINTENDENCE BY]
seems like this project is for construction. CONTRACTOR of CONSTRUCTION GENERAL|
. . . . . . PROVISIONS; for Supervision and Trasnportation - to
Is there in fact project management, supervision, engineering, quality control, Clause 111 PROJECT MANAGEMENT  AND
testing, transportation type work involved with this project? SUPERINTENDENCE BY CONTRACTOR of
CONSTRUCTION GENERAL PROVISIONS and Clause|
01100 SUMMARY OF WORK of TECHNICAL|
SPECIFICATIONS that will be issued in Amendment 1; for|
Engineering - to Clause 01100 SUMMARY OF WORK o
TECHNICAL SPECIFICATIONS that will be issued in
Amendment 1; for Quality Control and Testing - to Clause|
258 QUALITY ASSURANCE COMPLIANCE o
CONSTRUCTION SPECIAL PROVISIONS and Clause|
01400 QUALITY CONTROL AND ASSURANCE]
REQUIREMENTS of TECHNICAL SPECIFICATIONS that]
will be issued in Amendment 1,
2 Are you referring to just the concrete spall repairs? Provide
Good Morning, a catalog cut of the materials you are suggesting.
I am inquiring if FRP (fiber reinforced polymers) will be an accepted repair
process for this Project.
Thank you,
3[Do you have the current Plan Holders list for the Rehabilitation of WMATA WMATA does not have the plan holders list. Pre-Bid
Parking Garages at Shady Grove to send me. Conference and Site Visits attendees list is publicized on
www.wmata.com. The list can be downloaded from
http://ww.wmata.com/business/procurement_and_contrac
ting/solicitations/uploads/FQ15090%20List%200f%20Pre-
Bid%20Conference%20and%20Site%20Visit%20Attendee
s.pdf
4|1 believe the pre bid conference occurred May 20. | am contacting you to ask for |[Refer to Response to Question No.3.
a list of all the pre-bid bidders along with their contact information. We would
like to get in touch with them and offer our services.
Our firm provides WBE services for durability consultancy with a variety of
specialties and we also have design build capabilities. We review and assess
conditions impacting service life of structures and can provide corrosion
mitigation repair alternatives for long term corrosion mitigation.
5(Is there a pre-bid being held on the first of June for the Rehabilitation of WMATA |Pre-Bid Conference information is listed in Clause 4 PRE-

Parking Garages at Shady Grove (North), Franconia-Springfield (East),
Grosvenor-Strathmore and College Park project? It doesn't list it on the
solicitations page, but the synopsis makes mention of it

BID CONFERENCE AND SITE VISIT of SOLICITATION
INSTRUCTIONS, VOLUME 1.
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61 was wondering if you could send me a bidders list Refer to Response to Question No.3.
7|Please respond to the following question regarding FQ-15090/GG: Refer to Clause 1.75 AVAILABILITY OF FUNDS FOR THE
NEXT FISCAL YEARS of CONSTRUCTION GENERAL
« Owing to the recent reduction on WMATA's credit rating, plus public PROVISIONS, VOLUME 1 and 1.7 PAYMENTS TO

announcement regarding lack of available funding, is FQ15090/GG fully funded, | CONTRACTOR of CONSTRUCTION GENERAL
and, what terms can the successful bidder expect with regard to payment: 30- PROVISIONS, VOLUME 1.
days, 60-days, 90-days, etc.

©

| attended the pre-bid meeting yesterday for this project and it was discussed Cathodic bonding or Metra flex requirements needed for
that the only fire protection work to be done was to clean and paint the piping. the expansion joints are not part of this Solicitation. The
I just wanted to confirm that there will not be any cathodic bonding or Metra flex |only fire protection work is to clean and paint the piping.

requirements needed for the expansion joints. Refer to drawing A11P-S-001 Sheet (M1269-25), Note No.
19 and item 23, Franconia-Springfield Parking Garage

Also — was wondering what the procedure will be if, during the cleaning and General Repairs of Clause 1.03 SPECIFIED WORK of

painting, there are flaws found in the system? Section 01100 SUMMARY OF WORK in Amendment 1.

©

In follow-up to yesterday’s meeting, | confirmed that the Project Management Confirmed that Clause 2.70 PROJECT MANAGEMENT
Software System (Procore) requirements, as well as associated training, are SOFTWARE SYSTEM of IFB Volume 1 BIDDING AND
addressed in Volume 1 Section 2.70. CONTRACTING REQUIREMENTS covers Procore
requirements. Note: per paragraph 3 of the subject clause
the informal training to Contractor's key project personnel
will be provided by the Authority.

10{We are looking for information concerning the Engineer of Record for this Any questions regarding the Solicitation
project. We would like to submit our concrete repair materials for approval to the [should be made in writing to the Contract Administrator,
engineer, prior to the bid. Guzel Gufranova on ggufranova@wmata.com no later than

seven (7) business days prior to the bid
opening. Bids Due Paragraph (P.5) in LETTER TO
BIDDERS will be revised in Amendment 1.

11|During the pre-bid conference, | asked whether a Safety and Security Appendix G - Safety and Security Certification Process and
Certification was required on this project, and if the required ‘Safety a Certification Manager is not required for this IFB.
Superintendent’ could be the same person as the ‘Certification Manager. The |[Amendment 2 will delete Appendix G - Safety and Security
answer provided was that a Safety and Security Certification would not be Certification Process, pp. 273-276, from Volume 1
required on this project . BIDDING AND CONTRACTING REQUIREMENTS.

According to the solicitation document, it appears that a Safety and Security
Certification is required. Please reference Volume 1 Appendix G, and provide
clarification.

Question: Is Volume 1 Appendix G applicable (i.e., is a Safety and Security
Certification required?)

Question: If yes, can the Certification Manager be the same person as the
Safety Superintendent?

12|Several of our sub-contractors were not able to make the walk thru last week. Is |Per Clause 4. Pre-Bid Conference and Site Visit of

it possible for us to visit SOLICITATION INSTRUCTIONS "...All the four (4) Parking

The parking garages and take a look? Garages are publicly accessible..." Bidders may visit them
without WMATA representatives. No notice to WMATA is
required.
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13|Regarding the following requirement in Volume 1, section 2.70 Project Clause 2.70 Project Management Software System of
Management Software System: ‘The Contractor shall use this internet, web CONSTRUCTION SPECIAL PROVISIONS states in part
based project management software system to manage all the documents "The Contractor shall use this internet, web based project
issued to the Authority.’ management software system to manage all

the documents issued to the Authority." Item 4 in the
Please clarify if Procore is to be utilized by the Contractor to communicate and |same clause states: "The Authority reserves the right

monitor compliance for the following processes and records. during the period of this Contract to expand the data that is
o Schedule of Values to be entered into the internet based project management
o Monthly pay applications software system for document control.”

0 Meeting agendas/minutes

o RFls

o Required Submittals

0 Meetings agendas and meeting minutes

o Required QC Inspection and test records (i.e., daily reports)
o Material certifications

o Non-conformances

o Project Photos

o Certified Payrolls / Monthly DBE Reporting

o Required recurring reports (i.e., monthly progress reports, schedule updates,
Quality Manager review audits, etc.)

o Safety & Security Certification

o Punch List

14(Is there a Plumbing Specification? What Brand/Model of Drain is required? Refer to Volume 3 Contract drawing A15P-S-001 for Repair
work items - # 22 Replacement of drain bodies and covers
as per details 1/S-517. Attached is the cut sheet for model
and manufacturer, or approved equal. The cut sheet will be
added in Amendment 2.

15[The Drawings read: “Silane based Corrosion Inhibitor” but the Spec #7190 is for [We are requiring Silane Based Water Repellent (as
“Water Repellents”. | just wanted to be clear that you're requesting a “Silane specified in Volume 2 TECHNICAL SPECIFICATIONS
Sealer” vs. a “Corrosion Inhibitor”. Also, BASF has reorganized and changed the [Section 7190 Water Repellents Part 2 Products 2.01

names of all their products. So, can you please identify which of the two Manufacturers A.1 BASF Building Systems and 2.01A.2, or
products you require for this bid? (I have attached the Tech Data Sheets for the [approved equal and Article 2.02 Materials A.1 Hydrozo
Products). 100 and A.2 Or approved equal.) Use the BASF
MasterProtect H 1000 (formerly: Hydrozo 100) — high-performance, clear, MasterProtect H 1001 or approved equal. Corresponding
breathable, 100% Silane revisions to Volume 3 Contract drawings A11P-S-001,

penetrating sealer for horizontal surfaces, water-repellent, abrasion-resistant |A15P-S-001, EO9P-S-001 & JO3P-S-001 and Volume 2
specification section 7190 will be issued in the future
MasterProtect H 1001 (formerly: Hydrozo 100 Plus) — high performance, Amendment.

penetrating water, oil, and stain repellent sealer for horizontal surfaces, clear
and breathable, 100% Silane

http://www.master-builders-solutions.basf.us/en-us/products/masterprotect/1879
0

16]|0On the Shady Grove Drawings, when you say to replace Drains “160 Locations” |As noted in Volume 3 Contract drawing A15P-S-001,

is it safe to say you want to replace “160 (EACH) Drains"? Repair Item 22, the quantity for replacement is 160 drains.
Quantities noted are approximate and should be verified,
refer to Volume 2, Section 01100 Summary of Work, Part
1, Paragraph 1.02, Subparagraph 9 (as amended in
Amendment 1) and Volume 3, Sheet G-101, Architectural
Notes, Abbreviations and Symbols, Note 7 and Sheet G-
102, Structural Notes, Abbreviations and Symbols, Note
11.
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17|Shady Grove Drawings...you give a qty. of 3,500 LF of Drain Piping to be As noted in Volume 3 Contract drawing A15P-S-001,
replaced. s it safe to say you want to replace every LF of Drain Piping Repair Item 23, all the storm/drain piping, including the
in that particular garage (even the Larger diameter lines)? large diameter piping shall be replaced. Note that

guantities noted are approximate and should be verified,
refer to Volume 2, Section 01100 Summary of Work, Part
1, Paragraph 1.02, Subparagraph 9 and Volume 3, Sheet
G-101, Architectural Notes, Abbreviations and Symbols,
Note 7 and Sheet G-102, Structural Notes, Abbreviations
and Symbols, Note 11.

18(In volume one (1), para. 28.c, page 26, it states ‘WMATA requires a minimum  [WMATA intends to award the Contract within minimum bid
acceptance period of 120 calendar days from latest revised date.” What does acceptance period of 120 calendar days. Refer to Clause
WMATA plan to do if an award is not made during that period? 28 MINIMUM BID ACCEPTANCE PERIOD of
SOLICITATION INSTRUCTIONS. Per Clause 9-28
EXTENSION OF THE BID ACCEPTANCE PERIOD "If
administrative or other difficulties are encountered after the
bid opening which may delay contract award beyond the
bid acceptance period stated in the solicitation, the
Contracting Officer shall request an extension of the bid
acceptance period from all of the bidders prior to the
expiration of the bids to avoid the need to re-advertise for
bids. The extension shall include the consent of sureties if
applicable. The extension period as requested should be
long enough to allow for the award of a contract. "

19(In volume one (1), para. 30.c.2.a, page 27, it states ‘If the Initial Contract Award [Paragraph 2 (a) of Clause 30 BASIS FOR AWARD in

did not include Option 1, the Contracting Officer may exercise this Option not Volume 1 BIDDING AND CONTRACTING

later than 810 calendar days after the Initial Contract Award date.’ In previous REQUIREMENTS will be revised in Amendment 2 to state:
para. 28.c WMATA requires a minimum acceptance period of 120 calendar days |If the Initial Contract Award did not include Option 1, the

for the submission. Please explain how WMATA expects contractors to hold Contracting Officer may exercise this Option not later than
Option One (1) pricing for 810 calendar days which translates to Two (2) years |810 calendar days from the initial NTP . Paragraph
Three (3) months after the ‘Initial Contract Award date’. 28 (c) of Clause 28 MINIMUM BID ACCEPTANCE PERIOD

in Volume 1 BIDDING AND CONTRACTING
REQUIREMENTS remains unchanged.

20]In volume one (1), Note 4 of the Unit Price Schedule, page 55 and also para. Paragraph 2 (a) of Clause 30 BASIS FOR AWARD in
2.1.5.c).i, page 131, it states ‘The ‘Authority’ has the right to exercise Option 1, |Volume 1 BIDDING AND CONTRACTING

College Park Parking Garage, within 810 calendar days from the initial NTP.’ REQUIREMENTS will be revised in Amendment 2 to state:
Please explain how ‘The Authority’ expects contractors to hold Option One (1) [If the Initial Contract Award did not include Option 1, the
pricing for 810 calendar days ‘after the initial NTP’ which can be a completely Contracting Officer may exercise this Option not later than
different duration than after the ‘Initial Contract Award date’ stated on page 27. |810 calendar days from the initial NTP. Note 4 to the Unit
Price Schedule and Paragraph 2.1.5.c.(i) of Clause 2.1
COMMENCEMENT, PROSECUTION AND COMPLETION
OF WORK in Volume 1 BIDDING AND CONTRACTING
REQUIREMENTS remain unchanged.

21|Drawing G-102, Structural Repair Legend, shows a symbol to Replace Sign Sign replacement quantities are provided in Volume 3,
(EA). There are no signage details and no specifications in any posted Contract Drawings A11P-S-001GF (Repair Work Item 18),
documents. Please provide required details and associated specifications. A15P-S-001 (Repair Work ltem 21), E09-S-001 (Repair

Work Item 22) and JO3P-S-001 (Repair Work Item 18). In

addition, Repair Work Item notes on these sheets indicate

that signs should be replaced “in-kind”. Volume 3, Contract
Drawings provide plans with sign locations.
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22

In volume one (1), para. 2.15.b, page 156, it states ‘The need for separate First
Aid Attendant coverage will be determined by WMATA’s Representative.’
WMATA determination is warranted prior to proposal submission in order to
include appropriate costs.

Paragraph B, Clause 2.15 SAFETY REQUIREMENTS in
Volume 1 BIDDING AND CONTRACTING
REQUIREMENTS will be revised to state in part: Separate
First Aid Attendant will not be required for this Project.

23

Owing to the recent reduction on WMATA'’s credit rating, plus public
announcement regarding WMATA's lack of available funding, is FQ15090/GG
fully funded to issue an award this contract within the 120 days?

Clause 1.75 AVAILABILITY OF FUNDS FOR THE NEXT
FISCAL YEARS of CONSTRUCTION GENERAL
PROVISIONS, VOLUME 1 BIDDING AND CONTRACTING
REQUIREMENTS and Note 8 to the Unit Price Schedule
will be revised in Amendment 2 to state in part: "Funds are
not presently available for performance under this contract
beyond the fiscal year which ends June 30, 2016".
Additionally, refer to Clause 1.7 PAYMENTS TO
CONTRACTOR of CONSTRUCTION GENERAL
PROVISIONS, VOLUME 1 BIDDING AND CONTRACTING
REQUIREMENTS.

24

What payment terms can the successful bidder expect with regard to payments
under this contract? Will it be 30 days? 60 days? 90 days? etc.

Refer to response to Question No. 7

25

In volume one (1), para. 1.75, page 123, and also in volume one (1), under Unit
Price Schedule, Notes to Bidders (the second) para. 8 page 55, it states ‘Funds
are not presently available for performance under this contract beyond the fiscal
year which ends June 30, 2015. The Authority’s obligation for performance of
this contract beyond that date is contingent upon the availability of funds from
which payment for contract purposes can be made. No legal liability on the part
of the Authority for any payment may arise for performance under this contract
until funds are made available to the Contracting Officer for performance and
until the Contractor receives notice of availability, to be confirmed in writing, by
the Contracting Officer.” So, with the bid due date after June 30, 2015, How does
the ‘Authority’ intend to issue an award and perform this contract. And, without
the availability of funds after June 30, 2015, How will the contractor be paid for
their performance?

WMATA budget is approved on a multiyear basis, based
on which WMATA develops multiyear commitment.
However, WMATA funding authorization is approved on a
yearly basis. Hence, the need for Clause 1.75
AVAILABILITY OF FUNDS FOR THE NEXT FISCAL
YEARS of CONSTRUCTION GENERAL PROVISIONS,
VOLUME 1 BIDDING AND CONTRACTING
REQUIREMENTS. Clause 1.75 AVAILABILITY OF FUNDS
FOR THE NEXT FISCAL YEARS of CONSTRUCTION
GENERAL PROVISIONS, VOLUME 1 BIDDING AND
CONTRACTING REQUIREMENTS and Note 8 to the Unit
Price Schedule will be revised in Amendment 2 to state in
part: "Funds are not presently available for performance
under this contract beyond the fiscal year which ends June
30, 2016".

26

In volume one (1), under Unit Price Schedule, ltem No. 3 for ALL garages is
described as ‘Quality Control Engineering Services per Section 01 40 00 of
Book 2 Technical Specifications’. The documents provided on the WMATA site
for this project does not include the mentioned ‘Book 2 Technical Specifications’
and there is no Section 01 40 00 included. Please provide.

Refer to Amendment 1.

27

Is the ‘Quality Assurance Manager’ referenced in Amendment 01 Technical
Specification 01400 Quality Control and Assurance Requirements the same
individual as the ‘Quality Manager’ specified in Volume 1, Section 2.58.6 and
2.58.10?

Quality Manager referenced in Clause 2.58 QUALITY
ASSURANCE COMPLIANCE in Volume 1 BIDDING AND
CONTRACTING REQUIREMENTS is a different individual
than Quality Assurance Manager referenced in Clause
01400 QUALITY CONTROL AND ASSURANCE
REQUIREMENTS in Volume 2 TECHNICAL
SPECIFICATIONS (AS AMENDED).

28

Is the ‘Quality Control Manager’ referenced in Amendment 01 Technical
Specification 01400 Quality Control and Assurance Requirements the same
individual as the ‘Quality Manager’ specified in Volume 1, Section 2.58.6 and
2.58.10?

Quality Manager referenced in Clause 2.58 QUALITY
ASSURANCE COMPLIANCE in Volume 1 BIDDING AND
CONTRACTING REQUIREMENTS is a different individual
than Quality Control Manager referenced in Clause 01400
QUALITY CONTROL AND ASSURANCE
REQUIREMENTS in Volume 2 TECHNICAL
SPECIFICATIONS (AS AMENDED).
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29

Do you know of any DBE electrical contractors that have expressed a special
interest in this project or can you recommend any

In order to find a list of WMATA certified DBE firms for
electrical work refer to DBE vendor directory on:
http://lwww.wmata.com/business/disadvantaged_business_
enterprise/dbe_search.cfm

and type in NAICS code: 238210

30

I'm trying to determine the amount of space allowed for each phase in each of
the garages. The specs refer me to the drawings, however | cannot find on the
drawings where this is explained. Can you direct me? Thank you.

Refer to Amendment NO.1 —ltem 3 Volume 3-Drawings
Add INDEX OF DRAWINGS-IIl Drawing No. G-003A,
(M1269-3A), and Sheets No. M1269-276 through M1269-
288 (Suggested Phasing Plans)

31

Item 14(typical) on bid forms requires removal of existing striping and marking.
However, note 2 (typical) on the drawings states that the contractor shall match
the existing

striping layout. Please clarify: does the existing striping have to be removed (via
sandblasting)

or can we restripe over the existing without removal?

Volume 1-BIDDING AND CONTRACTING
REQUIREMENTS -Unit price Schedule item 14 stated
Removal, cleaning and sandblasting of existing cross walk
striping, ADA access ramps and traffic control
striping/markings followed by surface preparation and
installation of new cross walk striping, ADA access ramps
and traffic control striping. Contractor to remove existing
stripping. Also refer to Volume 2 TECHNICAL
SPECIFICATION Appendix F —Measurement of Quantities.

32

The contractor is required to change the ballasts and lamps on a lot of the
existing lighting fixtures. If the warranty doesn’t start until the end of the project
(1,350 calendar days)and the warranty is 3 years, does this mean that the
contractor has to change the lamps (and maybe some of the ballasts)
continually during that entire time period?

Typically, the lamps are not going to last 3 years. Who will pay for the contractor
to go to the garages and change the lamps during the warranty period?

Refer to Clause 1.48 Warranty of Construction in Volume
1, BIDDING AND CONTRACTING REQUIREMENTS

"A) For each parking garage, the Contractor shall remedy
at his own expense any failure of the work for a period of
two (2) years from Substantial Completion Inspection
signature date unless VOLUME 2 TECHNICAL
SPECIFICATIONS indicate longer warranty period,
including equipment, to conform to Contract Specifications
and any defect of material, workmanship, or design in the
work, but excluding any defect of any design furnished by
the Authority under the Contract, provided that the
Contracting Officer or other delegated Authority’s
Representative gives the Contractor notice of any such
failure or defect promptly after discovery but not later than
two years after final acceptance of the work, except that in
the case of defects or failures in a part of the work of which
the Authority take possession prior to final acceptance,
such notice shall be given not later than one year from the
date the Authority take such possession."

In addition, refer to Paragraph 1.05 (I) WARRANTY Section
16525 LIGHTING FIXTURES AND MOUNTING POLES of
Volume 2 TECHNICAL SPECIFICATIONS.

33

The Structural Metal Framing specs in Section 05100 (paragraph 1.06) call for
an AISC Certified Fabricator and an AISC Certified Erector. It will be very difficult
to get any AISC fabricators or erectors to bid on this project, since there is such
a small amount of new steelwork. We have found that AISC Certified fabricators
typically refuse to bid on small jobs. Please waive the AISC Certification
requirements, so we can obtain competitive bids on the structural steel framing.

AISC Certification requirement will be waived for this
paragraph. Paragraph 1.06 of Section 05100
STRUCTURAL METAL FRAMING in Volume 2
TECHNICAL SPECIFICATIONS will be revised in
Amendment 3.
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34

The quantities for Item 14 at some of the garages needs to be clarified. For
example:

1.Shady Grove quantity is 72,000SF for Item 14. However, the entire garage
area is 584,000SF.

Do we clean the entire garage of 584,000SF or just the quantity of 72,000SF?
2.How is the SF for Item 14 computed? Is this just the SF of the actual
markings?

3.0n Grosvenor, Item 14 lists 600,000SF. However, the entire garage is only
495,000SF.

What do we base our bid on?

Refer to WMARA Response to RFI No. 42

35

On drawing S-517 note reads “Replace with galvanized steel storm pipe, drain,

hanger, clamp, and collar in kind.” Please clarify the term “in kind”. The existing
piping is no-hub cast iron pipe and fittings.

Large diameter galvanized drainage fittings are no longer manufactured. Please
provide a Storm Drain Piping Spec.

Refer to future Amendment 3 for revised note on drawing S
517 Sheet (M1269-264).

36

Drawing No. A-500 shows the Door Repair Schedule for the Four Garages. The
Door Schedule does not indicate which doors are to be replaced in which
garage. Will Drawing No. A-500 be revised to reflect that.

Drawing A-500 Sheet (M1269-271) has been revised to
indicated garage as it relates to door numbering. Revised
drawing will be provided in Amendment 3.

37

Ref: Special Provisions, p.203,para. 2.58.10 “Quality Manager and Other
Resources”.

Do we need a separate QC Manager at each garage or can we use a roving QC
Manager who can visit each garage on a daily basis?

Refer to 2.58.10 QUALITY MANAGER AND OTHER
RESOURCES in Vomue 1, BIDDING AND CONTRACTING
REQUIREMENTS. There is a requirement for 1 full-time
Quality Manager, there is no need for a separate Quality
Manager for each garage.

38

Special Provisions,p.145, para.2.6 “Work to be Performed by the Contractor”.
It states that the Contractor must self-perform 50% of the work. This project
entalils very specialized trades, which most General

Contractors do not self-perform. Would WMATA consider reducing the self-
performance percentage requirement?

Clause 2.6 WORK TO BE PERFORMED BY THE
CONTRACTOR OF Volume 1 BIDDING AND
CONTRACTING REQUIREMENTS remains unchanged.

39

Clarify on Drawing G-103 Sheet #M1269-6 Note #14. What is our responsible
with light fixtures that are shown on the pictures to be fixed or replaced when the
note says light fixtures within garages are being replaced with LED type fixtures
under another contract?

Light fixtures replacement is included in WMATA Contract
with other Contractor and is not part of Contract FQ15090.
Note Clause 1.14 OTHER CONTRACTS in Volume 1,
BIDDING AND CONTRACTING REQUIREMENTS.

40

Clarify on Drawing G-103 Sheet #M1269-7 Corrective Action #109 Material and
Debris. Who is responsible to clean these rooms and if the electrical contractor
is responsible and there is loose material in these rooms who gets this material
and what unit price will this be addressed to?

Corrective Action 109 remains unchanged. Refer to ltem
No. 2 on Unit Price Schedule for all the Garages.

41

If light fixtures need to be replaced who is responsible to furnish them is
WMATA or electrical contractor? If the electrical contractor is to furnish please
provide manufactures and catalog numbers so we can get pricing on these
fixtures.

Refer to WMATA Response to Question No. 39.
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42

On the Unit Price Schedule Item No. 14 the ‘Removal, cleaning and
sandblasting of existing cross walk striping, ADA access ramps and traffic
control striping/markings followed by surface preparation and installation of new
cross walk striping, ADA access ramps and traffic control striping’, it appears
that the quantities are incorrect? What are the correct quantities for each
parking garage?

Unit Price Schedule Item No.14 for all the Garages will be
revised in AM3 to state UOM: LS and Quantity : 1. Refer to
Drawings A-15P-G-507 Sheet (M1269-14) through A-15P-
G-509 Sheet (M1269-16) and the Note in Item No. 14 of
Unit Price Schedule: “Removal, cleaning and sandblasting
of existing cross walk striping, ADA access ramps and
traffic control striping/markings followed by surface
preparation and installation of new cross walk striping, ADA|
access ramps and traffic control striping”.

43

On Drawing No. E09P-S-104 (Fourth Floor Plan) of the College Park Plan Set in
the lower left corner, the plan sheet refers to ‘Replace Caulking (TYP.), and the
arrow points to the column and the edge of the double tee unit.

a. What is the type of material to be used for the caulking?

b. If the caulking is typical, does it apply to all the columns and double tee edges
on the entire fourth floor and the remaining floors of the College Park Garage?

a) Refer to Part 2.01 MATERILAS and 2.02
ACCESSORIES of Section 07920 JOINT SEALANTS B)
Yes

44

On Drawing No.E09P-S-001 of the Grosvenor — Strathmore Parking Garage
under the Repair Work item No. 28 which is for the Application of Acrylic Coating
On Lightwalls and Shear Walls. The Floor Plans which starts at Drawing No.
A15P-S-101 call for the Application of Acrylic Waterproof Coating to the
Lightwalls and the Shear Walls. Please confirm if Item No. 28 is correct and is
for an Acrylic Coating to be applied to the Lightwalls and Shear Walls? If not,
please provide the Specification for the Acrylic Waterproof Coating and if the
walls need to be painted after the application of the Waterproofing.

Reference to application of acrylic coating on lightwall and
shear wall is correct at Grosvenor-Strathmore (Item 27 on
Drawing A11P-S-001 Sheet (M1269-25)), Shady Grove
North (Item 28 on Drawing A15P-S-001 Sheet (M1269-97))
and Franconia-Springfield (Item No. 24 on Drawing JO3P-SH
001 Sheet (M1269-174)). Use BASF MasterProtect HB 400
Water Based, High Build, 100% acrylic water proofing or
approved equal. Product to be installed per manufacturer's
specifications.

45

Please clarify: Drawing G-103 Sheet #M1269-6 Note #14. Who is responsible
for the light fixtures that are shown on the pictures to be fixed or replaced, when
the note says “light fixtures within garages are being replaced with LED type
fixtures under another contract”? Is another contractor handling this?

Refer to WMATA Response to Question No. 39.

46

Please clarify: Drawing G-103 Sheet #M1269-7 Corrective Action #109 Material
and Debris. Who is responsible for cleaning these rooms? There is loose
material in these rooms. Who gets this material and what unit price will this be
addressed to?

Refer to WMATA Response to Question No. 40.

4

hy)

If light fixtures need to be replaced who is responsible to furnish them? Is it
WMATA or the electrical contractor? If the electrical contractor is to furnish
please provide manufacturers and catalog numbers so we can get pricing on
these fixtures.

Refer to WMATA Response to Question No. 39.

48

We would like to get pre approval for the pre-packaged concrete materials
referenced above for Contract #15090.

How do we go about pre-submitting materials before the Bid and to whom do
they need to be submitted?

Thank you in advance for your time and If you have any questions, please do not
hesitate to call on us.

Please provide the section in IFB FQ15090 that you are
referring to.

49

Amendment #1 added a specification Section 01550 Access Roads. Please
clarify the location and extent of any temporary access roads that may be
required.

Refer to Construction Phasing Notes on drawings M1269-
276, M1269-280, M1269-283 and M1269-286, particularly
Note No.3 and Volume 2 Specification Section 01550 (as
amended in Amendment 1)
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50

Doors # 054 & 055 are Scheduled on dwg A-500 as 12’ wide and HM Door Type
G. Please provide details for these openings at Shady Grove, since nothing is
shown on the drawings.

According to Drawing A-501, Sheet No. M1269-271, Door
No. 054 "Repair Code" calls for scraping and painting of
the existing door and frame and the "Replacement Code"
calls for replacing broken glazing and panic hardware. No
additional details are required, glazing and hardware to
match existing. Door No. 055 has only a "Repair Code"
indicating scraping and painting of the existing door. No
additional details are required. Refer to Amendment 3.

51

The Door Details 2/A-501 show new Alum Doors & Frames, but no doors on A-
500 Door Schedule say Alum or reference Detail 2. Please confirm that there are
no new Alum Doors, or clarify the Door Schedule to show the Alum Doors.

Drawing No. A-500, Sheet No. M1269-271 has been
revised in Amendment 3 to indicate Door Nos. 019 and 023
at Grosvenor-Strathmore are aluminum frame doors.
Associated door details for these doors and sheet
references have been updated.

52

There are many items listed in the Repair Work Item tables on all the xxxP-S-
001 dwgs with quantities that do not match the quantities for the same item on
the Bid Form. In case of conflict, which listed quantity are we to base our bids
upon?

Refer to Clause 1.46 CONTRACT PRICES — UNIT PRICE
SCHEDULE in Volume 1 BIDDING AND CONTRACTING
REQUIREMENTS “Payment for the various bid items listed
in the Unit Price Schedule shall constitute full
compensation for furnishing all plant, labor, equipment,
appliances and materials and for performing all operations
required to complete the work in conformity with Drawings
and Specifications. All costs for work not specifically
mentioned in the Unit Price Schedule shall be included in
the Contract prices for the items listed” and to Note 4 UNIT
PRICES to UNIT PRICE SCHEDULE in Volume 1
BIDDING AND CONTRACTING REQUIREMENTS.

53

There are many items listed in the Repair Work Item Tables on all the xxxP-S-
001 drawings which do not appear as items on the Bid Form. Where should the
pricing for all of these items go?

Refer to Clause 1.46 CONTRACT PRICES — UNIT PRICE
SCHEDULE in Volume 1 BIDDING AND CONTRACTING
REQUIREMENTS “Payment for the various bid items listed
in the Unit Price Schedule shall constitute full
compensation for furnishing all plant, labor, equipment,
appliances and materials and for performing all operations
required to complete the work in conformity with Drawings
and Specifications. All costs for work not specifically
mentioned in the Unit Price Schedule shall be included in
the Contract prices for the items listed” and to Note 4 UNIT
PRICES to UNIT PRICE SCHEDULE in Volume 1
BIDDING AND CONTRACTING REQUIREMENTS.

54

The drawings indicate phasing areas. However, according to the phasing plans,
the ramp will be blocked, so cars will not be able to proceed to the
top of the garage. This will cause the garage to be shut down. Is this allowable?

The RFI's interpretation of the phasing drawings is
incorrect. Per PHASING PLAN DRAWINGS in Volume 3
DRAWINGS, ramps shall remain in operation throughout
construction. Phasing plans suggest a sequence when
ramps may be worked on. Refer to Construction Phasing
Notes on drawings M1269-276, M1269-280, M1269-283
and M1269-286, particularly Note No.3 and Volume 2
Specification Section 01550 (as amended in Amendment
1).

55

Clarify on Drawing G-103 Sheet #M1269-6 Note #14; What is our responsible
with light fixtures that are shown on the pictures to be fixed or replaced when the
note says “light fixtures within garages are being replaced with LED type fixtures
under another contract™?

Refer to WMATA response to RFI No. 39

56

Clarify on Drawing G-103 Sheet #M1269-7 Corrective Action #109 Material and
Debris; Who is responsible to clean these rooms. If the electrical contractor is
responsible and there is loose material in these rooms, who gets this material
and what unit price will this be addressed to?

Refer to WMATA response to RFI No. 40
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57

If light fixtures need to be replaced, who is responsible to furnish them, is
WMATA or electrical contractor? If the electrical contractor is to furnish, please
provide manufactures and catalog numbers so we can get pricing on these
fixtures.

Refer to WMATA response to RFI No. 39

58

Reference WMATA RFI Response #19 — Please provide response to the
question submitted; Please explain how WMATA expects contractors to hold
Option One (1) pricing for 810 calendar days which translates to Two (2) years
Three (3) months after the ‘Initial Contract Award date’.

WMATA has reviewed this requirement once again and it
shall remain as is. Paragraph 2 (a) of Clause 30 BASIS
FOR AWARD in Volume 1 BIDDING AND CONTRACTING
REQUIREMENTS shall remain as is (as amended in
Amendment 2).

59

Reference WMATA RFI Response #21 - Please provide response to the request
submitted as this is required for appropriate pricing; There are no signage
details and no specifications in any posted documents. Please provide required
details and associated specifications.

Refer to WMATA Response to RFI No.21.

60

Reference WMATA RFI Response #24 — Please provide response to the
guestion as it was presented and submitted; What payment terms can the
successful bidder expect with regard to payments under this contract? Will it be
30 days? 60 days? 90 days? etc.

Refer to Clause 1.75 AVAILABILITY OF FUNDS FOR THE
NEXT FISCAL YEARS of CONSTRUCTION GENERAL
PROVISIONS, VOLUME 1 and 1.7 PAYMENTS TO
CONTRACTOR of CONSTRUCTION GENERAL
PROVISIONS, VOLUME 1.

61|Will a General Building Permit be required for this project? Refer to Paragraph 1.12 PERMITS AND
RESPONSIBILITIES in Volume 1 BIDDING AND
CONTRACTING REQUIREMENTS.
62|Please confirm warranty periods required for this project. Refer to Paragraph 1.48 WARRANTY OF
CONSTRUCTION in Volume 1 BIDDING AND
CONTRACTING REQUIREMENTS AND 1.04 WARRANTY
in Volume 2 TECHNICAL SPECIFICATIONS.
63|We hereby request a one-week postponement for the above referenced project. |Bids due date shall remain July 15, 2015.
Due to the July 4 holiday, many subcontracting firms and suppliers are closed.
We feel an additional week would allow for greater competition and lower overall
pricing
for WMATA.
64|Joint Sealant Repairs: The “Repair Work Item” Schedules on all the xxxP-S-001 |Refer to Volume 2 TECHNICAL SPECIFICATION Appendix
dwgs list specific quantities for Item #3 (REMOVAL AND REPLACEMENT OF |F — Measurement of Quantities, Paragraph 2.02 - Unit
EXISTING JOINT SEALANTS & CONCRETE REPAIR, per details 1 & 3/S-503), [Price Payment Items.
but the Specification Section 07920-Joint Sealants lists all the joints where
Sealants need to be replaced. Please confirm that our work is limited to the
quantity listed on the four xxxP-S-001 drawings.
65| The pricing requirements for this project seem confusing. First there is the The statement in the RFI that BID FORM includes a list of

Bid Form with a list of items of work and quantities. Then there are the charts on
the structural drawings which list different items and different quantities, some of
which match the bid form and some of which are not even on the bid form. Then
there are numerous notes throughout the drawings which point out repairs,
which are not listed anywhere.

items of work and quantities is incorrect. Refer to BID
FORM in Volume 1, BIDDING AND CONTRACTING
REQUIREMENTS.

In addition, refer to Clause 1.46 CONTRACT PRICES —
UNIT PRICE SCHEDULE in Volume 1 BIDDING AND
CONTRACTING REQUIREMENTS “Payment for the
various bid items listed in the Unit Price Schedule shall
constitute full compensation for furnishing all plant, labor,
equipment, appliances and materials and for performing all
operations required to complete the work in conformity with
Drawings and Specifications. All costs for work not
specifically mentioned in the Unit Price Schedule shall be
included in the Contract prices for the items listed” and to
Note 4 UNIT PRICES to UNIT PRICE SCHEDULE in
Volume 1 BIDDING AND CONTRACTING
REQUIREMENTS.
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