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Date: June 19, 2016 
 
SUBJECT:  RFP No. FQ16096/AMB 
 
 
Dear Sir/Madam: 
 
The Washington Metropolitan Area Transit Authority (WMATA) requires the services of a qualified 
contractor to fabricate and provide seventy-two (72) complete Programmable Logic Controller (PLC) 
based Tunnel Ventilation Control Panels and air treatment assemblies for tunnel ventilation 
operation and monitoring. 
 
If you have any questions, Technical, Contractual, or Administrative, please e-mail them to 
ablanton@wmata.com no later than Close of Business, June 29, 2016.  WMATA will provide written 
answers, by e-mail to all those who obtain the RFP and provide their e-mail addresses.  If an 
amendment is issued resulting from questions and answers, it will be posted on our website. 
 
Your proposal must be received with all required submittals as stated in the RFP, no later than 
2:00PM, July 11, 2016, at WMATA, Office of Procurement and Materials, 600 Fifth Street, NW, 
Room 3C-02, Washington, DC  20001-2651.   
Sincerely, 
 
[Signature on File] 
 
Contracting Officer 
Office of Procurement and Materials 
 
Enclosure: 
 

mailto:ablanton@wmata.com
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DIRECTIONS FOR SUBMITTING OFFER 

 
 
1. Read and comply with the Solicitation Instructions.   
   
2. Envelopes containing Technical and Price proposals must be sealed and separately marked 

and addressed to: 
 
 

WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
600 5th Street, NW 

Washington, DC  20001 
Room 3C-02 

Attn: Alicia Blanton/CA 
 
ALL ENVELOPES OR PACKAGES MUST BE SEPARATELY MARKED WITH SOLICITATION 
NUMBER AS SPECIFIED HEREWITH. 
 
PROPOSAL SHALL BE TIMELY MAILED OR HAND DELIVERED TO REACH WMATA BEFORE 
2:00 P.M. (LOCAL TIME) JULY 11, 2016 ON DAY OF PROPOSAL CLOSING. 
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NOTICE TO OFFERORS 
 
IN ORDER TO ENSURE THAT YOUR PROPOSAL COMPLIES WITH THE AUTHORITY’S 
PROCUREMENT REGULATIONS AND THAT IT WILL BE ACCEPTABLE TO THE AUTHORITY, 
THE FOLLOWING FORMS MUST BE COMPLETED & SUBMITTED AS SPECIFIED BELOW WITH 
YOUR OFFER: 
 
 
 SOLICITATION, OFFER & AWARD FORM (Must be signed.) - VOLUME III 
 
 PRICE SCHEDULE- VOLUME I 

 
 REPRESENTATIONS AND CERTIFICATIONS- VOLUME III (Must be filled out in its entirety. 

Any questions – please submit to Contract Administrator.) 
 

 PRE-AWARD DATA- VOLUME III 
  

 ACKNOWLEDGMENT OF AMENDMENTS (IF ANY)- VOLUME III 
 

 TECHICAL PROPOSAL  VOLUME II   
    
 PROOF OF INSURANCE ELIGIBILITY - VOLUME III 

 
 APPENDIX B (IF APPLICABLE) - VOLUME III 
 
 
FAILURE TO SUBMIT ANY PORTION OF THESE REQUIREMENTS AS SPECIFIED MAY CAUSE 
YOUR PROPOSAL TO BE CONSIDERED NON-RESPONSIVE AND SUBSEQUENTLY 
REJECTED. 
 
 
Questions concerning this Request for Proposal may be directed to Alicia Blanton via email: 
ablanton@wmata.com or (301) 955-7174. 
 
 
 
 

mailto:ablanton@wmata.com
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NOTICE TO ALL VENDORS 

 
 
Please be advised that all vendors and contractors who do business with the Washington 
Metropolitan Area Transit Authority (WMATA) must register in the WMATA Vendor Registration 
System.  Registration is located at http://www.wmata.com 
New Vendor Registration. 
 
 
If you are a vendor or contractor and HAVE done business with WMATA in the past, please 
electronically request your company’s User ID and Password at http://www.wmata.com 
Forgot User Id/Password. 
 
Registered Vendor Benefits: 
 
• Visibility to WMATA contract administrators and/or purchasing agents during the purchasing 

decision period; 
 
• Visibility to other 17,500 registered vendors for possible business opportunities; 

 
• Opportunity to update online, company information such as an e-mail address or contact 

person on-line; 
 

• Sign up for electronic payment option; and 
 
• Ability to electronically reset User Id and Password. 
 
 
Any questions regarding registration may be addressed to Vendor Relations at (202) 962-1408 
or procurement@wmata.com. 
 
 
 

http://www.wmata.com/
http://www.wmata.com/
mailto:procurement@wmata.com
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 

SOLICITATION, OFFER AND AWARD 
 
 

CONTRACT NO. SOLICITATION NO. DATE ISSUED ADDRESS OFFER TO OFFICE OF PROCUREMENT 

 
RFP# FQ16096/AMB  

  June 19, 2016 
Office of Procurement 
600 Fifth Street NW 

Washington, DC 20001   ADVERTISED  X NEGOTIATED 
  

SOLICITATION 
Sealed offer in original and      FOUR (4)     copies for furnishing the supplies or services in the schedules will be received at 
Authority until  2:00 P.M.      local time      July 11, 2016  
   (Hour)                       (Date) 
If this is an advertised solicitation, offers will be publicly opened at that time. 
CAUTION – LATE OFFERS: See paragraph 6 of Solicitation Instructions. 
 
All offers are subject to the following: 
1. The Solicitation Instructions which are attached. 
2. The Terms and Conditions, which are attached. 
3. The Schedule included herein and/or attached hereto. 
4. Such other provisions, representations, certifications, and specifications, as are attached or incorporated herein by reference. 
Proposer’s E-mail       
Proposer’s Phone Number      Proposer’s Fax Number      

SCHEDULE 
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

   
 
 
   

  
 
         

 
 

$            

 (See continuation of schedule on page 22)     

 
DUN & BRADSTREET ID NUMBER:   
 

OFFEROR 
Name and 
Address 
(Street, city, 
county, state, 
and zip code) 

 Name and Title of Person Authorized to Sign Offer (Print or Type) 
 

Signature Offer Date 

  Check if remittance is different from above — enter such address in Schedule   
AWARD (To be completed by The Authority) 

ACCEPTANCE AND AWARD ARE HEREBY MADE FOR THE FOLLOWING ITEM(S): 
ITEM NO. QUANTITY UNIT UNIT PRICE 

 
  

 

 
 
 

 
 
 
 

 
 
 
 

 
The total amount of this award is $    
 
                      
       Name of Contracting Officer (Print of Type)           WASHINGTON METROPOLITAN TRANSIT AUTHORITY               AWARD DATE  



 

5 
Rev. 07/15 

 
WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 

 
SOLICITATION, OFFER AND AWARD 

 
CONTINUATION SHEET 

 
   
 
THE UNDERSIGNED ACKNOWLEDGES RECEIPT OF THE FOLLOWING AMENDMENTS 
 
TO SOLICITATION      RFP# FQ16096/AMB     
 
  Amendment Number                 Dated      
 
  Amendment Number      Dated      
 
  Amendment Number     Dated      
 
  Amendment Number      Dated      
 
  Amendment Number      Dated      
 
  Amendment Number      Dated      
 
 

Failure to acknowledge receipt of all amendments may render the offer unacceptable. 
 
 
 
 
 
 
 

_____________________________________ 
Authorized Signature 
 
       
Company Name 
 
       
Date 

 
 



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
SUPPLY AND SERVICE CONTRACT     RFP# FQ16096/AMB  

  

6 
Rev. 07/15 

 
 

        PRICE SCHEDULE SHEET 
 
 
 
    TUNNEL VENTILATION FANS 
 
                Description Quantity Unit  Unit Price Extended Price 

Tunnel Ventilation Control Cabinets 72 
   

Air Treatment Assemblies 72 
   

Shipping 1 
   

Base Total  
   

 

Option Year One (1) Overall Total 72 
   

Option Year Two (2) Overall Total 72 
   

Option Year Three (3) Overall Total 72 
   

Option Year Four (4) Overall Total 72 
   

 
 
 
 
       
Authorized Signature 
 
       
Company Name 
 
       
Date 
 
 
 
 



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
SUPPLY AND SERVICE CONTRACT     RFP# FQ16096/AMB  

  

7 
Rev. 07/15 

RFP SOLICITATION INSTRUCTIONS 
 

1. INTRODUCTION 
 

(a) The Authority seeks to award a contract to a qualified contractor to fabricate and provide 
seventy two (72) complete Programmable Logic Controller (PLC) based Tunnel Ventilation 
Control Panels and air treatment assemblies for tunnel ventilation operation and 
monitoring. To that end, it is issuing this RFP to solicit Proposals from qualified firms and 
individuals who can satisfy the requirements of the accompanying Contract Documents. 

 
(b)  Since this is a Low Price Technically Acceptable (LPTA) solicitation, award of a Contract 

hereunder shall be to the Offeror whose Proposal is deemed by the Authority as satisfying 
all technical requirements for acceptability stated in the Solicitation and offers the lowest 
price of those satisfying all such requirements. 

 
(c) The Authority contemplates award of a Firm Fixed Price contract. Unless otherwise 

specified in the Price Schedule, the Authority reserves the right to make multiple awards 
pursuant to this Solicitation. 

 
 

2.   GOODS TO BE FURNISHED/SERVICES TO BE SUPPLIED  
 
In preparing their Proposals, Offerors are advised that: 
 
(a) If “Services” are to be performed pursuant to this Solicitation, they must be provided in all 

respects as specified in the Contract Documents and include the services to be furnished, 
together with any labor, material or other work necessary for satisfactory and complete 
performance. 

 
(b) If “Supplies” are to be provided pursuant to this Solicitation, they must be delivered in all 

respects as specified in the Contract Documents and include the items to be furnished, 
together with any labor, service or other work necessary for satisfactory and complete 
performance. 

 
 
3. COMMUNICATIONS WITH THE AUTHORITY 

 
Prospective Offerors are advised that any and all communications with WMATA relating to this 
Solicitation and made by, or on behalf of, a prospective Offeror at any time between release of this 
Request for Proposals and award of a Contract hereunder, must be directed to the Contract 
Administrator, Alicia Blanton, as follows: 

 
A violation of this provision, deemed willful by the Authority, may result in a determination that an 
Offeror is not responsible, and thus ineligible for award, for purposes of this and/or future Authority 
solicitations. 
 

 
4. PREPARATION OF OFFERS 
  

(a) Offerors shall furnish all information requested by the Solicitation and, in so doing, are 
expected to examine the Request for Proposals and all referenced documents carefully.  
Failure to do so will be at the risk of the Offeror. 
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(b) The Offeror shall sign the Solicitation and print or type the name of the Offeror on the 
Price Schedule and each Continuation Sheet on which an entry has been made.  Erasures 
or other changes must be initialed by the person signing the Offer.   

 
(c) Offerors must state a definite time for delivery of supplies or for performance of services 

unless otherwise specified in the solicitation 
 
(d) In preparing their Proposal, Offerors should be aware that all prices for the Work shall be 

deemed to include the cost of all work, labor and materials required by the Contract 
Documents including, without limitation, delivery charges, insurance, bond premiums or 
any other expenses required by the Work, as well as expenses associated with 
compliance with federal, state or local laws or regulatory requirements.  All prices are 
deemed to be F.O.B. delivery point. 

 
 
5. EXPLANATIONS TO OFFERORS 
 

(a) Any Explanation desired by an Offeror regarding the meaning or interpretation of the 
Solicitation or Contract Documents, including without limitation the Terms and Conditions, 
technical specifications or scope of work, and contract drawings, must be requested in 
writing and with sufficient time allowed for a reply to reach all Offerors before the date set 
for submission of Proposals.   Absent extraordinary circumstances, all such inquiries 
should be transmitted in a time frame such as to ensure their receipt by the Contracting 
Officer at least ten (10) days prior to the date specified for receipt of proposals.  All such 
requests should be submitted via e-mail or mail to the Contract Administrator identified in 
Paragraph 3 and include the RFP Number and contract title.  

 
(b) Any information furnished by the Authority to a prospective Offeror relating to the 

Solicitation will be provided in writing to all prospective Offerors in the form of an 
Amendment if, in the judgment of the Authority, the information is necessary to the 
preparation and/or submittal of Proposals or lack of such information would be otherwise 
prejudicial to other prospective Offerors. 

 
(c) Offerors are advised that oral explanations, representations or instructions of any kind 

relating to the subject matter of this Solicitation and given at any time before award of the 
Contract by any employee, officer or agent of the Authority, will not be binding upon the 
Authority; nor does the Authority assume responsibility for the accuracy of any such 
communication. 

 
(d)  The failure of a prospective Offeror to request an Explanation as here provided will serve to 

preclude the Offeror from thereafter claiming any ambiguity, inconsistency or error which 
should have been discovered by a reasonably prudent Offeror. 

 
6.  PRE-PROPOSAL CONFERENCE (NOT APPLICABLE)  
 
  
7. AMENDMENTS PRIOR TO DATE SET FOR RECEIPT OF PROPOSALS 

 
(a) The Authority reserves the right to amend any of the terms of this RFP or the Contract 

Documents prior to the date set for the opening of Proposals.   Copies of any such 
Amendments as may be issued will be furnished in writing to all prospective proposers. 
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(b) If, in the judgment of the Contracting Officer, any such Amendment(s) would require 
material changes in price proposals and/or other substantive element(s) of the Proposals, 
the date set for the opening of Proposals may be postponed for such period as in the 
opinion of the Contracting Officer will enable Offerors to revise their Proposals.  In such 
instances, the Amendment will include an announcement of the new date for the opening of 
Proposals. 

 
(c) In the event of an Amendment, all other terms and conditions of the Solicitation shall 

remain unchanged. 
 
8. ACKNOWLEDGMENT OF AMENDMENTS  
 

Offerors are required to acknowledge receipt of all Amendment(s) to the Solicitation on the 
designated form to be submitted with their Proposal. Failure to do so may, at the discretion, 
jeopardize the Offeror’s right to have its Proposal reviewed by the Authority. 

 
 
9. SUBMISSION OF PROPOSALS  
 

Proposals, and any Revisions to Proposal, shall be enclosed in sealed envelopes and addressed 
to the office specified in the Solicitation. The Proposal shall show the hour and date specified in the 
Solicitation for receipt, the solicitation number, and the name and address of the Offeror on the 
face of the envelope.  Faxed proposals will not be considered. 
 
 

10. PROPOSAL FORMAT INSTRUCTIONS/REQUIREMENTS 
 

Offerors shall submit their Proposals as follows: 
 
(a) Proposal Format 

 
The original of Volumes I and 2 shall be unbound, all copies of Volumes 1 and 2, as well as 
Volume 3 will be separately bound and all copies shall have the RFP number, the 
Proposer’s identity, volume number, and volume title printed on the cover page. Any/All 
Volumes may be provided in Hard Copy, as well as USB or CD. Volumes shall be 
submitted in the following order: 
 
(1) Volume I – Cost/Price - One (1) original and Four (4) required copies of the 

cost/price proposal 

(2) Volume II – Technical - One (1) original and Four (4) required copies of the 
technical proposal (Shall not include cost/price information) 

(3) Volume III – Contractual - One (1) original and Four (4) required copies of the 
completed signed solicitation documents to include Representations, Certifications, 
Pre-Award Data, Certificate of Insurance, DBE requirements per Appendix B and 
Amendments, if any. 

 
(b) Cost/Price.  All information relating to cost or pricing data must be included in Volume I.  

Under no circumstances shall cost or pricing data be included elsewhere in the Proposal.  
 
(c) Technical Proposal.   The technical proposal should address the stated Evaluation Criteria 

and be of a nature such as to enable the Authority to engage in a thorough evaluation as to 
the overall technical merit of the Proposal.  Technical proposals shall be specific, detailed 
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and complete and demonstrate that the Offeror has a thorough knowledge and 
understanding of the requirements of the Contract Documents. Offerors shall avoid 
generalized statements which, for example, paraphrase the specifications or attest that 
"standard procedures will be employed".  The Authority wishes to be satisfied that the 
Offeror maintains an understanding of the specific requirements of this Solicitation and 
maintains the means to fully satisfy the Authority’s needs.   

 
(d) Contractual. Contractual documents shall contain a completed signed Solicitation, Offer 

and Award Form and include Representations, Certifications, Pre-Award Data, Certificate 
of Insurance, DBE requirements per Appendix B and any Amendments. In the event that 
the Proposer takes any exception to any of the proposed General or Special Provisions, 
wishes to propose alternative contract language or is otherwise unwilling or unable to 
satisfy any of the requirements contained in the Contract Documents, such information 
should be clearly noted on the first page(s) of Volume III of the Proposal; failure to take 
exception shall constitute as acceptance by the Offeror.  
 

 
11. LATE SUBMISSIONS AND REVISIONS OF PROPOSALS 

 
(a) Any Proposal or Revision received at the office designated in the Solicitation after the time 

specified for receipt will not be considered unless it was sent, properly addressed:    
 

(1) By registered or certified U.S. or Canadian mail not later than the fifth Day before 
the date specified for receipt of Proposal (e.g. a Proposal or Revision relating to a 
Solicitation with a receipt date of the 20th of a month must have been placed in 
registered or certified mail by not later than the 15th of such month); 

 
(2)  By first class mail, if the Authority determines that the late receipt was due solely to 

mishandling by the Authority after delivery on Authority premises; or 
 

 (3) By U.S. Postal Service Express Mail Next Day Service , not later than 5:00 p.m. at 
the place of mailing two business days prior to the date specified for receipt of 
Proposals; or 
 

(b)    A Revision submitted after the date and time set for opening of Proposals will only be 
accepted if requested, or otherwise authorized, by the Contracting Officer. A submission in 
the nature of a Best and Final Offer (“BAFO”) received after the time and date specified in 
the Contracting Officer’s request for BAFOs will not be considered unless received before 
award and, in the judgment of the Contracting Officer; the late delivery was not attributable 
to an act or omission of the Offeror. 

 
(c) The only acceptable evidence to establish the time of receipt by the Authority is the 

time/date stamp of that event on the bid wrapper or other documentary evidence of receipt 
maintained by the Authority. 

 
 
(d)  Notwithstanding sub-paragraphs "a" and “b” above, (i) a Proposal received after the time 

specified for receipt may be considered if it is the only Proposal received for the 
Solicitation; and (ii) a late  Revision of any otherwise successful Proposal that makes its 
terms more favorable to the Authority may be considered and accepted, whenever 
received. 
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12.   WITHDRAWAL OF PROPOSALS 
 
Proposals may be withdrawn by written notice received by the Authority before award. Proposals 
may be withdrawn in person by an Offeror or an authorized representative if the representative's 
identity is appropriately demonstrated and the representative signs a receipt for the Proposal 
before award; except that absent approval of the Contracting Officer a proposal may not be 
withdrawn prior to 90 days from receipt of proposals. 

 
 
13.  RECEIPT AND REVIEW OF PROPOSALS BY THE AUTHORITY 

 
(a) There will be no public opening of proposals for this solicitation. Proposals will be opened 

by the designated Authority representative and copies of the three (3) volumes of the 
proposal will be distributed for review by Authority designated personnel only, as 
appropriate.  All reasonable efforts will be made to ensure confidentiality of the information 
contained in the proposals, consistent with applicable provisions of law. 

 
(b) The Authority may award a Contract on the basis of the initial proposals as evaluated in 

accordance with the Evaluation Criteria, without discussions.  Accordingly, the initial 
proposal should contain the offeror’s best terms from both a price and technical standpoint.  

 
(c) Notwithstanding a determination by the Authority to proceed without conducting substantive 

negotiations or discussions with offerors, the Authority may engage in communications with 
one (1) or more offerors relating to clarification(s) of their proposals.  

 
(f) The Contracting Officer may conduct discussions with offerors only for the purpose of  

 making an unacceptable proposal acceptable. If all initial proposals are technically  
 acceptable, the Authority may not conduct further discussions with offerors prior to Contract  
 award. 

 
(g) The Contracting Officer may request revised price proposals from all offerors who are 

technically acceptable. 
 
(h)  The Authority maintains the right to waive informalities and minor irregularities in proposals 

at any time during the solicitation process. 
 
14. EVALUATION CRITERIA AND BASIS FOR AWARD  
 
 

TECHNICALLY ACCEPTABLE – LOW PRICE 
  

(a) The Authority will award a contract resulting from this Solicitation to the responsible 
Offeror(s) whose Proposal conforms to the Solicitation and is determined to be the lowest 
priced among those Proposals rated “Technically Acceptable.”  For purposes of 
determining whether a Proposal is “Technically Acceptable” for purposes of this 
Solicitation, the following Evaluation Criteria shall apply: 

 
 1. Past Performance and Experience: Provide detailed narrative demonstrating 

experience in providing tunnel ventilation services; for at least two (2) transit properties or 
commercial heavy duty facilities. Narrative should include examples of from previous 
contracts for similar types of work. 

 2. Technical Ability and Capacity: Contractor must demonstrate in detail ability to 
properly perform all work required under the scope provided in the proposal.  
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 3. Standard Process: The successful Contractor shall provide a detailed plan to ensure all 
finished services are held to WMATA‘s Technical Specifications. 
 
Ratings for Proposal Evaluation Criteria 
 
Each criterion will be rated using the Adjectival scoring method as follows: 
 
Definition of Adjective Rankings: 
 
Acceptable: Meets evaluation standards required under the technical provisions. 

Weaknesses are correctable. 
 
Marginal: Fails to meet evaluation standard; however any significant deficiencies are  
  correctable. Lacks essential information to support a proposal. 
 
Unacceptable: Fails to meet an acceptable evaluation standard and the deficiency is  
  uncorrectable. Proposal would have to undergo a major revision to become  
  acceptable.  Demonstrated lack of understanding of WMATA’s  
  requirements or omissions of major areas.         
 
A rating of “Acceptable” is required to be eligible for award consideration.  Offeror is  
cautioned to be aware of this standard when preparing your Proposal.  
 

(b) As the Authority reserves the right as described above to award the Contract without 
Discussions or further communication concerning the Proposals received, the Proposal 
should contain the Offeror’s best terms from both a price and technical standpoint. 
Notwithstanding the foregoing, the Authority reserves the right to engage in oral or written 
communications with Proposers to the extent, if any, so determined by the Contracting 
Officer.   

 
(c) Price evaluation will be based on the total cost to the Authority for base year requirements 

plus any options. The elements of the technical proposal will be rated in accordance with 
the Evaluation Criteria. Only those Proposal(s) as are deemed acceptable in terms of their 
overall technical merit shall remain eligible for potential award.  

 
(c)       Proposers should be aware that both price and overall technical merit are of extreme  
            importance to the Authority in this Solicitation. Where its review concludes that two or more  
            Proposals are of substantially similar overall value, the Authority will place greater weight  
            upon the technical aspects of the Proposals. 

  
 
15. PRICE PROPOSAL EVALUATION  

 
(a) With respect to both Best Value and Lowest Price-Technically Acceptable RFPs, the 

Authority will evaluate price proposals for reasonableness, completeness, and realism as 
appropriate.  Proposal cost will be evaluated in terms of the following:  

 
(1) Submittal of proposed prices for both the base award and the options, if any; 

 
(2) Any offer which is materially unbalanced may be rejected.  An unbalanced offer is one 

which is based on prices that are significantly overstated for some items and 
understated for other items; 
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(3) The Authority will compare the price proposals to the Authority estimate and otherwise 
determine reasonableness by performing a price analysis if adequate competition 
exists.  A cost analysis will be performed if, in the Authority’s judgment, adequate price 
competition does not exist, in order to ascertain whether the proposed price is fair and 
reasonable; 

 
(b) The Offeror shall provide certified cost or pricing data if so requested by the Contracting 

Officer. 
 
16.  TECHNICAL PROPOSAL EVALUATION  
 
   

FOR LOW PRICE TECHNICALLY ACCEPTABLE RFPs: 
 

The Authority will evaluate the technical proposals in accordance with the “Criteria for 
Acceptability” set forth in paragraph 14, above.  A proposal that fails to meet the minimum standard 
for acceptability with respect to each element may be deemed technically unacceptable and thus 
ineligible for award, regardless of price.   

 
 
17. PRE AWARD INFORMATION/CONTRACTOR RESPONSIBILITY 

 
(a) In order to be eligible for award of a contract, a Proposer must affirmatively demonstrate to 

the satisfaction of the Authority that it is responsible for purposes of this Solicitation, 
including a showing that it maintains the requisite integrity, overall technical expertise and 
experience, including prior performance on other Authority contracts or other government 
agencies, and sufficient financial resources to perform the Work of the contract in a timely, 
satisfactory and appropriate manner. 

(b) The Contracting Officer or other Authority Representative(s) may conduct a pre-award 
survey and/or undertake other actions to obtain information regarding the responsibility of a 
Proposer whose offer is in the Competitive Range or is otherwise under consideration for 
award.  The Proposer shall promptly supply information requested by the Contracting 
Officer regarding its responsibility in such manner and form as requested by the Authority.  

(c) Without limiting the general obligations of the Proposer to demonstrate its responsibility to 
the satisfaction of the Authority as set forth in subparagraphs (a) and (b) above, a Proposer 
shall furnish the following when so requested by the Contracting Officer or other Authority 
Representative: 
 
(1) A completed and signed Pre-Award Evaluation Data form (copy attached), including 

all referenced financial statements and information;  
     

(2) Evidence of good standing in the System for Award Management (SAM) at 
www.sam.gov.  

 
(3) Disadvantaged Business Enterprise data as set forth in Appendix B. Note:  As 

described above, the submittal of certain items and request for waiver (if applicable) 
are required if the Proposal is $100,000 or greater.  Failure to submit forms B-12, 
B-13, and/or request for waiver (if applicable) may cause the Proposal to be 
rejected.  A failure on the part of an Offeror to  supply the information requested in 
this paragraph or otherwise fully cooperate with the Authority’s inquiry may result in 
a determination that the Offeror is not responsible for purposes of this Solicitation 
and thereby ineligible for award.  
 

http://www.sam.gov/
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(4) Small Business Enterprise (SBE) documentation as set forth in Appendix B-1.  A 
failure on the part of an Offeror to supply the information requested in this 
paragraph or otherwise fully cooperate with the Authority’s inquiry may result in a 
determination that the Offeror is not responsible for purposes of this Solicitation and 
thereby ineligible for award. 

 
 

18. PRE-AWARD MEETING (NOT APPLICABLE) 
 
 
19. SITE VISIT/INSPECTION OFFEROR’S FACILITIES 
 

Offerors must provide and maintain sufficient facilities that will allow them to adequately perform 
contract functions as specified herein.  WMATA may make site visits prior to contract award to 
examine the Offeror’s facilities.  This will verify that necessary equipment, supplies, etc. are readily 
available.   

 
 
20. CONTRACT AWARD   
  

(a) At the conclusion of reviewing the technical proposals for acceptability, the Contracting 
Officer shall award Contract to the responsible offeror whose proposal is the lowest priced 
out of all proposals that are technically acceptable. Such determination shall be based 
upon initial price proposals or revised price proposals where the Contracting Officer directs 
their submission. 

 
(b) A written award mailed or otherwise furnished to the successful offeror at any time prior to 

withdrawal of the proposal shall result in a binding Contract without further action by either 
party. Discussions conducted after receipt of an offer do not constitute the Authority’s 
rejection or counteroffer. 

 
(c) The Authority reserves the right to reject and any all proposals received and decline to 

enter into a Contract pursuant to this solicitation, if it deems such action is in the Authority’s 
best interests. 

  
21.  PERFORMANCE/PAYMENT BONDS (NOT APPLICABLE)  

 
 
22. DISADVANTAGED BUSINESS ENTERPRISES REQUIREMENTS 
 

Attached as part of this solicitation are documents outlining the requirements for the 
Disadvantaged Business Enterprise (DBE) Program: The DBE requirement goal for this 
contract is  0%  unless a good faith waiver is requested and approved. 
 
(a) If the Proposal is over $100,000, and in order for the Offeror to be considered responsible, 

the following documents (see Appendix B) shall be completed and submitted with the 
Proposal: 

 
  Schedule of DBE Participation  
   
  Letter of Intent to Perform as Subcontractor/Joint Venture 
  (If applicable) 
 
  DBE Unavailability Certification 
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  (where applicable) 
 
  Written request for waiver when DBE participation is less than stated percent. 
 

(b) If Small Business Enterprise (SBE) set-aside, the provisions of Appendix B-1 are 
applicable.  Appendix B-1 forms must be completed by each Offeror to insure that the 
proposal is acceptable. 

 
The provisions of Appendix B (if attached) do not become applicable and forms do not have to be 
completed, unless the total Proposal price is $100,000 or more.  If the offer is $100,000 or more 
and any portion of the submittal requirement is omitted, then the Proposal may be found to be 
unacceptable and subsequently rejected.  Appendix B forms and/or waivers must be completed 
with great care by each Offeror to ensure that the Proposal is acceptable. 

 
 
23. OPPORTUNITY FOR DISADVANTAGED BUSINESS ENTERPRISES TO PROPOSE    
 

The Washington Metropolitan Area Transit Authority hereby notifies all prospective Offerors that it 
will affirmatively ensure that disadvantaged minority business enterprises will be afforded full 
opportunity to submit Proposals in response to this Solicitation and will not be discriminated against 
on the basis of race, color, or national origin in consideration for award. 

 
24. WMATA’S TAX EXEMPT STATUS 
 

(a) Pursuant to Article XVI, Paragraph 78, of the Washington Metropolitan Area Transit 
Authority Compact, as adopted by the State of Maryland, the District of Columbia, and the 
Commonwealth of Virginia, with the authorization and consent of the Congress of the 
United States, the Authority has been accorded exemption from taxes as follows: 

 
"The Authority and the Board shall not be required to pay taxes or 
assessments upon any of the property acquired by it or under its 
jurisdiction, control, possession or supervision, or upon its activities in the 
operation and maintenance of any transit facility or upon any revenues 
therefrom, and the property and income derived therefrom shall be 
exempted from all Federal, State, District of Columbia, municipal, and local 
taxation.  This exemption shall include without limitation, all motor vehicle 
license fees, sales taxes and motor fuel taxes." 

 
(b) It has been the practice of the District of Columbia to apply the Authority's tax exempt 

status to certain purchases of materials required under Authority construction contracts and 
acquired by contractors for physical incorporation into the project work.  This has not been 
the practice in either Maryland or Virginia.  The Authority does not represent or warrant that 
the District of Columbia practice applies to this project or, if it does, that it will continue in 
effect during the term of this project.  It is the responsibility of the Contractor to determine 
its liability for any and all taxes applicable to this project.  Assessment or payment of taxes 
by the Contractor, including taxes resulting from changes in existing laws or the application 
thereof or of new or additional taxes, shall not constitute the basis for an increase in the 
Contract price, except as otherwise allowed under the General Provisions Article, 
FEDERAL, STATE AND LOCAL TAXES, of this Contract. 

 
(c)     The Authority's tax exempt numbers are as follows: District of Columbia – 5611 

0082187001; Maryland -- 30072210; Virginia -- 5280-0067 
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(d)  By submission of its Proposal, the Offeror certifies that none of the taxes as to which the 
Authority is exempt are included in its cost proposal. 

 
 
25. RESTRICTION ON DISCLOSURE AND USE OF DATA 
 

The Authority shall provide all reasonable precautions to ensure that proprietary, technical and 
pricing information remains within the review process. Offerors shall attach to any proprietary data 
submitted with the Proposal the following legend: 
 
(a) "This data furnished pursuant to this RFP shall not be disclosed outside the Authority, be 

duplicated, or used in whole or in part, for any purpose other than to evaluate the offer; 
provided that, if a contract is awarded on the basis of that offer, the Authority shall have the 
right to duplicate, use, and disclose this data, in any manner and for any purpose 
whatsoever. 

 
(b) This information does not limit the Authority's right to use information contained in this data 

if it is or has been obtained by the Authority from another independent legitimate source. 
 
(c) Except for the foregoing limitation, the Authority may duplicate, use, and disclose in any 

manner and for any purpose whatsoever and have others so do, all data furnished in 
response to this solicitation." 

 
 
26. ENGLISH LANGUAGE AND UNITED STATES CURRENCY 
 
 With respect to both this Solicitation and the resultant contract: 

 
(a) All communications (oral, written, electronic and otherwise including but, not limited to 

software coding) shall be in the English language. 
 
(b) All pricing shall be in United States dollars. 
 
 
 

27. BRAND NAME OR EQUAL 
 

(a) If items called for by this RFP have been identified in the Price Schedule by a "brand name 
or equal" description, such identification is intended to be descriptive, but not restrictive, 
and is to indicate the quality and characteristics of products that will be satisfactory.  
Proposals offering "equal" products including products of the brand name manufacturer 
other than the one described by brand name will be considered for award if such products 
are clearly identified in the proposals and are determined by the Authority to meet fully the 
salient characteristics (physical, functional, or performance) requirements in the RFP.  

 
(b) Unless the Offeror clearly indicates in its Proposal that it is offering an "equal" product, the 

Proposal shall be considered as offering a brand name product referenced in the RFP. 
 
 
 
 
(c)       If the Offeror proposes to furnish an "equal" product, the brand name, if any, of the product 

to be furnished in the space provided in the RFP, or such product shall be otherwise clearly 



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
SUPPLY AND SERVICE CONTRACT     RFP# FQ16096/AMB  

  

17 
Rev. 07/15 

identified in the Proposal. The determination as to equality of the product offered shall be at 
the sole discretion of the Authority. 

 
CAUTION TO OFFERORS.  WMATA is not responsible for locating or securing any information 
which is not identified in the Proposal and reasonably available to the Authority.  Accordingly, to 
ensure that sufficient information is available, the Offeror must furnish as a part of its Proposal all 
descriptive material (such as cuts, illustrations, drawings, or other information) necessary for the 
Authority to determine whether the product offered meets the salient characteristics requirements 
of the RFP. 

 
The information furnished may incorporate by specific reference information previously furnished or 
otherwise available to the Authority. If the Offeror proposes to modify a product so as to make it 
conform to the requirements of the RFP, it shall (i) include in the Proposal a clear description of 
such proposed modifications, and (ii) clearly mark any descriptive material to show the proposed 
modifications. 

 
28. REQUESTS FOR RECORDS 

 
The Washington Metropolitan Area Transit Authority (WMATA), in the regular course of business, 
may receive from the public, including prospective vendors and bidders, requests for records on a 
variety of topics.  It is WMATA’s policy to make official agency records, including electronic 
records, available to the public, unless specifically prohibited by WMATA’s policy or applicable 
laws.  
 
(a) “Records” means any existing writings, drawings, maps, recordings, tapes, film, microfilm, 

correspondence, forms, cards, photographs, optical disks, photo copies, and records 
stored by computer (electronic records) that are made or received by WMATA in 
connection with a public contract. A record does not include uncirculated personal notes, 
papers, electronic records and any other records that were created and retained solely as 
work papers for personal use of the Contracting Officer, Contract Administrator or other 
WMATA employee. 
 

(b) WMATA’s contracting process allows for the release/posting of certain information 
concerning this Contract after its award. This includes the name of the successful offeror 
and the amount of the award.  This information is available on WMATA’s website under 
“Business with Metro” or directly from the Contract Administrator. 

 
(c) Upon WMATA’s request, the successful offeror shall be required to provide a redacted 

copy of the successful technical and price proposals with confidential and proprietary 
information redacted. 

 
(d) After the award is announced, the winning proposal may be subject to release under 

WMATA’s Public Access to Records Policy (PARP).   
 
(e) When WMATA determines that a successful proposal will be of wide public interest, 

WMATA will post the redacted proposal on its website.  When WMATA receives three (3) 
or more requests for a successful proposal, WMATA will post the redacted proposal on its 
website. 

 
 
 
 
(f) Requests for Records that are not made available during the procurement process and that 

are not generally made available during the de-briefing process will be submitted in 
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accordance with the PARP.  Requests must be in writing and sent by mail to the Office of 
General Counsel, Washington Metropolitan Area Transit Authority, 600 Fifth Street, NW, 
Washington, D.C. 20001, or by electronic mail at parpprivreq@wmata.com or by facsimile 
to the attention of the PARP Administrator at (202) 962-2550. If a request for records is 
sent directly from the requestor to a Contract Administrator, department, or independent 
office, that entity shall immediately forward the request to the PARP Administrator in the 
Office of General Counsel.  If records are subject to a PARP request, a member of the 
PARP team will contact the company to begin the PARP document review process, which 
includes providing detailed written justifications for any information for which exemptions 
are claimed.  

 
(g) Neither WMATA’s proposal/debriefing process nor the PARP process generally allow for 

the release of information that would cause competitive harm to the proposers, other 
organizations, WMATA’s employees, or interests. Information that will be withheld includes 
the following: 

 
(1) The names of unsuccessful offerors; 

(2) The technical and price proposals of unsuccessful offerors; 

(3) Personal information (this does not include education and qualifications which 
are released) about the successful offeror or its employees that is not available 
to the public on the website of the successful offeror; 

(4) Unit price details of the successful price proposal (this does not include the 
bottom line price, which is released); 

(5) WMATA’s technical evaluation of any proposals submitted to WMATA pursuant 
to a solicitation; 

(6) The names of the vendors who file a protest to the solicitation or its award; 

(7) The written adjudication of any protests; 

(8) Personal information concerning WMATA’s employees; and 

(9) Trade secrets and confidential commercial or financial information obtained 
from an offeror.  

 
(h) If your company’s records are subject to a PARP request (i.e., if it is the successful offeror), 

a broad claim of confidentiality for the entire proposal or pages of the proposal is rarely 
acceptable, and will likely be rejected during the PARP process. Therefore, WMATA 
suggests that you narrowly identify your confidential/proprietary information based on the 
following guidance: 
 

(i) Information that may be withheld/redacted: 
 
(1) Detailed pricing except bottom line offer amounts; 

(2) Trade Secrets; 

(3) Unique proprietary solutions not publicly known; 

(4) Employee/personnel names below the executive level; however, information 
regarding qualifications of employees is released; and 

(5) Subcontractor/vendor identities, if not publicly known. 
 
 

(j) Public information subject to release: 
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(1) Any information on your company’s website; 

(2) Publicly known information (even if not on your company’s website); 

(3) General company background; 

(4) Mere compliance with RFP requirement; and 

(5) Anything standard to the industry. 
 
 

29. NOTICE OF PROTEST POLICY  
 

(a) The Authority’s procedure for the administrative resolution of protests is set forth in 
Chapter 17 of WMATA’s Procurement Procedures Manual (PPM).  The procedures 
contain strict rules for filing a timely protest, for responding to a notice that a protest has 
been filed, and other procedural matters. 

 
(b) The basis on which FTA will review a grantee’s protest decision is defined in §17-8.  

FTA will generally exercise discretionary jurisdiction over cases deemed to involve 
issues important to the overall third party contracting program. FTA’s decision to 
decline jurisdiction over a protest does not imply approval of or agreement with the 
agency’s decision or that FTA has determined that this Contract is eligible for Federal 
participation. 

 
(c) Alleged violation must be submitted to the Contracting Officer who will administratively 

decide the protest. 
 
(d) The United States District Courts for the Districts of Maryland, Virginia and the District 

of Columbia, and the local courts in Maryland, Virginia and the District of Columbia 
have jurisdiction over court actions concerning protest decisions. 
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REPRESENTATIONS & CERTIFICATIONS 
 
Instructions:  Check or complete all applicable boxes or blocks on this form and submit it with your offer.  
 
1. TYPE OF BUSINESS ORGANIZATION 
 

By submission of this offer, the offeror represents that it operates as [  ] an individual, [  ] a partnership, 
[  ] a limited liability company, [  ] a joint venture, [  ] a nonprofit organization, or [  ] a corporation, 
incorporated under the laws of the State of _________________. 
 
Name Signature 

 
Title  
 

Company  
 

Date 
 

 

 
 
2. AFFILIATION AND IDENTIFYING DATA  
 

Each offeror shall complete 2.1, 2.2 if applicable, and 2.3 below, representing that: 
 

2.1 It [  ] is, [  ] is not, owned or controlled by a parent company.  For this purpose, a parent 
company is defined as one that either owns or controls the activities and basic business policies 
of the offeror.  To own another company, means that the parent company must own at least a 
majority, i.e., more than fifty percent (50%), of the voting rights in that company.  To control 
another company, such ownership is not required. If another company is able to formulate, 
determine or veto the offeror’s basic business policy decisions, such other company is 
considered the parent of the offeror.  This control may be exercised through the use of dominant 
minority voting rights, use of proxy voting, Contractual arrangements or otherwise. 

 
2.2 If the offeror is owned or controlled by a parent company, it shall insert in the space below the 

name and main office address of the parent company: 
 

___________________________________________ 
Name of Parent Company 
 
___________________________________________ 
Main Office Address (including ZIP Code) 

 
2.3 If the offeror has no parent company, it shall provide in the applicable space below its own 

employer's identification number (E.I.N.), (i.e., number used on Federal tax returns or, if it has a 
parent company, the E.I. N. of its parent company). 

 
Offeror E.I. N.: ____________ or, Parent Company's E.I. N.: ______ 
 
 

Name Signature 
 

Title  
 

Company  
 

Date 
 

 

 
 
 



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
SUPPLY AND SERVICE CONTRACT     RFP# FQ16096/AMB  

  

21 
Rev. 06/16 

3. PREVIOUS CONTRACTS AND COMPLIANCE REPORTS  
 

This representation is applicable to federally assisted contracts.  By submission of this offer, the offeror 
represents that: 
 
3.1 It [  ] has, [  ] has not, participated in a previous contract or subcontract subject to either the 

Equal Opportunity Clause of this solicitation, or the clause contained in Parts II and IV of 
Executive Order 11246, as amended; that  prohibits discrimination on the basis of race, color, 
creed, national origin, sex, age; and 

 
3.2 It [   ] has, [   ] has not, filed all required compliance reports; and 

 
3.3 Representations indicating submittal of required compliance reports signed by proposed 

subcontractors will be obtained prior to subcontract awards. 
 
Name Signature 

 
Title  
 

Company  
 

Date 
 

 

 
 
4. DISADVANTAGED BUSINESS ENTERPRISE 
 

This representation is applicable to federally assisted contracts.  By submission of this offer, the offeror 
represents that: 

 
4.1 It [    ] is, [    ] is not, a disadvantaged business enterprise. 

 
"Disadvantaged Business Enterprise" means a for-profit small business concern that is at least fifty one 
percent (51%) owned by one or more individuals who are both socially and economically disadvantaged 
individuals or, in the case of a corporation, in which fifty one percent (51%) of the stock is owned by one 
or more such individuals; and whose management and daily business operations are controlled by one 
or more socially and economically disadvantaged individuals who own it. 
 
"Socially and Economically Disadvantaged Individual" is defined in Appendix B.  Notice of Requirements 
for Disadvantaged Business Enterprise (DBE). By submission of this offer, the offeror represents that: 

 
4.2 It [   ] is, [   ] is not, currently certified by Metropolitan Washington Unified Certification Program 

(MWUCP) as a disadvantaged business enterprise. 
 
 
4.3 Special Certification Requirements for Transit Vehicle Manufacturers.  Each transit vehicle 

manufacturer, as a condition of being authorized to bid or propose on FTA funded transit vehicle 
procurements, must certify that it has complied with the DBE requirements of 49 C.F.R. Part 26. 

 
The offeror represents that it [   ] is or [   ] is not a transit vehicle manufacturer and [  ] has or [  ] 
has not complied with the DBE requirements of 49 C.F.R Part 26. 

 
 
Name Signature 

 
Title  
 

Company  
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5. SMALL BUSINESS ENTERPRISE (MAY 2015) 
 
“Small Business Enterprise” means a for profit small business concern that is at least fifty one percent 
(51%) owned by one (1) or more individual(s) who are economically disadvantaged. “Economically 
Disadvantaged Individual” is defined in Appendix B-1, Definitions, in Notice of Requirements for Small 
Business Enterprise (SBE) Program. 
 
5.1 It [   ] is, [   ] is not, a small business enterprise. A firm must be a small business as defined by 

the U.S. Small Business Administration (SBA) by applying current SBA business size standards 
found in 13 C.F.R. Part 121 that are applicable to the type of work the firm seeks to perform in 
USDOT assisted contracts. The fifty one percent (51%) owner must be a U.S. citizen or 
permanent resident.  A firm must be organized for profit in order to be eligible for SBE 
certification.  The firm’s average gross receipts cannot exceed the overall USDOT size standard 
for a small business [$23.98 million averaged over the three (3) previous fiscal years or part of 
year that the business has been in existence.]  Set forth in 49 C.F.R. § 26.65, at least fifty one 
percent (51%) of the firm’s ownership must be held by individuals who meet the personal net 
worth (PNW) cap of $1.32 million as prescribed by 49 C.F.R. § 26.67. 

 
 
5.2 It [   ] is, [   ] is not, currently certified by WMATA as a small business enterprise. 
 
Name Signature 

 
Title  
 

Company  
 

Date 
 

 

 
 
6. AFFIRMATIVE ACTION COMPLIANCE  
 

This representation is applicable to federally assisted contracts of $50,000 or more that are awarded to 
contractors with fifty (50) or more employees.  By submission of this offer, the offeror represents that: 
 
6.1 It has a workforce of     employees. 

 
6.2 It [  ] has developed and has on file, or [  ] has not developed and does not have on file, at each 

establishment, affirmative action programs required by the rules and regulations of the 
Secretary of Labor (41 C.F.R.  §§ 60.1 and 60.2), or 
 

6.3 It [ ] has not previously had contracts subject to the written affirmative action program 
requirements of the rules and regulations of the U.S. Secretary of Labor. 

 
Name Signature 

 
Title  
 

Company  
 

Date 
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7. COVENANT AGAINST GRATUITIES  
 

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto 
certifies as to its own organization, that in connection with this procurement: 
 
Neither it nor any of its employees, representatives or agents have offered or given gratuities (in the 
form of entertainment, gifts or otherwise) to any Board member, employee or agent of the Authority with 
the view toward securing favorable treatment in the awarding, or administration of this Contract. 
 
Name Signature 

 
Title  
 

Company  
 

Date 
 

 

 
 
8. CONTINGENT FEES  
 

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto 
certifies as to its own organization, that in connection with this procurement: 
 
8.1 It [  ] has, [  ] has not, employed or retained any company or persons (other than a full-time, 

bona fide employee working solely for the offeror) to solicit or secure this Contract, and 
 
8.2 It [  ] has, [  ] has not, paid or agreed to pay any company or person (other than a full-time, 

bona fide employee working solely for the offeror) any fee, commission, percentage, or 
brokerage fee contingent upon or resulting from the award of this Contract. 

 
Name Signature 

 
Title  
 

Company  
 

Date 
 

 

 
 
9. CLEAN AIR ACT AND CLEAN WATER ACT CERTIFICATION  
 

This certification is applicable if the Contract will be federally assisted and the offer exceeds $150,000, 
or the Contracting Officer believes that orders under an indefinite type Contract in any year will exceed 
$150,000 or a facility to be used has been the subject of a conviction under the Clean Air Act [42 U.S.C. 
§ 7413(c)(1)] or the Clean Water Act [33 U.S.C.§ 1319(c)], is listed by the U.S. Environmental Protection 
Agency (EPA) as a violating facility, and the acquisition is not otherwise exempt: 

 
9.1 Any facility to be utilized in the performance of this Contract [  ] is, or [  ] is not listed on the 

EPA’s List of Violating Facilities; 
 

9.2 Offeror will immediately notify the Contracting Officer, before award, of the receipt of any 
communications from the Administrator, or a designee of the EPA, indicating that any facility 
that it proposes to use in  the performance of this Contract is under consideration to be listed on 
the EPA’s List of Violating Facilities; and 
 

9.3 Offeror will include a certification substantially the same as this certification, including this 
paragraph, in every non-exempt subcontract. 

 



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
SUPPLY AND SERVICE CONTRACT     RFP# FQ16096/AMB  

  

24 
Rev. 06/16 

 
 
Name Signature 

 
Title  
 

Company  
 

Date 
 

 

 
 
10. DEBARMENT, SUSPENSION, INELIGIBILITY, AND VOLUNTARY EXCLUSION 
 

This certification is applicable to federally assisted contracts over $25,000.  
 

10.1 Primary Covered Transactions.  This certification applies to the offer submitted in response to 
this solicitation and will be a continuing requirement throughout the term of any resultant 
Contract. 

 
10.1.1 In accordance with the provisions of 2 C.F.R. Part 1200 and 2 C.F.R. Part 180, 

Subpart C, the offeror certifies to the best of its knowledge and belief that it and its 
principals: 

 
10.1.1.1 are not currently debarred, suspended, proposed for debarment, 

declared ineligible, or voluntarily excluded from covered transactions by 
any Federal or state department or agency; 

 
10.1.1.2 have not, within a three (3) year period preceding this offer, been 

convicted of or had a civil judgment rendered against them for 
commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, state, or local) 
transaction or contract under a public transaction; violation of Federal 
or state antitrust statutes, or commission of embezzlement, theft, 
forgery, bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 

 
10.1.1.3 are not currently indicted for or otherwise criminally or civilly charged by 

a governmental entity (Federal, state, or local) with commission of any 
of the offenses enumerated in paragraph (1)(ii) of this certification; and 
have not, within a three (3) year period preceding this offer, had one (1) 
or more public transactions (Federal, state, or local) terminated for 
cause or default. 

 
10.1.2 Where the offeror is unable to certify to any of the statements in this certification, 

the offeror shall attach an explanation to this offer. 
 
10.2 Lower Tier Covered Transactions. This certification applies to a subcontract at any tier expected 

to equal or exceed $25,000 and will be a continuing requirement throughout the term of this 
Contract. 

 
10.2.1 The prospective lower tier subcontractor certifies, by submission of this offer, that 

neither it nor its principals is currently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from participation in this 
transaction by any Federal or state department or agency. 
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10.2.2 Where the prospective lower tier subcontractor is unable to certify to any of the 
statements in this certification, such prospective participant shall attach an 
explanation to this proposal. 

 
10.3 The Certification required by 10.2, above, shall be included in all applicable subcontracts and   

the Contractor shall keep a copy on file. The Contractor shall be required to furnish copies of 
certifications to the Contracting Officer upon his or her request. 

 
Name Signature 

 
Title  
 

Company  
 

Date 
 

 

 
 
11. CERTIFICATION OF INDEPENDENT PRICE DETERMINATION  
 

11.1 By submission of its offer, the offeror certifies, and in the case of a joint offer, each party thereto 
certifies as to its own organization, that in connection with this procurement: 

 
11.1.1 The prices in this offer have been arrived at independently, without, for the purpose 

of restricting competition, any consultation, communication, or agreement with any 
other offeror or with any other competitor; 

 
11.1.2 Unless otherwise required by law, the prices that are quoted in this offer have not 

been knowingly disclosed by the offeror and will not be knowingly disclosed by the 
offeror prior to award (in the case of a negotiated procurement), directly or 
indirectly, to any other offeror or to any competitor; and 

 
11.1.3 No attempt has been made or will be made by the offeror to induce any other 

person or firm to submit or not to submit an offer, for the purpose of restricting 
competition. 

 
11.2 Each person signing this offer certifies that: 

 
11.2.1 He or she is the person in the offeror’s organization responsible for the decision 

regarding the prices being offered herein and that he/she has not participated, and 
will not participate, in any action contrary to 11.1.1 through 11.1.3  above; or 

 
11.2.2 He or she is not the person in the offeror’s organization responsible for the decision 

regarding the prices being offered herein, but that he/she has been authorized in 
writing to act as agent for the persons responsible for such decision in certifying 
that such persons have not participated; and will not participate, in any action 
contrary to 11.1.1 through 11.1.3 above; or and as their agent he or she does 
hereby so certify. 

 
Name Signature 

 
Title  
 

Company  
 

Date 
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12. CERTIFICATION OF NONSEGREGATED FACILITIES  
 

This certification is applicable to federally assisted contracts over $10,000. 
 

12.1 By submission of this offer, the offeror certifies, and in the case of a joint offer, each party 
thereto certifies as to its own organization, that in connection with this procurement: 

 
12.1.1 It does not and will not maintain or provide for its employees, any segregated 

facilities at any of its establishments, and that it does not and will not permit its 
employees to perform their services at any location under its control, where 
segregated facilities are maintained. 

 
12.1.2 The offeror agrees that a breach of this certification is a violation of the Equal 

Opportunity clause in this Contract. 
 
12.1.3 As used in this certification, the term "segregated facilities" means any waiting 

rooms, work areas, rest rooms and wash rooms, restaurants and other eating 
areas, time clocks, locker rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, transportation, and housing 
facilities provided for employees that  are segregated by explicit directive or are in 
fact segregated on the basis of race, color, religion or national origin, because of 
habit, local custom or otherwise. 

 
12.1.4 It further agrees that (except where it has obtained identical certifications from 

proposed subcontractors for specific time periods) it will: 
 

12.2 Obtain identical certifications from proposed subcontractors before the award of subcontracts 
under which the subcontractor will be subject to the Equal Opportunity clause; 

 
12.3 Retain such certifications in its files; and 
 
12.4 Forward the following notice to such subcontractors (except if the proposed subcontractors 

have submitted identical certifications for specific time periods): 
 
 

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREMENTS FOR CERTIFICATIONS 
OF NONSEGREGATED FACILITIES 

 
A Certification of Non-segregated Facilities must be submitted prior to award of a subcontract exceeding 
$10,000 that is not exempt from the provisions of the Equal Opportunity clause.  The certification may 
be submitted either for such subcontract or for all subcontracts during a period (i.e., quarterly, 
semiannually or annually). 
 
Name Signature 

 
Title  
 

Company  
 

Date 
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13. NONDISCRIMINATION ASSURANCE  
 

13.1 By submission of this offer, the offeror certifies, and in the case of a joint offer, each party 
thereto certifies as to its own organization, in connection with this procurement, that it will not 
discriminate on the basis of race, color, creed, religion, national origin, sex, age, disability, 
sexual preference and/or gender identity in the performance of this Contract.  The offeror is 
required to insert the substance of this clause in all subcontracts and purchase orders. The 
Contractor’s failure to carry out these requirements is a material breach of this Contract, that 
may result in the termination of this Contract or such other remedy as the Authority deems 
appropriate. The offeror further agrees by submitting this offer, that it will include this 
certification, without modification, in all subcontracts and purchase orders. 

 
Name Signature 

 
Title  
 

Company  
 

Date 
 

 

 
 
14. CERTIFICATION OF RESTRICTIONS ON LOBBYING   
 

This certification is applicable to federally assisted contracts if the offer exceeds $100,000. 
 

14.1 By submission of this offer, the offeror certifies, and in the case of a joint offer, each party 
thereto certifies as to its own organization, that to the best of his or her knowledge or belief: 

 
14.1.1 No federally appropriated funds have been paid or will be paid, by or on behalf of 

the undersigned, to any person for influencing or attempting to influence an officer 
or employee of an agency, a member of Congress, an officer or employee of 
Congress, or an employee of a member of Congress in connection with the 
awarding of any Federal contract, the making of any Federal grant, the making of 
any Federal loan, the entering into of any cooperative agreement, and the 
extension, continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 

 
14.1.2 If any funds other than federally appropriated funds have been paid or will be paid 

to any person for making lobbying contacts to an officer or employee of any agency, 
a member of Congress, an officer or employee of Congress, or an employee of a 
member of Congress in connection with this Contract, the undersigned shall 
complete and submit Standard Form--LLL, "Disclosure of Lobbying Activities."  

 
14.1.3 The undersigned shall require that the language of this certification be included in 

all sub-awards (including subcontracts, sub-grants and contracts under grants, 
loans and cooperative agreements) at all tiers and that all sub-recipients shall 
certify and disclose accordingly. 

 
14.2 This certification is a material representation of fact upon which reliance was placed when this 

transaction was made or entered. Submission of this certification is a prerequisite for making or 
entering into this transaction imposed by 31 U.S.C. § 1352, as amended.  Any person who fails 
to file the required certification shall be subject to a civil penalty of not less than $10,000 and not 
more than $100,000 for each such failure. 

 
14.3 The Contractor certifies or affirms the truthfulness and accuracy of each statement of its 

certification and disclosure, if any.  In addition, the Contractor understands and agrees that the 
provisions of 31 U.S.C.A. § 3801, et.seq. apply to this certification and disclosure, if any. 
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Name Signature 

 
Title  
 

Company  
 

Date 
 

 

 
 
15. BUY AMERICA ACT CERTIFICATION  
 

The Buy America Act requirements apply to federally assisted construction contracts, and acquisition of 
goods or rolling stock contracts valued at more than $150,000.1   

 
15.1 By submission of this offer, the offeror certifies, and in the case of a joint offer, each party 

thereto certifies as to its own organization, that in connection with this procurement it will comply 
with 49 U.S.C. § 5323(j) and 49 C.F.R. Part 661, which provide that Federal funds may not be 
obligated unless steel, iron, and manufactured products used in FTA funded projects are 
produced in the United States, unless a waiver has been granted by FTA or the product is 
subject to a general waiver. General waivers are listed in 49 C.F.R. § 661.7 Separate 
requirements for rolling stock are set out at 49 U.S.C. § 5323(j)(2)(C) and 49 C.F.R. § 661.11.  

 
15.2 An offeror must submit to the Authority, the appropriate Buy America Act certification (below) 

with all offers on FTA funded contracts, except those subject to a general waiver. Offers that are 
not accompanied by a completed Buy America Act certification must be rejected as 
nonresponsive. This requirement does not apply to lower tier subcontractors.  Mark the 
applicable certifications below: 

 
15.2.1 Certification requirement for procurement of steel, iron, or manufactured 

products: 
 

[   ] Certificate of Compliance with 49 U.S.C. §  5323(j)(1)  
The offeror hereby certifies that it will meet the requirements of 49 U.S.C. § 
5323(j)(1) and the applicable regulations in 49 C.F.R. § 661.5. 

 
[   ] Certificate of Non-Compliance with 49 U.S.C. § 5323(j)(1)  
The offeror hereby certifies that it cannot comply with the requirements of 49 U.S.C. 
§ 5323(j)(1) and 49 C.F.R. § 661.5, but it may qualify for an exception pursuant to 
49 U.S.C. §§ 5323(j)(2)(A), 5323(j)(2)(B), or 5323(j)(2)(D), and 49 C.F.R. § 661.7. 

 
15.2.2 Certification requirement for procurement of buses, other rolling stock and 

associated equipment: 
 

[   ] Certificate of Compliance with 49 U.S.C. § 5323(j)(2)(C) 
The offeror hereby certifies that it will comply with the requirements of 49 
U.S.C. § 5323(j)(2)(C) and the regulations at 49 C.F.R. § 661.11. 

 
[   ] Certificate of Non-Compliance with 49 U.S.C. 5323§ (j)(2)(C)  

The offeror hereby certifies that it cannot comply with the requirements of 49 
U.S.C. § 5323(j)(2)(C) and 49 C.F.R. § 661.11, but may qualify for an exception 
pursuant to 49 U.S.C. §§ 5323(j)(2)(A), 5323(j)(2)(B), or 5323(j)(2)(D), and 49 
C.F.R. § 661.7.  

 
 

                                                           
1 If the funding for this Contract comes from an FTA grant issued before December 26, 2014, then the limit is $100,000. 
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Name Signature 

 
Title  
 

Company  
 

Date 
 

 

 
 
16. CERTIFICATION OF NON-DELINQUENT TAXES  
 

This certification is applicable to federally assisted contracts. 
 

16.1 By submission of this offer, the offeror certifies, and in the case of a joint offer, each party 
thereto certifies as to its own organization, that in connection with this procurement: 

 
16.1.1 It has not been convicted over the past three (3) years of violating any Federal 

criminal tax law or failed to pay any tax. 
 

16.1.2 It has certified if it has been notified of an unresolved tax lien or any unsatisfied 
Federal tax delinquency in excess of $3,000 and that it is paying tax debts through 
an installment agreement or has requested a collections due process hearing. 

 
16.1.3 The offeror agrees that a breach of this certification is a violation of the Federal 

Acquisition Regulation (FAR). 
 
16.1.4 As used in this certification, the term "tax delinquency" means an outstanding debt 

for which a notice of lien has been filed in public records.   
 
16.1.5 It further agrees that (except where it has obtained identical certifications from 

proposed subcontractors for specific time periods) it will: 
 

16.2 Obtain identical certifications from proposed subcontractors before the award of subcontracts 
under which the subcontractor will be subject to the FAR.; 

 
16.3 Retain such certifications in its files; and 
 
16.4 Forward the following notice to such subcontractors (except if the proposed subcontractors 

have submitted identical certifications for specific time periods): 
 

 
NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREMENTS FOR CERTIFICATION 

OF NON-DELINQUENT TAXES 
 
A Certification of Non-Delinquent Taxes must be submitted prior to award of a subcontract exceeding $100,000 
that is not exempt from the provisions of the FAR. The certification may be submitted either for such subcontract 
or for all subcontracts during a period (i.e., quarterly, semiannually or annually). 
 

Name Signature 
 

Title  
 

Company  
 

Date 
 

 

 
 



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
SUPPLY AND SERVICE CONTRACT     RFP# FQ16096/AMB  

  

30 
Rev. 06/16 

17. DISCLOSURES OF INTERESTS OF WMATA BOARD MEMBERS 
 

For purposes of this disclosure, terms in bold are defined by the Code of Ethics for Members of the 
WMATA Board of Directors a copy of which is available at www.wmata.com.  Financial interests include 
ownership interests and prospective and actual income.  Firm includes parents, subsidiaries and 
affiliates. 

 
By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto 
certifies as to its own organization, that to the best of its knowledge, information and belief in connection 
with this procurement: 
 
17.1 [  ] No WMATA Board member, household member or business associate has a 

financial interest in this firm, in a financial transaction with the Authority to which this firm is a 
party or prospective party, or in an actual or prospective business relationship with the 
Authority to which this firm is a party. 

 
17.2 [  ]  The following WMATA Board member(s), household member(s) or business 

associate(s) has a financial interest in this firm, in a financial transaction with the Authority to 
which this firm is a party or prospective party, or in an actual or prospective business 
relationship with the Authority to which this firm is a party,  Include in “Nature of Interest” 
below, a description of the financial interest and (1) for ownership interests, the value of the 
interest, the name and address of the firm in which the interest is held, and the total equity or 
equivalent interest of the firm; and (2) for income, the amount of all income received by the 
Board member, household member or business associate in the current and preceding 
fiscal year for services provided, and the name and address of the firm from which the income 
was received. 

 
 

Name of Board Member   Nature of Interest 
Household Member or 
Business Associate 
 
___________________   ________________ 
___________________   ________________  
___________________   ________________ 
 

 
17.3 The certification required by 17.1 and 17.2 above shall be included in all subcontracts.  The 

prime contractor shall furnish copies of certifications to the Contracting Officer and retain a copy 
for inspection upon his or her request. 

 
 

Name Signature 
 

Title  
 

Company  
 

Date 
 

 

 
 
 

http://www.wmata.com/
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PRE-AWARD EVALUATION DATA 
 
 
PROJECT DESCRIPTION:           
 
1. Name of Firm            
     
2. Address:           
  
     
3. [   ] Individual [   ] Partnership [   ] Corporation [   ] Joint Venture 
 
4. Date Organized    . 
 
 State in which incorporated     . 
 
5. Names of Officers or Partners: 
 
  a.        

  b.        

  c.        

  d.        

  e.        

  f.        
  
6. How long has your firm been in business under its present name?   
 
  
 
7. Attach as SCHEDULE ONE a list of similar current contracts which demonstrates your 

technical proficiency, each with contract amount, name of contracting party, character or type 
of work and percentage of completion. 

 
8. Attach as SCHEDULE TWO a list of similar contracts, each with contract amount, name of 

contracting party, and character or type of work for similar contracts completed in the last two 
years. 

 
9. In the last two years have you ever been denied an award where you were the offeror?  
 
 If the answer is YES, attach as SCHEDULE THREE the full particulars regarding each 

occurrence. 
 
10. Have you ever failed to complete, in the last two years, any contract on which you were the 

offeror?  
 

If the answer is YES, attach as SCHEDULE FOUR, the full particulars regarding each 
occurrence. 

 
 
11. Financial resources available as working capital for the Contract: 
 a.  Cash on hand:  $     
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 b.  Sources of credit:      
 
12. Attach as SCHEDULE FIVE financial statements and letters from banks regarding credit as 

required by the Pre-Award Information article. 
 
13. What percentage of work (contract amount) do you intend performing with your own 

personnel?    %. 
 
14. Attach as SCHEDULE SIX a list of all principal subcontractors and the percentage and 

character of work (contract amount) which each will perform.  Principal items of work shall 
include, but not be limited to, those items listed in the Pre-Award Information article of the 
Request for Proposal. 

 
15. If the Contractor or subcontractor is a joint venture, submit PRE-AWARD EVALUATION 

DATA forms for each member of the joint venture. 
 
 The above information is confidential and will not be divulged to any unauthorized personnel. 
 
 The undersigned certifies to the accuracy of all information. 
 
 
  COMPANY:         
 
  SIGNATURE:       
 
  NAME:         
 
  TITLE:         
 
  DATE:          
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TERMS AND CONDITIONS 
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CHAPTER I – TERMS AND CONDITIONS 
 

1. AGREEMENT 
 

The work to be performed under this Contract may briefly be described as requiring the 
services of a qualified contractor to fabricate and provide seventy-two (72) complete 
Programmable Logic Controller (PLC) based Tunnel Ventilation Control Panels and air 
treatment assemblies for tunnel ventilation operation and monitoring, including all necessary 
or incidental work, labor and materials. The Contractor agrees to perform the work in 
accordance with requirements and terms and conditions set forth in this Contract. In 
consideration for the Contractor’s complete, satisfactory and proper performance of the 
Contract, the Authority agrees to pay to the Contractor, and the Contractor agrees to accept 
as full compensation,  the sums of money set forth in the Price Schedule at the time and in 
the manner and upon the terms and conditions set forth in this Contract. 

 
2. ARRANGEMENT OF CONTRACTUAL PROVISIONS 
 

For ease of reference, this Contract is divided into chapters, articles (also referred to as 
“clauses”), paragraphs and subparagraphs.  While the chapters and articles are titled, it is 
understood that both the use of such titles and the manner and overall arrangement of the 
Contractual provisions are intended solely for the convenience of the parties and are without 
independent Contractual or legal significance. 

 
3. ORDER OF PRECEDENCE   
 

(a) Any inconsistency in the Contract shall be resolved by giving precedence to the 
following order: (a) terms and conditions (b) the specifications or Statement of Work; 
(c) drawings, if any; (d) other documents, exhibits, and attachments generated by the 
Authority as part of the Contract; (e) the technical proposal, if any, and other 
Contractor submissions generated as part of the Contract. In the event of a conflict 
within or between provisions entitled to equal precedence, the more stringent 
requirement shall apply. 

 
(b) Notwithstanding paragraph (a), if this Contract is funded, in whole or part, through the 

Federal Government, all contract terms mandated for inclusion by the Federal 
Government shall be deemed to supersede any other conflicting or inconsistent 
provisions of this Contract. 

 
4. REQUIREMENTS CONTRACT  

 
(a) This is a requirements Contract. A requirements contract provides the Contractor with 

both the legal right and the legal duty to supply goods and/or services in an amount 
that is determined by WMATA’s needs, rather than by a fixed quantity. If, however as 
the result of an urgent need, the Authority requires any quantity of goods or services 
before the date otherwise specified under this Contract, and if the Contractor will not 
accept an order providing for the accelerated delivery, the Authority may acquire the 
urgently required goods or services from another source.  
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(b) If the Contractor is unable or otherwise fails to provide goods or services within the 
time frames required in this Contract, the Authority reserves the right to procure them 
from any other source and in any other manner it deems appropriate. Nothing 
contained herein shall be deemed to waive, modify or impair the Authority’s right to 
treat such failure as a material breach of the Contractor’s obligations pursuant to the 
“Default” article of this Contract, or to pursue any other remedy to which the Authority 
may be entitled pursuant to this Contract, at law or in equity. 

 
5.   INDEFINITE QUANTITY CONTRACT (NOT APPLICABLE)  
 
6. ORDERING  
 

(a) The Contracting Officer shall order any supplies and/or services to be furnished under 
this Contract by the issuance of delivery orders or task orders. Such orders may be 
issues throughout the Period of Performance. 

 
(b) All delivery orders or task orders are subject to the terms and conditions of this 

Contract.  In the event of a conflict between a delivery order or task order and this 
Contract, this Contract shall control. 

 
(c) If mailed, a delivery order or task order is considered “issued” when the Authority 

places the order in the mail. Orders may be issued electronically, if authorized by the 
Price Schedule. 

 
7. ORDER LIMITATIONS  (NOT APPLICABLE)   
 

 
8. AUDIT, AVAILABILITY, AND INSPECTION OF RECORDS- FTA  
 

(a) Authorized persons.  The Contracting Officer and his or her representatives, including 
representatives of the Authority’s governing jurisdictions and any other Federal, state, 
or local entity providing funding for this Contract and the U.S. Comptroller General 
shall have access and inspection rights described in this article. 
 

(b) Examination of costs.  The Contractor shall maintain, and the Contracting Officer shall 
have the right to examine and audit, all records sufficiently to properly reflect all costs 
incurred or anticipated to be incurred directly or indirectly in performance of this 
Contract. This right of examination shall include inspection of the Contractor’s facilities 
engaged in performing this Contract at all reasonable times.   

 
(c) Cost or pricing data.  If the Contractor is required to submit cost or pricing data in 

connection with any pricing action relating to this Contract, the Contracting Officer 
shall have the right to examine and audit all of the Contractor’s records related to: (1) 
any proposal for the Contract, subcontract, or modification; (2) any clarifications or 
discussions conducted on the proposal; (3) pricing of the Contract, subcontract or 
modification; or (4) performance of the Contract, subcontract or modification. 

 
(d) Availability. The accounts, records and cost information required to be originated 

under this Contract, and together with all other accounts, records and cost information 
related to this Contract, shall be maintained and made available by the Contractor and 
subcontractor(s): 
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(1) At their offices at all reasonable times for inspection, audit, reproduction or 
such other purposes as  the Contracting Officer or by anyone he or she 
authorizes may require or pursuant to any other provision of this Contract; 
and 

 
(2) Except to the extent otherwise expressly set forth in this Contract, until three 

(3) years from the date of final payment under this Contract. If the Contract is 
completely or partially terminated, such records shall be maintained for a 
period of three (3) years from either the date of any resulting final settlement 
or the date of final payment, whichever is later. If a pricing adjustment is 
involved in any dispute or litigation related to this Contract, such records shall 
be maintained for a period equal to the later of three (3) years from the date 
of final payment or one (1) year following the final disposition of the dispute 
or litigation. 

 
(e)  Subcontracts.  The Contractor shall insert this article, in all subcontracts that exceed 

$100,000.   
 

9. AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR  
 

Funds are not guaranteed for performance under this Contract beyond the current fiscal year 
that ends on June 30th. The Authority’s obligation for performance of this Contract beyond 
that date is contingent upon the availability of funds from which payment for Contract 
purposes can be made. The Authority’s legal liability for any payment cannot arise for 
performance under this Contract, until funds are made available to the Contracting Officer for 
performance and until he or she notifies the Contractor of the availability, in writing. Any 
option exercised by the Authority that will be performed, in whole or in part, in a subsequent 
fiscal year is subject to availability of funds in that year and will be governed by the terms of 
this article. 
 

10. CONTRACTING OFFICERS TECHNICAL REPRESENTATIVE (COTR) 
 
(a) The work will be conducted under the Contracting Officer’s general directions. 

Authority will be delegated to the Contracting Officer's Technical Representative 
(COTR) to take the following actions; 

 
(1) Act as the principal point of contact with the Contractor.  The COTR will 

submit a copy of each item of incoming correspondence and a copy of any 
enclosures to the Contract Administrator; 

(2) Approve in writing, the Contractor’s progress schedule and submittals when 
required; 

(3) Inspect the work for compliance with this Contract; 
(4) Review and approve invoices and payment estimates. The COTR will 

forward invoices and receipts to accounting.  The COTR will bring any 
significant discrepancies in, or disputes concerning, Contractor invoices or 
payments to the Contracting Officer’s attention.  In those cases requiring 
release of final retained percentages of payment, the COTR will make his or 
her recommendations to the Contracting Officer in writing;  

(5) Coordinate correspondence with the Contract Administrator, if its importance 
significantly impacts the Contractual terms and conditions; 

(6) Evaluate the Contractor’s technical letters and proposals for the Contracting 
Officer; 
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(7) Advise the Contracting Officer of potential problems that may affect Contract 
performance;  

(8) Advise DBE Office, if DBE, SBE, or SBLPP issue(s) appear that may require 
investigation. 

(9) Advise the Contracting Officer whenever the COTR has reason to believe 
that the Contractual not-to-exceed amount will be exceeded; 

(10) Prepare the Authority’s estimate for proposed Contract modifications.  
Participate in negotiations for modifications; 

(11) Approve, in writing, the Contractor’s progress schedule when required. 
(12) Receive from the Contractor, monthly, if applicable, DBE status reports and 

forward them to the DBE Office; 
(13) Receive from the Contractor  certified payroll reports and prepare a log sheet 

indicating the following: (1) name of the Contractor and subcontractor; (2) the 
Contract number; (3) the certified payroll number (number for the payroll for 
the project starting with the number 1); (4) the time frame of the payroll 
period (i.e. 1/21/11-2/3/11); (5) the statement of compliance date (first page 
of the report); and (6) the date the report was received by WMATA; 

(14) Maintain a comprehensive file/record of documents and correspondence 
concerning Contract activities and actions; 

(15) Provide the Contract Administrator with a written notification after all 
supplies/services have been received with a statement that the COTR is not 
aware of any open issues that would preclude closeout of the Contract and 
that it is ready for closeout.  The COTR will return the file, containing all 
records, correspondence, etc., to the Contract Administrator; 

(16) Execute Standard Form 1420, which contains a detailed performance 
evaluation of the Contractor.   If, there are one (1) or more categories in 
which the Contractor is deemed unsatisfactory, these evaluations must be 
provided to it for comment;  

(17) Provide the Contract Administrator with a written request (and requisition) to 
exercise option(s) (if any) a minimum of ninety (90) days prior to the time 
established in this Contract for exercise of the option; and 

(18) The presence or absence of the COTR or his or her inspectors shall not 
relieve the Contractor from any requirements of this Contract. 

(19) The COTR may not re-delegate or sub-delegate his or her authority to act on 
the Contracting Officer’s behalf. If, for whatever reason the COTR is unable 
or unwilling to fulfill his or her responsibilities under this Contract, only the 
Contracting Officer can designate a new COTR. 

 
(b) The COTR’s name and address will be provided after award. 
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CHAPTER II – TIME/DELAYS/LIQUIDATED DAMAGES 
 

 
1. PERIOD OF PERFORMANCE 
 

The period of performance is the Base Period of One (1) Year with Four (4) One Year 
Option Periods commencing from the date of award.  
 
The Authority has the unilateral right to extend the contract by exercising up to twelve (12) 
months for each Option Period (as applicable) subject to all terms and conditions herein.   
 
The Authority may exercise the option(s) (if any) by written notice to the Contractor prior to 
commencement of the option period; provided, that the Authority shall give the contractor a 
preliminary notice of its intent to extend at least 30 days before the contract expires.  The 
preliminary notice does not commit the Authority to an extension. 
 

2.  OPTIONS- EVALUATION 
 
In awarding this Contract, the Contracting Officer shall evaluate offers for any option 
quantities or periods contained in a solicitation in accordance with PPM §§ 4-21 through 4-
23. 

 
3.  OPTIONS- EXERCISE 
 

(a) When exercising an option, the Contracting Officer shall provide written notice to the 
Contractor within a reasonable amount of time before exercising the option. 
 

(b) When the Contract provides for economic price adjustment and the Contractor requests 
a revision of the price, the Contracting Officer shall determine the effect of the 
adjustment on prices under the option before the option is exercised. 

 
(c) In accordance with PPM § 4-23, the Contracting Officer may exercise options only after 

determining that— 
 

(1) Funds are available; 
(2) The requirement covered by the option fulfills an existing WMATA need; 
(3) The exercise of the option is the most advantageous method of fulfilling 

WMATA’s needs, when price and other factors are considered.  
(4) Contractor is not listed in the System for Award Management’s Exclusions 

(See www.sam.gov).  
(5) The Contractor’s past performance evaluations on other Contract actions 

have been considered; and 
(6)  The Contractor’s performance on this Contract has been acceptable in that it 

received satisfactory ratings. 
 

(d) The Contracting Officer, after considering price and other factors, shall make the 
determination on the basis of one (1) of the following: 

 
(1) A new solicitation fails to produce a better price or a more advantageous 

offer than that offered by the option. If it is anticipated that the best price 
available is the option price or that this is the more advantageous offer, the 
Contracting Officer should not use this method of testing the market. 

http://www.sam.gov/
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(2) An informal analysis of prices or an examination of the market indicates that 

the option price is better than prices available in the market or that the option 
is the more advantageous offer. 

 
(3)  The time between the award of the Contract containing the option and the 

exercise of the option is so short that it indicates the option price is the lowest 
price obtainable or the more advantageous offer. The Contracting Officer 
shall take into consideration such factors as market stability and comparison 
of the time since award with the usual duration of Contracts for such supplies 
or services. 

 
(e) The determination of other factors under subparagraph (d): 
 

(1) Should take into account WMATA’s need for continuity of operations and 
potential costs of disrupting operations; and 

(2) May consider the effect on DBEs. 
 

(f) Before exercising an option, the Contracting Officer shall make a written 
determination for the Contract file that the exercise is in accordance with the terms of 
the option, and the requirements of this clause. To satisfy requirements for full and 
open competition, the option must have been evaluated as part of the initial 
competition and be exercisable at an amount specified in or reasonably determinable 
from the terms of this Contract, such as: 

 
(1) A specific dollar amount; 
(2) An amount to be determined by applying provisions (or a formula) provided in 

this Contract, but not including renegotiation of the price for work in a fixed-
price type Contract; 

(3) In the case of a cost-type Contract, if— 
 
(a) The option contains a fixed or maximum fee; or 
(b) The fixed or maximum fee amount is determinable by applying a formula 

contained in this Contract;  
 
(4) A specific price that is subject to an economic price adjustment provision; or 
(5) A specific price that is subject to change as the result of changes to 

prevailing labor rates provided by the U.S. Secretary of Labor. 
 

(g) The Contract modification or other written document that notifies the Contractor of 
the exercise of the option shall cite this article as authority. 

 
 

4.  OPTION FOR INCREASED OR DECREASED QUANTITIES OF SUPPLIES  
 
WMATA may increase or decrease the quantities of supplies called for in the Price Schedule, 
at the unit price specified. WMATA may also require the delivery of a numbered line item, 
identified in the Price Schedule as an option item, in the quantity and at the price stated in 
the Price Schedule.  The Contracting Officer may exercise the option by written notice to the 
Contractor within a reasonable amount of time before exercising the option. Delivery of the 
added items shall continue at the same rate as the like items called for under the Contract, 
unless the parties agree otherwise.  
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5. OPTIONS TO EXTEND SERVICES 
 
WMATA may require continued performance of any services within the limits and at the rates 
specified in this Contract. These rates may be adjusted only as a result of revisions to the 
prevailing labor rates provided by the U.S. Secretary of Labor. This option provision may be 
exercised more than once, but the total extension of performance thereunder shall not 
exceed six (6) months. The Contracting Officer may exercise the option by written notice to 
the Contractor within a reasonable amount of time exercising the option. 
 
 

6. OPTION TO EXTEND THE TERM OF THE CONTRACT 
 
(a) WMATA may extend the term of this Contract by written notice to the Contractor 

within a reasonable amount of time before exercising the option, provided that 
WMATA gives the Contractor a preliminary notice of its intent to extend within a 
reasonable amount of time before the Contract expires. The preliminary notice does 
not commit WMATA to the extension. 

 
(b) If WMATA exercises this option, the extended Contract shall include this option 

clause. 
 
(c) The total duration of this Contract, including any options under this clause shall be 

reasonable as determined by the Contracting Officer in consultation with counsel 
(COUN). 

 
 

7. OPTIONS EXERCISED OUT OF SEQUENCE 
 
WMATA may exercise options at any time, including during the base period, and in any 
sequence, even if it varies from the sequence stated in the Price Schedule. The Contractor 
may be entitled to an equitable adjustment in the Contract price, if exercising the option out 
of sequence causes any undue delay in performance of this Contract.  If options are 
extended during the base period or out of sequence, any previously agreed to economic 
price adjustment for exercise of the option may not apply, at the Contracting Officer’s 
discretion. 
 
 

8. LIQUIDATED DAMAGES FOR DELAY 
 
 
(a) Time is of the essence to this Contract.  In the event of a delay under this Contract 

beyond the period of performance or beyond the period to which such time may be 
extended by the Contracting Officer, the Authority shall be paid damages for such 
delay.  Since the amount of such damages and the loss to the Authority will be 
extremely difficult to ascertain, it is hereby expressly agreed that such damages will 
be liquidated and paid as follows: 

 
(b) The liquidated damages for each and every day (per day), of unexcused delay, the 

sum of two hundred dollars ($200.00) that is hereby agreed upon not as a penalty, 
but as liquidated damages. 
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(c) The Authority shall have the right to deduct such liquidated damages from any 

monies due or which may become due to the Contractor under this Contract. If the 
amount that becomes due is less than liquidated damages due to the Authority, the 
Contractor shall pay the difference upon the Contracting Officer’s demand. 

 
9. EXTENSIONS OF TIME/FORCE MAJEURE 

   
(a) For purposes of this clause, the term “force majeure” shall mean an unforeseen 

event or circumstance, beyond the control of, and not occasioned by the fault or 
negligence of, the Contractor or the Authority, that gives rise to a delay in the 
progress of the Contract, including, without limitation, acts of God, acts of war or 
insurrection, unusually severe weather, fires, floods, strikes, freight embargoes or 
other events or circumstances of like nature. 

 
(b) Notwithstanding the provisions of the “Liquidated Damages” article of this Contract (if 

applicable), if the Contractor is delayed at any time during the performance of this 
Contract, by the Authority’s negligence or by a force majeure event, then the 
Contracting Officer shall extend the time for completion and/or the affected delivery 
date(s) in the following circumstances: 

 
(1) The cause of the delay arises after the award of the Contract and neither was 

nor could have been anticipated by the Contractor by reasonable 
investigation before such award; 

 
(2) The Contractor demonstrates to the Contracting Officer that the completion of 

the work and/or affected deliveries will be actually and necessarily delayed; 
 
(2) The delay cannot be avoided or mitigated by the exercise of all reasonable 

precautions, efforts and measures  available to the Contractor, whether 
before or after the cause of delay; and 

 
(4) The Contractor makes a written request and provides other information to the 

Contracting Officer, as described below. 
 
(c) If the Contractor will be delayed at any time or for any period by two (2) or more of 

the above-mentioned causes, the Contractor shall not be entitled to a separate 
extension for each cause, but shall be entitled to only one (1) period of extension for 
the cumulative effects of the delay. 

 
(d) The Contracting Officer may rescind or shorten any extension previously granted, if 

he or she subsequently determines that any information that the Contractor provided 
in support of a request for an extension of time was erroneous, if, accurate 
information would have resulted in a denial of the request for an excusable delay.  
The Contracting Officer will not rescind or shorten any extension previously granted, 
if the Contractor acted in reliance upon it and if, in his or her judgment, such 
extension was based on information that the Contractor submitted in good faith, even 
if it is later determined to be erroneous. 
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(e) The request for an extension of time shall be made within ten (10) days after the 
Contractor knows or should know of any cause for which it may claim an excusable 
delay. The Contractor’s request shall contain any potential basis for an extension of 
time, describing, as fully as possible, the nature and projected duration of the delay 
and its effect on the completion of the work identified in the request.  Within thirty 
(30) days after his or her receipt of all such information, the Contracting Officer shall 
advise the Contractor of his or her decision on such requested extension. Where it is 
not reasonably practicable for the Contracting Officer to render his or her decision in 
the thirty (30) day period, he or she shall, prior to the expiration of such period, 
advise the Contractor that he or she will require additional time and state the 
approximate date upon which he or she expects to render a decision. 

 
(f) In no event shall a delay in performance of the Contract occasioned solely by a force 

majeure event or the acts or omissions of any party outside of the Contractor’s 
control be the basis for a termination for default pursuant to this Contract. In no event 
shall a subcontractor at any tier be deemed a party outside of the Contractor’s 
control. 

 
10. THE AUTHORITY’S DELAY  

 
(a) If the performance of all or any part of this Contract is delayed in a material manner 

or extent by the Authority’s acts or omissions that are not expressly or impliedly 
authorized by this Contract or by applicable provisions of law, the Contracting Officer 
shall make an adjustment (excluding profit) for any increase in the cost of 
performance of this Contract caused by such delay and shall modify the Contract, in 
writing. The Contracting Officer shall make an adjustment to the delivery or 
performance dates and to any other Contractual provision, if such delay or 
interruption affected Contract compliance. The Contracting Officer shall make no 
adjustment under this Contract for any delay or interruption, if performance was or 
could have been delayed by any other cause, including, without limitation: (i) the fault 
or negligence of the Contractor or any subcontractor; (ii) an act constituting a force 
majeure event pursuant to this Contract; or (iii) any other cause for which an 
adjustment is provided under any other article of this Contract, at law or in equity. 

   
(b) An adjustment pursuant to paragraph (a) shall not be allowed:  

 
(1) For any costs incurred more than twenty (20) days before the Contractor 

notifies the Contracting Officer, in writing, of the delay.  
 
(2) Unless the claim, in a sum certain, is asserted in writing as soon as 

practicable after the termination of the delay. In no event, shall a Contractor 
assert a delay claim later than thirty (30) days after its termination. The delay 
claim shall be accompanied by appropriate documentation, specifically 
supporting the nature and extent of the claimed impact upon the cost and/or 
time required for performance.  In any instance where it is not possible for the 
Contractor to fully project such impact within the thirty (30) day period, it shall 
support the claim with such documentation as is then reasonably available, 
along with a statement of the anticipated time frame when the Contractor 
expects to provide the additional materials.  The Contracting Officer shall 
maintain the right throughout the process to request such additional materials 
as he or she shall reasonably require in consideration of the claim and shall 
be under no obligation to conclude his or her consideration of the claim prior 
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to review of all relevant materials.  Any adjustment to the Contract price 
pursuant this clause must be determined prior to final payment under this 
Contract. 

 
 

11. NOTICE TO THE AUTHORITY OF LABOR DISPUTES 
 

(a) Whenever the Contractor has knowledge that any actual or potential labor dispute is 
delaying or threatens to delay the timely performance of this Contract, the Contractor 
shall immediately give notice thereof, including all relevant information with respect 
thereto, to the Contracting Officer. 
 

(b) The Contractor agrees to insert the substance of this article, including this paragraph 
(b), in any subcontract hereunder, if a labor dispute may delay the timely 
performance of this Contract.  
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CHAPTER III – ACCEPTANCE/INSPECTIONS/DEFICIENCIES 
 

 
1. INSPECTION OF SERVICES (NOT APPLICABLE)  
 
2. INSPECTION OF SUPPLIES  
 

(a)  The Contractor shall provide and maintain an inspection system acceptable to the 
Authority covering supplies under this Contract and shall tender to the Authority for 
acceptance only supplies that have been inspected in accordance with the inspection 
system and that the Contractor determines to be in conformity with this Contract’s 
requirements. As part of the system, the Contractor shall prepare records evidencing 
the nature and result of all inspections. These records shall be made available to the 
Authority during the term of the Contract and thereafter in accordance with the “Audit 
and Inspection of Records” article of this Contract. The Authority may perform 
reviews and evaluations as reasonably necessary to ascertain compliance with this 
article. These reviews and evaluations shall be conducted in a manner that will not 
unduly delay the Contract. Reviews, whether exercised or not, do not relieve the 
Contractor of its obligations under this Contract. 
 

(b)  The Authority has the right to inspect and test all supplies under this Contract, to the 
extent practicable, at all places and times, including during manufacturing, and 
before acceptance. The Authority shall perform inspections and tests in a manner 
that will not unduly delay the Contract. The Authority assumes no Contractual 
obligation to perform any inspection and/or test nor shall the Authority’s failure to 
perform any inspection and/ or test relieve the Contractor of any obligation under this 
Contract. 

 
(c)  If the Authority performs inspection(s) or test(s) on the  Contractor’s or  

subcontractor’s premises, the Contractor shall furnish, and shall require 
subcontractors to furnish, without additional cost, all reasonable facilities and 
assistance for the safe and convenient performance of these inspections or tests.  
 

(d)  When supplies are not ready at the time specified for inspection or testing, the 
Contracting Officer may charge the Contractor for any additional, associated costs.  
The Contracting Officer may also charge the Contractor for any additional costs of 
inspection or testing when prior rejection makes re-inspection or retesting necessary. 

 
 

3. ACCEPTANCE OF SUPPLIES 
  
(a) The Authority shall accept or reject tendered supplies as promptly as practicable after 

delivery, unless otherwise provided in this Contract.  The Authority’s failure to inspect 
and/or accept or reject the supplies shall not relieve the Contractor from responsibility, 
nor impose liability upon the Authority, for nonconforming supplies. 

 
(b)  The Authority’s acceptance shall be deemed conclusive, except for latent defects, 

fraud, willful misconduct, gross mistakes amounting to fraud or as otherwise provided 
in this Contract.  In such instances, the Authority, in addition to any other rights and 
remedies it has under this Contract, at law or in equity, shall have the right: 
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(1) To direct the Contractor, at no increase in Contract price, to correct or 
replace the defective or nonconforming supplies at the original point of 
delivery or, if the Contracting Officer determines, at the Contractor’s facility, 
in accordance with a reasonable delivery schedule as may be agreed upon 
between the parties. The Contracting Officer may reduce the Contract price, 
if the Contractor fails to meet such delivery schedule; or 

 
(2) Within a reasonable time after the Contractor’s receipt of a Notice of Defects 

or Nonconformance, the Contracting Officer may reduce the Contract price, 
as is equitable under the circumstances, if he or she elects not to require 
correction or replacement. When supplies are returned to the Contractor, the 
Contractor shall bear the costs of transportation. 

 
 

4. NEW MATERIAL [SUPPLIES] 
 

Unless this Contract specifies otherwise, the Contractor represents that any supplies and 
components to be provided under this Contract are new (not used or reconditioned, and not 
of such age or so deteriorated as to impair their usefulness or safety). If at any time during 
the performance of this Contract, the Contractor believes that furnishing supplies or 
components that are not new is in the Authority’s best interests, the Contractor shall notify 
the Contracting Officer immediately in writing.  The Contractor’s notice shall include the 
reasons for the request, along with any proposed price reduction, that the Authority may take 
if the Contracting Officer agrees to authorize such supplies or components.  The Contracting 
Officer’s authorization to use such supplies or components shall be final and binding and not 
subject to further review pursuant to the “Disputes” article of this Contract or otherwise. 

 
 
5. WARRANTY  
 

(a) All workmanship, parts and materials furnished for this Contract shall be 
unconditionally warranted against failures or defects for a period of one (1) year after 
the Authority accepts them or places them in service, whichever is earlier.  The 
Contractor shall accept the Authority’s records regarding the date the item was 
placed in service. 

 
(b) In the event that any work covered by the warranty provisions fails during the 

warranty period, the Contractor shall repair or replace the work within three (3) days 
without cost or expense to the Authority. 

 
(c) Should the Contractor shall fail to repair or replace any part or do any work in 

accordance with the terms of this warranty, or if immediate replacement or work is 
necessary to maintain operations, the Authority shall have the right to cause such 
replacement to be made, utilizing its own forces and/or those of third parties as the 
Authority shall reasonably deem appropriate, at Contractor’s expense. 

 
(d) Each piece of equipment, component or part thereof that the Contractor replaces, 

repairs, adjusts or services in any manner under the terms of this warranty during the 
warranty period shall be reported to the Contracting Officer on the Authority’s forms.  
Each report shall indicate in detail all repairs, adjustments and servicing to each and 
every component, unit or part thereof. 
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(e) Any warranty work shall be accomplished with minimum disruption to the Authority’s 
operations and to its maintenance and service facilities. The Authority shall at its sole 
discretion determine the availability of facilities for warranty work. 

 
(f) The Contractor shall make adequate service facilities available, along with spare 

parts, for all the items under warranty. Trained technical service personnel shall be 
available to the Authority sufficient to meet the Contractor’s warranty obligations. 

 
(1) The Contractor shall provide field service representatives who are competent 

and fully qualified in the maintenance and operation of the warrantied items.  
These field service representatives shall assist the Authority in overcoming 
any difficulties in the operation or maintenance of the warrantied items. They 
shall further serve as the Contractor’s on-site representatives for any 
component failure claims or warranty claims under this Contract.   

 
(2) During the warranty period, a field service representative shall be available 

within twenty four (24) hours. 
 

(g) The  Authority’s rights set forth in this article shall be in addition to those set forth 
elsewhere in this Contract or otherwise at law or in equity. 

 
 

6.  CORRECTION OF DEFICIENCIES 
 

(a) The Contractor must replace materials or correct workmanship not conforming to the 
Contract’s requirements at no additional cost to WMATA.  In addition, the Contractor 
is subject to any liquidated damages specified in this Contract or actual damages 
incurred by WMATA.  If the Contractor fails to correct deficiencies, the Contracting 
Officer, may take specific action as follows:  

 
(1) Replace or correct the item or work at the Contractor’s expense.  This may 

be accomplished by award of a new contract or by use of WMATA’s own 
resources. 

 
(2) Accept the items with a reduction in price. This action will be accomplished 

by formal modification to this Contract.  The reduced price will be based upon 
the reasonable value of the item, considering the possible cost of correcting 
the item. 

 
(3) Terminate this Contract for default.  If the item or work must be re-procured, 

the Contractor is normally liable for excess costs incurred by WMATA in 
accordance with the “Termination for Default” article of this Contract. 

 
 

7. FIRST ARTICLE INSPECTION 
 

 
(a) The Contractor shall deliver one (1) unit to the Authority for first article (pre-

production) tests. The shipping documentation shall contain this Contract number 
and the lot/item identification number. The characteristics for the first article 
inspection and its testing requirements are stated in the technical specifications/ 
Statement of Work.  
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(b) Within ten (10) days after the Authority receives the first article, the Contracting 
Officer shall notify the Contractor, in writing, of the conditional approval, approval, or 
disapproval of the first article.  The notice of conditional approval or approval shall 
not relieve the Contractor from complying with all requirements of the specifications 
and all other terms and conditions of this Contract.  A notice of conditional approval 
shall state any further action required of the Contractor.  A notice of disapproval shall 
cite the reasons for the disapproval. 
 

(c) If the first article is disapproved, the Contractor, upon the Authority’s request, shall 
submit an additional first article for testing.  After each request, the Contractor shall 
make any necessary modifications, or repairs to the first article or select another first 
article for testing.  The Contractor shall pay for all costs related to these tests.  The 
Contractor shall furnish any additional first article under this Contract within the time 
specified by the Authority. The Contracting Officer may make an equitable 
adjustment to the Contract for any schedule extension related to these tests, at no 
cost to the Authority. 
 

(d) Unless otherwise provided in the Contract, the Contractor: 
 

(1) May deliver the approved first article as a part of the Contract quantity, if  it 
meets all of the Contract’s requirements for acceptance and was not 
damaged or impaired in testing; and  

(2) Shall remove and dispose of any first article from the Authority’s test facility 
at the Contractor's expense. 

 
(e) The Contractor is responsible for providing operating and maintenance instructions, 

spare parts support, and repairs to the first article during any first article test. 
 

(f) The Authority will inspect the first article in accordance with the Contract’s 
requirements.  A written report will be forwarded to the Contractor in accordance with 
(b) above. 

 
 

8. F.O.B. DESTINATION  
 

(a) Unless otherwise specified, the Contractor shall furnish all supplies to be delivered 
under this Contract "F.O.B. Destination."  As used herein, “F.O.B. Destination” 
means: 
 

 (1) Free of expense to WMATA on board the carrier's conveyance, at a specified 
delivery point where WMATA’s  facility (plant, warehouse, store, lot, or other 
location to which shipment can be made) is located; and 

 
(2) Supplies shall be delivered to WMATA’s warehouse unloading platform, or 

receiving dock, at the Contractor’s expense.  WMATA shall not be liable for 
any delivery, storage, demurrage, accessorial, or other charges involved 
before the actual delivery of the supplies to the destination, unless such 
charges are caused by WMATA’s acts or omissions,  acting in its Contractual 
capacity.  If the Contractor uses a rail carrier or freight forwarder for less than 
full carload shipments, the Contractor shall assure that the carrier will furnish 
tailgate delivery, if transfer to truck is required to complete delivery to 
WMATA.  
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(b) The Contractor shall:  
 

(1) Pack and mark the shipment to comply with this Contract’s specifications;  
(2) In the absence of specifications, prepare the shipment in conformance with 

carrier requirements; 
(3) Prepare and distribute commercial bills of lading;  
(4) Deliver the shipment in good order and condition to the delivery point 

specified in the Contract; 
(5) Be responsible for any loss of and/or damage to the goods occurring before 

receipt of the shipment by WMATA at the delivery point specified in the 
Contract; 

(6) Furnish a delivery schedule and designate the mode of delivering carrier; and  
(7) Pay and bear all charges to the specified point of delivery. 
 

 
9. QUALITY ASSURANCE/QUALITY CONTROL 
 

The Contractor shall be responsible for quality assurance and for assuring that the work 
conforms to the requirements of this Contract.  The Contractor shall maintain an effective 
and economical quality control program planned and developed in conjunction with other 
Contractor functions necessary to satisfy this Contract’s requirements.  The quality control 
program shall establish and implement procedures to ensure that only acceptable supplies or 
services are tendered to the Authority for acceptance, and shall demonstrate both 
recognition of the Contract’s quality requirements and an organized approach to satisfying 
them. The program shall ensure that quality requirements are satisfied throughout all phases 
of Contract performance, including, as applicable, design development, purchasing, 
fabrication, processing, assembly, inspection, testing, packaging, delivery, and storage and 
shall provide for the early detection of actual or potential deficiencies, trends, or conditions 
that could result in unsatisfactory quality. 
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CHAPTER IV—CHANGES/ PRICING ADJUSTMENTS 
 

 
1. CHANGE ORDERS 
 

(a) The Contracting Officer may at any time, by a written order, and without notice to the 
sureties, if any, direct and implement change orders, within the general scope of this 
Contract, including but not limited to one or more of the following: 

 
(1) Nature and/or extent of Services to be performed or Supplies to be furnished; 
 
(2) Time of performance (i.e., hours of the day, days of the week, etc.); or 
 
(3) Place of performance of the Services. 

 
(b) If, in the judgment of the Contracting Officer or as otherwise determined, any such 

change causes an increase or decrease in the cost of, or the time required for, the 
performance of any part of the Work under this Contract, whether or not directly 
changed by the order, the Contracting Officer shall make an equitable adjustment in 
the Contract price, the delivery schedule, or both, and shall modify the Contract 
accordingly. 

 
(c) In any instance where the Contractor asserts a right to an adjustment in the Contract 

price or time required for performance as the result of a change directed pursuant to 
this Article, it must submit a written claim so advising the Authority within 30 days 
from the date of receipt of the written order directing the change.  The claim shall be 
accompanied by appropriate documentation, specifically identifying and supporting 
the nature and extent of the claimed impact upon the contract price and/or time 
required for performance; except that, in any instance in which it is not reasonably 
practical for the Contractor to fully determine or project such impact within such 30 
day period, the claim shall be accompanied by such supporting documentation as is 
then reasonably available to the Contractor as well as the anticipated time frame in 
which the Contractor projects to provide the additional materials.  The Contracting 
Officer shall maintain the right throughout the process to request the preparation 
and/or submission of such additional materials as it shall reasonably require in 
consideration of the claim and shall be under no obligation to conclude its 
consideration of the claim prior to receipt and review of all relevant materials.  Any 
adjustment to the contract price pursuant to this Article must be agreed upon or 
otherwise determined prior to Final Payment.  

 
(d) If the Contractor's proposed price adjustment includes the cost of property rendered 

obsolete or excess by the change, the Contracting Officer shall have the right to 
prescribe the manner of the disposition of the property. 

 
(e) Failure to agree to the right of either party to any adjustment in price or time for 

performance as the result of a change implemented pursuant to this Article shall be 
subject to adjudication in accordance with the Disputes Article of this Contract.  
However, notwithstanding any such failure to agree and/or the pendency of any such 
dispute, the Contractor expressly acknowledges that it shall remain fully obligated to 
perform the Work of the Contract as so changed. 
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(f) Notwithstanding any other provision of this Contract, the Contractor shall promptly 
notify the Contracting Officer of matters, whether implemented as a change order in 
accordance with this Article or otherwise, which the Contractor believes or asserts 
may reasonably result in either an increase or decrease in the Contract price or the 
time required for performance of any part of the Work and shall take action with 
respect thereto as directed by the Contracting Officer.  The Contractor’s failure to 
provide such notification shall constitute a waiver of its right to seek an adjustment in 
the Contract price or time required for such performance. 

 
(g)  Except to the extent, if any, otherwise expressly set forth in this Contract, in  no event 

shall the Contractor be entitled to payment for change orders, additional or extra 
supplies or services or other modification to any requirement or term of the Contract 
unless such has been authorized in writing by the Contracting Officer. 

 
2. PRICING OF ADJUSTMENTS  
 

(a) The parties agree that, notwithstanding any interpretation of contract cost principles 
to the contrary, the Authority will not be liable for interest, however represented, on or 
as a part of any claim, request, bid or adjustment, including equitable adjustments, 
whether said claim, request, bid or adjustment, including equitable adjustments, 
arises under the Contract or otherwise. 
 

(b) As part of its bid for any modification to this Contract requiring a price adjustment 
involving an aggregate increase or decrease in excess of $100,000 to the Contact 
price, the Contractor shall submit to the Contracting Officer, either actually or by 
specific identification in writing, cost or pricing data under the conditions described in 
this paragraph and certify that, to the best of its knowledge and belief, the cost or 
pricing data submitted is accurate, complete and current as of the date of the bid.   
The Contractor, at the discretion of the Contracting Officer, may be required to 
submit cost or pricing data for price adjustments less than $100,000.  
 

(c) The Contractor shall ensure that the substantive terms of this Article are included in 
all subcontracts of any tier as to which the value of the subcontracted work exceeds 
$100,000. 

 
3. ACCOUNTING AND RECORD KEEPING FOR ADJUSTMENTS  
 

(a) Applicability. This Article shall apply to any adjustment in the price of this Contract 
initiated by the Contractor or the Authority 

 
(b) Forward Priced Adjustments. Unless waived in writing in advance by the Contracting 

Officer, the Contractor shall furnish to the Contracting Officer a proposed price 
adjustment in advance of performance of any Work for which a price adjustment is 
requested. The Contractor shall generate such records as are necessary to 
substantiate all elements of the proposed adjustment, which records shall be 
specifically segregated and identified in the Contractor's accounting system as being 
applicable to the pricing adjustment request. 
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 (c)   Post Pricing Adjustments. This paragraph shall be applicable with respect to price 
adjustments which either (i) are expected to exceed $50.000; or (ii) regardless of the 
value of the adjustment, arise in connection with a Contract with a base sum in excess 
of $1,000,000.  In addition to the records required pursuant to paragraph (b) above, in 
the event pricing of an adjustment under this Contract is not agreed upon between the 
Contractor and the Contracting Officer prior to the commencement of work for which 
the pricing adjustment is requested, the Contractor and any subcontractor engaged in 
work for which the pricing adjustment is requested, shall maintain accounts and 
original cost records specifically segregated and identified by job order or other 
appropriate accounting procedures approved by the Contracting Officer of all incurred 
segregable costs related to the work for which the pricing adjustment is requested. The 
Contractor shall maintain accounts and records which segregate and account for the 
costs of all work associated with that part of the project for which the pricing 
adjustment is requested and shall allocate the costs so accumulated between: (1) work 
required under the base Contract; (2) work requested to be reimbursed under the 
pricing adjustment; and (3) work claimed or determined to be related to other actual or 
proposed adjustments, including but not limited to, changes orders, differing site 
conditions, and the like. The accounts and records so established shall accumulate 
such costs under logical costs groups, such as material, labor, equipment, 
subcontracts, field overhead and the like. The Contractor shall record these costs on a 
form approved by the Contracting Officer. 

 
(e) Access to Records.  As a condition to the Authority’s obligation to consider any claim 

for a potential price adjustment under any provision of this Contract, the Contractor 
shall grant the Authority access to review and ascertain the validity of the accounting 
records being maintained for segregation of costs, including base cost records, and to 
audit any such costs as are deemed appropriate by the Contracting Officer.  

 
(f) Limitation on Pricing Adjustment. In the event the Contractor or any subcontractor fails 

to generate, maintain, or make available any records required under the Contract, and 
in addition to any and all additional rights to which the Authority may thereupon be 
entitled, the Contracting Officer shall determine whether such failure is willful, 
deliberate or otherwise precipitated by bad faith on the part of the Contractor, in which 
event the Contractor shall not be entitled to any price adjustment for the Work in 
question.  Where the Contracting Officer determines that the failure was not the result 
of the Contractor’s bad faith, the Contractor Officer shall determine the reasonable 
direct cost of the work for which records are not available, and add a single mark-up for 
indirect expenses not to exceed ten percent (10%) of the direct costs based on: 

 
(1) An audit of any records of the Contractor or subcontractor made available to 

the Authority; and/or 
 
(2) An Authority estimate as adopted or modified by the Contracting Officer.  
 

 
(g) In no event shall the Contractor and/or subcontractor be allowed any profit on 

claimed work for which records are not made available in accordance with its 
obligations under this Article and otherwise in the Contract. 

 
(h) Flow-down clause. The Contractor shall ensure the inclusion of all the provisions of 

this Article in all subcontracts issued under this Contract, modified as necessary, for 
proper identification of the contracting parties and the Contracting. 
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CHAPTER V – INVOICES/PAYMENTS/ DEDUCTIONS 
 
 
1. BILLING AND PAYMENT  
 

(a) The Authority shall pay and the Contractor shall accept the amounts set forth in the 
Price Schedule as full compensation for all costs and expenses of completing the  
this Contract, including, but not limited to, all labor and material required to be 
furnished under this Contract, all overhead, expenses, fees and profits including the 
cost of providing storage yards or facilities; all risks and obligations set forth in this 
Contract; any applicable fees or taxes; and all expenses due to any unforeseen 
difficulties encountered in the prosecution of the work. 
 

(b) Payments will be made following acceptance of the services or supplies to be 
provided under this Contract and after receipt and acceptance of a properly 
completed invoice.  WMATA will accept the submittal of invoices in one of the 
following methods: 

 
(1) Email: Invoices may be submitted through email at: 

apinvoice@wmata.com. Please submit one (1) invoice and supporting 
documentation per PDF attachment. You may submit more than one PDF 
attachment per email.  
 

(2) Fax: Invoices may be submitted via the following number: 1-866-534-
9063. Please submit one (1) invoice and all supporting documentation for 
this invoice per fax. 

 
(3) Regular Mail: Invoices may be submitted via U.S. Postal Service to the 

following address: 
 
WMATA-Accounts Payable 
PO Box 1910 
Beltsville, MD 20704-1910  

 
Note: This address is only for vendor invoices. Correspondence should 
not be sent to this address.  

 
(c) Invoices shall contain the vendor’s name, a unique invoice number for each shipment 

or service, invoice date, payment terms, total invoice amount, “remit to” address, 
purchase order number, freight terms, description of each item being invoiced, 
quantity, unit item cost, extended cost by item, total freight/handling costs, and 
contact name and email address. Final invoices must clearly be marked "Final" and 
cite the amount of this Contract, amount previously paid, and the balance due.  
 

(d) The Authority shall remit payment, generally within thirty (30) days of its receipt and 
acceptance of an invoice satisfying the requirements of paragraphs (b) and (c), at the 
prices stipulated in the Contract for supplies delivered and accepted or services 
rendered and accepted, less any applicable deductions.  

 
 
 

 

mailto:apinvoice@wmata.com
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2. PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA – MODIFICATIONS  
 

If the Contracting Officer  determines that any price, including profit or fee, previously 
negotiated in connection with any modification to this Contract involving changes in cost plus 
applicable profit in excess of $100,000 was based upon the Contractor’s or subcontractor’s 
cost or pricing data that was not complete, accurate or current, such that the amount the 
Authority paid to the Contractor for such price adjustment was greater than the Contractor 
would have been entitled based upon accurate and complete data, the Authority shall be 
entitled to an adjustment in an amount equal to such overpayment. The Authority’s rights 
hereunder shall be in addition to any other rights it may have under this Contract, at law or in 
equity.  
 

  
3. SUBCONTRACTOR PAYMENTS  
 

(a) The Contractor shall, under this Contract, establish procedures to ensure timely 
payment of amounts due pursuant to the terms of its subcontracts. The Contractor 
shall pay each subcontractor for satisfactory performance of its contract, or any billable 
portion thereof, no later than ten (10) days from the date of the Contractor’s receipt of 
payment from the Authority for work by that subcontractor. The Contractor shall also 
release, any retention withheld from the subcontractor within ten (10) days of 
satisfactory completion of all work required by that subcontractor. 

 
(b) The Contractor shall certify on each payment request to the Authority that payment has 

been or will be made to all subcontractors in accordance with paragraph (a) above.  
The Contractor shall notify the Contracting Officer with each payment request, of any 
situation where scheduled subcontractor payments have not been made. 

 
(c) In the event of a claim by any subcontractor that the Contractor has failed to comply 

with the terms of this article, the Contractor agrees to fully cooperate in any Authority 
investigation, and, if deemed appropriate by the Authority, to implement appropriate 
remedial measures to ensure future compliance. 

 
(d) The Contractor agrees that the Contracting Officer may provide information that he or 

she deems appropriate in response to inquiries from subcontractors seeking to 
determine the status of the Authority’s payments to the Contractor. 

 
(e) Nothing contained in this article or elsewhere in this Contract shall create a Contractual 

relationship between the Authority and any subcontractor, shall make the 
subcontractor an intended beneficiary of this Contract or shall alter or affect traditional 
concepts of privity of contract.  

 
 

4. GARNISHMENT OF PAYMENTS 
 

Payments under this Contract shall be subject to any garnishment, attachment orders, and/ 
or levies issued pursuant to the laws of the United States, Maryland, Virginia, and the District 
of Columbia. 
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CHAPTER VI – CONTRACT TERMINATION/STOP WORK ORDERS/DISPUTES 
 

 
1. STOP WORK ORDERS 
 

(a) The Contracting Officer may, at any time, by written order to the Contractor, require 
the Contractor to stop all, or any part of the work for a period of up to ninety (90) 
days after the order is delivered to the Contractor, and for any further period to which 
the parties may agree. The order shall be specifically identified as a “Stop Work 
Order” (“SWO”) issued under this article. Upon receipt of the SWO, the Contractor 
shall immediately comply with its terms and take all reasonable steps to minimize the 
incurrence of costs allocable to the work covered by the SWO during the period of 
work stoppage. Within a period of ninety (90) days after an SWO is delivered to the 
Contractor, or within any extension of that period to which the parties agree, the 
Contracting Officer shall either: 

 
(1) Cancel the SWO; or 

 
(2) Terminate the work covered by the SWO as provided in this Contract, as 

appropriate. 
 

(b) If a SWO is cancelled or expires, the Contractor shall resume work. The Contracting 
Officer shall make an equitable adjustment to the delivery schedule or Contract price, 
or both, and shall modify the Contract in writing if, in his or her judgment: 

 
(1) The SWO results in an increase in the time required for, or in the Contractor's 

cost properly allocable to, the performance of any part of this Contract; and 
 

(2) The Contractor submits a written claim for such adjustment within thirty (30) 
days after the end of the period of work stoppage. At the Contracting 
Officer’s discretion, the Authority may act upon any claim submitted at any 
time before final payment under this Contract.  

 
(c) If an SWO is not cancelled and the work covered by the Contract is terminated for 

the convenience of the Authority, the Contracting Officer shall allow reasonable 
costs, if any, resulting from the SWO in arriving at the termination settlement 
pursuant this Contract. 

 
 
2. TERMINATION FOR DEFAULT- FTA 
 

(a) The Contractor shall be in default if it commits a breach of any of its obligations 
under this Contract deemed material by the Contracting Officer.  In addition to those 
instances specifically referred to in this Contract,  the Contractor shall be in default in 
the following circumstances: 

 
(1) It fails to begin, or abandons, the work of the Contract in accordance 

with the contractual requirements; 
(2) It fails to deliver the supplies or perform the services within the time 

specified in this Contract or any extension that the Contracting Officer 
approves; 
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(3) It fails to make progress in a manner that the Contracting Officer 
deems unreasonable so as to endanger performance of this Contract; 
or 

(4) In the view of the Contracting Officer, the Contractor is willfully 
violating this Contract or is not executing it reasonably and in good 
faith. 

(b) In the event  the Contractor’s material breach pursuant to paragraph (a), the 
Contracting Officer is authorized to direct a written notice (a “Notice to Cure”) to the 
Contractor, specifying the nature of the breach and stating that the Contractor has 
ten (10) days to cure the breach or such additional time as the Contracting Officer 
authorizes.  If the Contractor fails to cure the breach in the time specified in the 
Notice to Cure, the Contracting Officer may terminate this Contract, in whole or 
designated part, for default after providing written notice to the Contractor. 

 
(c) Upon receipt of a “Notice of Default,” the Contractor shall immediately cease 

performance of the work so terminated. The Authority shall have the right to take any 
action necessary to complete the work, including performing the work itself, or 
contracting with another party to do so.  In the event the work is completed directly 
by the Authority or by a third party, the Contractor shall be liable for the additional 
costs and expenses necessary to complete the work, including, without limitation, 
labor, material costs, plant costs, tooling expenses, and equipment and property 
costs.  The Authority may deduct the costs and expenses so charged and pay them 
out of any monies otherwise payable to the Contractor.  Nothing contained herein 
shall be deemed to relieve the Contractor of its continuing obligation to perform any 
portion of this Contract that was not terminated. 
 

(d) The Contracting Officer may, at his or her sole discretion, waive a default by the 
Contractor, but such waiver shall not be deemed a waiver of any subsequent default. 
 

(e) Upon any termination for default, the Contracting Officer may require the Contractor 
to transfer title and deliver to the Authority, any completed or partially completed 
supplies, components (including data and intellectual property) and Contract rights 
that the Contractor has specifically produced or acquired for the terminated portion of 
this Contract. At the Contracting Officer’s direction, the Contractor shall also protect 
and preserve property in its possession in which the Authority may have an interest.  

 
(f) Upon any termination for default, the Authority shall pay for supplies delivered and 

accepted and/or services rendered and accepted in accordance with the terms of this 
Contract. The Authority may also compensate the Contractor for actions that it 
reasonably takes at the Contracting Officer’s direction for the protection and 
preservation of property.  The Authority may withhold from these payments any sum 
that the Contracting Officer determines to be necessary to protect the Authority 
against loss because of outstanding or claimed liens, or pending or anticipated 
claims under the Contract. 
 

(g) If, at any time following the Authority’s issuance of a termination for default 
hereunder, it is determined that the Contractor was not in default or that the default 
was excusable, the termination shall be converted to a termination for convenience 
and the rights and obligations of the parties shall be determined in accordance with 
the “Termination for Convenience” article of this Contract.  
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(h)      Any dispute or disagreement regarding any issue arising under this article shall be 
subject to adjudication in accordance with t the “Disputes” article of this Contract. In 
no event shall the Authority’s issuance of a “Notice to Cure” pursuant to paragraph 
(b) be the basis of a dispute pursuant to the “Disputes” article or  otherwise be 
subject to further review under this Contract or otherwise.  The pendency of any 
dispute shall not constitute a basis for the delay or suspension of, or otherwise affect 
the Authority’s right to proceed in accordance with this article, including without 
limitation, its right to complete the work or its right to insist that the Contractor 
complete any portion of the Contract that was not terminated.  

 
(i) The Authority’s rights and remedies in this article are in addition to any other rights 

and remedies provided under this Contract, at law or in equity. 
  

 
3. TERMINATION FOR CONVENIENCE- FTA  
 

(a) The Contracting Officer may terminate this Contract in whole, or in part, if he or she 
determines that a termination is in the Authority’s interest. The Contracting Officer 
shall terminate by delivering a “Notice of Termination” to the Contractor specifying 
the extent of termination and its effective date.  

 
(b) Upon receipt of a Notice of Termination, except as the Contracting Officer otherwise 

directs, the Contractor shall immediately: 
 

(1) Stop work as specified in the Notice of Termination; 
 
(2) Complete performance of the work not terminated;    
 
(3) Place no further subcontracts or orders for materials, services, or facilities, 

except as necessary to complete the remaining portion of the Contract;  
 
(4) Terminate all subcontracts to the extent that they relate to the work 

terminated; 
 
(5) Assign to the Authority, as directed by the Contracting Officer, all of the 

Contractor’s right(s), title, and interest(s) under the subcontracts terminated. 
The Authority shall have the right to settle or pay any termination costs 
arising out of the subcontracts and have no further liability to the Contractor 
for the work  that was the subject of such subcontracts;  

 
(6) With the Contracting Officer’s approval, settle all outstanding liabilities and 

settlement costs arising from the termination of subcontracts;  
 
(7) As the Contracting Officer directs, transfer title and deliver to the Authority: 

 
(i) Parts, work in process, completed work, supplies, and other material 

produced or acquired for the work terminated; and  
 
(ii) The completed or partially completed plans, drawings, information 

and other property that would have been required to be furnished to 
the Authority, if the Contract had been completed. 
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(8) Take any action that may be necessary, or as the Contracting Officer may 
direct, for the protection and preservation of the property related to this 
Contract that is in the Contractor’s possession and in which the Authority has 
or may acquire an interest; 

 
(9) Use its best efforts to sell, as the Contracting Officer authorizes, any property 

of the types referred to in paragraph (b)(7). The Contractor is not required to 
extend credit to any purchaser and may acquire the property under the 
conditions that the Contracting Officer prescribes.  The proceeds of any 
transfer or disposition will be applied to reduce payments to be made by the 
Authority under this Contract, credited to the price or cost of the work, or paid 
in any other manner that the Contracting Officer directs.   

 
(c) The Contractor shall submit complete termination inventory schedules not later than 

one hundred twenty (120) days from the effective date of termination, unless the 
Contracting Officer extends the time in writing.  

 
(d) As soon as reasonably practicable, and  not later than twenty (20) business days 

following the Authority’s issuance of a “Notice of Termination” pursuant to paragraph 
(a),  the Contractor shall submit a termination settlement proposal (TSP) to the 
Contracting Officer in the form that he or she prescribes, detailing the costs to which 
it asserts entitlement pursuant to this article.  If the Contractor fails to submit the TSP 
within the time prescribed, the Contracting Officer may determine, on the basis of 
information available, the amount, if any, due to the Contractor as a result of the 
termination and shall pay the amount so determined.  

 
(e) Following submission of the Contractor’s TSP pursuant to paragraph (d), the parties 

shall agree upon the whole, or any part, of the amount to be paid or remaining to be 
paid as a result of the termination.  The amount may include a reasonable allowance 
for profit on work completed. In no event shall the total amount to be paid to the 
Contractor pursuant to this article exceed the total Contract price as reduced by (1) 
payments previously made and (2) the Contract price of the remaining work, not 
terminated.   

 
(f) If the parties  disagree on the whole amount to be paid because of the termination, 

the Contracting Officer shall pay the Contractor the amounts that he or she 
determines as follows, but without duplication of any amounts agreed upon under 
paragraph (e):  

 
(1) The Contract price for completed supplies or services that the Authority 

accepted [or sold or acquired under paragraph (b)(9)] not previously paid for, 
adjusted for any saving of freight and other charges.   

 
(2) The total of: 
 

(i) The costs incurred prior to termination in the performance of the work 
terminated, including initial costs and preparatory expenses allocable 
thereto, but excluding any costs attributable to items compensated or 
to be paid for under subparagraph (f)(1); 
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(ii) Termination costs under terminated subcontracts that are properly 
chargeable to the terminated portion of this Contract, if not excluded 
in subparagraph (f)(2)(i); and 

 
(iii) A sum, representing profit on the items described in subparagraph 

(f)(2)(i) that  the Contracting Officer determines to be fair and 
reasonable pursuant to Section 49.202 of the Federal Acquisition 
Regulation (FAR), in effect on the date of this Contract. If it appears 
that the Contractor would have sustained a loss on the entire 
Contract had it been completed, the Contracting Officer shall allow no 
profit under this subparagraph and shall reduce the settlement to 
reflect the projected rate of loss. 

 
(3) The reasonable indirect costs of settlement of the work terminated, including:  

 
(i) Accounting, legal, clerical, and other expenses reasonably necessary 

for the preparation of TSP(s); 
 
(ii) The termination and settlement of subcontracts (excluding the 

amounts of such settlements); and  
 
(iii) Storage, transportation, and other costs incurred, reasonably 

necessary for the preservation, protection, or disposition of the 
termination inventory. 

 
(g) Except for normal spoilage, and except to the extent that the Authority expressly 

assumed the risk of loss, the Contracting Officer shall exclude from the amounts 
payable to the Contractor under paragraph (f), the fair value, as he or she determines  
of property that is unavailable or damaged and  undeliverable to the Authority or to a 
third party. 

 
(h) The cost principles and procedures of FAR Part 31 in effect on the date of this 

Contract, shall govern all costs claimed, agreed to, or determined under this article, 
except that the Authority shall not be obligated to pay interest, however represented, 
on any claimed costs.  

 
(i) The Contractor shall have the right to appeal, under the “Disputes” article, from the 

Contracting Officer’s determination under paragraphs (d) or (f). The Contractor’s 
failure to submit the TSP within the time provided in paragraph (d), or to timely 
request an extension thereof, shall constitute a waiver of its right to appeal the 
Contracting Officer’s determination pursuant to the “Disputes” article or any 
otherwise applicable Contractual, legal or equitable remedy. 

 
(j) In determining any sum due to the Contractor under this article, there shall be 

deducted: 
 

(1) All unliquidated advances or other payments to the Contractor under the 
terminated portion of this Contract;  

 
(2) The value, as  the Contracting Officer, reasonably determines, of any claim 

that  the Authority has against the Contractor under this Contract, including 
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any third-party claim, if  the Contracting Officer is not satisfied that sufficient 
insurance coverage is in place; and 

 
(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other 

items that  the Contractor procured or sold under this article, not recovered 
by or credited to the Authority.  

 
(k) If the Contractor asserts that any partial termination has rendered enforcement of the 

remainder of this Contract at the remaining Contract price inequitable, the Contractor 
may file a proposal with the Contracting Officer for an adjustment to the price(s) for 
the continued portion of this Contract.  Such proposal shall be submitted within ninety 
(90) days from the effective date of termination, unless the Contracting Officer 
extends it in writing, and shall be accompanied by appropriate supporting 
documentation.   
 

(l)  The Contractor’s responsibilities and obligations under this article shall remain in full 
force and effect notwithstanding the pendency of any dispute or other delay relating 
to determination of the appropriate price adjustment or any other issue arising from 
the termination for convenience. 

 
(m)  Unless otherwise provided in this Contract or by statute, the Contractor and all 

subcontractors whose work is encompassed in the termination settlement shall 
maintain all records and documents relating to the terminated portion of this Contract 
for three (3) years after final settlement.  This includes all books and other evidence 
bearing on the Contractor’s costs and expenses under this Contract. The Contractor 
shall make these records and documents available to the Authority, its governing 
jurisdictions and any other  Federal, state, or local entities providing funding for this 
Contract, and to the U.S. Comptroller General  or the agents or representatives of 
any of them, at the Contractor’s office, at all reasonable times, without any direct 
charge.  

 
 
4. ASSIGNMENT- FTA  
 

(a) Except as otherwise provided in this article, the Contractor shall not transfer any of its 
rights and obligations under this Contract to third parties without the Contracting 
Officer’s prior, written consent. The Contracting Officer may recognize a third party as 
successor in interest to this Contract in the event of a transfer of all or substantially all 
of the Contractor’s assets, a change in a division of the Contractor involved in the 
performance of this Contract, or if a parent company provides performance 
guarantee(s) under this Contract, (i.e., sales of assets, transfer of assets pursuant to 
merger or consolation, or incorporation of a proprietorship or partnership). Such 
recognition shall be at the Contracting Officer’s discretion after review of the facts and 
circumstances surrounding each request. The Contracting Officer, at his or her 
discretion, may conduct an evaluation of the successor party’s capability to perform 
this Contract in the same manner and to the same extent that he or she conducted a 
responsibility determination as part of the original solicitation for this Contract.  Should 
the Contracting Officer, for any reason, not recognize such a successor in interest, he 
or she may terminate this Contract. 

 
(b) Any attempt to transfer by assignment that the Contracting Officer does not authorize 

shall constitute a material breach of this Contract and the Contracting Officer may 
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terminate this Contract in accordance with the “Termination for Default” article set 
forth in this Contract. 

 
(c) Nothing contained herein shall be deemed to preclude the Contractor’s assignment of 

claims for monies due or to be become due to it under this Contract to a bank, trust 
company or other financing institution, including any Federal lending agency, upon 
written notice of such assignment to the Contracting Officer. 

 
5. DISPUTES- FTA 
 

(a) Any dispute concerning a question of fact arising under or related to this Contract  
that is not disposed of by agreement, shall be decided by the Contracting Officer, 
who shall reduce his/her decision to writing and mail or otherwise furnish a copy 
thereof to the Contractor. The Contracting Officer’s decision shall be final and 
conclusive unless, within thirty (30) calendar days from the date of its receipt, the 
Contractor mails or otherwise furnishes to the Contracting Officer, a written notice of 
appeal addressed to the Authority Board of Directors. Such notice must indicate that 
an appeal is intended and must reference the decision and Contract number.  The 
decision of the Board of Directors or its duly authorized representative for the 
determination of such appeals shall be final and conclusive, unless in proceedings 
initiated by either party for review of such decision in a court or board of competent 
jurisdiction, it determines that the decision was fraudulent, or capricious, or arbitrary, 
or so grossly erroneous as necessarily to imply bad faith, or not supported by 
substantial evidence. In any appeal under this article, the appellant shall be afforded 
an opportunity to be heard and offer evidence in support of its appeal. Pending final 
decision of a dispute hereunder, the Contractor shall proceed diligently with the 
performance of this Contract in accordance with the Contracting Officer's decision. 
The Armed Services Board of Contract Appeals (ASBCA) is the Board of Directors’ 
authorized representative for final decisions on an appeal.   

 
(b) This “Disputes” article does not preclude consideration of questions of law in 

connection with decisions provided for in paragraph (a) above. Nothing in the 
Contract, however, shall be construed as making final, the decisions of the Board of 
Directors or its representative on questions of law. 
 
 

6.  EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS FOR CONSTRUCTION 
ACTIVITIES- FTA  

 
(a) When undertaking “construction” as recognized by the U.S. Department of Labor 

(U.S. DOL), the Contractor agrees to comply with U.S. DOL regulations “Office of 
Federal Contract Compliance Programs, Equal Employment Opportunity, 
Department of Labor,” 41 C.F.R. Part 60, and Executive Order 11246 “Equal 
Employment Opportunity,” as amended by Executive Order 11375, “Amending 
Executive Order 11246, Relating to Equal Employment Opportunity,” 42 U.S.C. § 
2000 (e) note. 
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CHAPTER VII – INDEMNIFICATION/INSURANCE/RISK OF LOSS 
 

1. INDEMNIFICATION  
 

(a) Contractor shall indemnify, defend and hold harmless the Authority, its directors, 
officers, employees and agents, from all liabilities, obligations, damages, penalties, 
claims, costs, charges and expenses (including reasonable attorney’s fees), of 
whatsoever kind and nature for injury, including personal injury or death of any person 
or persons, and for loss or damage to any property, including the property of the 
Contractor and the Authority, occurring in connection with, or in any way arising out of 
the use, occupancy and performance of the work and/or any acts in connection with 
activities to be performed under this contract, unless the loss or damage is due to the 
sole negligence of the Authority.  Nothing in the preceding sentence shall be deemed to 
relieve Contractor from ultimate liability for any obligation of Contractor under this 
Contract. 
 

(b) If any action or proceeding relating to the indemnification required is brought against the 
Authority, then upon written notice from the Authority to the  Contractor, the  Contractor 
shall, at the Contractor’s expense, resist or defend such action or proceeding by 
counsel approved by the Authority in writing, such approval not to be unreasonably 
withheld, but no approval of counsel shall be required where the cause of action is 
resisted or defended by counsel of any insurance carrier obligated to resist or defend 
the same.  The Authority reserves the right to use its own counsel under this indemnity 
at Contractor’s sole cost and expense. 

 
(c) Contractor understands and agrees that it is Contractor’s responsibility to provide 

indemnification to the Authority pursuant to this Section.   The provision of insurance, 
while anticipated to provide a funding source for this indemnification, is in addition to 
any indemnification requirements and the failure of Contractor’s insurance to fully fund 
any indemnification shall not relieve the Contractor of any obligation assumed under this 
indemnification.  

 
Minimum Insurance Requirements 

 
The following outlines the minimum insurance coverages and limits of insurance for those 
coverages that Contractor will be required to purchase and maintain.  Contractor shall 
procure, at its sole cost and expense, the minimum required insurance as follows: 

2. GENERAL INSURANCE REQUIREMENTS 

1) Contractor is required to maintain the insurance coverage(s) outlined in this Section for a 
period of time commencing the sooner of the execution of this contract, or the start of Work, 
and continuing through the completion of all work including any and all punch list and 
warranty work, without interruption.  

2) The insurance coverage and limits of insurance outlined herein are minimum coverage and 
limits.  Contractor is encouraged, at its sole cost and expense, to purchase any additional 
insurance coverages and or limits of insurance that Contractor deems prudent and 
necessary to manage risk in the completion of this contract. 

3) Upon written request from WMATA, contractor shall provide copies of any and all policy(s) 
required by these Minimum Insurance Requirements, including all endorsement(s), within 5 
business days of such request. 
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4) Receipt, review and communications regarding Certificates of Insurance (COI), Insurance 
Policy(s), endorsements or other materials utilized to document compliance with these 
Minimum Insurance Requirements does not constitute acceptance by WMATA. 

5) Insurance Policies must be written on admitted paper, (unless otherwise indicated herein) 
with insurance companies having an A. M. Best rating of at least A- VII.   

6) Unless otherwise noted, “Claims Made” insurance policies are not acceptable. 
7) Any insurance policy utilizing a Self-Insured Retention (SIR) requires written approval from 

WMATA. 
8) Contractor is required to incorporate these Minimum Insurance Requirements into contract 

requirements of all subcontractors of every tier.  Contractor, at its sole peril, may amend the 
insurance for its subcontractors, but doing so does not relieve Contractor from its respective 
liability to WMATA. 

9) Compliance with these Minimum Insurance Requirements does not relieve Contractor from 
its respective liability to WMATA, even if that liability exceeds the minimum insurance 
requirements. 

 

Workers’ Compensation and Employer’s Liability 

Required Minimum Limits of Coverage: 

Workers’ Compensation Statutory  

   

Employers’ Liability $1,000,000 Each Accident 

 $1,000,000 Disease Policy Limit 

 $1,000,000 Disease Each Employee 

 

Required Minimum Coverage(s): 

1) Workers’ Compensation Statutory Coverage must be provided on an “All States” basis. 

2) Contractor and subcontractors of any tier performing work within 500 feet of navigable water 
must have their Workers’ Compensation Policy endorsed to provide coverage for both Jones 
Act Liability and Longshore and Harbor Workers’ Compensation Act Liability. 
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Commercial General Liability 

Required Minimum Limits of Coverage: 

$5,000,000 Each Occurrence Limit 

$10,000,000 General Aggregate Limit 

$5,000,000 Products and Completed Operations Limit 

 

Required Minimum Coverage(s): 

1) Commercial General Liability (CGL) coverage form shall be ISO Occurrence Form CG0001 
(12/04) or its equivalent.  Equivalency determination shall be made in WMATA’s sole and 
unreviewable discretion. 

2) Required minimum limits of coverage may be achieved through a combination of the 
aforementioned CGL coverage form and umbrella/excess liability coverage form(s), 
provided that the umbrella/excess liability coverage form(s) provide the same or broader 
coverage than the prescribed CGL coverage form. 

3) Policy shall be endorsed with Additional Insured Endorsement(s) in compliance with the 
“Additional Insured” Section below.  Commercial General Liability and umbrella/excess 
liability forms must provide defense coverage for additional insureds. The Additional 
Insured Endorsement shall include Products and Completed Operations Coverage with no 
limitation on when claims can be made. The coverage provided by the additional insured 
endorsement shall be at least as broad as the Insurance Service Office, Inc.’s Additional 
Insured Form CG 20 10 11 85 or CG 20 26 11 85 as determined by WMATA. 

4) Policy shall be endorsed with a Waiver of Subrogation Endorsement(s) in compliance with 
the Waiver of Subrogation” Section below. 

5) Defense Costs (Allocated Loss Adjustment Expense) must be included and outside of the 
policy limits for all Primary Liability and Umbrella/Excess Liability Policies. 

6) Policy shall be endorsed with ISO endorsement CG 25 04 03 97; “Designated Location 
General Aggregate Limit”, and designate “Any and all locations” as the Designated 
Location. 

Business Auto Liability 

Required Minimum Limits of Coverage: 

$2,000,000 Combined Single Limit 
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Required Minimum Coverage(s): 

1) Business Auto Liability shall be written on ISO Business Auto Coverage Form CA 00 01 03 
06, or its equivalent.  Equivalency determination shall be made in WMATA’s sole and 
unreviewable discretion.  

2) Policy shall be endorsed with Additional Insured Endorsement(s) in compliance with the 
“Additional Insured” Section below. 

3) Policy shall be endorsed with a Waiver of Subrogation Endorsement(s) in compliance with 
the Waiver of Subrogation” Section below. 

4) Business Auto Liability minimum Combined Single Limit requirements may be obtained 
through the combination of a Primary Business Auto Liability policy and an umbrella/excess 
liability policy provided that the umbrella/excess liability policy complies with items 1 through 
3 above. 

Additional Insured(s) 

Contractor and subcontractors of every tier are required to add WMATA and WMATA Board of 
Directors as additional insured(s) on all insurance policies purchased by Contractor and 
subcontractors of every tier, including excess liability policy(s), with the exception of Workers’ 
Compensation and Professional Liability. 

1) Coverage provided to any Additional Insured shall be primary and non-contributory to any 
other insurance available to the Additional Insured, including coverage afforded to WMATA 
as an additional insured by Sub-contractors, and from other third parties. 

2) Coverage provided to any Additional Insured shall be for claims arising out of both ongoing 
operations and products and completed operations hazard. 

3) Coverage available to any Additional Insured under the products and completed operations 
hazard can only be limited to the applicable statute of repose in the jurisdiction(s) where the 
contract scope of work takes place.  

 

Waiver of Subrogation 

Contractor and subcontractors of every tier are required to have all insurance policies required under 
these Minimum Insurance Requirements endorsed to waive the respective insurance company’s 
rights of recovery against WMATA, and the WMATA Board of Directors.   

1) Waivers shall be provided on an endorsement that is acceptable to WMATA.   
 

Certificate of Insurance (COI) 

Contractor shall provide WMATA an ACORD Certificate of Insurance (COI) and copy of all required 
endorsements as evidence that the insurance requirements of this Section have been satisfied.  
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The cert holder box should read: 

Washington Metropolitan Area Transit Authority 
Office of Insurance, Room 8F 
600 Fifth Street, NW 

     Washington, DC 20001 
Additionally; 

1) Proposed material modifications to insurance required under this Section must be received 
by WMATA at least 30 days prior to the effective date of the proposed modifications to such 
insurance.   

2) WMATA’s receipt of copies of any COI, policy endorsements or policies does not relieve 
Contractor of the obligation to remain in compliance with the requirements of this Section at 
all times.  Contractor’s failure to comply with these insurance requirements shall constitute a 
material breach of this Contract.    

3) Receipt of the COI does not constitute acceptance of the insurance outlined above. 
 
 
 
3. TITLE AND RISK OF LOSS 
 

(a) Unless this Contract specifically provides for earlier passage of title to deliverables 
(including documents, reports, and data) or other items resulting from this Contract, 
title shall pass to the Authority upon Acceptance, regardless of when or where the 
Authority takes physical possession.  Risk of loss, theft, destruction of, or damage to, 
such deliverables or other items remains with the Contractor until the transfer of title 
or at the time in which the Authority takes physical possession, whichever is later. 
 

(b) In the event of loss or damage to any deliverable or other item of Work prior to the  
time at which the Authority takes physical possession, the Contractor agrees to 
repair or replace the loss or damage as soon as reasonably practicable so as to 
restore the item to the same character and condition as pre-existed the loss or 
damage and in accordance with all requirements of the Contract Documents without 
cost to the Authority; except that nothing contained herein shall be deemed to require 
repair or replacement by the Contractor of any loss or damage occasioned solely by 
the willful or negligent act(s) of the Authority.  
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CHAPTER VIII – INTELLECTUAL PROPERTY RIGHTS 
 

1. PATENT INDEMNITY 
 

The Contractor shall indemnify the Authority and its Board members, agents and employees 
against liability, including costs, for infringement of any United States patent (except a patent 
issued upon an application that is now or may hereafter be withheld from issue pursuant to a 
Secrecy Order under 35 U.S.C. § 181) arising out of the manufacture or delivery of supplies, 
the performance of services, or the construction, alteration, modification, or repair of real 
property under this Contract. If the Contractor is not the original equipment manufacturer 
(OEM) for a manufactured product purchased under this Contract, it will ensure that the 
patent holder provides indemnity to WMATA under this article. This indemnity shall not apply 
unless the Contractor is informed as soon as practicable by the Authority of the suit or action 
alleging such infringement, and is given such opportunity as is afforded by applicable laws, 
rules, or regulations to participate in the defense thereof. Such indemnity shall not apply to: 

 
(1) An infringement resulting from compliance with  the Contracting Officer’s specific 

written instructions directing a change in the supplies to be delivered or in the 
materials or equipment to be used, or directing a manner or performance of the 
Contract not normally used by the Contractor; 

 
(2) An infringement resulting from addition to, or change in, such supplies or 

components furnished or construction work performed that was made subsequent to 
delivery or performance by the Contractor; or 

 
(3) A claimed infringement that is unreasonably settled without the Contractor’s consent, 

unless required by final decree of a court of competent jurisdiction. 
 

2. SET-OFF 
 
The Authority has common law, equitable and statutory rights to set-off.  These rights shall 
include, but are not limited to, the Authority’s right to set-off any monies due to the Contractor 
under this Contract, by any amounts due and owing to the Authority with regard to, any 
Contract with the Authority, plus any amounts due and owing to the Authority for any other 
reason including, without limitation, tax delinquencies, fee delinquencies or monetary 
penalties relative thereto.  The Authority shall exercise its set-off rights in accordance with 
applicable laws and practices, including, in cases of set-off pursuant to an audit, the 
finalization of such audit by the Authority, its representatives, or the Federal Government. 
 

 
3. RIGHTS IN TECHNICAL DATA- LIMITED (NOT APPLICABLE) 
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4. RIGHTS IN TECHNICAL DATA – UNLIMITED  
 
 

(a) The term technical data as used in this article means technical writings, computer 
software, sound recordings, pictorial reproductions, drawings, or other graphic 
representations and works of a technical nature, whether or not copyrighted, that are 
specified to be delivered pursuant to this Contract.  The term does not include 
financial reports, cost analyses, and other information incidental to Contract 
administration. “Computer software” as used in this article means computer 
programs, computer data bases, and documentation thereof. 
 

(b) The Authority or its  designated representative  shall have the right to use, duplicate or 
disclose technical data,  including computer software, in whole or in part, in any 
manner and for any purpose whatsoever, and to have or permit others to do so that is 
contained in or derived from: 
 
(1) Any manuals, instructional materials prepared for installation, operation, 

maintenance or training purposes; 
 

(2) Technical data pertaining to end items, components or processes that were 
prepared for the purpose of identifying sources, sizes, configurations, mating 
and attachment characteristics, functional characteristics and performance 
requirements ("form, fit and function" data such as , specification control 
drawings, catalog sheets, and outline drawings Except for the computer 
software, it means data identifying sources, functional characteristics, and 
performance requirements, but specifically excludes the source code, 
algorithms, processes, formulae, and flow charts of the software.); 

 
(3) Other technical data that the Contractor or subcontractor ,  normally furnishes  

without restriction;  
 

(4) Other specifically described technical data  that the parties have agreed will 
be furnished without restriction; 
 

(5) All computer software regardless of whether it is technical data as defined in 
this article, including the source code, algorithms, processes, formulae, and 
flow charts, that the Contractor developed or materially modified  for the 
Authority or for which the Authority is required by Federal law or regulation to 
provide a royalty-free, irrevocable and nonexclusive license to the Federal 
government. 
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(c) The Authority shall have the right to use, duplicate, or disclose technical data other 
than as defined in paragraph (a), in whole or in part. Such technical data shall not, 
without the written permission of the party furnishing such technical data, be: 

 
(1) Released or disclosed, in whole or in part, outside of the Authority,  
(2) Used, in whole or in part, by the Authority for manufacturing, or 
(3) Used by a party other than the Authority except for: (i) emergency repair or 

overhaul, (ii) where the item or process concerned is not otherwise 
reasonably available to the Authority to enable timely performance of this 
work, or (iii) administration of this Contract or the inspection of any products 
produced under it, where the third party has a written contract with the 
Authority to perform these efforts. In all cases described in this subsection, 
the release or disclosure outside of the Authority shall be subject to a 
nondisclosure agreement. 

 
(d)  Technical data provided in accordance with paragraph (c) shall be identified with a 

legend that suitably recites this limitation.  This article shall not impair the Authority’s 
right to use similar or identical data acquired from other sources. 

 
(e) Where any item is purchased as a separate line item in this Contract, that purchase 

includes all integral parts of that item, including any computer software, source code, 
algorithms, processes, formulae, and flow charts. The Authority has full rights to use, 
duplicate or disclose any or all parts of the item, including computer software, in 
whole or in part, in any manner and for any purpose whatsoever, and to permit 
others to do so.  Should disclosure of the computer software be required only under 
this paragraph, then the Contracting Officer may waive the provisions of this 
paragraph if he or she certifies in writing that the item is commercially available from 
multiple sources and will be fully compatible with existing Authority property.   

 
(f) Material covered by copyright: 

 
(1) The Contractor grants to the Authority, and to its Board members, agents and 

employees acting within the scope of their official duties, a royalty-free, 
nonexclusive and irrevocable license throughout the world for the Authority’s 
purposes to publish, translate, reproduce, deliver, perform, dispose of, and to 
authorize others so to do, all technical data and computer software covered 
by subsection (b) (5) now or hereafter covered by copyright. 

 
(1) No such copyrighted matter shall be included in (i) technical data or (ii) 

computer software covered by subsection (b) (5) furnished hereunder without 
the written permission of the copyright owner for the Authority to use such 
copyrighted matter in the manner above described. 

 
(3) The Contractor shall report to the Authority  promptly and in reasonable 

written detail each notice or claim of copyright infringement it receives 
regarding any  technical data or  computer software covered by subsection 
(b)(5) provided to the Authority. 

 
(g) Relation to patents:  Nothing contained in this article shall imply a license to the 

Authority under any patent, or be construed as affecting the scope of any license or 
other right otherwise granted to the Authority under any patent. 
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(h) Any dispute under this article shall be subject to the “Disputes” article of this 
Contract. 

 
(i)  The Contracting Officer may retain from payment up to ten percent (10%) of the 

Contract price until final delivery and acceptance of the technical data defined in this 
Article and as required to be furnished by the Price Schedule or the Contract’s 
specifications.  

 
5. NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT 

[SUPPLIES] 
 

(a) The Contractor shall report to the Contracting Officer, promptly and in reasonable 
written detail, each notice or claim of patent or copyright infringement based on  this 
Contract once  the Contractor is notified thereof. 

 
(b) In the event of any claim or suit against the Authority based on any alleged patent or 

copyright infringement arising out of this Contract or out of the use of any supplies 
furnished or services performed hereunder, the Contractor shall furnish to the 
Contracting Officer, all evidence and information in its possession pertaining to such 
suit or claim. Such evidence and information shall be furnished at the Contractor’s 
expense since the Contractor has agreed to indemnify the Authority for such 
infringement claims. 
 

(c)This article shall be included in all subcontracts. 
 
 

6. ROYALTY INFORMATION (NOT APPLICABLE)  
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 CHAPTER IX – ADDITIONAL COVENANTS/LEGAL REQUIREMENTS 
 
 
 
1. NONDISCRIMINATION ASSURANCE- FTA 
  

(a) Nondiscrimination Assurance.  In  accordance  with  Title  VI  of  the  Civil  Rights 
Act,  as amended, 42. U.S.C. §2000 (d), section 303 of the Age Discrimination Act of 
1975, as amended, 42 U.S.C. §6102, section 202 of the American with Disabilities 
Act of 1990, 42 U.S.C. §12132, D.C. law and Federal transit law at 49 U.S.C. §5332, 
the Contractor, sub-recipient, or subcontractor agrees that it will not discriminate 
against any employee or applicant for employment because of race, color, creed, 
religion, national origin, sex, age, sexual preference, gender identity and/or disability. 
In addition, the Contractor, sub-recipient, or subcontractor agrees to comply with 
applicable Federal implementing regulations and other regulations that FTA may 
issue.  

 
(b) Equal Employment Opportunity. The following equal employment opportunity 

requirements apply to this Contract: 
 

(1) Race, Color, Creed, National Origin, Sex.  In accordance with Title VII of 
the Civil Rights Act, as amended, 42. U.S.C. §2000(e), and Federal 
transit laws at 49 U.S.C. §5332, the Contractor agrees to comply with all 
applicable equal opportunity requirements of the U.S. Department of 
Labor (U.S. DOL) including, but not limited to  "Office of Federal Contract 
Compliance Programs,  Equal Employment Opportunity, Department of 
Labor, " 41 C.F.R. Part 60 et. seq.,  [implementing Executive Order No. 
11246, "Equal Employment Opportunity," as amended by Executive 
Order No. 11375, "Amending Executive Order 11246 Relating to Equal 
Employment Opportunity," 42 U.S.C. § 2000(e)  note],  and  with  any  
applicable  Federal statutes,  executive  orders,  regulations,  and 
Federal  policies  that may in the future affect construction activities 
undertaken in the course of this Contract.   The Contractor agrees to take 
affirmative action to ensure that applicants are employed, and that 
employees are treated during employment without regard to their race, 
color, creed, national origin, sex or age.   Such action shall include, but 
not be limited to, the following: employment, upgrading, demotion or 
transfer, recruitment or recruitment advertising, layoff or termination; 
rates of pay or other forms of compensation; and selection for training, 
including apprenticeship. In addition, the Contractor agrees to comply 
with any implementing requirements that FTA may issue. 

 
(2) Age. In accordance with Section 4 of the Age Discrimination in 

Employment Act of 1967, as amended, 29 U.S.C. § 623 and Federal 
transit law at 49 U.S.C. § 5332, the Contractor agrees to refrain from 
discrimination against present and prospective employees for reason of 
age.  In addition, the Contractor agrees to comply with any implementing 
requirements that FTA may issue. 

 
(3) Disabilities. In accordance with section 102 of the Americans with 

Disabilities Act, as amended, 42 U.S.C.  §12112,  the Contractor  agrees 
that it will comply with the requirements of U.S. Equal Employment 
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Opportunity Commission, "Regulations    to    Implement    the    Equal 
Employment  Provisions of the Americans with Disabilities  Act," 29 
C.F.R. Part  1630,  pertaining  to  employment   of  persons   with  
disabilities. In addition, the Contractor agrees to comply with any 
implementing requirements that FTA may issue. 

 
(c) The Contractor also agrees to include all of these requirements in each subcontract 

financed, in whole or in part, with Federal assistance provided by FTA, modified only, 
if necessary, to identify the affected parties. 

 
(d) Failure by the Contractor, sub-recipient, or subcontractor to carry out these 

requirements is a material breach of this Contract, that may result in the termination 
or such other remedy as the Authority deems appropriate. 

 
 
2. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT- OVERTIME 

COMPENSATION 
 

This Contract, to the extent that it is of a character specified in the Contract Work Hours and 
Safety Standards Act (40 U.S.C. §§ 327-333), is subject to the following provisions and to all 
other applicable provisions and exceptions of such Act and the regulations of the U.S. 
Secretary of Labor thereunder. 

 
(a) Overtime requirements. No Contractor or subcontractor contracting for any part of 

the Contract work  that may involve the employment of laborers, mechanics, 
apprentices, trainees, watchmen, and guards shall require or permit any such 
employee in any workweek in which he or she is employed  to work in excess of forty 
(40) hours in such work week on work subject to the provisions of the Contract Work 
Hours and Safety Standards Act unless such employee  receives compensation at a 
rate not less than one and one-half (1 ½) times his or her basic rate of pay for all  
hours worked in excess of forty (40) hours in such work week. 

 
(b) Violation. Liability for Unpaid Wages - Liquidated damages. In the event of any 

violation of paragraph (a) the Contractor and any subcontractor responsible therefore 
shall be liable to any affected employee for his or her unpaid wages. In addition, such 
Contractor and subcontractor shall be liable to the Authority for liquidated damages.  
Liquidated damages shall be computed with respect to each individual laborer, 
mechanic, apprentice, trainee, watchman or guard employed in violation of 
paragraph (a) in the sum of $10 for each calendar day on which such employee was 
required or permitted to be employed on such work in excess of his or her standard 
work week of forty (40) hours without payment of the overtime wages required by 
paragraph (a). 

 
(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer may 

withhold from the Contractor, such sums as he or she determines to be necessary to 
satisfy any liabilities of such Contractor or subcontractor for unpaid wages and 
liquidated damages as provided in paragraph (b). 

 
(d) Subcontracts. The Contractor shall insert this article in all subcontracts at any tier. 

Contractor shall also require subcontractors to include this clause in any lower tier 
subcontracts. The Contractor shall be responsible for compliance by any and all 
subcontractors at every tier. 
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(e) Records. The Contractor shall maintain payroll records containing the information 

specified in 29 C.F.R. § 516.2(a). Such records shall be preserved for three (3) years 
from the completion of this Contract. 

 
 
3. WALSH-HEALEY PUBLIC CONTRACTS ACT  
 

If this Contract is for  materials, supplies, or equipment in an amount  that may exceed 
$10,000 and is subject to the Walsh-Healey Public Contracts Act, as amended (41 U.S.C. §§ 
35-45) the following terms and conditions apply: 
 
(a) All stipulations required by the Act and regulations issued by the U.S. Secretary of 

Labor (41 C.F.R. Part 50) are incorporated by reference.  These stipulations are 
subject to all applicable rulings and interpretations of the U.S. Secretary of Labor that 
are now, or may hereafter, be  in effect. 
 

(b) All employees whose work relates to this Contract shall be paid not less than the 
minimum wage prescribed by the U.S. Secretary of Labor (41 C.F.R. § 50-202.2).  
Learners, student learners, apprentices, and certain handicapped workers may be 
employed at less than the prescribed minimum wage (41 C.F.R. § 50-202.3) to the 
same extent that such employment is permitted under Section 14 of the Fair Labor 
Standards Act (41 U.S.C. § 40). 

 
 

4. DAVIS-BACON ACT- FTA  
 
[FOR ALL CONSTRUCTION CONTRACTS EXCEEDING $2,000] 
 
(a) Under 49 U.S.C. § 533(a), Davis-Bacon Act prevailing wage protections apply to 

laborers and mechanics employed on FTA assisted construction, alteration or repair 
projects in excess of $2,000.00, The Davis-Bacon Act requires that the Contractor 
pay wages to laborers and mechanics at a rate of not less than the minimum wages 
specified in the wage determinations made by the U.S. Secretary of Labor, at least 
one (1) time per week, without subsequent deductions or rebate on any account, 
except such payroll deductions as permitted by the U.S. Secretary of Labor. The 
Contractor understands that Contract award is conditioned upon its acceptance of 
U.S.DOL’s prevailing wage determinations that are attached to the solicitation. The 
Contractor agrees to comply with the Davis-Bacon Act, 40 U.S.C. § 3141, et. seq. 
and implementing DOL regulations “Labor Standards Provisions Applicable to 
Contracts Governing Federally Financed and Assisted Construction. 29 C.F.R. Part 
5. 

 
(b) WMATA may upon its own action or upon written request of an authorized 

representative of the U.S. Department of Labor, withhold or cause to be withheld 
from the Contractor under this Contract, or any other Federal contract that the 
Contractor has with WMATA, or any other Federally-assisted contract subject to 
Davis-Bacon prevailing wage requirements, so much of the accrued payments or 
advances as may be necessary to pay laborers and mechanics, including 
apprentices, trainees, and helpers employed by the Contractor or any 
subcontractor, the full amount of the wages required by this Contract.  In the event 
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that the Contractor fails to pay any laborer or mechanic, including any apprentice, 
trainee or helper employed or working on the jobsite, all or part of the wages 
required by this Contract, WMATA may, after written notice to the Contractor, 
suspend further payments or advances or guarantees until such violations have 
ceased. 

 
(c) The Contractor shall maintain payrolls and basic records relating thereto during this 

Contract and for three (3) years thereafter. The Contractor shall submit weekly for 
each week in which any Contract work is performed, a copy of all payrolls to the 
COTR, for transmission to FTA. The payrolls shall contain all information required 
by 29 C.F.R. Part 5. Each payroll submitted shall by accompanied by a “Statement 
of Compliance” signed by the Contractor or subcontractor. Falsification of any 
required certification may subject the Contractor or subcontractor to criminal 
prosecution or a civil suit pursuant to 18 U.S.C. § 1001 and/or 31 U.S.C. § 23, 
respectively. The Contractor or subcontractor shall make the records required under 
this article available to authorized representatives of FTA or U.S. DOL and shall 
permit such representatives to interview employees during working hours on the 
jobsite. If the Contractor or subcontractor fails to submit the required records or 
make them available, the Federal agency may take further action to cause the 
suspension of payments, advances or guarantee of funds. Failure to submit the 
required records may be grounds for suspension or debarment. 

 
(d) The Contractor or subcontractor shall insert the clauses contained in 29 C.F.R. § 

5.5(a) and such other clauses that FTA may require in all subcontracts issued 
hereunder. The Contractor shall require subcontractors to include these clauses in 
lower tier subcontracts. The Contractor will be responsible for the compliance by 
any subcontractor with all of the clauses contained in 29 C.F.R. § 5.5. 

 
(e) Disputes arising out of the labor standards provisions of this Contract shall not be 

subject to the general “Disputes” article of this Contract. Such disputes shall be 
resolved in accordance with U.S. Department of Labor procedures set forth in 29 
C.F.R. parts 5, 6 and 7. Disputes within the meaning of this article include disputes 
between the Contractor (or any of its subcontractors) and WMATA, the U.S. 
Department of Labor or any of its employees or representatives. 

 
(f) By entering into this Contract, the Contractor certifies that neither it nor any person or 

firm who has an interest in the Contractor’s firm is a person or firm that is ineligible to 
be awarded Government contracts by virtue of section 3(a) of the Davis- Bacon Act 
of 29 C.F.R. § 512. 

 
5. COPELAND ANTI-KICKBACK ACT – FTA 

 
(a) The Contractor agrees to comply with section 1 of the Copeland “Anti-Kickback Act,” 

18 U.S.C.§ 874 that prohibits anyone from inducing, by any means, any person 
employed on construction, prosecution, completion or repair of a Federally assisted 
building or work, to give up any part of his or her compensation to which he or she is 
entitled. Contractor further agrees to comply with section 2 of the Act, 40 U.S.C. 
§3145, as amended, and implementing U.S. DOL regulations, “Contractors and 
Subcontractors on Public Buildings or Public Works Financed in Whole or in Part, by 
Loans or Grants from the United States.” Contractor agrees to comply with 29 
C.F.R. Part 3 which imposes record keeping requirements for all such contracts in 
excess of $2,000. 



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
SUPPLY AND SERVICE CONTRACT     RFP# FQ16096/AMB  

  

74 
Rev. 06/16 

 
(b) Contractor shall insert this clause in all subcontracts, and require that 

subcontractors insert this clause in any and all of their subcontracts, at any tier. 
 

6. CONVICT LABOR 
 

(a)  Except as provided in paragraph (b), the Contractor shall not employ in the 
performance of this Contract any person undergoing a sentence of imprisonment 
imposed by any court of the Federal Government, a State, the District of Columbia, 
Puerto Rico, the Northern Mariana Islands, American Samoa, Guam or the U.S. 
Virgin Islands. 

 
(b) The Contractor is not prohibited from employing persons: 

 
(1) On parole or probation to work at paid employment during the term of their 

sentence; 
(2)  Who have been pardoned or who have served their terms; or 
(3)  Confined for violation of the laws of the Federal Government, the states, the 

District of Columbia, Puerto Rico, the Northern Mariana Islands, American 
Samoa, Guam, or the U.S. Virgin Islands who are authorized to work at paid 
employment in the community under the laws of such jurisdiction, if— 

 
(a) The worker is paid or is in an approved work or training program on a 

voluntary basis; 
(b) Representatives of the local union’s central bodies or similar labor 

union organizations have been consulted; 
(c) Such paid employment will not result in the displacement of employed 

workers, or be applied in skills, crafts, or trades where  there is a 
surplus of available gainful labor in the locality, or impair existing 
contracts or services; 

(d) The rates of pay and other conditions of employment will not be less 
than those paid or provided for work of a similar nature in the locality 
where  the work is being performed; and 

(e) The Attorney General of the United States has certified that the work-
release laws or regulations of the jurisdiction involved are in 
conformity with the requirements of Executive Order 11755, as 
amended by Executive Orders 12608 and 12943. 

 
7. COVENANT AGAINST CONTINGENT FEES 
 

(a) The Contractor warrants that no person or selling agency has been employed or 
retained to solicit or secure this Contract upon an agreement for a commission, 
percentage, brokerage or contingent fee, excepting bona fide employees or bona 
fide, established commercial or selling agencies maintained by the Contractor for the 
purpose of securing business. For breach of this warranty, the Authority shall have 
the right to terminate this Contract without liability or, in its discretion, to deduct from 
the Contract price, or otherwise recover, the full amount of such commission, 
percentage, brokerage, or contingent fee, if no fraud is suspected. 
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(b) If fraud is suspected, the Authority’s only remedy prior to final adjudication by a court 
of competent jurisdiction is to report the matter to WMATA’s Office of Inspector 
General (OIG), the U.S. Department of Transportation’s Office of Inspector General 
(DOT-OIG), the Offices of Inspectors General of any agency providing funding under 
this Contract and/or appropriate Federal, state and/or local law enforcement 
authorities. 

 
8. SEAT BELT USE POLICY  
 

The Contractor agrees to comply with terms of Executive Order No. 13043 “Increasing Seat 
Belt Use in the United States” and is encouraged to include these requirements in each 
subcontract awarded for work relating to this Contract. 
 

9. SENSITIVE SECURITY INFORMATION 
 

The Contractor must protect, and take measures to assure that its subcontractors at each 
tier protect, “sensitive information” made available during the course of administering an 
Authority contract or subcontract in accordance with 49 U.S.C. § 40119(b) and implementing 
U.S.DOT regulations, “Protection of Sensitive Security Information,” 49 C.F.R. Part 15, and 
with 49 U.S.C. § 114(s) and implementing Department of Homeland Security regulations, 
“Protection of Sensitive Security Information,” 49 C.F.R. Part 1520. 
 

 
10. LAWS AND REGULATIONS  
 

The Contractor shall be responsible to comply with any applicable State of Maryland, 
Commonwealth of Virginia, District of Columbia, Federal and local laws and regulations 
governing the services and/or supplies to be provided under this Contract.  Further, the 
Contractor shall be responsible to obtain, at its own cost and expense, any and all 
licenses/permits required to transact business in any political jurisdictions where work will be 
performed. 
 

11. HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA 
 

(a) The Contractor agrees to submit a Material Safety Data Sheet (U.S. Department of 
Labor Form OSHA-20), as prescribed in Federal Standard No. 313B, for all 
hazardous materials five (5) days before delivery of the material, whether or not 
listed in Appendix A of the Standard.  This obligation applies to all materials delivered 
under this Contract that involve exposure to hazardous materials or items containing 
these materials. 

 
(b) "Hazardous material," as used in this clause, is defined in Federal Standard No. 

313B, in effect on the date of this Contract. 
 
(c) Neither the requirements of this clause nor the Authority’s acts or omissions shall 

relieve the Contractor of any responsibility or liability for the safety of Authority’s, 
personnel or property. 

 
(d) Nothing contained in this article shall relieve the Contractor from complying with 

applicable Federal, state, and local laws, codes, ordinances, and regulations 
(including the requirement to obtain licenses and permits) in connection with 
hazardous materials. 
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(e) The Authority's rights in data furnished under this Contract regarding hazardous 

materials are as follows: 
 

(1) To use, duplicate and disclose any data to which this clause is 
applicable.  The purposes of this right are to (a) apprise personnel of the 
hazards that they may be exposed to in using, handling, packaging, 
transporting, or disposing of hazardous materials (b) obtain medical 
treatment for those affected by the materials; and (c) have others use, 
duplicate, and disclose the data for the Authority for these purposes. 

 
(2) To use, duplicate, and disclose data furnished under this article in 

precedence over any other provision of this Contract providing for rights 
in data. 

 
(3) The Authority is not precluded from using similar or identical data 

acquired from other sources. 
 
(4) The data shall not be duplicated, disclosed, or released outside of the 

Authority, in whole or in part, for any acquisition or manufacturing 
purpose, if the following legend is marked on each piece of data to which 
this clause  applies -  

 
“This data furnished under this Contract shall not be used, duplicated, or 
disclosed for any acquisition or manufacturing purpose without the 
Contracting Officer’s permission. This legend shall be marked on any 
reproduction of this data." 

  
(5) The Contractor shall not place any restrictive legend on any data that (i) 

the Contractor or any subcontractor previously delivered to the Authority 
without limitations; or (ii) should be delivered without limitations under the 
“Rights in Technical Data” clause. 

 
(6) The Contractor shall insert this article including this paragraph, with appropriate 

changes in the designation of the parties, in subcontracts at any tier (including 
purchase designations or purchase orders) under this Contract involving hazardous 
materials. 

 
 

12. LIVING WAGE (NOT APPLICABLE)  
 

 
13. METRIC SYSTEM 
 

To the extent the Federal Government directs, the Contractor agrees to use the metric 
system of measurement in its Contract  activities, in accordance with the Metric Conversion 
Act, as amended by the Omnibus Trade and Competitiveness Act, 15 U.S.C. § 205 (a) et. 
seq.; Executive Order No. 12770, “Metric Usage in Federal Government Programs,” 15 
U.S.C. § 205(a) note; and applicable U.S. DOT or FTA regulations in accordance with 
applicable Federal directives.  As practicable and feasible, the Contractor agrees to supply 
products and services with dimensions expressed in the metric system of measurement.  
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Metric usage shall not be required to the extent that such use is impractical or is likely to 
cause significant inefficiencies or loss of markets to United States firms. 
 
 

14. MANDATORY DISCLOSURE 
 
The Contractor shall timely disclose, in writing, to WMATA’s Office of the Inspector General 
(OIG), with a copy to the Contracting Officer, whenever, in connection with the award, 
performance, or closeout of this Contract or any subcontract hereunder, the Contractor has 
credible evidence that a principal, employee, agent, or subcontractor of the Contractor has 
committed— 
 
(a) A violation of Federal criminal law involving fraud, conflict of interest, bribery, or 

gratuity violations found in Title 18 of the United States Code; or 
 
(b) A violation of the civil False Claims Act (31 U.S.C. §§ 3729-3733). 
 

(1)  WMATA, to the extent permitted by law and regulation, will safeguard 
and treat information obtained pursuant to the Contractor’s disclosure as 
confidential where the information has been marked “confidential” or 
“proprietary” by the company. To the extent permitted by the law and 
regulation, such information will not be released by WMATA to the public 
pursuant to a Public Access to Records (PARP) request. WMATA may 
transfer documents provided by the Contractor to any department or 
agency within the state, Federal or local government, if the information 
relates to matters within the organization’s jurisdiction. 

 
(2) If the violation relates to an order against a government-wide acquisition 

contract, a multi-agency contract, a multiple-award schedule contract 
such as the Federal Supply Schedule, or any other procurement 
instrument intended for use by multiple agencies, the Contractor shall 
notify the OIG of the ordering agency and the OIG of the agency 
responsible for the basic contract. 

 
 

15. WHISTLEBLOWER PROTECTION – FEDERAL 
 
 

(a) The Contractor and its subcontractors shall encourage their employees and 
independent contractors to report information without fear of actual or threatened 
discrimination, retaliation or reprisal that they in good faith reasonably believe is 
evidence of gross mismanagement; gross misuse or waste of public resources or 
funds; fraud; violation of law; abuse of authority in connection with the conduct of 
WMATA operations or contracts; or a substantial and specific danger to health, 
security or safety.  The Contractor and its subcontractors shall notify their employees 
that they may make reports under this paragraph to: 

 
(1) WMATA’s Office of Inspector General (OIG), in person, in writing, through 

the OIG Hotline (888-234-2374) or email wmata-oig-hotline@verizon.net  
or by any other reasonable means; 
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(2) WMATA’s Metro Transit Police Department (MTPD), in person, by 
telephone (202-962-2121) or by any other reasonable means, or to the 
OIG, if the information constitutes a potential violation of criminal law; 

 
(3) WMATA’s Chief Safety Officer, in person, in writing, through the SAFE 

Hotline (202-249-7233) or email safety@wmata.com, or by any other 
reasonable means; or 

 
(4) Any other official, office or agency within WMATA or outside WMATA that 

the employee or independent contractor reasonably believes has the 
authority to act on the matter. 

 
(b) The Contractor, its employees, independent contractors and subcontractors shall 

cooperate with any inquiry or review by an authorized official of WMATA, or by the 
Federal government or any other governmental entity with jurisdiction over WMATA, 
regarding a matter that would constitute a report under paragraph (a) or a violation of 
this or any whistleblower provision of this Contract, and with any enforcement or 
judicial proceeding arising from such inquiry or review.    

 
(c) The Contractor and its subcontractors shall not interfere with or deny the right of any 

employee or independent contractor of either the Contractor or any of its 
subcontractors to make a report under paragraph (a).  The Contractor and its 
subcontractors shall not recommend, take or threaten to take any action having a 
negative or adverse impact on any employee or independent contractor of either the 
Contractor or any of its subcontractors because he or she: 
 

(1) Made or is perceived to have made a report under paragraph (a); 
 
(2) Sought a remedy under applicable law after making a report under paragraph  

 
(3) Participated in or cooperated with an inquiry or review by an authorized 

official of WMATA, or by the Federal government or any other governmental 
entity with jurisdiction over WMATA, regarding a matter that would constitute 
a report under paragraph (a) or a violation of this or any whistleblower 
provision of this Contract, or with an enforcement or judicial proceeding 
arising from such inquiry or review;  

 
(4) Refused to obey an order that would violate law; or 
 
(5) Refused to work or authorize work when a hazardous safety or security 

condition presents an imminent danger of death or serious injury, there was 
no reasonable alternative to refusal, there was not sufficient time to eliminate 
the danger in absence of refusal and the individual, where possible, notified 
the Contactor or subcontractor of the condition and of his or her intent not to 
perform or authorize work. 

 
(d) The Contractor shall include, or shall cause to be included, the substance of this 

article, including this paragraph (d), in its subcontracts at all tiers.  
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(e) The Contractor and its subcontractors shall comply with the National Transit Systems 
Security Act (NTSSA) 6 U.S.C. §1142, which prohibits discharging, demoting, 
suspending, reprimanding or in any other way discriminating against an employee as 
a reprisal for the employee lawfully and in good faith: 

 
(1) Reporting a hazardous safety or security condition; 

 
(2) Refusing to work when a hazardous safety or security condition presents an 

imminent danger of death or serious injury, there is no reasonable 
alternative to refusal, there is not sufficient time to eliminate the danger in 
absence of refusal and the individual, where possible, has notified the 
Contractor or subcontractor of the condition and of his or her intent to not 
perform work; 

 
(3) Refusing to authorize the use of any safety or security related equipment, 

track or structures, if the individual is responsible for their inspection or 
repair and reasonably believes they are in a hazardous safety or security 
condition, there is no reasonable alternative to refusal, there is not sufficient 
time to eliminate the danger in absence of refusal and the individual, where 
possible, has notified the Contractor or subcontractor of the condition and of  
his or her intent not to authorize use of hazardous equipment or 
infrastructure unless corrected; 

 
(4) Providing information for or directly assisting in an investigation of conduct 

that the individual reasonably believes to be in violation of Federal law 
regarding safety, security or fraud, waste or abuse of funds intended for 
safety or security; 

 
(5) Refusing to violate or assist in violation of Federal public transportation 

safety or security law; 
 
(6) Cooperating with a safety or security investigation by the U.S. Secretary of 

Transportation, U.S. Secretary of Homeland Security or the National 
Transportation Safety Board; 

 
(7) Furnishing information to law enforcement agencies relating to an accident 

or incident resulting in damage to property, injury or death; or 
 
(8) Filing a complaint under the NTSSA (6 U.S.C. §1142), or testifying regarding 

such complaint. 
 

(f) The Contractor shall notify the Authority of any instance, related to this Contract, of a 
report under subparagraph (e)(1) or refusal under subparagraphs (e)(2), (3) or (5).     

 
(g) The enforcement, filing and investigation of complaints, and remedies under this 

clause shall be governed by the NTSSA (6 U.S.C. §1142), applicable Federal 
regulations and Federal law.   

 
(h) This article shall be interpreted in accordance with the NTSSA (6 U.S.C. §1142).  If 

any provision is found to be in conflict with the NTSSA, the NTSSA shall govern.   
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(h) The Contractor shall include, or shall cause to be included, this article, including this 
paragraph, in its subcontracts at all tiers.  

 
16. WORKPLACE VIOLENCE/ZERO TOLERANCE  
 

Pursuant to Metro Policy/Instruction 7.8.3, all Metro Contractors must: (1) establish zero 
tolerance for acts of workplace violence for their employees and those of subcontractors at 
any tier, and (2) not retaliate against any of their employees or independent contractors for 
cooperating with investigations. 
 
 

17. DRUG AND ALCOHOL TESTING (FOR SAFETY SENSITIVE FUNCTIONS ONLY) – FTA 
 

(a) Contractors who perform “safety sensitive” (as defined in the “Combined Glossary” 
attached hereto) functions shall be subject to compliance with a drug and alcohol 
testing program according to Federal guidelines published in FTA regulations.  The 
Contractor agrees to establish and implement a drug and alcohol testing program 
that complies with 49 C.F.R. Parts 40 and 655, produce any documentation 
necessary to establish its compliance with these regulations, and permit any 
authorized representative of the U.S. Department of Transportation or its operating 
administrations, applicable state oversight agency, or the Authority to inspect the 
facilities and records associated with the implementation of the drug and alcohol 
testing program as required under 49 C.F.R. Part 655 and review the testing 
process. The Contractor further agrees as follows: 

 
(b) To certify its compliance with 49 C.F.R. Parts 40 and 655 and to submit a 

Management Information System (MIS) report, as required by Federal regulations, to 
WMATA’s Medical Compliance Monitor (MCM) and the Contracting Officer before 
February 15th of each year. To certify compliance, the Contractor shall use the 
"Alcohol and Controlled Substances Testing" certification contained in the "Annual 
List of Certifications and Assurances for Federal Transit Administration Grants and 
Cooperative Agreements," that is published annually in the Federal Register.  

 
(c) To submit to the MCM and the Contracting Officer before February 15th of each 

year, a copy of the policy statement developed to implement its drug and alcohol 
testing program.  

 
(d) To provide to the MCM and the Contracting Officer before February 15th of each year 

the following: 
 

(1)  Employee and supervisor training documentation;  
 
(2) The name and location of the collection site(s), laboratory(ies), Medical 

Review Officer(s), Breath Alcohol Technician(s), Collector(s), and 
Substance Abuse Professional(s); and a description of their random 
selection drug and alcohol testing process.  

 
(e) The Contractor further agrees to submit quarterly management reports summarizing 

test results to the MCM and the Contracting Officer by the 15th of the month 
following the end of each quarter. 
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18. EMPLOYMENT RESTRICTION WARRANTY 
 
(a) The Contractor warrants that it will not offer employment to, solicit or discuss 

prospective employment with, or otherwise engage in substantive employment 
related discussions or communications with, any present or former Board member of 
the Authority who has been involved, directly or indirectly, in any matter of financial 
interest to the Contractor until at least two (2) years after the Board member has 
ceased involvement in the matter. The post-employment restriction on former 
Authority employees is one (1) year from the date of their last employment with 
WMATA. The Contractor shall not knowingly engage in communications of the nature 
described above with any immediate family member or member of the household of 
any Authority employee or Board member during the period when such employee or 
Board member is involved in any matter of financial interest to the Contractor. 

 
(b) If a former Board member or employee of the Authority is eventually hired, the 

Contractor shall ensure that the former Board member or employee is not involved in 
negotiating or otherwise dealing with the Authority on any particular matter over 
which he or she had responsibility during his or her tenure. 

 
(c) Should the Contractor fail to comply with the provisions hereof, and no fraud is 

suspected, the Contracting Officer shall have the right to withhold payment under this 
Contract in an amount not to exceed two percent (2%) of the total Contract amount 
as liquidated damages to the Authority, such withholding to be in addition to any 
other withholding or retainage under this Contract. Any dispute shall be settled in 
accordance with the “Disputes” clause of this Contract.  

 
(d) If fraud is suspected, the Authority’s only remedy prior to a final decision by a court of 

competent jurisdiction is to report the matter to WMATA’s Office of Inspector General 
(OIG), the U.S. Department of Transportation’s Office of Inspector General (DOT-
OIG), the Offices of Inspectors General of any state or Federal agency providing 
funding under this Contract and/or appropriate Federal, state and/or local law 
enforcement authorities. 

 
19. GRATUITIES 
 

(a) In connection with performance of  this Contract, or any changes or modifications 
relative thereto, the giving of or offering to give gratuities (in the form of 
entertainment, gifts or otherwise) by the Contractor, or any agent, representative or 
other person deemed to be acting on behalf of the Contractor, or any supplier or 
subcontractor furnishing material to or performing work under this Contractor, to any 
Board member, employee or agent of the Authority; with a view toward securing this 
Contract or securing favorable treatment regarding this Contract  is expressly 
forbidden. The terms of this “Gratuities” clause shall be strictly construed and 
enforced in the event of violations hereof. 
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(b) Reported instances of the giving or offering to give gratuities within the context of this 

“Gratuities” article will be investigated by the Authority’s Board of Directors or its duly 
authorized representative. A preliminary investigation will be made to determine 
whether there is probable cause to suspect that a violation of this article exists.  If 
such probable cause exists, the Board of Directors, or its duly authorized 
representative, shall formally notify  WMATA’s Office of Inspector General (OIG), the 
U.S. Department of Transportation’s Office of Inspector General (DOT-OIG), the 
Offices of Inspectors General of any state or Federal agency providing funding under 
this Contract and/or appropriate Federal, state and/or local law enforcement 
authorities.  

 
(c) The rights and remedies of the Authority provided in this clause shall not be 

exclusive and are in addition to any other rights and remedies provided under this 
Contract, at law or in equity. 

 
 
20. OFFICIALS NOT TO BENEFIT  

 
(a) No member of or delegate to the U.S. Congress, resident commissioner or member 

of a state or local public body shall be admitted to any share or part of this Contract, 
or to any benefit that may arise therefrom during his or her tenure or for two (2) years 
thereafter, unless his or her interest in the business entity that is awarded this 
Contract is placed in a blind trust in accordance with the rules and regulations of the 
U.S. Office of Government Ethics (OGE). 

 
(b) Enforcement of this clause shall be consistent with 18 U.S.C. § 431. 
 
 

21. ORGANIZATIONAL CONFLICTS OF INTEREST 
 
(a) An organizational conflict of interest (OCI) exists when the nature of the work to be 

performed under a proposed contract or a subcontract may, without some restriction 
on future activities result in an unfair competitive advantage to the Contractor or 
subcontractor; because of (1) unequal access to information, (2) biased ground rules 
or (3) impaired objectivity. An unequal access to information OCI may exist if in 
performing a Contract, a Contractor obtains access to non-public information that 
provides it with a competitive advantage in a later competition. A biased ground rules 
OCI may exist if the Contractor has a role in setting rules for a source selection in 
which it will compete. An impaired objectivity OCI may exist if, in performing a 
Contract, a Contractor is called upon to evaluate an offer from or performance by, 
itself or an affiliated entity. 
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(b) In the event that the Contractor believes that it or any of its potential subcontractors 
may have an OCI, it shall notify the Contracting Officer, in writing, within five (5) 
working days after it becomes aware of the potential or actual OCI. The written 
notification shall identify the nature and circumstances of the perceived conflict and 
propose appropriate measures to eliminate or mitigate the OCI. The Contracting 
Officer will review the circumstances and the proposed mitigation plan and notify the 
Contractor stating whether: (1) no mitigation is required; (2) the conflict cannot be 
mitigated; or (3) the conflict can be mitigated and he or she accepts the proposed 
measures, or recommends additional measures. 

 
(c) The Contractor’s failure to identify such perceived conflicts may result in the Contract 

being rescinded or terminated.  
 
(d) Should the Contractor identify or become aware of a conflict during the term of this 

Contract, including any extension thereof that it could not reasonably anticipate prior 
to award, it shall notify the Contracting Officer in accordance with paragraph (b), or 
request an exception to the restriction with supporting rationale. The Contracting 
Officer shall consider the Contractor’s proposed measures to mitigate or eliminate 
the conflict, or the request for an exception.   

 
(e) If the proposed measures are not determined to be feasible or are otherwise not 

acceptable to the Contracting Officer, he or she may terminate this Contract. If the 
Contracting Officer does not grant a request for an exception, and this Contract is not 
terminated, the Contractor shall be notified in writing and be given ten (10) days from 
the date of the written notification to take all necessary actions to comply with this 
clause. 

 
(f) If the proposed measures are determined to be acceptable to the Contracting Officer, 

he or she may grant a specific exception to this restriction, when in the Contracting 
Officer’s judgment, the exception will not create a conflict between the Contractor's 
duties and obligations under this Contract and the duties and obligations imposed on 
the Contractor under another contractual or other relationship.  

 
(g) If the Contractor fails to comply with the terms of this article, and no fraud is 

suspected, the Contracting Officer, may withhold payments due under this Contract 
until such time as the Contractor is in compliance or, should the noncompliance 
remain uncorrected at the expiration of ten (10) days from the Contracting Officer’s 
written notice as provided in paragraph (b), terminate the contract for default 
pursuant to this Contract. 

 
(h) If fraud is suspected, the Authority’s only remedy prior to a final determination by a 

court of competent jurisdiction is to report the matter to WMATA’s Office of Inspector 
General (OIG), the U.S. Department of Transportation’s Office of Inspector General 
(DOT-OIG), the Offices of Inspectors General of any state or Federal agency 
providing funding under this Contract and/or appropriate Federal, state and/or local 
law enforcement authorities. 
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(i) The Contractor, in performing this Contract, shall avoid any conduct that might result 
in or give the appearance of creating for Board members or employees of the 
Authority in their relationship with the Contractor, any conflicts of interest or 
favoritism and/or the appearance thereof and shall avoid any conduct that might 
result in a Board member, or employee failing to adhere to any Code of Ethics or 
standards of conduct adopted by the Authority's Board of Directors. 

 
(j)  The Contracting Officer’s determination under this article shall be final and shall be 

considered a question of fact within the meaning of the “Disputes” article of this 
Contract. 

 
22. CONTRACTOR PERSONNEL (NOT APPLICABLE)  
 
 
23. FALSE STATEMENTS, CLAIMS OR SUBMISSIONS  

 
 

(a) The Contractor acknowledges its responsibility to undertake its obligations under this 
publicly funded Contract with full integrity and, to take all reasonable steps to ensure 
that statements, claims and submissions made pursuant to this Contract are 
provided in good faith and with a reasonable belief as to their truthfulness, accuracy 
and completeness. 

 
(b) In the event that it is finally determined by a court of competent jurisdiction that any 

statement, claim, submission, or certification  made by or on behalf of the Contractor 
pursuant to a material element of the Contract was knowingly false, fictitious or 
fraudulent, the Authority shall be entitled to recover from the Contractor, an amount 
equal to not more than three (3)  times the monetary value of the benefit derived or 
sought to be derived by the Contractor through its false statement, claim or 
submission. For purposes hereof, an element of the Contract shall be deemed 
material if it impacted or could reasonably have been intended to impact the 
disposition of any claim, dispute, proposed or implemented change order, proposed 
pricing or schedule adjustment of any nature, or other substantive issue directly 
affecting the rights of the parties under the Contract. 

 
(c) The Authority’s only remedy prior to a final determination by a court of competent 

jurisdiction is to report the matter to WMATA’s Office of Inspector General (OIG), the 
U.S. Department of Transportation’s Office of Inspector General (DOT-OIG), the 
Offices of Inspectors General of any state or Federal agency providing funding under 
this Contract and/or appropriate Federal, state and/or local law enforcement 
authorities. 

 
(c) The Authority’s rights set forth in this article are in addition to any contractual, legal or 

equitable rights that may arise upon the Contractor’s submission of a false claim or 
statement, including without limitation, the Authority’s right to terminate the Contract 
for default once fraud is finally determined by a court of competent jurisdiction.  The 
provisions of this clause shall not serve in any respect to limit, waive or modify any 
civil or criminal liability, of the Contractor or any of its officers, agents or employees 
that such conduct may precipitate. 
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CHAPTER X – MISCELLANEOUS ADDITIONAL PROVISIONS 
 

1. FEDERAL, STATE, AND LOCAL TAXES 
 
 

(a) Except as may be otherwise provided in this Contract, the Contract price shall be 
deemed to include all applicable Federal, state and local taxes and duties. 

 
(b) If a statute, court decision, written ruling or regulation regarding any Federal excise 

tax or duty on the transactions or property covered by this Contract takes effect after 
the Contract date, and: 

 
(c) Results in the Contractor being required to pay or bear the burden of any such 

Federal excise tax or duty or rate increase that would not otherwise have been 
payable on such transactions or property, the Contract price shall be increased by 
the amount of such tax or duty or rate increase, if the Contractor warrants in writing 
that no amount for such newly imposed Federal obligation was included in the 
Contract price as a contingency reserve or otherwise; or 

 
(d) Results in the Contractor not being required to pay or bear the burden of, or in its 

obtaining a refund or drawback of, any Federal excise tax or duty that would 
otherwise have been payable on such transactions or property or that was the basis 
of an increase in the Contract price, the Contract price shall be decreased by the 
amount of the relief, refund, or drawback, or that amount shall be paid to the 
Authority, as the Contracting Officer directs.  If the Contractor fails to follow the 
Contracting Officer’s instructions, it will be required to pay or bear the burden of, any 
such Federal excise tax or duty through a decrease in the Contract price. 

 
(e)  Paragraph (b) above shall not be applicable to social security taxes or to any other 

employment tax. 
 
(f) No adjustment of less than $250 shall be made in the Contract price pursuant to 

paragraph (b). 
 
(g) As used in paragraph (b), the term “Contract date” means the date the Contract was 

executed by the Authority. As to additional services, supplies or construction 
procured by modification to this Contract, the term “Contract date” means the 
effective date of such modification. 

 
(h) The Contractor shall promptly notify the Contracting Officer of matters that may result 

in either an increase or decrease in the Contract price under this clause and shall 
take action as the Contracting Officer directs. The Authority shall be entitled to a 
reduction in the Contract price reflecting such amount and a refund of monies paid 
related to such taxes, plus applicable interest. 
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2.  PUBLIC COMMUNICATION 
 

The Contractor shall not issue communications to the media, place advertisements, nor 
publicize through any means the services, goods or construction that it is providing to 
WMATA under this Contract, without prior written consent of the Contracting Officer. The 
Contractor shall not publish, in print or online, any communications products such as 
newsletters, press releases, blogs or other communications without the Contracting Officer’s 
prior, written consent.  Approval of any such requests shall be at the Contracting Officer’s 
sole discretion. 

 
3. CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE  
 

(a) This Contract shall be deemed to be executed in the District of Columbia, regardless 
of the domicile of the Contractor and shall be governed by and construed in 
accordance with the laws of the District of Columbia except to the extent, if any, 
superseded by Federal law. 

 
(b) The parties agree that any and all claims asserted by or against the Authority arising 

hereunder or related hereto shall be heard and determined either in the courts of the 
United States located in the District of Columbia, the State of Maryland or the 
Commonwealth of Virginia or in the courts of the District of Columbia, State of 
Maryland or Commonwealth of Virginia that maintain jurisdiction over such claims 
and where venue properly resides.   

 
 
4. SEVERABILITY  
 

If the Contract contains any unlawful provisions, the same shall be deemed of no effect, and 
shall upon the application of either party be stricken from the Contract without affecting the 
binding force of the Contract as it shall remain after omitting such provision. 

 
 
5. SURVIVAL  
 

 Any provision expressly set forth as surviving the expiration or termination of this Contract, 
shall be deemed to survive any such expiration or termination. 
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CHAPTER XI – FEDERAL PROVISIONS 
 
1. NOTIFICATION OF FEDERAL PARTICIPATION- FTA 
 

This project is being funded in whole or part with Federal funds. 
 

2. ALL NECESSARY FEDERAL PROVISIONS DEEMED INCLUDED- FTA  
 

It is the intent of the parties that each and every provision of law required to be inserted in 
this Contract should be and is hereby inserted herein.   

  
3. ACCESS TO THIRD PARTY CONTRACT RECORDS- FTA  
 

(a) The Contractor agrees to provide the Authority, the FTA Administrator, the U.S. 
Comptroller General or any of their authorized representatives access to any books, 
documents, papers and records of the Contractor which are directly pertinent to this 
Contract for the purposes of making audits, examinations, excerpts and 
transcriptions.  The Contractor also agrees, pursuant to 49 C.F.R. §633.17 to provide 
FTA Administrator or his or her authorized representatives including any Project 
Management Oversight (PMO) Contractor access to Contractor’s records and 
construction sites pertaining to a major capital project, defined at 49 U. S. C. § 
5302(a)(1), which is receiving Federal financial assistance through the programs 
described at 49 U. S. C. §§  5307, 5309 or 5311.  
 

(b) The Contractor agrees to permit any of the foregoing parties to reproduce by any 
means whatsoever or to copy excerpts and transcriptions as reasonably needed.   
 

(c) The Contractor agrees to maintain all books, records, accounts and reports required 
under this Contract for a period of not less than three (3) years after the date of 
termination or expiration of this Contract. In the event of litigation or settlement of 
claims arising from the performance of this Contract, the Contractor agrees to 
maintain such records until the Authority, the FTA Administrator, the U.S. Comptroller 
General, or any of their duly authorized representatives, have disposed of all such 
litigation, appeals, claims or exceptions related thereto.  [See 49 C.F.R. § 
18.39(i)(11)]. 

 
4. AMERICANS WITH DISABILITIES ACT ACCESSIBILITY – FTA 
 

(a) The Contractor agrees that it will operate public transportation services in compliance 
with 42 U.S.C. § 12101 et seq.; DOT regulations, “Transportation Services for 
Individuals with Disabilities (ADA)” using facilities and equipment that comply with 49 
C.F.R. Part 37; and Joint ATBCB/DOT regulations, “Americans with Disabilities 
(ADA) Accessibility Specifications for Transportation Vehicles,” 36 C.F.R. Part 1192 
and 49 C.F.R. Part 38.  Private entities must comply with the requirements of 49 
C.F.R. Part 37 applicable to public entities with which they contract to provide public 
transportation services.   
 

(b) Facilities to be used in public transportation service must comply with 42 U.S.C. § 
12101 et. seq.; DOT regulations, “Transportation Services for Individuals with 
Disabilities (ADA),” 49 C.F.R. Part 37; and Joint ATBCB/DOT regulations, 
“Americans with Disabilities (ADA) Accessibility Specifications for Transportation 
Vehicles,” 36 C.F.R. Part 1192 and 49 C.F.R. Part 38.  
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5. RIGHTS IN DATA AND COPYRIGHTS — FTA  
 

(a) The term "subject data" used in this article means recorded information, whether or 
not copyrighted, that is delivered or specified to be delivered under this Contract.  The 
term includes graphic or pictorial delineation in media such as drawings or 
photographs; text in specifications or related performance or design-type documents; 
machine forms such as magnetic tape, or computer memory printouts; and 
information retained in computer memory.  Examples include, but are not limited to:  
computer software, engineering drawings and associated lists; specifications, 
standards, process sheets, manuals, technical reports, catalog item identifications, 
and related information.  The term "subject data" does not include financial reports, 
cost analyses, and similar information incidental to Contract administration. 

 
(b) The following restrictions apply to all subject data first produced in the performance of 

this contract: 
 

(1) Except for its or WMATA's own internal use, the Contractor may not publish 
or reproduce subject data in whole or in part, or in any manner or form, nor 
may the Contractor authorize others to do so, without the written consent of 
the U.S. Government, until such time as the Government may have either 
released or approved the release of such data to the public. This restriction 
on publication, does not apply to agreements with academic institutions; 

 
(2) In accordance with 49 C.F.R. § 18.34 and 49 C.F.R.§ 19.36, the Federal 

Government reserves a royalty-free, non-exclusive and irrevocable license to 
reproduce, publish, or otherwise use, and to authorize others to use, the 
following subject data for  its purposes: 

 
(i) Any subject data developed under this contract whether or not a 

copyright has been obtained; and 
 
(ii) Any rights of copyright to which the contractor purchases ownership 

with Federal assistance. 
 

(c) When the Federal Transit Administration (FTA) provides financial assistance for a 
planning, research, development, or a demonstration project, it is FTA's general 
intention to increase mass transportation knowledge, rather than limit the benefits   to 
participants in the project.  Therefore, unless FTA determines otherwise, the 
Contractor agrees that, in addition to the rights set forth in subsection (b)(2) of this 
article, FTA may make available to any FTA recipient, sub-recipient, third party 
contractor, or third party subcontractor, either FTA's license in the copyright to the 
subject data derived under this Contract or a copy of the subject data first produced 
under this Contract.  If this Contract is not completed for any reason whatsoever, all 
data developed under this Contract shall become subject data as defined in 
subsection (a) and shall be delivered as the Federal Government may direct. 
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(d) Unless prohibited by state law, the Contractor agrees to indemnify, save, and hold 
harmless WMATA and the Federal Government, their officers, agents, and 
employees acting within the scope of their official duties against any liability, 
including costs and expenses, resulting from the Contractor’s  willful or intentional 
violation  of proprietary rights, copyrights, or right of privacy, arising out of the 
publication, translation, reproduction, delivery, use, or disposition of any data 
furnished under this Contract.  The Contractor shall not be required to indemnify 
WMATA and the Federal Government for any such liability arising out of the wrongful 
acts of their employees or agents.  
 

(e) Nothing contained in this article  shall imply a license to WMATA or the Federal 
Government under any patent or be construed as affecting the scope of any license 
or other right otherwise granted to WMATA or the Federal Government under any 
patent. 
 

(f) The requirements of paragraphs (b) and (c), do not apply to material furnished by the 
Authority to the Contractor and incorporated in the work carried out under the 
contract provided that the Contractor identifies the incorporated material at the time 
of delivery of the work. 
 

(g) Any dispute arising under this article shall be subject to the “Disputes” article of this 
Contract. 

 
(h) Notwithstanding any other payment provision in this Contract, the Contracting Officer 

may retain from payments due and owing the Contractor up to 10 percent (10 %) of 
the contract price until final delivery and acceptance of the subject data defined in 
this article and as required to be furnished by the Price Schedule or the Contract’s 
specifications. 

 
6. PATENT RIGHTS – FTA  
 

   
(a) Depending on the nature of the project, the Federal Government may acquire patent 

rights when the Contractor produces a patented or patentable invention, 
improvement or discovery. The Federal Government’s rights arise when the patent or 
patentable information is conceived, or first reduced to practice.  When a patent is 
issued or patentable information becomes available, the Contractor will report the 
same to the Authority, to enable it to notify FTA and provide a detailed report 
satisfactory to FTA. 

 
(b) Unless the Federal Government determines otherwise in writing, regardless of the 

status of any contractor, WMATA will transmit the Federal Government’s patent 
rights to FTA as specified in 35 U.S.C. § 200, et. seq. and the Department of 
Commerce’s regulations “Rights to Inventions Made by Nonprofit Organizations and 
Small Business Firms Under Government Grants, Contracts, and Cooperative 
Agreements,” 37 C.F.R. Part 401. 
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7. BUY AMERICA ACT- FTA 
 

(a) The Buy America Act requirements apply to the following types of contracts: 
construction contracts, the acquisition of goods or rolling stock valued at more than 
$150,000.002 

 
(b) The Contractor agrees to comply with 49 U.S.C. § 5323(j) and 49 C.F.R. Part 661, 

which provide that Federal funds may not be obligated unless steel, iron, and 
manufactured products used in FTA funded projects are produced in the United 
States, unless a waiver has been granted by FTA or the product is subject to a 
general waiver.  General waivers are listed in 49 C.F.R. § 661.7, and include final 
assembly in the United States for fifteen (15) passenger vans and fifteen (15) 
passenger wagons produced by the Chrysler Corporation, and microcomputer 
equipment and software.  Separate requirements for rolling stock are set out at 49 
U.S.C. § 5323(j)(2)(C) and 49 C.F.R. § 661.11.  Rolling stock must be assembled in 
the United States and have a sixty percent (60%) domestic content.  

 
(c) Contractor is responsible for flowing down these requirements to subcontractors at 

every tier. The dollar threshold only applies to the prime contract. All subcontracts 
thereunder are subject to the Buy America Act requirements. 

 
(d) An offeror must submit to WMATA the appropriate Buy America Act certification with 

all offers on FTA funded contracts, except those subject to a general waiver. Offers 
that are not accompanied by the appropriate Buy America Act certification must be 
rejected as nonresponsive. This requirement does not apply to lower tier 
subcontractors. 

 
8. PRE-AWARD AND POST DELIVERY AUDIT REQUIREMENTS – FTA 
 

The Contractor agrees to comply with 49 U.S.C. § 5323(l) and FTA's implementing 
regulations at 49 C.F.R. Part 663 and to submit the following certifications: 
 
(a) Buy America Act Requirements. The Contractor shall complete and submit a 

declaration certifying either compliance or noncompliance with the Buy America Act. 
If the offeror certifies compliance with the Buy America Act, it shall submit 
documentation that lists 1) component and subcomponent parts of the rolling stock to 
be purchased identified by manufacturer of the parts, their country of origin and cost; 
and 2) the location of the final assembly point for the rolling stock, including a 
description of the activities that will take place at the final assembly point and the 
cost of final assembly.  

 
(b) Solicitation Specification Requirements. The Contractor shall submit evidence that it 

will be capable of meeting the proposed specifications.  
 
(c) Federal Motor Vehicle Safety Standards (FMVSS). The Contractor shall submit 1) 

manufacturer's FMVSS self-certification sticker information that the vehicle complies 
with relevant FMVSS or 2) manufacturer's certified statement that the contracted 
vehicles will not be subject to FMVSS regulations. 

 
 

                                                           
2 If the federal grant that funds this procurement was issued prior to 12/2014, then this amount is $100,000.00. 
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9. CHARTER BUS REQUIREMENTS- FTA (NOT APPLICABLE) 
 

 
10. SCHOOL BUS REQUIREMENTS- FTA (NOT APPLICABLE) 

 
 

11. BUS TESTING- FTA (NOT APPLICABLE) 
 
 
12. CARGO PREFERENCE- FTA 
 

The Contractor agrees: 
 
(a) To utilize privately owned United States flag commercial vessels to ship at least fifty 

percent (50%) of the gross tonnage (computed separately for dry bulk carriers, dry 
cargo liners, and tankers) involved, whenever shipping any equipment, materials, or 
commodities pursuant to this Contract  if such vessels are available at fair and 
reasonable rates for United States flag commercial vessels; 

 
(b) To furnish within twenty (20) working days following the date of loading for shipments 

originating within the United States, or within thirty (30) working days following the 
date of loading for shipments originating outside the United States, a legible copy of 
a rated, "on-board" commercial ocean bill-of-lading in English for each shipment of 
cargo described in paragraph (a) above to WMATA (through the Contractor in the 
case of a subcontractor’s bills-of-lading) and to the Office of Cargo Preference, 
Maritime Administration (MAR-590), 400 Seventh Street SW, Washington, DC 
20590; 

 
(c) To include these requirements in all subcontracts issued pursuant to this Contract 

when the subcontract may involve the transport of equipment, material, or 
commodities by ocean liner.   

 
 

13. CLEAN AIR ACT- FTA  
 

(a) The Contractor agrees to comply with all applicable standards, orders or regulations 
issued pursuant to the Clean Air Act, as amended, 42 U.S.C. §§ 7401-7671.  The 
Contractor agrees to report each violation to the Authority and understands and 
agrees that the Authority will, in turn, report each violation as required to FTA and the 
appropriate EPA Regional Office. 

 
(b) The Contractor will comply with U.S. EPA Regulations “Control of Air Pollution from 

Mobile Sources,” 40 C.F.R. Part 85; “Control of Emissions from New and In-Use 
Highway Vehicles and Engines,” 40 C.F.R. Part 86;  “Fuel Economy and Greenhouse 
Gas Exhaust Emissions of Motor Vehicles,” 40 C.F.R. Part 600, as well as any 
applicable State Implementation Plans (SIP), and EPA regulations “Conformity to 
State or Federal Implementation Plans of Transportation Plans, Programs and 
Projects Developed, Funded or Approved Under Title 23 U.S.C. or Federal Transit 
Laws” 40 C.F.R. Part 93, along with other applicable Federal regulations.  

 



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
SUPPLY AND SERVICE CONTRACT     RFP# FQ16096/AMB  

  

92 
Rev. 06/16 

(c) Flow-down requirement. The Contractor also agrees to include this article in each 
subcontract exceeding $150,000 financed, in whole or in part, with Federal 
assistance provided by FTA.     

 
 
14. CLEAN WATER ACT- FTA 

 
(a) The Contractor agrees to comply with all applicable standards, orders or regulations 

issued pursuant to the  Clean Water Act, as amended, 33 U.S.C. §§1251-1377.  The 
Contractor agrees to report each violation to the Authority and understands and 
agrees that the Authority will, in turn, report each violation as required to assure 
notification to FTA and the appropriate EPA Regional Office.   

 
(b) The Contractor will protect underground sources of drinking water in compliance with 

the Safe Drinking Water Act of 1974, as amended, 42 U.S.C. §§300 (f)-(j). 
 
(c) The Contractor will comply with the notice of violating facility provisions in section 

508 of the Clean Water Act, as amended, 33 U.S.C.§ 1368. 
 
(d) The Contractor will facilitate compliance with Executive Order 11738, “Providing for 

Administration of the Clean Air Act and the Federal Water Pollution Control Act with 
Respect to Federal Contracts, Grants or Loans,” 42 U.S.C. §7606 note. 

 
(e) Flow-down requirement.  The Contractor also agrees to include this clause in each 

subcontract exceeding $150,000 financed, in whole or in part, with Federal 
assistance provided by FTA. 

 
 
15. RECOVERED MATERIALS/ RECYCLED PRODUCTS- FTA 
 

(a) The Contractor agrees to comply with all the requirements of Section 6002 of the 
Resource Conservation and Recovery Act (RCRA), as amended (42 U.S.C. § 6962), 
including but not limited to the regulatory provisions of 40 C.F.R. Part 247, and Executive 
Order 12873, as they apply to the procurement of the items designated in Subpart B of 
40 CFR Part 247. 
 

(b) Flow-down requirement.  The Contractor also agrees to include these requirements in 
each subcontract financed, in whole or in part, with Federal assistance provided by FTA. 
 

16. RETAINAGE 
 

(b) Final Payment Only Retainage.  All amounts withheld from Contractor as retainage, 
based on a percentage of the work completed, or as a line item tied to the completion 
of the work shall be retained solely out of the Contractor’s final payment. Payment of 
any fund withheld from Contractor’s final payment shall be released to Contractor 
within thirty (30) days after completion of Contractor’s Work and Closeout Release. 
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17. ENERGY CONSERVATION- FTA  
 

(a) The Contractor agrees to comply with mandatory standards and policies relating to 
the energy efficiency which are contained in the applicable state energy conservation 
plan issued in compliance with the National Energy Policy and Conservation Act, as 
amended, 42 U.S.C. § 6321, et. seq. 
 

(b) The Contractor agrees to perform an energy assessment for any building 
constructed, reconstructed or modified with FTA funds as required under FTA 
regulations, “Requirements for Energy Assessments.” 49 C.F.R. Part 622.   

 
 

(c) The Contractor must include this clause in all subcontracts and sub-agreements at 
every tier. 
 

 
18. CHANGES TO FEDERAL REQUIREMENTS- FTA  
 

(a) Contractor shall at all times comply with all applicable FTA regulations, policies, 
procedures and directives, including without limitation those listed directly or by 
reference in the Agreement (Form FTA MA (22) dated October 1, 2015) between the 
Authority and FTA, as they may be amended or promulgated  during the term of this 
Contract.  Contractor’s failure to so comply shall constitute a material breach of this 
Contract. 

 
(b) Flow-down requirement.  The Contractor agrees to include this Article in each 

subcontract financed in whole or in part with Federal Assistance provided by FTA.  It 
is further agreed that the Article shall not be modified, except to identify the 
subcontractor who will be subject to its provisions.   

 
 
19. FLY AMERICA REQUIREMENTS- FTA  
 

(a) The Contractor agrees to comply with 49 U. S. C. § 40118 (the “Fly America” Act) in 
accordance with the General Services Administration’s regulations at 41 C.F.R. §  
301-10, which provide that recipients and sub-recipients of Federal funds and their 
contractors are required to use U. S. Flag carriers for U. S. Government financed 
international air travel and transportation of their personal effects or property, to the 
extent such service is available, unless travel by foreign air carrier is a matter of 
necessity, as defined by the Fly America Act.   If a foreign air carrier was used, the 
Contractor shall submit an appropriate certification or memorandum adequately 
explaining why service by a U. S. flag carrier was not available or why it was 
necessary to use a foreign air carrier and shall provide a certificate of compliance 
with the Fly America requirements. 
 

(b) Flow-down requirement.  The Contractor agrees to include the requirements of this 
article in all subcontracts that may involve international air transportation.   
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20. PAYMENT DEDUCTIONS - NONCOMPLIANCE WITH DBE REQUIREMENTS- FTA (NOT 
APPLICABLE 
 

 
21. GOVERNMENT-WIDE DEBARMENT OR SUSPENSION- FTA 
 

(a) The Contractor is bound by its certification contained in its offer to the Authority that 
neither the Contractor its principals, or affiliates, are excluded or disqualified, from 
Federal contracting. The certification is a material representation of fact, relied upon 
by the Authority in entering into this Contract. If it is later determined that the 
Contractor knowingly rendered an erroneous certification, in addition to remedies 
available to the Authority, the Federal Government may pursue available remedies, 
including but not limited to suspension and/or debarment. The Contractor agrees to 
comply with the requirements of 2 C.F.R, part 180, subpart C as adopted and 
supplemented by U.S. DOT regulations at 2 C.F.R, part 1200 “Nonprocurement 
Suspension and Debarment,” including any amendments thereto, Executive Orders 
Nos. 12549 and 12689 “Debarment and Suspension” 31 U.S.C. § 6101 note, and 
other applicable Federal laws, regulations or guidance regarding participation with 
debarred or suspended contractors throughout the term of this Contract. 

 
(b) Flow-down requirement. The Contractor agrees to include this article in all 

subcontracts at all tiers under this Contract requiring lower tier contractors to comply 
with Federal suspension and debarment requirements, and review the System for 
Award Management (SAM) at www.sam.gov in order to comply with U.S. DOT 
regulations at 2 C.F.R, Part 1200 prior to awarding any subcontract under this 
Contract. 

 
22. INCORPORATION OF FEDERAL TRANSIT ADMINISTRATION (FTA) TERMS 
 

(a) The preceding provisions include, in part, certain standard terms and conditions 
required by the U.S. Department of Transportation (DOT), whether or not expressly 
set forth in other Contract provisions.  All contractual provisions required by DOT, as 
set forth in FTA Circular 4220.1F and FTA Master Agreement (22) October 1, 2015 
or ay revision thereto, are hereby incorporated by reference.  Anything to the 
contrary herein notwithstanding, all DOT or FTA mandated terms shall be deemed to 
control in the event of a conflict with other provisions contained in this Contract.  The 
Contractor shall not perform any act, fail to perform any act, or refuse to comply with 
any of the Authority’s requests that would cause the Authority to be in violation of the 
FTA terms and conditions. 

 
(b) Flow-down requirement.  The Contractor agrees to include this clause in each 

subcontract financed in whole or in part with Federal assistance provided by FTA.  It 
is further agreed that the clause shall not be modified, except to identify the 
subcontractor who will be subject to the provisions. 

 
 
 
 
 
 
 
 

http://www.sam.gov/
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23. NO FEDERAL GOVERNMENT OBLIGATIONS TO THIRD PARTIES- FTA  
 

(a) The Authority and the Contractor acknowledge and agree that, notwithstanding any 
concurrence by the Federal Government in or approval of the solicitation or award of 
this Contract, absent the express written consent by the Federal Government, it is 
not a party to this Contract and shall not be subject to any obligations or liabilities to 
the Authority, Contractor, or any other party (whether or not a party to that contract) 
pertaining to any matter resulting from this Contract.   

 
(b) Flow-down requirement. The Contractor agrees to include this clause in each 

subcontract financed in whole or in part with Federal assistance provided by FTA.  It 
is further agreed that the clause shall not be modified, except to identify the 
subcontractor who will be subject to its provisions.   

 
24. FALSE STATEMENTS OR CLAIMS CIVIL AND CRIMINAL FRAUD- FTA  
 

(a) The Contractor acknowledges that the provisions of the Program Fraud Civil 
Remedies Act of 1986, as amended, 31 U. S. C. § 3801 e.t seq. and U. S. DOT 
Regulations, “Program Fraud Civil Remedies,” 49 C.F. R. Part 31, apply to its actions 
pertaining to this Contract.  Upon execution of this Contract, the Contractor certifies 
and affirms the truthfulness and accuracy of any statement it has made, it makes, it 
may make, or causes to be made, pertaining to this Contract or FTA assisted project 
for which this Contract is being performed.  In addition to other penalties that may be 
applicable, the Contractor further acknowledges that if it makes or causes to be 
made, a false, fictitious, or fraudulent claim, statement, submission, or certification, 
the Federal Government reserves the right to impose the penalties of the Program 
Fraud Civil Remedies Act of 1986 on the Contractor to the extent that it deems 
appropriate. 

 
(b) The Contractor also acknowledges that if it makes, or causes to be made, a false, 

fictitious, or fraudulent claim, statement, submission, or certification to the Federal 
Government under a contract connected with a project that is financed in whole or in 
part with Federal assistance originally awarded by FTA under the authority of 49 U. 
S. C. 5307, the Government reserves the right to impose the penalties of 18 U. S. C. 
1001 and 49 U. S. C 5307 (n)(1) on the Contractor, to the extent the Federal 
Government deems appropriate. 

 
(c) Flow-down requirement.  The Contractor agrees to include this clause in each 

subcontract financed in whole or in part with Federal assistance provided by FTA.  It 
is further agreed that the clause shall not be modified, except to identify the 
subcontractor who will be subject to the provisions. 

 
25. LOBBYING- FTA 

  
(a) The Contractor agrees that it will not use Federal funds to influence any officer or 

employee of a Federal agency, member of Congress or an employee of a member of 
Congress or an officer or employee of Congress on matters that involve this Contract 
or the underlying grant or agreement, including any award, extension or modification. 
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(b) Contractor agrees that it will comply with 31 U.S.C. § 1352, as amended, U.S. DOT 
regulations “New Restrictions on Lobbying” 49 C.F.R, Part 20, to the extent 
consistent with 31 U.S.C. § 1352, as amended and other applicable Federal laws, 
regulations and guidance prohibiting the use of Federal funds for any activity 
concerning legislation or appropriations designed to influence the U.S. Congress or a 
state legislature unless an exception exists in current Federal law.  

 
(c) Flow-down requirement.  The Contractor agrees to include these requirements in all 

subcontracts at all tiers under this Contract. 
 
 

26. NATIONAL INTELLIGENT TRANSPORTATION SYSTEMS ARCHITECTURE AND 
STANDARDS-FTA 
 
The Contractor agrees to: 
 
(a) Conform to the National Intelligent Transportation Systems (ITS) Architecture 

requirements of 23 U.S.C. § 517(d), as amended by MAP-21, unless it obtains an 
exemption from those requirements; 

 
(b) Follow: 
 

(1) FTA Notice, "PTA National ITS Architecture Policy on Transit Projects," 66 
Fed. Reg. 1455, January 8, 2001, and 

(2) All other applicable Federal guidance, and 
 
(c) Flow this provision down to all applicable subcontracts. 
 

 
27. CONTRACTS INVOLVING FEDERAL PRIVACY ACT REQUIREMENTS- FTA 

 
The following requirements apply to the Contractor and its employees that administer any 
system of records on behalf of the Federal Government under any contract: 
 
(a) The Contractor agrees to comply with, and assures the compliance of its employees 

with, the information restrictions and other applicable requirements of the Privacy Act 
of 1974, 5 U.S.C. § 552 (a). Among other things, the Contractor agrees to obtain the 
express consent of the Federal Government before the Contractor or its employees 
operate a system of records on behalf of the Federal Government. The Contractor 
understands that the requirements of the Privacy Act, including the civil and criminal 
penalties for violation of that Act, apply to those individuals involved, and that failure 
to comply with the terms of the Privacy Act may result in termination of the underlying 
contract. 

 
(b) The Contractor also agrees to include these requirements in each subcontract 

involving the administration of any system of records on behalf of the Federal 
government financed, in whole or in part, with Federal assistance provided by FTA. 
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28. PROGRESS PAYMENTS  
 

When satisfactory progress has not been achieved by a Contractor during any period for 
which a progress payment is to be made, a percentage of the progress payment may be 
retained.  Retainage should not be used as a substitute for good contract management, and 
the Contracting Officer should not withhold funds without cause.  Determinations to retain 
and the specific amount to be withheld shall be made by the Contracting Officer on a case-
by-case basis. Such decisions will be based on the Contracting Officer’s assessment of past 
performance and the likelihood that such performance will continue. The amount of retainage 
withheld shall not exceed ten percent (10%) of the approved, estimated amount in 
accordance with the terms of this Contract and may be adjusted as the Contract approaches 
completion to recognize better than expected performance, the ability to rely on alternative 
safeguards, and other factors. Upon completion of all Contract requirements, retained 
amounts shall be paid promptly. 
 

29.  BONDING FOR CONSTRUCTION PROJECTS EXCEEDING $100,000 – FTA 
 
The Contractor agrees to comply with applicable bonding requirements as follows: 
 
(a) Proposal Security. A proposal bond must be issued by a fully qualified surety 

company acceptable to WMATA and listed as a company currently authorized under 
31 C.F.R. Part 223 as possessing a Certificate of Authority as described thereunder. 

 
(b) Rights Reserved.  In submitting its offer, it is understood and agreed by offeror that 

the right is reserved by WMATA to reject any and all offers, or part of any offer.  It is 
also understood and agreed that if the offeror refuses or is unable to enter into this 
Contract, or refuses or is unable to furnish adequate and acceptable performance 
bonds and labor and material payments bonds, or refuses or is unable to furnish 
adequate and acceptable insurance, it shall forfeit its security to the extent of 
WMATA's damages occasioned by such withdrawal, or refusal, or inability to enter 
into an agreement, or provide adequate security therefore. 
 
It is further understood and agreed that to the extent that the defaulting offeror's 
proposal bond, certified check, cashier's check, treasurer's check, and/or official 
bank check (excluding any income generated thereby that was retained by WMATA) 
shall prove inadequate to fully compensate WMATA for the damages occasioned by 
default, then the offeror agrees to indemnify WMATA and pay over to WMATA the 
difference between the proposal security and WMATA's total damages, so as to 
make WMATA whole. 
 

(c) Performance and Payment Bonding Requirements (Construction). The Contractor 
shall be required to obtain performance and payment bonds as follows: 

 
(1) Performance bonds. The penal amount of performance bonds shall be one 

hundred percent (100%) of the original Contract price, unless WMATA 
determines that a lesser amount would be adequate for its protection. 
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(2) WMATA may require additional performance bond protection when the 
Contract price is increased. The increase in protection shall generally equal 
one hundred percent (100%) of the increase in Contract price. WMATA may 
secure additional protection by directing the Contractor to increase the penal 
amount of the existing bond or to obtain an additional bond. 

 
(d) Payment bonds. The penal amount of the payment bonds shall equal:  

 
(1) Fifty percent (50%) of the Contract price, if it is not more than $1,000,000.  

 
(2) Forty percent (40%) of the Contract price, if it is more than $1,000,000, but 

not more than $5,000,000; or  
 
(3) Two and one half million ($2,500,000), if the Contract price is more than 

$5,000,000.  
 
(2) If the original Contract price is $5,000,000 or less, WMATA may require 

additional protection, if the Contract price is increased.  
 

30.  BONDING REQUIREMENTS – GENERAL 
 
(a) Performance and Payment Bonding Requirements (Non-Construction). The 

Contractor may, as a condition to the issuance of a Notice to Proceed, be required to 
obtain performance and payment bonds on forms acceptable to the Authority when 
necessary to protect the WMATA’s interests. The following situations may warrant a 
performance bond: 

 
(1) WMATA’s property or funds will be provided to the Contractor for use in 

performing the Contract or as partial compensation (as in retention of 
salvaged material). 
 

(2) If Contractor sells assets to or merges with another concern, and WMATA, 
after recognizing the latter concern as the successor in interest, desires 
assurance that it is financially capable. 

 
 Substantial progress payments will be made before the delivery of end items 

begins. 
 
(3) This Contract is for dismantling, demolition, or removal of improvements. 

 
(b) When it is determined that a performance bond is required, the Contractor shall be 

required to obtain performance bonds, as follows:  
 

(1) The penal amount of performance bonds shall be one hundred percent 
(100%) of the original Contract price, unless WMATA determines that a 
lesser amount would be adequate for its protection.  

 
(2) WMATA may require additional performance bond protection when the 

Contract price is increased. The increase in protection shall generally equal 
one hundred percent (100%) of the increase in Contract price. WMATA may 
secure additional protection by directing the Contractor to increase the penal 
amount of the existing bond or to obtain an additional bond.  
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(c) A payment bond is required only when a performance bond is required, and if the 

use of payment bond is in WMATA's interests. When it is determined that a payment 
bond is required, the Contractor shall be required to obtain payment bonds as 
follows:   

 
(1) Fifty percent (50%) of the Contract price, if it is not more than $1,000,000;  

 
(2) Forty percent (40%) of the Contract price, if it is more than $1,000,000, but 

not more than $5,000,000; or  
 
(3) Two and one half million ($2,500,000), if the Contract price is increased.  

 
(d) Advance Payment Bonding Requirements.  The Contractor may be required to obtain 

an advance payment bond, if the Contract contains an advance payment provision 
and a performance bond is not furnished. WMATA shall determine the amount of the 
advance payment bond necessary to protect it. 

 
(d) Patent Infringement Bonding Requirements (Patent Indemnity).  The Contractor may 

be required to obtain a patent indemnity bond, if a performance bond is not furnished 
and the financial responsibility of the Contractor is unknown or doubtful. WMATA 
shall determine the amount of the patent indemnity required to protect it. 

 
(f) Warranty of the Work and Maintenance Bonds. The Contractor warrants to WMATA, 

the architect and/or engineer that all materials and equipment furnished under this 
Contract will be of highest quality and new, unless WMATA specifies otherwise, free 
from faults and defects and in conformance with the Contract.  All work not 
conforming to these standards shall be considered defective. If required by the 
Project Manager, the Contractor shall furnish satisfactory evidence as to the kind and 
quality of materials and equipment. 

 
(1) The work furnished must be of first quality and the workmanship must be the 

best obtainable in the various trades. The work must be safe, substantial and 
durable in all respects. The Contractor hereby guarantees that the work will 
not contain defective materials or faulty workmanship for a minimum period 
of one (1) year after final payment by WMATA.  The Contractor shall replace 
or repair any defective materials or equipment or faulty workmanship during 
the period of the guarantee at no cost to WMATA. As additional security for 
these guarantees, the Contractor shall, prior to the release of final payment, 
furnish separate maintenance (or guarantee) bonds in a form acceptable to 
WMATA  written by the same corporate surety that provides the performance 
bond and labor and material payment bond for this Contract. These bonds 
shall secure the Contractor's obligation to replace or repair defective 
materials and faulty workmanship for a minimum period of one (1) year after 
final payment and shall be written in an amount equal to one hundred percent 
(100%) of the Contract amount, as adjusted.  

 
 

31. SEISMIC SAFETY – FTA (NOT APPLICABLE) 
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CHAPTER XII-WMATA POLICIES 
 

 
1. SAFETY REQUIREMENTS  
 

(a) The Contractor shall be responsible for ensuring compliance with the most stringent 
provisions of the applicable statutes and regulations of the District of Columbia, State 
of Maryland, Commonwealth of Virginia or political subdivision in which the work is 
being performed, as well as the METRO Construction Safety Methods Manual (1984 
et. seq.) issued by the Authority, and the Department of Labor OSHA standards 
pertaining to the safe performance of the work.  In the absence of a specific 
Construction Industry Standard, the Contractor would be required to comply with 
either an established OSHA General Industry Standard, National Institute for 
Occupational Safety and Health (NIOSH) guidelines, American Conference of 
Governmental Industrial Hygienists (ACGIH) guidelines, American National Standards 
Institute (ANSI) guidelines, the WMATA System Safety Program Plan, the WMATA 
Construction Safety Methods Manual, or the Metrorail Safety Rules and Procedures 
Handbook.  For contracts in which work is performed on, or interfaces with the 
Metrorail System, the Contractor shall also comply with the publication titled Metrorail 
Safety Rules and Procedures Handbook.  Further, the Contractor shall ensure that all 
methods of performing the work do not involve danger to the personnel employed 
thereon, the public and private property, whether or not these methods are cited or 
indicated in the Contract documents.  Should charges of violation of any of the above 
be issued to the Contractor in the course of the work, a copy of each charge shall be 
immediately forwarded to the Authority Representative. 
 

(b) The contractor shall employ and assign full time to the work a Safety Superintendent.  
The Safety Superintendent shall have specialized training and experience in 
construction safety supervision and have a working knowledge of all OSHA 
regulations.  He shall have the ability to develop and conduct safety training courses.  
He shall be familiar with industrial hygiene equipment and testing as required for the 
protection of all employees.  The Safety Superintendent shall be employed exclusively 
for the purpose of supervising the safety of persons on or about the work and the 
property affected thereby.  The Safety Superintendent shall also be responsible for 
providing first aid at the site and must have a current Red Cross First Aid Certificate.  
If, at any time, the work site is without the services of an approved Safety 
Superintendent for a period of 15 calendar days or more, the work may be closed 
down at the discretion of the Contracting Officer.  The Safety Superintendent must be 
acceptable to the Contracting Officer and his performance will be reviewed by the 
Contracting Officer on a continuing basis.  If the Safety Superintendent’s effectiveness 
is below standard, the Contractor shall provide immediate replacement at the 
Contracting Officer’s direction.  Once employed, the Safety Superintendent shall not 
be changed without permission of the Contracting Officer. 
 

(c) The contractor shall provide, at the site of the work, a first aid kit which shall be fully 
equipped to meet the needs of the anticipated work force. 
 

(d) The contractor shall follow all appropriate RAIL Operational Rules, OAPs, SOPs and 
General and Special Orders while on the operational railroad and all Start-Up Rules 
and Manager’s Notices when in a declared start-up area. 
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2. PRE-EMPLOYMENT CRIMINAL BACKGROUND CHECK REQUIREMENT  
 

Pursuant to Metro Policy Instruction 6.10/5, WMATA requires that all contractor employees 
and candidates for employment undergo and pass criminal background screenings before 
being eligible to work on WMATA property and facilities. Contractor employees and 
candidates who pass the background screenings are eligible to enter WMATA property once 
WMATA issues them a contractor badge.  Contractor employees and candidates who do not 
authorize background screenings or whose background screenings are unsatisfactory will 
not be granted contractor badges or access to WMATA property. Successful background 
checks are valid for one year from the date of inquiry. 

 
3. WORKPLACE VIOLENCE/ZERO TOLERANCE  
 

Pursuant to Metro Policy/Instruction 7.8.3, WMATA’s Chief Procurement Officer is 
responsible for ensuring that all Metro contracts contain provisions that: (1) establish zero 
tolerance for acts and Workplace Violence for the employees of contractors and 
subcontractors at any tier, and (2) Provide that contractors and subcontractors will not 
retaliate against any of their employees or independent contractors for cooperating with 
investigations. 
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MID‐ATLANTIC PURCHASING TEAM RIDER CLAUSE 

 

USE OF CONTRACT(S) BY MEMBERS COMPRISING Mid –Atlantic Purchasing Team COMMITTEE 
 

Extension to Other Jurisdictions 

The [issuing jurisdiction] extends the resultant contract (s), including pricing, terms and conditions to the members of the Mid‐Atlantic Purchasing Team, as well as all other 
public entities under the jurisdiction of the United States and its territories. 

Inclusion of Governmental & Nonprofit Participants (Optional Clause) 

This shall include but not be limited to private schools, Parochial schools, non‐public schools such as charter schools, special districts, intermediate units, non‐profit 
agencies providing services on behalf of government, and/or state, community and/or private colleges/universities that required these good, commodities and/or services. 

Notification and Reporting 

The Contractor agrees to notify the issuing jurisdiction of those entities that wish to use any contract resulting from this solicitation and will also provide usage information, 
which may be requested. The Contractor will provide the copy of the solicitation and resultant contract documents to any requesting jurisdiction or entity. 

Contract Agreement 

Any jurisdiction or entity using the resultant contract (s) may enter into its own contract with the successful Contractor (s). There shall be no obligation on the party of any 
participating jurisdiction to use the resultant contract (s). Contracts entered into with a participating jurisdiction may contain general terms and conditions unique to that 
jurisdiction Including, by way of illustration and not limitation, clauses covering minority participation, non‐discrimination, indemnification, naming the jurisdiction as an 
additional insured under any required Comprehensive General Liability policies, and venue. 

Mid‐Atlantic Purchasing Team: 

___ Alexandria Public Schools 
___ Alexandria Sanitation Authority 
___ Arlington County, Virginia 
___ Arlington County Public Schools 
___ Bladensburg, Maryland 
___ Bowie, Maryland 
___ BRCPC 
___ Charles County Public Schools 
___ City of Fredericksburg 
___ College Park, Maryland 
___ District of Columbia Government 
___ District of Columbia Public Schools 
___ District of Columbia Water & Sewer Auth. 
___ Fairfax, Virginia 
___ Fairfax County, Virginia 
___ Fairfax County Water Authority 
___ Falls Church, Virginia 
___ Fauquier County Schools & Government 
 
 

___ Frederick, Maryland 
___ Frederick County, Maryland 
___ Gaithersburg, Maryland 
___ Greenbelt, Maryland 
___ Herndon, Virginia 
___ Leesburg, Virginia 
___ Loudoun County, Virginia 
___ Loudoun County Public Schools 
___ Loudoun County Water Authority 
___ Manassas, Virginia 
___ City of Manassas Public Schools 
___ Manassas Park, Virginia 
___ Maryland‐National Capital Park & Planning Comm. 
___ Maryland Department of Transportation 
___ Metropolitan Washington Airports Authority 
___ Metropolitan Washington Council of Governments 
___ Montgomery College 
___ Montgomery County, Maryland 
___ Montgomery County Public Schools 

___ Northern Virginia Community College 
___ Prince George's Community College 
___ Prince George's County, Maryland 
___ Prince George's Public Schools 
___ Prince William County, Virginia 
___ Prince William County Public Schools 
___ Prince William County Service Authority 
___ Rockville, Maryland 
___ Spotsylvania County 
___ Spotsylvania County Government & Schools 
___ Stafford County, Virginia 
___ Takoma Park, Maryland 
___ Upper Occoquan Service Authority 
___ Vienna, Virginia 
___ Washington Metropolitan Area Transit Authority 
___ Washington Suburban Sanitary Commission 
___ Winchester, Virginia 
___ Winchester Public Schools
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PART III TECHNICAL SPECIFICATIONS 
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SCOPE OF WORK 
FTA CAP R-6-37-A  

PLC TUNNEL FAN CONTROLS 
 
PART 1 – GENERAL 
 
1.01 BACKGROUND 
A. The Federal Transit Administration (FTA) completed a Safety Management Inspection (SMI) 
of the Washington Metropolitan Area Transit Authority (WMATA) Rail and Bus systems and issued 
Safety Directive 15-1 identifying 54 safety findings and 91 required actions to improve safety.  
B. This project has been developed to address Safety Finding No. R-37 and its Required Action 
R-6-37-A. FTA requested to complete replacement of the pneumatic control boxes for tunnel 
ventilation fans with Programmable Logic Control (PLC) Systems within the next five years. Newer 
technology will enhance the performance of inspections and their quality. 
 
1.02 SUMMARY 
A. Fabricate and provide seventy two (72) complete Programmable Logic Controller (PLC) 
based Tunnel Ventilation Control Panels and air treatment assemblies for tunnel ventilation 
operation and monitoring.  Refer to Contract Documents provided for this work.  The PLC based 
Tunnel Ventilation Control Panel and air treatment assembly will replace the legacy relay and 
pneumatic control systems throughout the underground rail system. 
B. The major components of the PLC based Tunnel Ventilation Control Panel includes: 
Enclosure, PLC I/O Base with power supply, CPU, and I/O modules, power filter, Human Machine 
Interface (HMI) touch screen, control relays, 24-Volt DC power supply, pressure transducers, 
selector switch, convenience outlet, solenoid valves, circuit breakers, terminal blocks, wiring, wire 
duct, placards, and all other necessary appurtenances.  Refer to Cabinet Equipment Schedule in 
Contract Drawings. 
C. Major components required in the complete PLC based Tunnel Ventilation Control System 
are specified herein.  Other components not directly specified, but nonetheless required, shall be 
provided by the Contractor as per the material list on the Contract Drawings.  The Contractor shall 
provide a completely prewired, and labeled PLC Based Tunnel Ventilation Control Panel and air 
treatment assembly. 
D. The PLC based Tunnel Ventilation Control Panel supplier shall purchase and install new, 
specified materials to provide a completely functioning UL508 listed system.  Any material listed in 
the material list in the Contract Drawings or specifications that could possibly jeopardize the 
enclosure’s UL listing shall be substituted by the Control system supplier/fabricator with UL 
acceptable products after WMATA CENI engineering approval.  The Contractor is responsible to 
immediately notify the WMATA Engineer of any and all changes to material list as a result of this 
requirement. Detailed justification shall be provided for each submitted substituted part.  WMATA 
Engineering retains the right to reject or require other components be used per specifications. 
E. The supplier shall provide a first article Tunnel Ventilation Control Panel and Air Treatment 
Assembly to WMATA for evaluation.  WMATA will evaluate the first article for three (3) weeks and 
provide any required feedback.  Following WMATA evaluation and approval the supplier shall 
provide two (2) Tunnel Ventilation Control Panels and two (2) Air Treatment Assemblies per month.  
This will continue until all seventy two (72) panels and assemblies are delivered unless otherwise 
directed by WMATA.   
 
F. Related sections: 
1. Section 15900 – Control Standards 
2. Section 15901 – Control Panel and Wiring Standards-Electrical 
3. Section 15902 – Pneumatic Standards 
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1.03 SUBMITTALS 
Submit the following for approval in accordance with Special Conditions and the additional 
requirements as specified for each: 
A. As-built drawings: The supplier/fabricator shall provide to WMATA a complete set of 
drawings in AutoCAD dwg format, and in PDF.  Format of size 22” x 34”.  An itemized and 
referenced complete material list, with manufacturer and part numbers shall be included.   
B. Product Data: For all substitutions or changes, submit catalog data for each component 
showing electrical characteristics, physical dimensions, and connection requirements.  Product Data 
for components may be provided as PDF catalog cut-sheets.  All component selections shall be 
highlighted or clearly identified to indicate to the Engineer which components are selected, failure of 
this will require resubmission.    
C. Materials used shall be as per specification section.  All “Or-equal” substituted components 
shall be noted in cabinet fabricator’s submittal with complete information required.  Only pre-
approved substitute parts will be allowed.  Any parts substituted that are unapproved will result in 
panel rejection at the Contractor’s expense.  The Tunnel Ventilation Control Panel provider is 
encouraged to submit better-performing products and/or improved design ideas for review at the 
proper time. 
 
1.04 QUALITY ASSURANCE 
A. Cabinet Fabricator: Company specializing in manufacturing projects specified in this section 
with minimum five years’ experience and UL 508 certified. 
B. Suppliers: see suppliers listed on equipment schedule and material list of Contract Drawings. 
 
1.05 DELIVERY, STORAGE, AND HANDLING 
A. Packaging 
a. Each control cabinet shall be packaged individually in an all-encompassing wooden crate. 
b. Each control cabinet crate shall be of sufficient strength to allow for crate stacking during 
storage to a height of five crates tall. 
c. Each control cabinet shall be packaged with the control cabinet laying down on its back 
within the crate, and the control cabinet door facing the cover of the crate. 
d. Each wooden crate shall open on its front side (control cabinet door accessible).  This crate 
side shall be secured closed by screws and no nails. 
e. Each wooden crate shall have provisions to protect the external control cabinet 
appurtenances during shipment from damage or moisture contact. 
f. Each wooden crate have an adhesive backed placard with a size of 8.5 inches by 11 inches 
stating the following: 
i. Shippers company name and address 
ii. Contract number 
iii. Date shipped 
iv. Content name “Tunnel Ventilation Control cabinet” 
v. Destination address 
vi. Panel number built (ie: Panel 1 of 72) 
B. Shipping 
a. Each control cabinet wooden crate shall be secured to standard shipping pallets to allow fork 
lift handling.  It is permissible for the wooden crate be designed for fork lift access at the shipper’s 
discretion. 
b. The panels may be shipped in quantities that are less than the full order.  If less than full 
quantity shipments are made, the shipper shall maintain a manifest or log tracking the shipments.   
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C. Delivery 
a. The control cabinets shall be delivered to WMATA’s Carmen Turner Facility with the 
following address: 
i. WMATA 
ii. 3500 Pennsy Drive 
iii. Building A, Storeroom 970 
iv. Landover, MD 20785 
b. The control cabinets shall arrive at the respective destination between Monday through 
Friday, between the hours of 6am and 2pm. 
c. Tractor trailer accessible loading dock will be provided by WMATA 
d. Pallet off-loading by means of fork lift will be provided by WMATA 
 
PART 2 – PRODUCTS  
 
2.01 EQUIPMENT: 
A. All components of the Tunnel Ventilation Control Panel and Pneumatic Air Treatment 
Assembly shall refer to the Contract Drawings and Specification Section 15900 Controls Standards, 
15901 Electrical Controls Documentation, and 15902 Pneumatic Standards. 
 
2.02 IDENTIFICATION 
A. Label equipment and panels per drawings and specifications. 
 
PART 3 – EXECUTION  
 
3.01 INSTALLATION (not used/required)  
 

END OF SECTION 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

108 
Rev. 06/16 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

APPENDIX B 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

109 
Rev. 06/16 

 
 
  

ATTACHMENT A 
 
 
 

 
 

NOTICE OF REQUIREMENTS 
FOR 

DISADVANTAGED BUSINESS ENTERPRISE (DBE) 
 
 

May 2015 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

~Applies only if proposal price is $500,000 or more for a construction contract or 
$100,000 or more for a supply and service contract. 
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~APPENDIX B~ 
 

DISADVANTAGED BUSINESS ENTERPRISE (DBE) 
 
 
1. DISADVANTAGED BUSINESS ENTERPRISE (DBE) REQUIREMENT: 
 

A. The DBE requirements of the Authority’s DBE Program Plan apply to this contract.  
Accordingly, the Contractor shall carry out the requirements of the Authority’s DBE 
Program Plan and this Appendix in the award and administration of this U.S. 
Department of Transportation (US DOT) assisted contract. 

 
2. POLICY: 
 

A. It is the policy of the Authority (WMATA), the Federal Transit Administration (FTA) 
and the US DOT that Disadvantaged Business Enterprises (DBEs) shall compete 
fairly to receive and participate in performing federally assisted contracts, including 
contracts and subcontracts at any tier.  It is further the policy of the Authority, the 
FTA and the US DOT that its prime contractors establish procedures to ensure the 
timely payment of amounts due pursuant to the terms of their subcontracts.  The 
Contractor hereby agrees to carry out this policy in the award and administration of 
subcontracts to the fullest extent possible consistent with efficient Contract 
performance.  

 
3. CONTRACT GOAL: 
 

A. If the bidder is not a DBE, the bidder agrees that the DBE goal for this Contract shall 
be met by subcontractors or by joint ventures with DBEs.  The goal set forth for this 
Contract is 0% of the final Contract price, including amendment and modification.  
The amount of DBE participation will be determined by the dollar value of the work 
performed and/or supplies furnished by DBE firms as compared to the total value of 
all work performed and/or supplies furnished under this Contract.  The Contractor 
shall have met this goal if the Contractor’s DBE participation meets or exceeds this 
goal.    

 
 

B. In cases where work is added to the Contract by modification such that additional 
DBE participation is necessary to meet this goal, the Contractor shall increase the 
participation of one or more firms listed on the “Schedule of DBE Participation” or 
submit additional DBE certified firms to meet the goal.  In cases where work is 
deleted from the Contract, the goal shall be applicable to the new Contract amount.  
The Contractor shall be permitted to meet the goal by revising its DBE participation, 
provided, however, that the revision shall not result in DBE participation that is less 
than the original goal. 

 
4. DEFINITIONS: 
 

A.  Appendix B.  The Notice of Requirements for Disadvantaged Business Enterprise, 
which when attached to a solicitation, implements the DBE requirements of the 
Authority’s DBE Program Plan in the award and administration of federally funded 
Authority contracts. 
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B. Certified DBE.  means a for-profit small business concern (a) that is at least 51 
percent owned by one or more individuals who are both socially and economically 
disadvantaged or, in the case of a corporation, in which 51 percent of the stock is 
owned by one or more such individuals; (b) whose management and daily business 
operations are controlled by one or more of the socially and economically 
disadvantaged individuals who own it; and (c)  whose eligibility is evidenced by a 
current WMATA Certification letter, a D.C. Department of Transportation Certification 
letter, or a certification letter issued by the Metropolitan Washington Unified 
Certification Program (MWUCP). 

 
C. Contractor.   One who participates, through a contract or subcontract (at any tier), in 

a US DOT assisted highway, transit or airport program.   
 
D. DC DOT.   The District of Columbia Department of Transportation. 
 
F. Good Faith Efforts.   Efforts to achieve a DBE goal or other requirements of the 

Authority’s DBE Program Plan which by their scope, intensity, and appropriateness 
to the objective, can reasonably be expected to fulfill the goal program requirement. 

 
G. Joint Venture.  An association of a DBE firm and one or more other firms to carry 

out a single, for-profit business enterprise, for which the parties combine their 
property, capital, efforts, skills and knowledge, and in which the DBE is responsible 
for a distinct, clearly defined portion of the work of the contract and shares in the 
capital contribution, control, management, risks, and profits of the joint venture 
commensurate with its ownership interest. 

 
H. Metropolitan Washington Unified Certification Program (MWUCP).    A unified 

certification program mandated by 49 CFR §26.81 between two federal transit 
recipients (WMATA and the D.C. Department of Transportation).  The agreement 
became effective January 2005. 

 
I. Pre-certification.  A requirement under 49 CFR §26.81(c) that all certifications by 

the MWUCP be made final before the due date for bids or offers on a contract on 
which a firm seeks to participate as a DBE. 

   
J. Race-conscious.  A measure or program that is focused specifically on assisting 

only DBEs, including women-owned DBEs. 
 
K. Race-neutral.  A measure or program that is, or can be, used to assist all small 

businesses.  For the purposes of the DBE program, race-neutral includes gender-
neutrality.   

 
L. Small Business Concern.  With respect to firms seeking to participate as DBE's in 

US DOT assisted contracts, a small business concern as defined pursuant to Section 
3 of the Small Business Act and Small Business Administration implementing 
regulations (13 CFR Part 121) that also does not exceed the cap on average annual 
gross receipts specified in 49 CFR Part 26.65(b). 

 
M. Socially and Economically Disadvantaged Individual.   Any individual who is a 

citizen (or other lawfully admitted permanent resident) of the United States and who 
the Authority finds to be a socially and economically disadvantaged individual on a 
case-by-case basis, and any individual in the following groups, members of which 
are rebuttably presumed to be socially and economically disadvantaged. 
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(1) Black Americans, which includes persons having origins in any of the Black 

racial groups of Africa; 
 
(2) Hispanic Americans, which includes persons of Mexican, Puerto Rican, 

Cuban, Dominican, Central or South American, or other Spanish or 
Portuguese culture or origin, regardless of race; 

 
(3) Native Americans, which includes persons who are American Indians, 

Eskimos, Aleuts, or Native Hawaiians; 
 
(4) Asian-Pacific Americans, which includes persons whose origins are from 

Japan, China, Taiwan, Korea, Burma (Myanmar), Vietnam, Laos, Cambodia 
(Kampuchea), Thailand, Malaysia, Indonesia, the Philippines, Brunei, 
Samoa, Guam, the U.S. Trust Territories of the Pacific Islands (Republic of 
Palau), the Commonwealth of the North Marianas Islands, Macao, Fiji, 
Tonga, Kiribati, Juvalu, Nauru, Federated States of Micronesia, or Hong 
Kong; 

 
(5) Subcontinent Asian Americans, which includes persons whose origins are 

from India, Pakistan, Bangladesh, Bhutan, the Maldives Islands, Nepal or Sri 
Lanka; 

 
(6) Women; and 
 
(7) Any additional groups whose members are designated as socially and 

economically disadvantaged by the SBA, at such time as the SBA 
designation becomes effective. 

 
N. US DOT Assisted Contract.  Any contract between the Authority and a contractor (at 

any tier) funded in whole or in part with US DOT financial assistance, including letters 
of credit or loan guarantees. 

 
O. Unified Certification Program (UCP).  The program mandated by 49 CFR Part 

26.81(a), which requires all U. S. DOT recipients of federal financial assistance to 
participate in a statewide certification program by March 2002. 

 
P. WMATA.  Washington Metropolitan Area Transit Authority, the transit system (rail 

and bus) serving the metropolitan Washington area, including parts of Virginia and 
Maryland.  

  
5. HOW DBE PARTICIPATION IS COUNTED TOWARDS THE CONTRACT GOAL: 
 

DBE participation shall be counted towards meeting the DBE goal in accordance with the 
following: 

 
A. When a DBE participates in a contract, only the value of the work actually performed 

by the DBE is counted towards the DBE goal.  
 

(1) This amount includes the entire amount of that portion of a construction 
contract that is performed by the DBE’s own forces.  This amount includes 
the cost of supplies and materials obtained by the DBE for the work of the 
contract, including supplies purchased or equipment leased by the DBE 
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(except supplies and equipment the DBE subcontractor purchases or leases 
from the prime contractor or its affiliate). 

 
(2) This amount includes the entire amount of fees or commissions charged by a 

DBE firm for providing a bona fide service, such as professional, technical, 
consultant, or managerial services, or for providing bonds or insurance 
specifically required for the performance of the contract, towards the DBE 
goal, provided the fee is reasonable and not excessive as compared with 
fees customarily allowed for similar services. 

 
(3) When a DBE subcontracts part of its work under the contract to another firm, 

the value of the subcontract work may be counted towards the DBE goal only 
if the DBE’s subcontractor is itself a DBE.  Work that a DBE subcontracts to a 
non-DBE firm does not count towards the DBE goal. 

 
B. When a DBE performs as a participant in a joint venture, the portion of the total dollar 

value of the contract equal to the distinct, clearly defined portion of the work of the 
contract that a DBE performs with its own forces towards the DBE goal may be 
counted.  

 
C. Expenditures to a DBE contractor towards the DBE goal may be counted only if the 

DBE is performing a commercially useful function on that contract.   
 

(1) A DBE performs a commercially useful function when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities by 
actually performing, managing, and supervising the work involved.  To 
perform a commercially useful function, the DBE must also be responsible, 
with respect to materials and supplies used on the contract, for negotiating 
price, determining quality and quantity, ordering the material, and installing 
(where applicable) and paying for the material itself.  To determine whether a 
DBE is performing a commercially useful function, the Authority will consider 
the amount of work subcontracted, industry practices, whether the amount 
the firm is to be paid under the contract is commensurate with the work it is 
actually performing and the DBE credit claimed for its performance of the 
work, and other relevant factors. 

 
(2) A DBE does not perform a commercially useful function if its role is limited to 

that of an extra participant in a transaction, contract, or project through which 
funds are passed in order to obtain the appearance of DBE participation.   

 
(3) If a DBE does not perform or exercise responsibility for at least 30 percent of 

the total cost of its contract with its own work force, or if the DBE 
subcontracts a greater portion of the work of a contract than would be 
expected on the basis of normal industry practice for the type of work, the 
Authority will presume that the DBE is not performing a commercially useful 
function.   

 
D. The following factors will be used by the Authority in determining whether a DBE 

trucking company is performing a commercial useful function: 
 

(1) The DBE must be responsible for the management and supervision of the 
entire trucking operation for which it is responsible for on a particular 
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contract, and there cannot be a contrived arrangement for the purpose of 
meeting the DBE goal.  

 
(2) The DBE must itself own and operate at least one fully licensed, insured and 

operational truck used on the contract. 
 

(3) The DBE receives credit for the total value of the transportation services it 
provides on the contract using trucks it owns, insures, and operates using 
drivers, it employs. 

 
(4) The DBE may lease trucks from another DBE firm, including an  owner-

operator who is certified as a DBE.  The DBE who leases  trucks from 
another DBE receives credit for the total value of the transportation services 
the lessee DBE provides on the contract. 

 
(5) The DBE may also lease trucks from a non-DBE firm, including an owner-

operator.  The DBE who leases trucks from a non-DBE is entitled to credit 
only for the fee or commission it receives as a result of the lease 
arrangement.  The DBE does not receive credit for the total value of the 
transportation services provided by the lessee, since these services are not 
provided by a DBE.  

 
(6) The lease must indicate that the DBE has exclusive use of and control over 

the truck.  This does not preclude the leased truck from working for others 
during the terms of the lease with the consent of the DBE, so long as the 
lease gives the DBE absolute priority for use of the leased truck.  Leased 
trucks must display the name and identification number of the DBE. 

 
E. The following factors will be used to count expenditures with DBEs for materials or 

supplies towards the DBE goal: 
 

(1) If the materials or supplies are obtained from a DBE manufacturer, 100 
percent of the cost of the materials or supplies will be counted towards the 
DBE goal. A manufacturer is a firm that operates or maintains a factory or 
establishment that produces, on the premises, the materials, supplies, 
articles, or equipment required under the contract and of the general 
character described by the contract. 

 
(2) If the materials or supplies are purchased from a DBE regular dealer, 60 

percent of the cost of the materials or supplies will be counted towards the 
DBE goal. A regular dealer is a firm that owns, operates or maintains a store, 
warehouse, or other establishment in which the materials, supplies, articles 
or equipment of the general character described and required under the 
contract are bought, kept in stock, and regularly sold or leased to the public 
in the usual course of business.  To be a regular dealer, the firm must be an 
established, regular business that engages, as its principal business and 
under its own name, in the purchase and sale or lease of the products in 
question.  A person may be a regular dealer in such bulk items as petroleum 
products, steel, cement, gravel, stone or asphalt without owning, operating, 
or maintaining a place of business as provided in this paragraph if this person 
both owns and operates distribution equipment for the products.  Any 
supplementing of regular dealers’ own distribution equipment shall be by 
long-term lease agreement and not on an ad hoc or contract-by-contract 
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basis.  Packagers, brokers, manufacturers’ representatives, or other persons 
who arrange or expedite transactions are not regular dealers within the 
meaning of this paragraph. 

 
(3) With respect to materials or supplies purchased from a DBE which is neither 

a manufacturer nor a regular dealer, the entire amount of fees or 
commissions charged for assistance in the procurement of the materials and 
supplies, or fees or transportation charges for the delivery of materials and 
supplies required on a job site, may be counted towards the DBE goal, 
provided the fees are reasonable and are not excessive as compared with 
fees customarily allowed for similar services.  The cost of the materials and 
supplies themselves may not be counted towards the DBE goal. 

 
F. All DBE firms must be pre-certified.  Participation by a firm that is not currently 

certified as a DBE by the Authority at the time of the due date for bids or offers on a 
contract, does not count towards the DBE goal. All DBE firms must be in compliance 
with 49 CFR, Part 26. 

 
G. The dollar value of work performed under the contract by a firm who has been 

decertified as a DBE by the MWUCP does not count towards the DBE goal.   
 
H. The participation of a DBE subcontractor does not count towards the Contractor’s 

DBE goal until the amount being counted towards the goal has been paid to the 
DBE. 

 
6. BID AND REQUIREMENTS (WITH THE BID): 
 

The bidder shall submit the following with its bid. Any bidder who fails to complete and return 
this information with its bid shall be deemed to be not responsive and may be ineligible for 
contract award.  Bidders that fail to meet the DBE goal above and fail to demonstrate “good 
faith efforts” to justify waiver of the DBE goal (see paragraph 6.C. below) shall be deemed to 
be not responsible and will be ineligible for Contract award. 

 
A.  Completed “Schedule of DBE Participation” (Attachment B-1) sufficient to meet the 

above goal.  If the bidder is a DBE firm and intends to satisfy the appropriate DBE 
requirement with its own firm, it must indicate in the Schedule the area of work and 
percentage it will perform to satisfy the goal.  All bidders must attach current 
WMATA, DC DOT or MWUCP certification letters for each DBE listed on the 
Schedule. 

 
B. Executed “Letters of Intent to Perform as a Subcontractor/Joint Venture” (Attachment 

B-2).  If the bidder is not a DBE or intends to satisfy the requirements through other 
DBE firms, then it must attach these letters from each certified DBE listed on the 
Schedule.   

 
C. Justification for grant of relief (Appendix B waiver of DBE goal).  If in the submittal of 

its bid, the bidder fails to meet the DBE goal above, the bidder has the burden of 
furnishing sufficient documentation with its bid of its “good faith efforts” to justify a 
grant of relief (waiver) from the goal or portion of the goal.  Such justification shall be 
in the form of a detailed report.  The following is a list of actions which shall be 
considered as part of the bidder’s good faith efforts to obtain DBE participation.  This 
list is neither a mandatory checklist nor is it intended to be exclusive or exhaustive.  
Other factors or types of efforts may be relevant in appropriate cases: 
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(1) Soliciting through all reasonable and available means (e.g. attendance at 

pre-bid meetings, advertising and/or written notices) the interest of all 
certified DBEs who have the capability to perform the work of the contract.  
The bidder must solicit this interest within sufficient time to allow the DBEs to 
respond to the solicitation.  The bidder must determine with certainty if the 
DBEs are interested by taking appropriate steps to follow up initial 
solicitations. 

 
(2) Selecting portions of the work to be performed by DBEs in order to increase 

the likelihood that the DBE goal will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units 
to facilitate DBE participation, even when the prime contractor might 
otherwise prefer to perform these work items with its own forces. 

 
(3) Providing interested DBEs with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist 
them in responding to a solicitation. 

 
(4)        (a) Negotiating in good faith with interested DBEs.  It is the bidder’s 

responsibility to make a portion of the work available to DBE 
subcontractors and suppliers and to select those portions of the work 
or material needs consistent with the available DBE subcontractors 
and suppliers, so as to facilitate DBE participation.  Evidence of such 
negotiation includes the names, addresses, and telephone numbers 
of DBEs that were considered; a description of the information 
provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements 
could not be reached for DBEs to perform the work.  “DBE 
Unavailability Certifications” (Attachment B-3) shall be completed as 
appropriate. 

 
(b) A bidder using good business judgment would consider a number of 

factors in negotiating with subcontractors, including DBE 
subcontractors, and would take a firm’s price and capabilities as well 
as the contract goal into consideration.  However, the fact that there 
may be some additional costs involved in finding and using DBEs is 
not in itself sufficient reason for a bidder’s failure to meet the contract 
DBE goal, as long as such costs are reasonable.  Also, the ability or 
desire of a prime contractor to perform the work of a contract with its 
own organization does not relieve the bidder of the responsibility to 
make good faith efforts.  Prime contractors are not, however, required 
to accept higher quotes from DBEs if the price difference is excessive 
or unreasonable. 

 
(5) Not rejecting DBEs as being unqualified without sound reasons based on a 

thorough investigation of their capabilities.  The contractor’s standing within 
its industry, membership in specific groups, organizations, or associations 
and political or social affiliations (for example union vs. non-union employee 
status) are not legitimate causes for the rejection or non-solicitation of bids in 
the contractor’s efforts to meet the project goal. 
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(6) Making efforts to assist interested DBEs in obtaining bonding, lines of credit, 
or insurance as required by the recipient or contractor. 

 
(7) Making efforts to assist interested DBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community 

organizations; minority/women contractors’ groups; local, state, and Federal 
minority/women business assistance offices; and other organizations as 
allowed on a case-by-case basis to provide assistance in the recruitment and 
placement of DBEs. 

 
7. BID REQUIREMENTS (APPARENT SUCCESSFUL BIDDER): 
 

The bidder shall submit the following items within ten (10) calendar days after notification 
that they are the apparent successful bidder: 

 
A. A copy of a current WMATA, D.C. DOT or MWUCP certification letter(s) shall be 

attached to the DBE Schedule of Participation to evidence DBE pre-certification. 
 
B. DBE Manufacturer’s Affidavit, if applicable, must be submitted in order to receive 100 

percent of the allowable credit for expenditures to DBE manufacturers/suppliers 
(Attachment B-4).  By submission of this Affidavit, the bidder certifies this it is 
satisfied that the manufacturer meets the requirements of 49 CFR Part 26.   

 
C. Schedule B Information for Determining Joint Venture Eligibility, if applicable 

(Attachment B-5, pgs. 1, 2, 3, 4).  Submittal shall be signed by all parties, dated and 
notarized. 

 
D. Copy of Joint Venture Agreement, if applicable.  Submittal shall be signed by all 

parties, dated and notarized.   
 
E. Certification letter of the DBE regular dealer/supplier, if applicable.  If the bidder 

wants to receive the maximum allowable credit of its expenditures for material(s) or 
supplies required under this Contract, from DBE regular dealers/suppliers, the DBE 
must submit a signed and notarized statement on their letterhead, that they are a 
regular dealer of the material(s) or supplies.  By submission of this statement, the 
bidder certifies that it is satisfied that the subcontractor is a regular dealer/supplier 
that meets the requirements of 49 CFR Part 26. 

 
F. For  Design-Build contracts, if a DBE goal is specified in Section 00872, DBE GOAL 

REQUIREMENTS, the bidder shall submit with its initial Bid a list of DBE-certified 
firms that it intends to enter into subcontract agreements with for this Contract.  If no 
goal is specified in Section 00872 of the solicitation and the offeror still intends to 
utilize DBEs in the performance of this Contract, the offeror shall submit with its initial 
Bid a list of those DBE-certified firms.  The documentation requirements of Section 
00453 of the solicitation shall be completed and submitted at the time set forth for the 
submittal of Best and Final Offer (BAFO) to the Authority for any Contract in which a 
DBE goal is applicable or for any Contract in which there was no goal established, 
but the bidder identified DBE-certified firms that it intends to enter into subcontract 
agreements with in its initial Bid.  Any offeor who fails to complete and return the 
following information, if applicable, with their BAFO Bid may be deemed to be not 
responsible and may be ineligible for contract award.  Offerors that fail to meet the 
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DBE goal, if any, specified in Section 00872 and fail to demonstrate a good faith 
effort and to justify waiver of the DBE goal may be deemed to be not responsible and 
may be ineligible for contract award.  

 
8. CONTRACT ADMINISTRATION REQUIREMENTS: 
 

The following requirements apply after contract award: 
 

A. The Contractor shall include the following provision in the General Provisions of each 
subcontract it awards in support of the DBE goal: 

 
“The contractor shall not discriminate on the basis of race, color, national origin or 
sex in the performance of this contract.  The contractor shall carry out applicable 
requirements of 49 CFR Part 26 in the award and administration of US DOT assisted 
contracts.  Failure by the contractor to carry out these requirements is a material 
breach of this contract, which may result in termination of this contract or such other 
remedy as the Buyer deems appropriate.” 

  
B.        (1) The Contractor shall monitor the performance of, collect and report data on 

DBE participation to the WMATA’s DBE office on the attached “Prompt 
Payment Report-Prime Contractor’s Report” (Attachment B-6) which shall be 
submitted monthly with each payment request.  Failure to submit these 
reports may result in suspension of contract payments.  The Contractor shall 
certify with each payment request that payment has been or will be made to 
all subcontractors due payment, within ten (10) days after receipt of payment 
from the Authority for work by that subcontractor.  The Contractor shall inform 
the COR or COTR, with their payment request, of any situation in which 
scheduled subcontractor payments have not been made and the reason 
therefore. 

 
            (2) The Contractor shall require each sub-contractor to complete and forward to 

the DBE Liaison Officer on a monthly basis a “Prompt Payment Report-
Subcontractor’s Report” (Attachment B-7). The sub-contractor shall certify 
that payment has been received.   

 
C. The Contractor shall have a continuing obligation to maintain a schedule for 

participation by DBE contractor(s) to meet its goal set forth above in this Appendix.  
The Contractor shall not have work performed nor the materials or supplies furnished 
by any individual or firm other than those named in the “Schedule of DBE 
Participation.”  If at any time, the Contractor believes or has reason to believe that it 
needs to obtain a substitute for a DBE contractor named in the “Schedule of DBE 
Participation”, the Contractor shall, within ten (10) days, notify the contracting officer 
and the DBE office of that fact in writing.  Situations which may warrant substitution 
for a DBE firm include, but are not limited to the following: 

 
(1) Evidence of change in ownership or circumstances regarding the firm’s 

status as a DBE. 
 
(2) Death or physical disability, if the named subcontractor or DBE partner of the 

joint venture is an individual. 
 
(3) Dissolution, if a corporation or partnership. 
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(4) Bankruptcy of the subcontractor, subject to applicable bankruptcy law, and 
only instances where the bankruptcy affects the Contractor’s ability to 
perform.   

 
(5) Inability to furnish a reasonable performance or payment bond, if required. 
 
(6) Inability to obtain, or loss of, a license necessary for the performance of the 

particular category of work. 
 
(7) Failure or inability to comply with a requirement of law applicable to 

contractors and subcontractors on a construction, alteration or repair project. 
 
(8) Failure or refusal to execute the subcontract in accordance with the terms of 

an offer submitted to the Contractor prior to the Contractor’s submission of its 
bid, but only where the contracting officer or other delegated authority’s 
representative can ascertain with reasonable certainty the terms of such 
offer.  In the absence of any other factors, such a failure or refusal will be 
considered an unusual situation only if the bidder obtained, prior to 
bidding/proposing, an enforcement commitment from the subcontractor 
involved. 

 
(9) Failure to comply with the terms and conditions of this Contract or those of its 

subcontract or joint venture agreement. 
  

Within 30 days thereafter, the Contractor shall, if necessary to achieve the Appendix 
B goal, make every reasonable effort to subcontract the same or other work 
equivalent in value to other certified DBE firms.  The Contractor must have the prior 
written approval of the contracting officer and the DBE office before substitution for a 
DBE subcontractor, regardless of the reason for substitution.  Failure to obtain 
Authority approval could result in the Authority declaring the Contractor ineligible to 
receive further Authority contracts for three years from the date of the finding. 

 
D. The contractor shall forward copies of all subcontracts to the DBE office at the time 

of their execution. 
 
E. If the contracting officer or other delegated authority’s representative determines that 

the Contractor has failed to comply with this Appendix B, he/she will notify the 
Contractor of such non-compliance and the action to be taken.  The Contractor shall, 
after receipt of such notice, take corrective action.  If the Contractor fails or refuses to 
comply promptly, the contracting officer or other delegated authority’s representative 
may issue a “stop work order” stopping all or part of the work until satisfactory 
corrective action has been taken.  No part of the time lost due to any such stop work 
order shall be made the subject of claim for extension of time or for excess costs or 
damages by the Contractor.  When the Authority proceeds with such formal actions, 
it has the burden of proving that the Contractor has not met the requirements of this 
Appendix, but the Contractor’s failure to meet its Appendix B goal shall shift to it the 
requirement to come forward with evidence to show that it has met the good faith 
requirements of this Appendix.  Where the Contractor, after exhausting all its 
administrative and legal remedies and procedures is found to have failed to exert a 
“good faith effort” to involve DBE's in the work as herein provided, the Authority may 
declare the Contractor ineligible to receive further Authority contracts for three years 
from the date of the finding.   
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F. The Contractor agrees to cooperate in any studies or surveys as may be conducted 
by the Authority which are necessary to determine the extent of the Contractor’s 
compliance with this Appendix.  

 
G. The Contractor shall keep records and documents for two years following 

performance of this Contract to indicate compliance with this Appendix.  These 
records and documents, or copies thereof, shall be made available at reasonable 
times and places for inspection by any authorized representative of the Authority and 
will be submitted upon request together with any other compliance information which 
such representative may require.   

 
H. If the Authority, the FTA or the US DOT has reason to believe that any person or firm 

has willfully and knowingly provided incorrect information or made false statements 
regarding the DBE Program, the matter shall be referred to the WMATA’s DBE office.   

 
I. Failure by the Contractor to carry out the requirements of this Appendix is a material 

breach of this Contract, which may result in the termination of this Contract under the 
Default provision of this Contract or such other remedy as the Authority deems 
appropriate. 
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SUMMARY OF SUBMITTALS 

 
 
With the Bid 
 
1. Completed “Schedule of DBE Participation” (Attachment B-1) with current certification 

letters attached for each listed DBE. 
 
2. Executed “Letters of Intent to Perform as a Subcontractor/Joint Venture” (Attachment B-

2). 
 
3. Justification for grant of relief (waiver of DBE goal), if applicable.  Include completed 

“DBE Unavailability Certifications” (Attachment B-3) as appropriate. 
 
 
Bid Requirements (Apparent Successful Bidder) 
 
1. All DBEs must submit a copy of their current WMATA or DC DOT certification letters or a 

certification letter issued by the MWUCP.  
 
2. DBE Manufacturer’s Affidavit, if applicable, must be submitted in order to receive 100 

percent of the allowable credit for expenditures to DBE manufacturers/suppliers 
(Attachment B-4). 

 
3. Schedule B Information for Determining Joint Venture Eligibility, if applicable 

(Attachment B-5, pgs. 1, 2, 3, 4). 
 
4. Copy of Joint Venture Agreement, if applicable. 
 
5. Certification letter of the DBE regular dealer/supplier, if applicable. 
 
 
After Contract Award 
 
1. “Prompt Payment Report-Prime Contractor’s Report” Attachment B-6) – submitted 
monthly. 
 
2. “Prompt Payment Report-Subcontractor’s Report” (Attachment B-7) - submitted monthly. 
 
3. Request to substitute DBE contractor (see paragraph 8.C.) – submitted as required. 
 
4. Copies of subcontracts-submitted at the time of their execution. 
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S U B M I T   W I T H   B I D 
SCHEDULE OF DBE PARTICIPATION 

 
       Contract No. ________________________ 
 
                                                                               Project Name _______________________ 
      
  Name of Bidder 
 
The bidder shall complete this Schedule by identifying only those DBE firms, with scope of work 
and price, who have agreed to perform work on this Contract.  The prices for the work/supplies 
of these firms shall be at prices amounting to at least the DBE percentage goal of the total 
contract price. The bidder agrees to enter into a formal agreement with the DBE firm(s) listed for 
the work and at, or greater than, the prices listed in this Schedule subject to award of a Contract 
with the Authority.  If the total amount is less than the DBE percentage goal, a justification for 
waiver of DBE goal shall be attached to this Schedule. 
 

 
 

Name of DBE 
Subcontractor 

 
 
 

Address 

Type of Work 
(Electrical, Paving, Etc.) 
and Contract Items or 

Parts Thereof to be 
Performed and Work 

Hours Involved 

 
 
 

Agreed 
Price 

    

    

    

    

    

Subtotal $ DBE Subcontractors  

 
 

Name of DBE 
Prime Contractor 

 
 
 

Address 

Type of Work 
(Electrical, Paving, Etc.) 
and Contract Items or 

Parts Thereof to be 
Performed and Work 

Hours Involved 

 
 

Agreed 
Price 

    

Subtotal $ DBE Prime Contractor  

TOTAL $ ALL DBE CONTRACTORS TOTAL  
 

     Signature of Contractor Representative 
 
     Title 
 
     Date 
 

23.26a (Rev 02/12)  
M 
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Contract Number: ____________________ 

  
                                         Project Name:       ____________________ 
          
 

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR/JOINT VENTURE 
(ALL ITEMS MUST BE COMPLETED) 

 
 
TO:              
  (Name of Bidder) 
 
The undersigned intends to perform work in connection with the above projects as (check one): 
 
     an individual     a corporation 

____________ a partnership     a joint venture 
 
Specify in detail particular work items or parts thereof to be performed: 
              
             
              
at the following price:  $                   
 
Please indicate    % of the dollar value of the subcontract that will be awarded to 
non-DBE contractors, if applicable.  The undersigned will enter into a formal agreement with you 
for the above work upon your execution of a contract with the Authority. 
 
              
Name of DBE Subcontractor/Joint Venture   Phone Number 
              
Address                                 WMATA Vendor ID #/DBE Cert. # 
              
Signature & Title                                                      Date        
 
--------------------------------------------------------------------------------------------------------------------- 
The following is to be completed by the Prime Contractor.  A copy of this letter must be returned 
to the DBE subcontractor to indicate acceptance. 
 
To:                            
            (Name of DBE) 
 
You have projected your interest and intent for such work, and the undersigned is projecting 
completion of such work as follows: 
  

 
WORK 
ITEMS 

 PROJECTED DBE 
COMMENCEMENT 

DATE 

 PROJECTED DBE 
COMPLETION 

DATE 
 
 
               
                  (Date)                                               (Name of Prime Contractor & 
                                                                           Acceptance Signature) 
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S U B M I T   W I T H   B I D 

 
 

DBE UNAVAILABILITY CERTIFICATION 
 
 
I, _______________________, __________________________,of       

        (Name)            (Title)           (Bidder) 
 
certify that on     I contacted the following DBE contractor to obtain a bid for work 
       (Date) 
items to be performed on Contract Number           
 

 
DBE Contractor 

 Work Items 
Sought 

 Form of Bid Sought (i.e., Unit    
Price, Materials and Labor      

Only, Etc. 
 
 
 
 
  
To the best of my knowledge and belief, said DBE contractors were unavailable (exclusive of 
unavailability due to lack of agreement on price) for work on this project, or unable to prepare a bid, for 
the following reason(s): 
 
              
  
              
 
              
 
  

Signature:       
    

     Date:        
        
 
         was offered an opportunity to bid on the above 
       (Name of DBE Contractor) 
 
identified work on      by          
.                                   (Date)                                                        (Source) 
 
The above statement is true and accurate account of why I did not submit a bid on this project. 
 
               
                             (Signature of DBE Contractor) 
 
             
                                     (Title) 
   23.25 (Rev 10/99) 
 
 
 
 

M 
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DBE Certification Instructions 
 
Important Notice 
 
If you do not have a current, official letter of certification from WMATA, D.C. DOT or MWUCP, 
you are not pre-certified and are therefore not eligible to participate as a Disadvantaged 
Business Enterprise on the bid.    
 
For those who wish to access the MWUCP certification application, it may be found on the 
internet at the following address:  
https://www.wmata.com/business/disadvantaged_business_enterprise. Go to “Procurement and 
Contracting”, click on “Disadvantaged Business Enterprise”, then click on “DBE Application for 
Certification”.   
 
49 CFR Part 26 gives Metropolitan Washington Unified Certification Program (MWUCP) 90 
days in which to process a complete DBE application.  In order to become certified and 
participate in the MWUCP, you must comply with the procedures that follow.  Certification must 
be final before the due date for bids or offers on a contract on which a firm seeks to participate 
as a DBE. 
 
Instructions 
 
49 CFR Part 26.81(d) of the Certification Procedures requires a firm to be certified as a DBE in 
it’s “home state”, where it has it’s principal place of business, in order to become certified 
outside such “home state”.  Therefore, you must attach a copy of a valid DBE Certification letter 
from your home state Department of Transportation to the MWUCP Application.  In addition, 
submit the pertinent documents for your company listed below.  The application should be 
completed in full and NOTARIZED. 
 
General (All firms must submit documents under General) 
 
 Current (unaudited) Financial Statements 
 Prior three (3) years Federal Tax Returns 
 Resume of Principal(s) and Key Personnel 
 Third Party Agreements, such as Rental and Management Agreements 
 Licenses to Do Business 
 Personal Net Worth (PNW) Statement 
 Statement of Disadvantage 
 No Change Affidavit or Notice of Change (where applicable) 
 
Corporations 
 
 Articles of Incorporation 
 By-Laws 
 Stock Ownership Options 
 Copy of Stock Certifications of Each Holder 
 Copy of Voting Rights 
 Record of First Organizational Meeting 
 
Partnerships 
 
 Partnership Agreement 
 

https://www.wmata.com/business/disadvantaged_business_enterprise
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Proprietorships 
 
 IRS Employer ID Number 
 WMATA Vendor ID# 
 
Limited Liability Companies 
 
Operating Agreement 
Certificate of Formation, Operating Agreement with any amendments 
U.S. Corporate or Partnership Income Tax Returns 
 
Change of Status Review 
 
On or before each certification anniversary date, you must submit a No Change Statement 
attesting that there have been no changes in the firm’s circumstances affecting its ability to meet 
the eligibility requirements of 49 CFR Part 26 or WMATA’s DBE Program Plan.  Those firms 
which have undergone changes in circumstances must submit a Notice Regarding Change for 
review by the Office of Procurement and Materials, DBE Unit.  A review of these changes shall 
be made to determine of the firm is in compliance with the 49 CFR Part 26.   
 
Affidavit Enclosure 
 
NOTE: When completing MWUCP Application, complete all information blocks.  Type "N/A" if 
item does not apply to you or your firm. 
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M 

DBE MANUFACTURER'S AFFIDAVIT 
 
 

I hereby declare and affirm that I am                                                                                                           (Title) 
  
and duly authorized representative of                                                                                                 (Name of Company), 
  
a                                                                                                                                                  owned and controlled enterprise 
  
whose address is               
 
               
 
 

I further declare and affirm that company employees (persons not on the payroll of and/or performing the 
same tasks for disadvantaged owned business having any interest in the affiant's business) operate the following 
company equipment relative to the manufacturing process: 
 

Equipment 
 
Type   Function   Model   Age       Make         
                                                                             
                                                                              
Number of employees involved in the manufacturing process:          
 

The undersigned swears that the foregoing statements are true and correct and fully understands that 
WMATA may rely on these statements in determining whether a WMATA prime contractor purchasing goods from 
the undersigned's manufacturing concern is entitled to a 100% credit of such purchases towards its DBE goal.  The 
undersigned further understands that any material misrepresentation will be grounds for initiating action under 
Federal or state laws concerning false statements. 
        
___________________________________________  ___________________________________________ 
 Signature of Affiant                           Printed Name 
............................................................................................................................................................................ 
 
Date:  _________________    State:  __________________________   County:  __________________________ 
 
On this  ________________   day of  _____________________________________________, 19____________, 
 
before me appeared  _________________________________________________________________________ 

(Name) 
to me personally known,  who,  being duly sworn,  did execute the foregoing Affidavit, and did state that he     
or she was properly authorized by  ______________________________________________________________ 
       (Name of Firm) 
to execute the Affidavit and did so as his or her free act and deed. 
 
(Seal)   Sworn and subscribed before me  ___________________________________ 
             (Notary Public) 
   Commission Expires:  _____________________________________________ 
 

 
 23.29 (10/99)
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Information For Determining Joint Venture Eligibility 

 
Page 1 

 
.......................................................................................................................................................................... 
 
Name and address of Joint Venture:  
____________________________________________________________________________________ 
 
____________________________________________________________________________________ 
 
Contact Person: _________________________________________ Telephone: ___________________ 
 
Have you attached a copy of the Joint Venture agreement?  [ ] Yes   [ ] No 
 
NOTE:  Affidavit will not be processed without a copy of the Joint Venture agreement. 
 
.......................................................................................................................................................................... 
 
 
Name and address of Joint Venture partner: _________________________________________________ 
 
____________________________________________________________________________________ 
 
Contact Person: ___________________________________________ Telephone: __________________ 
 
Status of firm:   [ ] DBE.   [ ] Non-Minority. 
 
Does firm have current WMATA, DC DOT or MWUCP DBE certification?   [ ] Yes   [ ] No 
 
.......................................................................................................................................................................... 
 
 
Name and address of Joint Venture partner: _________________________________________________ 
 
____________________________________________________________________________________ 
 
Contact Person: ___________________________________________ Telephone: __________________ 
 
Status of firm:   [ ] DBE.   [ ] Non-Minority. 
 
Does firm have current WMATA, DC DOT or MWUCP DBE certification?   [ ] Yes   [ ] No 
 
.......................................................................................................................................................................... 
 
Describe the nature of the Joint Venture business: 
 
Describe the role in the Joint Venture of each partner listed above: 
 
Describe the experience and business qualifications of each partner in the Joint Venture listed above: 
.........................................................................................................................................................................  
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Information For Determining Joint Venture Eligibility 

 
Page 2 

.......................................................................................................................................................................... 
 
Indicate the percentage of ownership in the Joint Venture for each Joint Venture partner, indicating dollar 
amounts wherever applicable. 
 
                Percentage of        Profit and           Capital Contributions 
     Name of Partner       Ownership        Loss Sharing         including Equipment       Other Agreements 
 
   _______________  _____________  ____________  _____________________  ________________ 
 
   _______________  _____________  ____________  _____________________  ________________ 
 
   _______________  _____________  ____________  _____________________  ________________ 
 
  TOTALS: 
 
.......................................................................................................................................................................... 
 
Identify by name, title, race, sex and company affiliation those individuals responsible for the management 
control of and participation in this contract: 
 
1. Financial decisions, such as payroll, insurance, surety and/or bonding requirements: 
 
 Name:  ________________________________________ Race:  _________________________ 
  
 Title:    __________________________________________ Sex:    [ ] Male   [ ] Female 
  
 Company affiliation:  _____________________________________________________________ 
 
2. Management decisions, such as estimating, marketing and sales, hiring and firing, purchasing 
 supplies: 
 
 Name:  ________________________________________ Race:  _________________________ 
  
 Title:    __________________________________________ Sex:    [ ] Male   [ ] Female 
  
 Company affiliation:  _____________________________________________________________ 
 
 3. Supervision of field operations: 
 
 Name:  ________________________________________ Race:  _________________________ 
  
 Title:    __________________________________________ Sex:    [ ] Male   [ ] Female 
  
 Company affiliation:  _____________________________________________________________ 
 
.......................................................................................................................................................................... 
 
 23.06c (Rev 10/99) M 

 



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
SUPPLY AND SERVICE CONTRACT                                                   RFP# FQ16096/AMB 

130 
Rev. 07/15 

 

 
Information For Determining Joint Venture Eligibility 

 
Page 3 

 
.......................................................................................................................................................................... 
 
 The undersigned swear that the foregoing statements are correct and include all material information 
necessary to identify and explain the terms and operations of our following named Joint Venture: 
 
 
____________________________________________________________________________________ 
 
and the intended participation by each Joint Venturer in the undertaking.  Further the undersigned covenant 
and agree to provide the Authority current, complete and accurate information regarding actual Joint Venture 
work and the payment thereof and any proposed changes in any of the Joint Venture arrangements and to 
permit the audit and examination of the books, records and files of the Joint Venture, or those of each Joint 
Venturer relevant to the Joint Venture, by authorized representatives of the Authority or the Federal funding 
agency.  Any material misrepresentation will be grounds for terminating any contract which may be awarded 
and for initiating action under Federal and State laws concerning false statements. 
 
 It is recognized and acknowledged that the Authority's DBE Program shall have access to the 
information provided herein above for the purpose of establishing eligibility and authenticity of the 
minority/woman-owned status of the Joint Venture. 
 
 It is understood that trade secrets and information privileged by law, as well as commercial, financial, 
geological and geophysical data furnished will be protected. 
         
 
 
 _________________________________________     _______________________________________ 
                            (NAME OF FIRM)                                 (NAME OF SECOND FIRM) 
 
 
___________________________________________     _______________________________________ 
                     (SIGNATURE OF AFFIANT)                                     (SIGNATURE OF AFFIANT) 
 
 
___________________________________________     _______________________________________ 
                             (PRINT NAME)                                              (PRINT NAME) 
 
 
 _________________________________________     _______________________________________ 
                                  (TITLE)                                                                  (TITLE) 
 
 
 _________________________________________     _______________________________________ 
                                  (DATE)                                                        (DATE) 
............................................................................................................................................................................ 
 

23.29 (10/99)  
 
 

M 
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Information For Determining Joint Venture Eligibility 

 
Page 4 

 
.......................................................................................................................................................................... 
 
Date:  ________________    State:  _____________________   County:  __________________________ 
 
On this  _______________   day of  ___________________________________________, 19_________, 
 
before me appeared  ___________________________________________________________________ 
                                                                               (Name) 
to me personally known,  who,  being duly sworn,  did execute the foregoing Affidavit, and did state that he  
or she was properly authorized by  ________________________________________________________ 
         (Name of Firm) 
to execute the Affidavit and did so as his or her free act and deed. 
 
(Seal)    Sworn and subscribed before me  _______________________________ 
               (Notary Public) 
 
    Commission Expires:  _________________________________________ 
 
 
.......................................................................................................................................................................... 
 
Date:  ________________    State:  _____________________   County:  __________________________ 
 
On this  ________________   day of  __________________________________________, 19_________, 
 
before me appeared  ___________________________________________________________________ 
                                                                          (Name) 
to me personally known,  who,  being duly sworn,  did execute the foregoing Affidavit, and did state that he  
or she was properly authorized by  ________________________________________________________ 
         (Name of Firm) 
to execute the Affidavit and did so as his or her free act and deed. 
 
(Seal)    Sworn and subscribed before me  ______________________________ 
          (Notary Public) 
 
    Commission Expires:  _________________________________________ 
       
..........................................................................................................................................................................  

23.06c (Rev 10/99) 
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Washington Metropolitan Area Transit Authority 
 

DISADVANTAGED BUSINESS ENTERPRISE (DBE) 
MONTHLY PROMPT PAYMENT REPORT 

 
PRIME – CONTRACTOR’S REPORT 

 
This report is required to be submitted to the Office of Procurement, DBE Branch 600 5th Street, NW, Suite 3C, Washington, DC 20001, pursuant to the 
requirements of WMATA’s DBE Program Plan and §26.29 of 49 CFR Part 26. 
 
Contract No.:        Reporting Period:          
 
Name of Prime Contractor:         DBE – Yes   or No      
 
Prime Contract Amount:   Total Received this Reporting Period:    Total Received to Date:   
DBE Goal    
 

Name of Sub-
Contractor 

DBE 
(Y/N) Description of Work Date of Contract 

Awarded 

Amount of Sub-
Contractor 

Award 

Amount Paid 
This Reporting 

Period 

Cumulative Paid 
To Sub-

Contractor 

% of Physical 
Work 

Complete 
 
 

       

 
 

       

 
 

       

 
 

       

 
 

       

 
 

       

 
 

  TOTAL     

 
I certify the information furnished with respect to DBE subcontractor performance correct to the best of my knowledge and represents a current status of the prime 
contractor with the DBE subcontractors for the designated period covered by this report.  Further, those subcontractors, due payment pursuant to the terms of their 
subcontracts will be paid within ten days after receipt of payment from WMATA. 
 
By:        Title:        Date:     
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Washington Metropolitan Area Transit Authority 

 
DISADVANTAGED BUSINESS ENTERPRISE (DBE) 

MONTHLY PROMPT PAYMENT REPORT 
 

SUBCONTRACTOR’S REPORT 
 

This report is required to be submitted to the Office of Procurement, DBE Branch 600 5th Street, NW, Suite 3C, Washington, DC 20001, pursuant to the 
requirements of WMATA’s DBE Program Plan and §26.29 of 49 CFR Part 26. 
 
Contract No.:        Reporting Period:          
 
Name of Subcontractor:         DBE – Yes   or No      
 
Subcontractor Contract Amount:   Total Received this Reporting Period:    Total Received to Date:   

 

Name of Sub-
Contractor 

DBE 
(Y/N) Description of Work Date of Contract 

Awarded 

Amount of Sub-
Contractor 

Award 

Amount Paid 
This Reporting 

Period 

Cumulative Paid 
To Sub-

Contractor 

% of Physical 
Work 

Complete 
 
 

       

 
 

       

 
 

       

 
 

       

 
 

       

 
 

  TOTAL     

 
I certify the information furnished with respect to DBE subcontractor performance correct to the best of my knowledge and represents a current status for 
the designated period covered by this report.  Further, those contractors, due payment pursuant to the terms of their subcontracts will be paid within ten 
days after receipt of payment from the Contractor. 
 
By:        Title:        Date:    
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APPENDIX B-1 
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ATTACHMENT A 
 

NOTICE OF REQUIREMENTS 
FOR 

SMALL BUSINESS ENTERPRISE (SBE) PROGRAM 
 
 

May 2015 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

~Applies only if proposal price is $500,000 or less. 
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SMALL BUSINESS ENTERPRISE PROGRAM (SBE) 
 
 
____ SMALL BUSINESS ENTERPRISE PROGRAM (SBE) 
 
 
____ SMALL BUSINESS PROGRAM POLICY  
 
It is the policy of the Authority (WMATA), the Federal Transit Administration (FTA), and US Department of 
Transportation (USDOT) to foster small business participation in federally funded contracts.  In order to 
facilitate competition and maximize participation by small businesses, the Authority will assign small 
business participation within the established threshold on a contract-by-contract basis on USDOT assisted 
construction and on non-construction procurements (i.e., contracts for services, supplies and equipment 
have a total value not to exceed five hundred thousand dollars ($500,000.00).  The threshold may be 
satisfied by utilizing one or more small business concerns as Primes or Subcontractors or Suppliers of 
goods and services provided that the small business performs a minimum of fifty-one percent (51%) of the 
tasks pursuant to the awarded contract.  The Contractor hereby agrees to carry out this policy in the award 
and administration of subcontracts to the fullest extent possible consistent with efficient Contract 
performance.  Refer to Appendix B-1 for more detail on the SBE Program. 

____ QUALIFICATIONS 

(a) A firm that is currently WMATA DBE certified under the Metropolitan Washington Unified 
Certification Program will automatically be certified as SBE.  All other firms that meet the eligibility 
requirements must apply to the Authority’s SBE Coordinator in the WMATA’s DBE Program Office 
(DBEPO) for SBE status.  All SBE certified firms will appear in the online WMATA SBE Directory.   

(b) A firm must be a small business as defined by the U.S. Small Business Administration (SBA) by 
applying current SBA business size standards found in 13 CFR Part 121 that are applicable to the 
type of work the firm seeks to perform in USDOT-assisted contracts.  

(c) The firm’s average gross receipts cannot exceed the overall USDOT size standard for a small 
business ($23.98 million averaged over the three previous fiscal years or part of year which the 
business has been in existence).  Set forth in 49 CFR 26.65. 

(d) At least 51% of the firm’s ownership must be held by individuals who meet the personal net worth 
(PNW) cap of $1.32 million as prescribed by 49 CFR 26.67. 

(e) A firm must be organized for profit in order to be eligible for SBE certification. 

(f) The 51% owner must be a U.S. Citizen or Permanent Resident. 

(g) Each firm must be qualified as a SBE before the solicitation process.  Proposals and bids 
will not be accepted from non-SBE qualified firms. 

 
 

____   CERTIFICATIONS 
 
(a) Each certified SBE firm that is a Non-DBE firm must annually submit an affidavit to the WMATA 

DBEPO affirming its continued eligibility to participate in the SBE program.  SBE/DBE firms do not 
have to submit an affidavit annually as long as they stay in DBE compliance. 
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(b) A firm seeking SBE certification and/or annual renewal must cooperate fully with WMATA DBEO’s 
requests for information relevant to the certification and annual renewal process.  Failure or refusal 
to provide such information may result in the denial or removal of certification. 

The SBE firm is responsible for listing the North American Industry Classification System (NAICS) Code(s) 
that is/are the primary activities of the business and ensuring the NAICS Code(s) have been approved by 
WMATA’s SBE Coordinator. 

Each SBE firm shall complete and adhere to all requirements in Appendix B-1. 
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~ APPENDIX B-1 
 

SMALL BUSINESS ENTERPRISE (SBE) PROGRAM 
 
1. SMALL BUSINESS ENTERPRISE (SBE) REQUIREMENT: 

  
The SBE requirements of the Authority’s DBE Program Plan apply to this contract.  Accordingly, 
the Contractor shall carry out the requirements of the Authority’s DBE Program Plan and this 
Appendix in the performance of this U.S. Department of Transportation (US DOT) assisted 
contract. 

 
2. POLICY: 
  

It is the policy of the Authority (WMATA), the Federal Transit Administration (FTA), and USDOT to 
foster small business participation in federally funded contracts.  In order to facilitate competition 
and maximize participation by small businesses, WMATA will assign small business participation 
within the established threshold on a contract-by-contract basis on USDOT assisted construction 
contracts and on non-construction procurements (i.e., contracts for services, supplies and 
equipment having a total value not to exceed $500,000).   The threshold may be satisfied by 
utilizing one or more small business concerns as Primes or Subcontractors or Suppliers of goods 
and services provided that the small business performs a minimum of 51% of the tasks pursuant to 
the awarded contract.  The Contractor hereby agrees to carry out this policy in the award and 
administration of subcontracts to the fullest extent possible consistent with efficient Contract 
performance.  

 
3. DEFINITIONS: 
 

A.  Appendix B-1.  The Notice of Requirements for Small Business Enterprise Program, which 
when attached to a solicitation, implements the SBE requirements of the Authority’s DBE 
Program Plan in the award and administration of federally funded Authority contracts. 

 
B. Certified SBE.  Is a for-profit small business concern (a) that is at least 51 percent owned 

by one or more individuals who are economically disadvantaged or, in the case of a 
corporation, in which 51 percent of the stock is owned by one or more such individuals; (b) 
whose management and daily business operations are controlled by one or more of the 
economically disadvantaged individuals who own it; and (c)  whose eligibility is evidenced 
by a current MWUCP (WMATA or D.C. Department of Transportation Certification letter), or 
an SBE certification letter issued by WMATA’s Disadvantaged Business Office. 

 
C. Contractor.   One who participates, through a contract or subcontract (at any tier), in a US 

DOT assisted highway, transit or airport program.   
 

D. Commercially Useful Function (CUF).  An SBE performs a commercially useful function 
when it is responsible for execution of the work of the contract and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  To 
perform a commercially useful function, the SBE must also be responsible, with respect to 
materials and supplies used on the contract, for negotiating price, determining quality and 
quantity, ordering the material, and installing (where applicable) and paying for the material 
itself.  To determine whether an SBE is performing a commercially useful function, the 
Authority will consider the amount of work subcontracted, industry practices, whether the 
amount the firm is to be paid under the contract is commensurate with the work it is actually 
performing. 

 
(1) An SBE does not perform a commercially useful function if its role is limited to that 

of an extra participant in a transaction, contract, or project through which funds are 
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passed in order to obtain the appearance of SBE participation.   
 

(2) If an SBE does not perform or exercise responsibility for at least 51 percent of the 
total cost of its contract with its own work force, or if the SBE subcontracts a greater 
portion of the work of a contract than would be expected on the basis of normal 
industry practice for the type of work, the Authority will presume that the SBE is not 
performing a commercially useful function.   

 
E. The following factors will be used by the Authority in determining whether an SBE trucking 

company is performing a commercial useful function: 
 

(1) The SBE must be responsible for the management and supervision of the entire 
trucking operation for which it is responsible for on a particular contract.  

 
(2) The SBE must itself own and operate at least one fully licensed, insured and 

operational truck used on the contract. 
 
(3) The SBE may lease trucks from another SBE firm, including an owner-operator who 

is certified as an SBE.   
 
(4) The SBE may also lease trucks from a non-SBE firm, including an owner-operator.  

The SBE who leases trucks from a non-SBE is entitled to credit only for the fee or 
commission it receives as a result of the lease arrangement.   

 
(5) The lease must indicate that the SBE has exclusive use of and control over the 

truck.  This does not preclude the leased truck from working for others during the 
terms of the lease with the consent of the SBE, so long as the lease gives the SBE 
absolute priority for use of the leased truck.  Leased trucks must display the name 
and identification number of the SBE. 

 
F. DC DOT.   The District of Columbia Department of Transportation. 

 
G. Economically Disadvantaged Individual. Any individual who is a citizen (or other lawfully 

admitted permanent resident) of the United States and, in general, whose net worth is less 
than $1.32 million (excluding equity in personal residence and applicant firm. 

 
H. Joint Venture.  An association of an SBE firm and one or more other firms to carry out a 

single, for-profit business enterprise, for which the parties combine their property, capital, 
efforts, skills and knowledge, and in which the SBE is responsible for a distinct, clearly 
defined portion of the work of the contract and shares in the capital contribution, control, 
management, risks, and profits of the joint venture commensurate with its ownership 
interest. 

 
I. Metropolitan Washington Unified Certification Program (MWUCP). A unified 

certification program mandated by 49 CFR §26.81 between two federal transit recipients 
(WMATA and the D.C. Department of Transportation).  The agreement became effective 
January 2005. 

 
J. Race-conscious.  A measure or program that is focused specifically on assisting only 

DBEs, including women-owned DBEs. 
 
K. Race-neutral.  A measure or program that is, or can be, used to assist all small 

businesses.  For the purposes of the SBE and DBE programs, race-neutral includes 
gender-neutrality.   

 
L. Small Business Concern.  With respect to firms seeking to participate as SBE's in US 



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
SUPPLY AND SERVICE CONTRACT                                                   RFP# FQ16096/AMB 

140 
Rev. 07/15 

 

DOT assisted contracts, a small business concern as defined pursuant to Section 3 of the 
Small Business Act and Small Business Administration implementing regulations (13 CFR 
Part 121) that also does not exceed the cap on average annual gross receipts specified in 
49 CFR Part 26.65(b). 

 
M.       US DOT Assisted Contract.  Any contract between the Authority and a contractor (at any 

tier) funded in whole or in part with US DOT financial assistance, including letters of credit 
or loan guarantees. 

 
N. WMATA.  Washington Metropolitan Area Transit Authority, the transit system (rail and bus) 

serving the metropolitan Washington area, including parts of Virginia and Maryland.  
  
4. SOLICITATION REQUIREMENTS: 
 

The proposer shall submit the following with its solicitation package.  Any proposer/bidder who fails 
to complete and return this information with its solicitation package shall be deemed to be not 
responsive and may be ineligible for contract award.  Proposers/bidders that are not SBE certified 
shall be deemed to be not responsible and will be ineligible for Contract award. 
 
The proposer/bidder shall submit the following items within ten (10) calendar days after notification 
that they are the apparent successful proposer: 
 
A. A copy of a current WMATA, D.C. DOT or MWUCP certification letter(s) or SBE certification 

letter shall be attached to evidence SBE pre-certification. All SBE firms must be pre-
certified.  Participation by a firm that is not currently certified as an SBE by the Authority at 
the time of the due date for offers on a contract, does not count. All SBE firms must be in 
compliance with 49 CFR, Part 26. 

 
B. Information for Determining Joint Venture Eligibility, if applicable (Attachment 1, pgs. 1, 2, 

3, 4).  Submittal shall be signed by all parties, dated and notarized. 
 
C. Copy of Joint Venture Agreement, if applicable.  Submittal shall be signed by all parties, 

dated and notarized.   
 
D. Completed “Schedule of Participation for SBE Contracts” (Attachment 2) identifying the 

area of work and percentage of contract performance for SBE prime contractor and all 
subcontractors.  The SBE must perform, at least 51% of the total contract value, to meet 
the SBE contract performance requirement. 

 
E. Executed “Letter of Intent to Perform as Subcontractor on SBE Contract” (Attachment 3) 

must be submitted for all subcontractors. 
 

5. CONTRACT ADMINISTRATION REQUIREMENTS: 
 
The following requirements apply after contract award: 
 
A. The Contractor shall include the following provision in the General Provisions of each 

subcontract it awards: 
 

“The contractor shall not discriminate on the basis of race, color, national origin or sex in 
the performance of this contract.  The contractor shall carry out applicable requirements of 
49 CFR Part 26 in the award and administration of US DOT assisted contracts.  Failure by 
the contractor to carry out these requirements is a material breach of this contract, which 
may result in termination of this contract or such other remedy as the Buyer deems 
appropriate.” 
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B. The Contractor shall report on SBE performance on the attached, SBE Prime Contractor 
Prompt Payment Report (Attachment 4) which shall be submitted monthly with each 
payment request.  Failure to submit these report(s) may result in suspension of contract 
payments.  The contractor shall certify with each payment request that payment has been 
or will be made to all subcontractors due payment, within ten (10) days after receipt of 
payment from the Authority for work by that subcontractor.  The Contractor shall inform the 
COR or COTR, with their payment request, of any situation in which scheduled 
subcontractor payments have not been made and the reason therefore. 

 The Contractor shall require each subcontractor to complete and forward to the Small 
Business Coordinator on a monthly basis a “SBE Subcontractor Prompt Payment Report” 
(Attachment 5).  The subcontractor shall certify that payment has been received. 

 
C. The Contractor must have the prior written approval of the contracting officer and the SBE 

office before substitution for an SBE subcontractor, regardless of the reason for 
substitution.  Failure to obtain Authority approval could result in the Authority declaring the 
Contractor ineligible to receive further Authority contracts for three years from the date of 
the finding. 

 
D. The contractor shall forward copies of all subcontracts to the Small Business Coordinator at 

the time of their execution. 
 

E. If the contracting officer or other delegated authority’s representative determines that the 
Contractor has failed to comply with this Appendix B-1, he/she will notify the Contractor of 
such non-compliance and the action to be taken.  The Contractor shall, after receipt of such 
notice, take corrective action.  If the Contractor fails or refuses to comply promptly, the 
contracting officer or other delegated authority’s representative may issue a “stop work 
order” stopping all or part of the work until satisfactory corrective action has been taken.  
No part of the time lost due to any such stop work order shall be made the subject of claim 
for extension of time or for excess costs or damages by the Contractor.  When the 
Authority proceeds with such formal actions, it has the burden of proving that the 
Contractor has not met the requirements of this Appendix, but the Contractor’s failure to 
meet its Appendix B-1 goal shall shift to it the requirement to come forward with evidence 
to show that it has met the good faith requirements of this Appendix.   

 
F. The Contractor agrees to cooperate in any studies or surveys as may be conducted by the 

Authority which are necessary to determine the extent of the Contractor’s compliance with 
this Appendix.  

 
G. The Contractor shall keep records and documents for three years following performance of 

this Contract to indicate compliance with this Appendix.  These records and documents, or 
copies thereof, shall be made available at reasonable times and places for inspection by 
any authorized representative of the Authority and will be submitted upon request together 
with any other compliance information which such representative may require.   

 
H. If the Authority, the FTA or the US DOT has reason to believe that any person or firm has 

willfully and knowingly provided incorrect information or made false statements regarding 
the SBE Program, the matter shall be referred to the WMATA’s DBE office.   

 
I. Failure by the Contractor to carry out the requirements of this Appendix is a material 

breach of this Contract, which may result in the termination of this Contract under the 
Default provision of this Contract or such other remedy as the Authority deems appropriate. 
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Information For Determining Joint Venture Eligibility 

 
Page 1 

.......................................................................................................................................................................... 
 
Name and address of Joint Venture:  
____________________________________________________________________________________ 
 
____________________________________________________________________________________ 
 
Contact Person: _________________________________________ Telephone: ___________________ 
 
Have you attached a copy of the Joint Venture agreement?  [ ] Yes   [ ] No 
 
NOTE:  Affidavit will not be processed without a copy of the Joint Venture agreement. 
 
.......................................................................................................................................................................... 
 
 
Name and address of Joint Venture partner: _________________________________________________ 
 
____________________________________________________________________________________ 
 
Contact Person: ___________________________________________ Telephone: __________________ 
 
Status of firm:   [ ] DBE   [ ] Non-Minority   [ ] Female   [ ] Veteran. 
 
Does firm have current WMATA, DC DOT or MWUCP DBE certification?   [ ] Yes   [ ] No 
 
.......................................................................................................................................................................... 
 
 
Name and address of Joint Venture partner: _________________________________________________ 
 
____________________________________________________________________________________ 
 
Contact Person: ___________________________________________ Telephone: __________________ 
 
Status of firm:   [ ] DBE.   [ ] Non-Minority  [ ] Female   [ ] Veteran. 
 
Does firm have current WMATA, DC DOT or MWUCP DBE certification?   [ ] Yes   [ ] No 
 
.......................................................................................................................................................................... 
 
Describe the nature of the Joint Venture business: 
 
Describe the role in the Joint Venture of each partner listed above: 
 
Describe the experience and business qualifications of each partner in the Joint Venture listed above:   
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Information For Determining Joint Venture Eligibility 

 
Page 2 

 
Indicate the percentage of ownership in the Joint Venture for each Joint Venture partner, indicating dollar 
amounts wherever applicable. 
 
            Percentage of     Profit and       Capital Contributions 
Name of Partner      Ownership        Loss Sharing     including Equipment       Other Agreements 
  
________________________________________________________________________________________ 
 
 _______________________________________________________________________________________ 
 
 _______________________________________________________________________________________ 
 
  TOTALS: 
......................................................................................................................................................... 
 
Identify by name, title, race, sex and company affiliation those individuals responsible for the management 
control of and participation in this contract: 
 
1. Financial decisions, such as payroll, insurance, surety and/or bonding requirements: 
 
 Name:______________________________________Race: ______________________ 
  
 Title:    __________________________________________ Sex:    [ ] Male   [ ] Female 
  
 Company affiliation:  ____________________________________________________ 
 
2. Management decisions, such as estimating, marketing and sales, hiring and firing, purchasing supplies: 
 
 Name:______________________________________Race:  _____________________ 
 
 Title:    __________________________________________ Sex:    [ ] Male   [ ] Female 
  
 Company affiliation:  _____________________________________________________ 
 
 3. Supervision of field operations: 
 
 Name:____________________________________Race:  _______________________ 
  
 Title:    __________________________________________ Sex:    [ ] Male   [ ] Female 
  
 Company affiliation:  _____________________________________________________________ 
 
 
 
  
 
 

M 
 



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
SUPPLY AND SERVICE CONTRACT                                                   RFP# FQ16096/AMB 

144 
Rev. 07/15 

 

 
Information For Determining Joint Venture Eligibility 

 
Page 3 

 
 
 The undersigned swear that the foregoing statements are correct and include all material information 
necessary to identify and explain the terms and operations of our following named Joint Venture: 
 
____________________________________________________________________________ 
and the intended participation by each Joint Venturer in the undertaking.  Further the undersigned covenant 
and agree to provide the Authority current, complete and accurate information regarding actual Joint Venture 
work and the payment thereof and any proposed changes in any of the Joint Venture arrangements and to 
permit the audit and examination of the books, records and files of the Joint Venture, or those of each Joint 
Venturer relevant to the Joint Venture, by authorized representatives of the Authority or the Federal funding 
agency.  Any material misrepresentation will be grounds for terminating any contract which may be awarded 
and for initiating action under Federal and State laws concerning false statements. 
 
 It is recognized and acknowledged that the Authority's SBE Program shall have access to the 
information provided herein above for the purpose of establishing eligibility of the Joint Venture. 
 
 It is understood that trade secrets and information privileged by law, as well as commercial, financial, 
geological and geophysical data furnished will be protected. 
         
 
 
 ____________________________________________________________________________                            
(NAME OF FIRM)                                 (NAME OF SECOND FIRM) 
 
______________________________________________________________________ 
(SIGNATURE OF AFFIANT)                        (SIGNATURE OF AFFIANT) 
 
 
____________________________________________________________________________ 
(PRINT NAME)                                    (PRINT NAME) 
 
____________________________________________________________________________ 
(TITLE)                                                       (TITLE) 
 
 
 ____________________________________________________________________________ 
(DATE)                                            (DATE) 
 
............................................................................................................................................................................ 
 
 

  
 

 

M 
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Information For Determining Joint Venture Eligibility 

 
Page 4 

 
.......................................................................................................................................................................... 
 
Date:________________State:_____________________County: _______________________ 
 
On this  ______________   day of  ___________________________________, 20_________, 
 
before me appeared  ___________________________________________________________ 
                                                                               (Name) 
to me personally known,  who,  being duly sworn,  did execute the foregoing Affidavit, and did state that he or 
she was properly authorized by  ______________________________________ 
         (Name of Firm) 
to execute the Affidavit and did so as his or her free act and deed. 
 
(Seal)    Sworn and subscribed before me  ________________________ 
               (Notary Public) 
 
    Commission Expires:  ___________________________________ 
 
 
.......................................................................................................................................................................... 
 
Date:________________State:_____________________County:  _______________________ 
 
this_______________day of_______________________________________, 20_________, 
 
before me appeared  __________________________________________________________ 
                                                                          (Name) 
To me personally known,  who,  being duly sworn,  did execute the foregoing Affidavit, and did state that he or 
she was properly authorized by  ______________________________________ 
         (Name of Firm) 
to execute the Affidavit and did so as his or her free act and deed. 
 
(Seal)    Sworn and subscribed before me  _________________________ 
          (Notary Public) 
 
    Commission Expires:  ___________________________________ 
       
..........................................................................................................................................................................  
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S U B M I T   W I T H   BID/P R O P O S A L 
   

SCHEDULE OF PARTICIPATION on SBE Contract 
 

       Contract No. ___________________________ 
 
                                                                               Project Name __________________________ 
      Name of Bidder/Proposer    
 
The bidder/proposer shall complete this Schedule by identifying those firms, with scope of work and price, who have 
agreed to perform work on this Contract.  The bidder/proposer agrees to enter into a formal agreement with the firm(s) 
listed for the work and at, or greater than, the prices listed in this Schedule subject to award of a Contract with the 
Authority.   
 

 
 

Name of 
Subcontractor 

 
 
 

Address 

Type of Work 
(Electrical, Paving, Etc.) and 

Contract Items or Parts 
Thereof to be Performed and 

Work Hours Involved 

 
 
 

Agreed 
Price 

    

    

Subtotal $ Subcontractors  

 
 

Name of Prime 
Contractor 

 
 
 

Address 

Type of Work 
(Electrical, Paving, Etc.) and 

Contract Items or Parts 
Thereof to be Performed and 

Work Hours Involved 

 
 

Agreed 
Price 

    

Subtotal $ SBE Prime Contractor  

TOTAL $ ALL CONTRACTORS TOTAL  

 
 
 
____________________________________________________________________________________ 
Signature & Title of Contractor Representative     Date    



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
SUPPLY AND SERVICE CONTRACT                                                   RFP# FQ16096/AMB 

147 
Rev. 07/15 

 

 
 

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR/JOINT VENTURE 
(ALL ITEMS MUST BE COMPLETED) 

 
 
TO:        
                    (Name of Bidder/Proposer) 
The undersigned intends to perform work in connection with the above projects as (check one): 
          an individual        a corporation 
         a partnership        a joint venture 
Specify in detail particular work items or parts thereof to be performed: 
  
  
  
at the following price:  $                   
 
Please indicate   % of the dollar value of the subcontract that will be awarded to subcontractors, if applicable.  The 
undersigned will enter into a formal agreement with you for the above work upon your execution of a contract with the 
Authority. 
             
Name of SBE Firm’s Subcontractor/Joint Venture    Phone Number 
              
Address                                             WMATA Vendor ID 
              
Signature & Title                                                      Date        
--------------------------------------------------------------------------------------------------------------------- 
The following is to be completed by the Prime Contractor.  A copy of this letter must be returned to the subcontractor to 
indicate acceptance. 
 
To:          
              (Name of Subcontractor) 
You have projected your interest and intent for such work, and the undersigned is projecting completion of such work as 
follows:         
 
WORK ITEMS: 
 
PROJECTED SUBCONTRACTOR COMMENCEMENT DATE:          
 
PROJECTED SUBCONTRACTOR COMPLETION DATE:           
 
 
(Name of Prime Contractor & Acceptance Signature)_________________________________________ 
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Washington Metropolitan Area Transit Authority (WMATA) 
 
SMALL BUSINESS ENTERPRISE (SBE)           Page ________ of_______________ 
PRIME CONTRACTOR’S  PROMPT PAYMENT REPORT         Reporting Period________________ 
               Contract Number________________ 

                 
 

This Report is required to be submitted to the DBE Office, Attn:  Coordinator, Small Business Programs, 8201 Ardwick Ardmore Road, Landover, MD  20785, pursuant to the 
requirements of WMATA’s DBE Program Plan and 49 CFR Part 26. 

 

Name of SBE Prime Contractor:   

Prime Contract Amount:  :  
 

  

Name of Sub-Contractor SBE 
(Y/N) Description of Work Date Contract 

Awarded 

Amount of 
Sub-Contractor 

Award 

Amount Paid This 
Reporting Period 

Cumulative Paid  
To Sub-

Contractor 

       

       

       

       

       
 
I certify the information furnished with respect to subcontractor performance correct to the best of my knowledge and represents a current status of the SBE prime 
contractor with subcontractors for the designated period covered by this report.  Further, those subcontractors, due payment pursuant to the terms of their 
subcontracts will be paid within ten days after receipt of payment from WMATA.  

 
Signature & Title of Authorized Representative:______________________________    Date:  __________ 
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Washington Metropolitan Area Transit Authority (WMATA) 
 

 
SMALL BUSINESS ENTERPRISE (SBE)         Page ________ of_______________ 
SUBCONTRACTOR’S PROMPT PAYMENT REPORT        Reporting Period________________ 

              Contract Number________________ 
                 

 
This Report is required to be submitted to the DBE Office, Attn:  Coordinator, Small Business Programs, 8201 Ardwick Ardmore Road, Landover, MD  20785, pursuant to the 
requirements of WMATA’s DBE Program Plan and 49 CFR Part 26. 

 
 

 

Description of Service/Product Performed Invoice Date  Invoice Amount 
Payment Received From 
Prime Contractor (Check 
# or EFT Confirmation #) 

Cumulative Payments 
Received From Prime 

Contractor 

     

     

     

     

     
 
I certify the information furnished with respect to payment(s) by the prime contractor for the above services/products is true and accurate to the best of my 
knowledge.  
 
 
 

Signature & Title of Authorized Representative:______________________________   Date:    

Subcontractor:   

SBE Prime Contractor:                                        Subcontract Amount:  
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COMBINED GLOSSARY OF DEFINITIONS 
 
 
As used throughout this Contract, except to the extent otherwise expressly specified, the 
following terms shall have the meanings set forth below:  
 
Acceptance:  Acknowledgment by the Authority that the supplies, services, or other Work conform 
to the applicable contract requirements.  

Acceptance Period: The number of Days available to the Authority to award a Contract pursuant to 
this Invitation from the date of opening of Bids in accordance with the terms of this solicitation, during 
which period Bidders may not withdraw their Bids.  

Agreement: The Authority’s form titled “Construction Contract Form” in this Invitation for Bid (IFB)  
that,upon execution by the Contractor and the Authority, creates the Contract between the two 
parties.  
 
Amendment: Written instructions issued prior to the date set for receipt of Proposals or Best and 
Final Offers to clarify, revise, add or delete requirements of the Request for Proposals.  

Amendment: Written or graphic instructions issued to clarify, revise, add, or delete requirements 
issued prior to the Bid opening date.  

Approval of a Submittal or any other item shall be solely for the purpose of establishing 
conformance to the Contract Documents.   
 
Approved equal:  An item or service approved by WMATA as equivalent to brand name item or 
other service originally specified.  
 
Article: One of the provisions of this Contract, each identified separately by number and title, which 
may contain subdivisions denominated as Paragraphs and Subparagraphs. I 

As shown, as indicated, as detailed or words of similar import: Shall be understood to mean 
that the reference is made to the Contract Documents.   

As specified, as described, or words of similar import: Shall be understood to mean that the 
reference is made to the Contract Documents.  
 
Authority or WMATA or Metro: The Washington Metropolitan Area Transit Authority, created 
effective February 20, 1967, by Interstate Compact by and between Maryland, Virginia and the 
District of Columbia pursuant to Public Law 89-774, approved November 6, 1966.   
 
Best and Final Offers:  A Revision to the initial Proposal submitted at the request of the Contracting 
Officer, generally following Discussions,  upon review of which the Authority will render a 
determination as to the successful Offeror for purposes of  contract award.  

Board of Directors:  The Board of Directors of the Washington Metropolitan Area Transit Authority.  
 
Brand name: Identification of an item or service that is produced or controlled by one or more 
entities, including trademarks, manufacturer names, or model names or numbers that are associated 
with a manufacturer.  
 
Breach: An unexcused and unjustifiable failure or refusal of a party to satisfy one or terms of the 
Contract which, if material, shall constitute a basis for potential default.  
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Chapter:  one of the eleven principal divisions of the Contract terms, each identified by separate 
name and roman numeral, and each containing multiple numbered Articles.  
 
Change or Change Order:  A written alteration issued, upon agreement of both parties or 
unilaterally by the Authority, to modify or amend the Contract, generally directing changes to the 
Scope of Work and/or contract terms.  

Claim: A written demand or assertion by the Contractor seeking, as a legal right, the payment of 
money, adjustment or interpretation of Contract terms, or other relief, arising under or relating to this 
Contract.  
 
Clarifications: Exchanges between the Authority and one or more Offerors of a limited nature, 
whereby Offerors may be given the opportunity to clarify certain aspects of their Proposals or to 
resolve minor irregularities, informalities or clerical errors.  
 
Competitive Range: Those initial Proposals which are determined by the Authority to have a 
reasonable chance of being selected for award and which may thereupon be selected for additional 
negotiations or Discussions to the extent deemed appropriate by the Contracting Officer. Proposals 
not in the competitive range are given no further consideration.  
 
Constructive Change:  An act or omission by the Authority that, although not identified as a 
Change Order, does in fact cause a change to the Work of the Contract.  

Contract or Agreement: The written agreement executed between the Authority and the Contractor 
awarded pursuant to this Solicitation and covering the Work as set forth in the Contract Documents.  
 
Contract Administrator:  the Authority representative designated to serve as its primary point of 
contact for pre-award activities relating to this Solicitation as well as such post-award activities as 
are set forth in the Contract Documents. 
 
Contract Documents: All of the documents encompassed within and accompanying this Request 
for Proposals, including the Offer and Award sheets, Price Schedule, Solicitation Instructions, 
Representations and Certifications, General and Special Provisions, Scope of Work, Change Orders 
issued subsequent to award of the Contract, and the Contractor’s Proposal to the extent finally 
accepted by the Authority. R  
 
Contracting Officer: An employee with authority duly delegated from the powers of the Chief 
Procurement Officer to legally bind the Authority by signing a contractual instrument. The 
Contracting Officer is the Authority’s primary point of contact for pre-award administration, 
Modifications above the limits of the Contracting Officer Representative, and Final Settlement.   
 
Contracting Officer Representative: The person to whom the Contracting Officer delegates the 
authority and responsibility for post award execution of the Contract. The Contracting Officer 
Representative is the Authority’s primary point of contact with its Contractor.  
 
Contractor: The individual, partnership, firm, corporation, or other business entity that is 
contractually obligated to the Authority to furnish, through itself or others, the Supplies, Services 
and/or construction services described in the Contract, including all incidentals which are necessary 
to complete the Work in accordance with the Contract. 
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Contract Price: The amount payable to the Contractor under the terms and conditions of the 
Contract based on lump sum prices, unit prices, fixed prices, or combination thereof, with any 
adjustments made in accordance with the Contract.  
 
Data:  Recorded information, regardless of form or the media on which it may be recorded, including 
technical data and computer software.   

Day: Calendar day, except where the term business day, work day or like term is used.  

Designer: The individual, partnership, firm, corporation or other business entity that is either the 
Contractor, or employed or retained by the Contractor, to manage and perform the design services 
for the Project. 
 
Disadvantaged Business Enterprise (“DBE”): A for-profit small business concern that has been 
certified by the Authority to be at least 51% owned by one or more individuals who are both socially 
and economically disadvantaged or, in the case of a corporation, in which 51% of the stock is owned 
by one or more individuals, and whose management and daily business operations are controlled by 
one or more of the socially and economically disadvantaged individuals who own it.  
 
Descriptive literature: Information provided by an Offeror , such as cuts, illustrations, drawings, and 
brochures that shows a product’s characteristics or construction of a product or explains its 
operation.  The term includes only that information needed to evaluate the acceptability of the 
product and excludes other information for operating or maintaining the product.  
 
Discussions: Negotiations or exchanges relating to the Solicitation between an Offeror and the 
Authority that may occur after receipt of Proposals (generally after establishment of the Competitive 
Range) and before award, that may, at the Contracting Officer’s discretion, result in the Offeror being 
allowed to revise its Proposal or be followed by a request by the Contracting Officer for receipt of 
Best and Final Offers.  
 
Evaluation Criteria: Those factors to be considered by the Authority, as set forth in the Solicitation 
Instructions accompanying this RFP, in determining the successful Proposal.  
 
Explanation: Additional information or clarification provided by an Authority representative to one or 
more prospective Bidders [Proposers] in response to an inquiry relating to the Solicitation, which 
information or clarification shall be binding upon the Authority only to the extent specified in the 
Solicitation Instructions. 
 
Equivalent: Of equal or better quality and/or performance to that specified in the Contract 
Documents, as determined by the Authority. 
 
Final Acceptance:  Final acceptance of the work occurs when the work is fully, completely, and 
finally accomplished in strict compliance with the contract documents to the satisfaction of the 
Authority.  

Final Payment: The last payment to the Contractor for Work performed under the Contract, made 
following Final Acceptance.  
 
Force Majeure: An unforeseen event or circumstance, beyond the control of, and not occasioned by 
the fault or neglect of, the Contractor (including subcontractors at any tier) or the Authority, which 
event gives rise to a delay in the progress or completion of the Work of the Contract, including, 
without limitation, acts of God, acts of war or insurrection, unusually severe weather, fires, floods, 
strikes, freight embargoes or other events or circumstances of like nature. 
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FTA: Federal Transit Administration, an agency within the United States Department of 
Transportation that provides financial and technical assistance to local public transit agencies.  

General Conditions: A compilation of contractual and legal requirements that lists the rights, 
responsibilities, and relationships of the parties to a contract and defines duties and limits of 
authority for design professionals and construction management in performance of contract 
administration.   

Government:  The Government of the United States of America. 

Industry Standards: Drawings, documents, and specifications or portions thereof published by 
industry organizations. Industry Standards are not Contract Documents unless specifically listed as 
such in a WMATA Standard Specification or WMATA Guide Specification.  

Jurisdictional Authority: Refers to Federal, State, and local authorities or agencies having 
approval authority over work to which reference is made. 

Legal Requirements: All federal, state and local laws, ordinances, rules, orders, decrees, and 
regulatory requirements such as: building codes, mechanical codes, electrical codes, fire codes, 
Americans with Disabilities Act Accessibility Guidelines (ADAAG) regulations and other regulations 
of any government or quasi-government entity that are applicable to the Project.  

Milestone: A specified date in the Contract by which the Contractor is required to complete a 
designated portion or segment of the Work.  

Minor Irregularity:  A variation from the Solicitation contained in a Proposal that does not affect the 
price or other material term of the Contract and does not confer a competitive advantage or benefit 
not enjoyed by other Offerors or adversely impact the interests of the Authority.  

Notice to Proceed: Written notice issued by the Authority establishing the date on which the 
Contractor may commence Work and directing the Contractor to proceed with all or a portion of the 
Work.  
 
Offeror: A party submitting a Proposal in response to this Solicitation. 

Option: A unilateral right in the Contract by which, for a specified time, the Authority may elect to 
purchase, at a predetermined specified price, additional Supplies, Services and/or Work called for by 
the Contract or to extend the term of the Contract. 
  
Organizational conflict of interest: A circumstance in which, because of other activities or 
relationships with other persons, a person is unable or potentially unable to render impartial 
assistance or advice to the Authority, or the person’s objectivity in performing the contract work is or 
might be otherwise impaired, or a person has an unfair competitive advantage.  

Paragraph: A subdivision of an Article contained in this Contract, generally introduced through a 
non-capitalized letter (e.g. “(a)”).  

Period of Performance: The time allotted in the Contract Documents for completion of the Work. 
The Period of Performance begins upon the effective date of the Notice to Proceed and ends on the 
date of Acceptance. Period of Performance incorporates the Milestones established for the Contract.  
 
Pre-award Survey:  An evaluation of a prospective Contractor’s capability to perform a proposed 
Contract, including an assessment of matters relating to its responsibility.  
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Product Data: Information furnished by the Contractor to describe materials used for some portion 
of the Work, such as written or printed descriptions, illustrations, standard schedules, performance 
charts, instructions, brochures, and diagrams.  

Project: The construction of the facility described in the Contract Documents.  
 
Proposal: A submission by an Offeror to the Solicitation that, if accepted by the Authority, would 
bind the Offeror to perform the resultant Contract.   

Punch List: Work that remains to be completed after Substantial Completion. This Work must be 
completed as a condition of Final Completion and Acceptance.   

Records: Books, documents, accounting procedures and practices, and other data, regardless of 
type and regardless of whether such items are in written form, in the form of computer data, or in any 
other form. 

Request for Information (RFI): The document by which the Offerors or Contractor request 
clarification, verification, or information concerning a portion of the RFP or the Work.   
 
Revision: A change to a Proposal made by an Offeror, at the request of or as allowed by the 
Contract Administration or Contracting Officer, often as a result of Discussions. Best and Final Offers 
are one form of Revision. 
 
Services: The performance of Work by a person or legal entity under contract with the Authority, 
including without limitation: maintenance; overhaul; repair; servicing; rehabilitation; salvage; 
modernization or modification of supplies, systems or equipment; routing recurring maintenance of 
real property; housekeeping; operation of Authority-owned equipment, facilities and systems; 
communication services; Architect-Engineering services; professional and consulting services; and 
transportation and related services.  
 
Subparagraph: A subdivision, at any tier, of a Paragraph contained in an Article of this Contract.  
 
Supplies: The end item(s) required to be furnished by the Contractor in fulfillment of its obligation 
under this Contract as well as any and all related services and required performance.  
 
Statement of Work/Scope of Work (“SOW”).  The portion of a contract or Request for Proposal 
that describes specifically what is to be done by the contractor.  It may include specifications, 
performance outcomes, dates and time of performance, quality requirements, etc.  
Solicitation: This Request for Proposals (RFP) and the accompanying Contract Documents.  
  
Shop Drawings: Fabrication, erection, layout, setting, schematic, and installation drawings prepared 
by the Contractor for permanent structures, equipment, and systems designed by it to comply with 
the Contract Documents. 
 
Similar: Generally the same but not necessarily identical; details shall be worked out in relation to 
location and relation to other parts of the Work. 
 
Site: The areas that are occupied by or used by the Contractor and Subcontractors during 
performance of the construction of the Project as indicated in the Contract Documents.  
 
Subcontract: An agreement between the Contractor and another party, or between other 
subcontractors at any tier, to perform a portion of the Work of the Contract through the acquisition of 
specified supplies, materials, equipment or services.  
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Subcontractor: An individual, firm, partnership, or corporation that has a contractual obligation with 
the Contractor or other Subcontractor or Supplier.  

Submittal: Written or graphic document or Sample prepared for the Work by the Contractor or a 
Subcontractor or Supplier and submitted to the Authority by the Contractor, including Shop 
Drawings, Product Data, Samples, certificates, schedules of material, or other data.   

Substantial Completion: Work or a portion thereof that has progressed to the point where it is 
sufficiently complete in accordance with the Contract Documents (including receipt of test and 
inspection reports) so that the Work, or a specified portion thereof, can be utilized for the purpose for 
which it is intended, and only incidental work remains for physical completion of the Work in 
accordance with the Contract Documents.   

Substitution: An item offered by the Contractor of significant difference in material, equipment, or 
configuration, which functionally meets the requirements of the Contract Documents but is submitted 
in lieu of item specified therein.  

Supplementary Conditions: The term Supplementary Conditions means modifications to the 
General Conditions for requirements unique to a specific project.     

Supplier: A Subcontractor who is a manufacturer, fabricator, supplier, distributor, or vendor having a 
contract with the Contractor or with another Subcontractor to furnish items, materials or equipment to 
be utilized or incorporated in the Work of the Contract.  

Utility: A public and private facility or installation, other than a WMATA system facility, which relates 
to (1) the conveyance and supply of water, sewage, gas, chemicals, steam, petroleum products, and 
other piped installations, or (2) electrical energy, telephone, telegraph communications, radio, 
television, and cellular or wireless communications.  

Utility Standards: Drawings and specifications for Utilities published or issued by municipalities or 
Utility companies.  
 
Wherever in the Contract, the words directed, ordered, designated, prescribed or words of like 
import are used, it shall be understood that the direction, requirement, order, designation or 
prescription of the Contracting Officer is intended and similarly the words approved, acceptable, 
satisfactory or words of like import shall mean approved by, or acceptable to, or satisfactory to the 
Contracting Officer, unless otherwise expressly stated.  

WMATA Safety Manual: A compilation of the appropriate safety and reporting requirements for the 
Project as specified in Section 00370, WMATA SAFETY AND SECURITY REQUIREMENTS.   

WMATA Safety and Security Certification Program Plan: A compilation of the appropriate System 
safety and security certification requirements for the Project.  
 
Work:  All of the services of any kind, as well as any and all goods, supplies, equipment, labor, 
material, delivery and other work of any type and nature to be furnished and/or performed pursuant 
to a Contract awarded through this Solicitation such as to accomplish the Contract’s stated 
objectives in a timely and fully satisfactory manner.  
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	SMALL BUSINESS ENTERPRISE PROGRAM (SBE)

	Combined Glossary of Definitions
	Acceptance Period: The number of Days available to the Authority to award a Contract pursuant to this Invitation from the date of opening of Bids in accordance with the terms of this solicitation, during which period Bidders may not withdraw their Bids.
	Agreement: The Authority’s form titled “Construction Contract Form” in this Invitation for Bid (IFB)  that,upon execution by the Contractor and the Authority, creates the Contract between the two parties.
	Amendment: Written or graphic instructions issued to clarify, revise, add, or delete requirements issued prior to the Bid opening date.
	Approval of a Submittal or any other item shall be solely for the purpose of establishing conformance to the Contract Documents.
	As shown, as indicated, as detailed or words of similar import: Shall be understood to mean that the reference is made to the Contract Documents.
	As specified, as described, or words of similar import: Shall be understood to mean that the reference is made to the Contract Documents.
	Board of Directors:  The Board of Directors of the Washington Metropolitan Area Transit Authority.
	Claim: A written demand or assertion by the Contractor seeking, as a legal right, the payment of money, adjustment or interpretation of Contract terms, or other relief, arising under or relating to this Contract.
	Contract or Agreement: The written agreement executed between the Authority and the Contractor awarded pursuant to this Solicitation and covering the Work as set forth in the Contract Documents.
	Contract Price: The amount payable to the Contractor under the terms and conditions of the Contract based on lump sum prices, unit prices, fixed prices, or combination thereof, with any adjustments made in accordance with the Contract.
	Day: Calendar day, except where the term business day, work day or like term is used.
	Designer: The individual, partnership, firm, corporation or other business entity that is either the Contractor, or employed or retained by the Contractor, to manage and perform the design services for the Project.
	Final Payment: The last payment to the Contractor for Work performed under the Contract, made following Final Acceptance.
	General Conditions: A compilation of contractual and legal requirements that lists the rights, responsibilities, and relationships of the parties to a contract and defines duties and limits of authority for design professionals and construction manage...
	Government:  The Government of the United States of America.
	Industry Standards: Drawings, documents, and specifications or portions thereof published by industry organizations. Industry Standards are not Contract Documents unless specifically listed as such in a WMATA Standard Specification or WMATA Guide Spec...
	Jurisdictional Authority: Refers to Federal, State, and local authorities or agencies having approval authority over work to which reference is made.
	Legal Requirements: All federal, state and local laws, ordinances, rules, orders, decrees, and regulatory requirements such as: building codes, mechanical codes, electrical codes, fire codes, Americans with Disabilities Act Accessibility Guidelines (A...
	Milestone: A specified date in the Contract by which the Contractor is required to complete a designated portion or segment of the Work.
	Minor Irregularity:  A variation from the Solicitation contained in a Proposal that does not affect the price or other material term of the Contract and does not confer a competitive advantage or benefit not enjoyed by other Offerors or adversely impa...
	Notice to Proceed: Written notice issued by the Authority establishing the date on which the Contractor may commence Work and directing the Contractor to proceed with all or a portion of the Work.
	Option: A unilateral right in the Contract by which, for a specified time, the Authority may elect to purchase, at a predetermined specified price, additional Supplies, Services and/or Work called for by the Contract or to extend the term of the Contr...
	Paragraph: A subdivision of an Article contained in this Contract, generally introduced through a non-capitalized letter (e.g. “(a)”).
	Period of Performance: The time allotted in the Contract Documents for completion of the Work. The Period of Performance begins upon the effective date of the Notice to Proceed and ends on the date of Acceptance. Period of Performance incorporates the...
	Project: The construction of the facility described in the Contract Documents.
	Punch List: Work that remains to be completed after Substantial Completion. This Work must be completed as a condition of Final Completion and Acceptance.
	Records: Books, documents, accounting procedures and practices, and other data, regardless of type and regardless of whether such items are in written form, in the form of computer data, or in any other form.
	Request for Information (RFI): The document by which the Offerors or Contractor request clarification, verification, or information concerning a portion of the RFP or the Work.
	Subcontractor: An individual, firm, partnership, or corporation that has a contractual obligation with the Contractor or other Subcontractor or Supplier.
	Submittal: Written or graphic document or Sample prepared for the Work by the Contractor or a Subcontractor or Supplier and submitted to the Authority by the Contractor, including Shop Drawings, Product Data, Samples, certificates, schedules of materi...
	Substantial Completion: Work or a portion thereof that has progressed to the point where it is sufficiently complete in accordance with the Contract Documents (including receipt of test and inspection reports) so that the Work, or a specified portion ...
	Substitution: An item offered by the Contractor of significant difference in material, equipment, or configuration, which functionally meets the requirements of the Contract Documents but is submitted in lieu of item specified therein.
	Supplementary Conditions: The term Supplementary Conditions means modifications to the General Conditions for requirements unique to a specific project.
	Supplier: A Subcontractor who is a manufacturer, fabricator, supplier, distributor, or vendor having a contract with the Contractor or with another Subcontractor to furnish items, materials or equipment to be utilized or incorporated in the Work of th...
	Utility: A public and private facility or installation, other than a WMATA system facility, which relates to (1) the conveyance and supply of water, sewage, gas, chemicals, steam, petroleum products, and other piped installations, or (2) electrical en...
	Utility Standards: Drawings and specifications for Utilities published or issued by municipalities or Utility companies.
	WMATA Safety Manual: A compilation of the appropriate safety and reporting requirements for the Project as specified in Section 00370, WMATA SAFETY AND SECURITY REQUIREMENTS.
	WMATA Safety and Security Certification Program Plan: A compilation of the appropriate System safety and security certification requirements for the Project.
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	Combined Glossary of Definitions
	Acceptance Period: The number of days available to the Authority to award a Contract pursuant to this solicitation, during which period offerors may not withdraw their offers.
	Board of Directors:  The Board of Directors of the Washington Metropolitan Area Transit Authority.
	Claim: A written demand or assertion by the Contractor seeking, as a legal right, the payment of money, adjustment or interpretation of Contract terms, or other relief, arising under or relating to this Contract.
	Contract or Agreement: The written agreement executed between the Authority and the Contractor awarded pursuant to this Solicitation.
	Day: Calendar day, except where the term business day, work day or like term is used.
	Designer: The individual, partnership, firm, corporation or other business entity that is either the Contractor, or employed or retained by the Contractor, to manage and perform the design services for this Contract.
	Final Payment: The last payment to the Contractor for work performed under this Contract.
	Government:  The Government of the United States of America.
	Industry Standards: Drawings, documents, and specifications or portions thereof published by industry organizations. Industry Standards are not part of the Contract unless specifically listed in the Statement of Work.
	Legal Requirements: All Federal, State and local laws, ordinances, rules, orders, decrees, and regulatory requirements such as: building codes, mechanical codes, electrical codes, fire codes, Americans with Disabilities Act Accessibility Guidelines (A...
	Milestone: A specified date in this Contract by which the Contractor is required to complete a designated portion or segment of the work.
	Minor Irregularity:  A variation from the solicitation contained in a proposal that does not affect the price or other material term of the Contract and does not confer a competitive advantage or benefit not enjoyed by other offerors or adversely impa...
	Notice to Proceed: Written notice issued by the Authority establishing the date on which the Contractor may commence work and directing the Contractor to proceed with all or a portion of the work.
	Option: A unilateral right in the Contract by which, for a specified time, the Authority may elect to purchase, at a predetermined price, additional supplies, services and/or work called for by the Contract or to extend the term of the Contract.
	Period of Performance: The time allotted in this Contract for completion of the work. The period of performance begins upon the effective date of Contract execution and ends on the last date for complete performance of the final option. The period of ...
	Records: Books, documents, accounting procedures and practices, and other data, regardless of type and regardless of whether such items are in written form, in the form of computer data, or in any other form.
	Supplier: A subcontractor who is a manufacturer, fabricator, supplier, distributor, or vendor.
	Utility: A public and/or private facility or installation, other than  WMATA’s facility, that  relates to (1) the conveyance and supply of water, sewage, gas, chemicals, steam, petroleum products, and other piped installations, or (2) electrical energ...
	Utility Standards: Drawings and specifications for utilities published or issued by municipalities or utility companies.
	WMATA Safety Manual: A compilation of the appropriate safety and reporting requirements for the project as specified in the Contract.
	WMATA Safety and Security Certification Program Plan: A compilation of the appropriate system safety and security certification requirements for the Contract.





