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Washington Metropolitan Area Transit Authority
RFP: FQ15225/SAC - JGB Uninterruptable Power Source Replacement

Date: September 23, 2015

SUBJECT: RFP No. FQ15225/SAC

Dear Sir/Madam:

The Washington Metropolitan Area Transit Authority (WMATA) requires the services of a qualified
contractor to provide removal of an Uninterruptable Power Source (UPS) in the JGB B3 Level
Electrical Room, to include demolition, installation, connecting, testing and energizing all associated
electrical equipment and appurtenances as per design drawings to ensure safe, complete, workable
and operational electrical subsystems.

If you have any questions, Technical, Contractual, or Administrative, please e-mail them to
scaison@wmata.com no later than Close of Business, October 14, 2015. If an amendment is issued
resulting from questions and answers, it will be posted on our website.

Your proposal must be received with all required submittals as stated in the RFP, no later than
2:00PM, October 30, 2015, at WMATA, Office of Procurement and Materials, 600 Fifth Street, NW,
Room 3C-02, Washington, DC 20001-2651.

Sincerely, /A

2 Sy
Thomas E. Savoie
Contracting Officer

Office of Procurement and Materials

o

Enclosure:

Rev. 06/15
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RFP: FQ15225/SAC - JGB Uninterruptable Power Source Replacement

DIRECTIONS FOR SUBMITTING OFFER

1. Read and comply with the Solicitation Instructions.

Envelopes containing Technical and Price proposals must be sealed and separately marked
and addressed to:

WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
600 5™ Street, NW
Washington, DC 20001
Room 3C-02
Attn: Sherry A. Caison

ALL ENVELOPES OR PACKAGES MUST BE SEPARATELY MARKED WITH SOLICITATION
NUMBER AS SPECIFIED HEREWITH.

PROPOSAL SHALL BE TIMELY MAILED OR HAND DELIVERED TO REACH WMATA BEFORE
12:00 P.M. (LOCAL TIME) OCTOBER 30, 2015 ON DAY OF PROPOSAL CLOSING.

Rev. 06/15



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
RFP: FQ15225/SAC - JGB Uninterruptable Power Source Replacement

NOTICE TO OFFERORS

IN ORDER TO ENSURE THAT YOUR PROPOSAL COMPLIES WITH THE AUTHORITY'S
PROCUREMENT REGULATIONS AND THAT IT WILL BE ACCEPTABLE TO THE AUTHORITY,
THE FOLLOWING FORMS MUST BE COMPLETED & SUBMITTED AS SPECIFIED BELOW WITH
YOUR OFFER:

= SOLICITATION, OFFER & AWARD FORM (Must be signed.) - VOLUME lII

* PRICE SCHEDULE- VOLUME |

* REPRESENTATIONS AND CERTIFICATIONS- VOLUME IlI

* PRE-AWARD DATA- VOLUME 1|

* ACKNOWLEDGMENT OF AMENDMENTS (IF ANY)- VOLUME I

* TECHICAL PROPOSAL VOLUME Il

* PROOF OF INSURANCE ELIGIBILITY - VOLUME Il

* APPENDIX B (IF APPLICABLE) - VOLUME lII

FAILURE TO SUBMIT ANY PORTION OF THESE REQUIREMENTS AS SPECIFIED MAY CAUSE

YOUR PROPOSAL TO BE CONSIDERED NON-RESPONSIVE AND SUBSEQUENTLY
REJECTED.

Questions concerning this Request for Proposal may be directed to Sherry Caison on 202-962-1344
and scaison@wmata.com.
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
RFP: FQ15225/SAC - JGB Uninterruptable Power Source Replacement

NOTICE TO ALL VENDORS

Please be advised that all vendors and contractors who do business with the Washington
Metropolitan Area Transit Authority (WMATA) must register in the WMATA Vendor Registration
System. Registration is located at http://www.wmata.com

New Vendor Registration.

If you are a vendor or contractor and HAVE done business with WMATA in the past, please
electronically request your company’s User ID and Password at http://www.wmata.com
Forgot User Id/Password.

Registered Vendor Benefits:

e Visibility to WMATA contract administrators and/or purchasing agents during the purchasing
decision period;

 Visibility to other 17,500 registered vendors for possible business opportunities:

e Opportunity to update online, company information such as an e-mail address or contact
person on-line;

* Sign up for electronic payment option; and

* Ability to electronically reset User Id and Password.

Any questions regarding registration may be addressed to Vendor Relations at (202) 962-1408
or procurement@wmata.com.
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
RFP: FQ15225/SAC - JGB Uninterruptable Power Source Replacement

WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SOLICITATION, OFFER AND AWARD

M

metro
CONTRACT NO. SOLICITATION NO. DATE ISSUED  |ADDRESS OFFER TO OFFICE OF PROCUREMENT
RFP FQ15225/SAC Office of Procurement
FQis225 DADVERTISED NEGOTIATED 3/23/15 ng%iigizrftggtzl;\é\&
SOLICITATION

Sealed offer in TWO (2) originals and ONE (1) Electronic Media (CD or Flash Drive) for furnishing the supplies or services in the schedules will be

received at Authority until 2:00 P.M. local time 10/30/2015
(Hour) (Date)

If this is an advertised solicitation, offers will be publicly opened at that time. CAUTION - LATE OFFERS: See paragraph 6 of Solicitation Instructions.

All offers are subject to the following:

1. The Solicitation Instructions which are attached.

2. The Terms and Conditions, which are attached.

3. The Schedule included herein and/or attached hereto.

4. Such other provisions, representations, certifications, and specifications, as are attached or incorporated herein by reference.

Proposer’s E-mail

Proposer’s Phone Number Proposer’s Fax Number

SCHEDULE ]
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

1 Installation, Testing, Training and Rigging 1 LT S S
2 UPS (Uninterruptible Power Supply) System 1 EA S S

replacement (Demolition, Installation,

Connecting, Testing, and Energizing) to serve

the JGB Data Center
3 Extra Battery 1 EA S S ]

DUN & BRADSTREET ID NUMBER:

OFFEROR
Name and Name and Title of Person Authorized to Sign Offer (Print or Type)
IAddress
(Street, city,
lcounty, state,
[and zip code)

Signature Offer Date

l()heck if remittance is different from above — enter such address in Schedule

AWARD (To be completed by The Authority)

ACCEPTANCE AND AWARD ARE HEREBY MADE FOR THE FOLLOWING ITEM(S):

ITEM NO. QUANTITY UNIT UNIT PRICE
The total amount of this award is $
Name of Contracting Officer (Print of Type) WASHINGTON METROPOLITAN TRANSIT AUTHORITY AWARD DATE
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SOLICITATION, OFFER AND AWARD

CONTINUATION SHEET

THE UNDERSIGNED ACKNOWLEDGES RECEIPT OF THE FOLLOWING AMENDMENTS

TO SOLICITATION  RFP FQ15225/SAC

Amendment Number

Amendment Number

Amendment Number

Amendment Number

Amendment Number

Amendment Number

Failure to acknowledge receipt of all amendments may render the offer unacceptable.

Authorized Signature

Company Name

Date

Dated

Dated

Dated

Dated

Dated

Dated

Rev. 06/15



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

RFP: FQ15225/SAC - JGB Uninterruptable Power Source Replacement

PRICE SCHEDULE SHEET

ITEM
NO.

DESCRIPTION

QTY

UNIT

Unit Price

Total

Demolition, Installation, Testing, Training, Rigging

LT

s

UPS Sytem

EA

s

* Rating: 325KVA/ 325KW (Scalable to 500KVA/500KW)
* Input and Output Frequency: 60 HZ

* Input Voltage: 480V

* Output Voltage: 480V

* Smart Slot Interface Ports

* 3CB External Maintenance Bypass with Distribution
Panel

Adjacent Cabinet

* WEB/SNMP Web Communication Card

150 KVA K20 Step-Down Transformer (480V to
120/208V)

600 AMP Main Circuit 120/208V Panel

* (2) 3 Pole 100 AMP Breakers

ENERSYS DATASAFE 12HX540 VRLA BATTERIES

Extra Battery

EA

TOTAL

Authorized Signature

Company Name

Date
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
RFP: FQ15225/SAC - JGB Uninterruptable Power Source Replacement

RFP SOLICITATION INSTRUCTIONS

INTRODUCTION

(a) The Authority seeks to award a contract to a qualified contractor to replace the JGB
Uninterruptible Power Supply including demolition, installation, connecting, testing and
energizing the electrical equipment. To that end, it is issuing this RFP to solicit Proposals
from qualified firms and individuals who can satisfy the requirements of the accompanying
Contract Documents.

(b) Award of a Contract hereunder shall be to the Offeror whose Proposal provides the best
overall value to the Authority based upon application of the evaluation criteria set forth in
paragraph 14.

(c) The Authority contemplates award of a firm fixed price contract. Unless otherwise specified

in the Price Schedule, the Authority reserves the right to make multiple awards pursuant to
this Solicitation.

GOODS TO BE FURNISHED/SERVICES TO BE SUPPLIED

In preparing their Proposals, Offerors are advised that:

(a) If “Services” are to be performed pursuant to this Solicitation, they must be provided in all
respects as specified in the Contract Documents and include the services to be furnished,
together with any labor, material or other work necessary for satisfactory and complete
performance.

(b) If “Supplies” are to be provided pursuant to this Solicitation, they must be delivered in all
respects as specified in the Contract Documents and include the items to be furnished,
together with any labor, service or other work necessary for satisfactory and complete
performance.

COMMUNICATIONS WITH THE AUTHORITY

Prospective Offerors are advised that any and all communications with WMATA relating to this
Solicitation and made by, or on behalf of, a prospective Offeror at any time between release of this
Request for Proposals and award of a Contract hereunder, must be directed to the Contract
Administrator, Sherry A. Caison.

A violation of this provision, deemed willful by the Authority, may result in a determination that an
Offeror is not responsible, and thus ineligible for award, for purposes of this solicitation.

PREPARATION OF OFFERS

(a) Offerors shall furnish all information requested by the Solicitation and, in so doing, are
expected to examine the Request for Proposals and all referenced documents carefully.
Failure to do so will be at the risk of the Offeror.
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
RFP: FQ15225/SAC - JGB Uninterruptable Power Source Replacement

The Offeror shall sign the Solicitation and print or type the name of the Offeror on the
Price Schedule and each Continuation Sheet on which an entry has been made. Erasures
or other changes must be initialed by the person signing the Offer.

Offerors must state a definite time for delivery of supplies or for performance of services
unless otherwise specified in the solicitation

In preparing their Proposal, Offerors should be aware that all prices for the Work shall be
deemed to include the cost of all work, labor and materials required by the Contract
Documents including, without limitation, delivery charges, insurance, bond premiums or
any other expenses required by the Work, as well as expenses associated with
compliance with federal, state or local laws or regulatory requirements. All prices are
deemed to be F.0.B. delivery point.

EXPLANATIONS TO OFFERORS

(a)

(b)

(c)

(d)

Any Explanation desired by an Offeror regarding the meaning or interpretation of the
Solicitation or Contract Documents, including without limitation the terms and conditions,
technical specifications or scope of work, and contract drawings, must be requested in
writing and with sufficient time allowed for a reply to reach all Offerors before the date set
for submission of Proposals.  Absent extraordinary circumstances, all such inquiries
should be transmitted in a time frame such as to ensure their receipt by the Contracting
Officer at least ten (10) days prior to the date specified for receipt of proposals. All such
requests should be submitted via e-mail or mail to the Contract Administrator identified in
Paragraph 3 and include the RFP Number and contract title.

Any information furnished by the Authority to a prospective Offeror relating to the
Solicitation will be provided in writing to all prospective Offerors in the form of an
Amendment if, in the judgment of the Authority, the information is necessary to the
preparation and/or submittal of Proposals or lack of such information would be otherwise
prejudicial to other prospective Offerors.

Offerors are advised that oral explanations, representations or instructions of any kind
relating to the subject matter of this Solicitation and given at any time before award of the
Contract by any employee, officer or agent of the Authority, will not be binding upon the
Authority; nor does the Authority assume responsibility for the accuracy of any such
communication.

The failure of a prospective Offeror to request an explanation will serve to preclude the
Offeror from thereafter claiming any ambiguity, inconsistency or error which should have
been discovered by a reasonably prudent Offeror.

PRE-PROPOSAL CONFERENCE

For purpose of clarifying the terms, conditions, and requirements of this Request for Proposal a
pre-solicitation conference may be required. If required, notices will be issued to potential sources
and publicized on the Authority’s website.

AMENDMENTS PRIOR TO DATE SET FOR RECEIPT OF PROPOSALS

(a)

The Authority reserves the right to amend any of the terms of this RFP or the Contract
Documents prior to the date set for the opening of Proposals.  Copies of any such
Amendments as may be issued will be furnished in writing to all prospective proposers.

8
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(b) If, in the judgment of the Contracting Officer, any such Amendment(s) would require
material changes in price proposals and/or other substantive element(s) of the Proposals,
the date set for the opening of Proposals may be postponed for such period as in the
opinion of the Contracting Officer will enable Offerors to revise their Proposals. [n such
instances, the Amendment will include an announcement of the new date for the opening of
Proposals.

(c) In the event of an Amendment, all other terms and conditions of the Solicitation shall
remain unchanged.

ACKNOWLEDGMENT OF AMENDMENTS

Offerors are required to acknowledge receipt of all Amendment(s) to the Solicitation on the
designated form to be submitted with their Proposal. Failure to do so may, at the discretion of the
Contracting Officer may jeopardize the Offeror's right to have its Proposal reviewed by the
Authority.

SUBMISSION OF PROPOSALS

Proposals, and any Revisions to Proposal, shall be enclosed in sealed envelopes and addressed
to the office specified in the Solicitation. The Proposal shall show the hour and date specified in the
Solicitation for receipt, the solicitation number, and the name and address of the Offeror on the
face of the envelope. Faxed proposals will not be considered.

PROPOSAL FORMAT INSTRUCTIONS/REQUIREMENTS

Offerors shall submit their Proposals as follows:

(a) Proposal Format

The original of Volumes | and 2 shall be unbound. All copies of Volumes 1 and 2, as well
as Volume 3, will be separately bound and all copies shall have the RFP number, the
Proposer’s identity, volume number, and volume title printed on the cover page. Please
also provide all the information on a USB drive. Volumes shall be submitted in the
following order:

(1) Volume | — Cost/Price - Two (2) original and any required copies of the cost/price
proposal

(2) Volume Il - Technical - Two (2) original and any required copies of the technical
proposal (Shall not include cost/price information)

(3) Volume Il — Contractual - Two (2) original and any required copies of the
completed signed solicitation documents to include Representations, Certifications, Pre-
Award Data, Certificate of Insurance, DBE requirements per Appendix B and Amendments,
if any.

(b) Cost/Price. All information relating to cost or pricing data must be included in Volume |.
Under no circumstances shall cost or pricing data be included elsewhere in the Proposal.
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Technical Proposal. The technical proposal should address the stated Evaluation Criteria
and be of a nature such as to enable the Authority to engage in a thorough evaluation as to
the overall technical merit of the Proposal. Technical proposals shall be specific, detailed
and complete and demonstrate that the Offeror has a thorough knowledge and
understanding of the requirements of the Contract Documents. Offerors shall avoid
generalized statements which, for example, paraphrase the specifications or attest that
"standard procedures will be employed”. The Authority wishes to be satisfied that the
Offeror maintains an understanding of the specific requirements of this Solicitation and
maintains the means to fully satisfy the Authority’s needs.

Contractual. Contractual documents shall contain a completed signed Solicitation, Offer
and Award Form and include Representations, Certifications, Pre-Award Data, Certificate
of Insurance, DBE requirements per Appendix B and any Amendments. In the event that
the Proposer takes any exception to any of the proposed terms and conditons, wishes to
propose alternative contract language or is otherwise unwilling or unable to satisfy any of
the requirements contained in the Contract Documents, such information should be clearly
noted on the first page(s) of Volume Il of the Proposal; failure to take exception shall
constitute as acceptance by the Offeror.

LATE SUBMISSIONS AND REVISIONS OF PROPOSALS

(a)

(b)

Any Proposal or Revision received at the office designated in the Solicitation after the time
specified for receipt will not be considered unless it was sent, properly addressed:

(1) By registered or certified U.S. or Canadian mail not later than the fifth Day
before the date specified for receipt of Proposal (e.g. a Proposal or Revision
relating to a Solicitation with a receipt date of the 20" of a month must have
been placed in registered or certified mail by not later than the 15" of such
month);

(2) By first class mail, if the Authority determines that the Iate receipt was due
solely to mishandling by the Authority after delivery on Authority premises; or

(3) By U.S. Postal Service Express Mail Next Day Service , not later than 5:00
p.m. at the place of mailing two business days prior to the date specified for
receipt of Proposals: or

A Revision submitted after the date and time set for opening of Proposals will only be
accepted if requested, or otherwise authorized, by the Contracting Officer. A submission in
the nature of a Best and Final Offer (‘BAFQ”) received after the time and date specified in
the Contracting Officer's request for BAFOs will not be considered unless received before
award and, in the judgment of the Contracting Officer; the late delivery was not attributable
to an act or omission of the Offeror.

The only acceptable evidence to establish the time of receipt by the Authority is the
time/date stamp of that event on the bid wrapper or other documentary evidence of receipt
maintained by the Authority.

Notwithstanding sub-paragraphs "a" and “b" above, (i) a Proposal received after the time
specified for receipt may be considered if it is the only Proposal received for the
Solicitation; and (ii) a late Revision of any otherwise successful Proposal that makes its
terms more favorable to the Authority may be considered and accepted, whenever
received.
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WITHDRAWAL OF PROPOSALS

Proposals may be withdrawn by written notice received by the Authority before award. Proposals
may be withdrawn in person by an Offeror or an authorized representative if the representative's
identity is appropriately demonstrated and the representative signs a receipt for the Proposal
before award; except that absent approval of the Contracting Officer a proposal may not be
withdrawn prior to 90 days from receipt of proposals.

RECEIPT AND REVIEW OF PROPOSALS BY THE AUTHORITY

(a)

(c)

(e)

There will be no public opening of Proposals in this Solicitation. Proposals will be opened
by the designated Authority representative and copies of the three Volumes of the Proposal
distributed for review by Authority designated personnel only, as appropriate. All
reasonable efforts will be made to ensure confidentiality of the information contained in the
proposals, consistent with applicable provisions of law.

The Authority may elect to award a Contract on the basis of the initial Proposals as
received in accordance with the Evaluation Criteria set forth in paragraph, without
Discussions. Accordingly, the initial Proposal should contain the Offeror's best terms from
both a price and technical standpoint.

(i Notwithstanding a determination by the Authority to proceed without
conducting substantive negotiations or Discussions with Offerors, the
Authority may elect to engage in communications with one or more Offerors
relating to Clarification(s) of their Proposals.

As an alternative to the procedure described in sub-paragraph b above, the Authority may,
in its discretion, determine to engage in oral and/or written Discussions with one or more
Offerors involving information essential or useful to the Authority’s understanding of the
Proposals and/or to address deficiencies in the initial Proposals. In determining those
Offeror(s) with which it chooses to engage in such Discussions, the Authority shall first
make a determination as to those initial Proposals which it deems to be within the
Competitive Range for award of the Contract and thereupon conduct Discussions with the
Offerors submitting Proposals within the Competitive Range.

In the event that the Authority conducts substantive Discussions with one or more Offerors
as set forth in sub-paragraph ¢ above, the Contracting Officer may, following such
Discussions, direct those Offerors who's Proposals have been deemed within the
Competitive Range to submit Best and Final Offers ("BAFOs”). In such instances, the
Authority shall render its determination as to award of the contract based upon its review of
the BAFOs in accordance with the Evaluation Criteria; except that nothing contained herein
shall be deemed to limit, modify or impair the right of the Authority to engage in any such
further or additional oral or written Discussions or other communications relating to the
Solicitation as may, in the judgment of the Contracting Officer, be consistent with the best
interests of the Authority.

The Authority maintains the right to waive informalities and minor irregularities in Proposals
at any time during the Solicitation process

EVALUATION CRITERIA AND BASIS FOR AWARD

11
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The Authority will award a contract resulting from this Solicitation to the responsible Offeror(s) whose Proposal
conforms to the Solicitation and is determined to be “Technically Acceptable.” For purposes of determining
whether a Proposal is “Technically Acceptable” for purposes of this Solicitation, the following Evaluation Criteria
shall apply:

The Offeror’s technical proposal shall include information in sufficient detail to enable WMATA to evaluate the
proposal using the following criteria: (All Criteria are of equal weight) Rating: PASS/FAIL

(1) Technical Capability — Proposal must include a detailed work plan and schedule
that includes overall technical approach: proposed methodology; demonstrated
understanding of the scope of work and the team composition including managerial,
technical, administrative, audit and quality assurance and quality control.

(2) Availability of Qualified Management Personne! & Work Crew:

a) Managers: Proposals must demonstrate the Project Manager and on-site
Supervisor (these managers may be the same person) within the last three (3)
years have successfully managed at least two (2) projects similar in size and
complexity as the work required/described in the Statement of Work of the RFP.
Resumes for Project Managers, (including contact person and telephone numbers)
must be included.

b) Worksite Personnel: Additionally, offerors’ proposals must demonstrate that their
firm will maintain sufficient levels of skilled and trained workers to perform the
specified work. Proposal must address any existing contracts that the offeror is
working on and confirm their availability to perform the work required herein.

(3) Past Experience - The contractor shall provide three (3) past experience references
that are applicable for this Statement of Work, highlighting any public sector
experience. The contractor shall provide a detailed overview and scope/statement
of work for each past experience reference and state the results achieved. Each
overview shall not exceed two (2) pages.

Past experience references shall include the following:

Three (3) current contracts or contracts completed within the last five (5)
years that are relevant, in scope and size to this Statement of Work and the
requirements listed therein.

The offeror must acceptably meet all criteria for the offer to be considered Technically
Acceptable.

(b) Since the Authority reserves the right to award the Contract without Discussions or further
communication concerning the Proposals received, the Proposal should contain the
Offeror's best terms from both a price and technical standpoint. Notwithstanding the
foregoing, the Authority reserves the right to engage in oral or written communications with
Proposers to the extent, if any, so determined by the Contracting Officer.

(c) Price evaluation will be based on the total cost to the Authority for base year requirements
plus any options.

12
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The elements of the technical proposal will be rated in accordance with the Evaluation
Criteria. ~ Only those Proposal(s) as are deemed acceptable in terms of their overall
technical merit shall remain eligible for potential award.

PRICE PROPOSAL EVALUATION

(a)

(b)

The Authority will evaluate price proposals for reasonableness, completeness, and realism
as appropriate. Proposal cost will be evaluated in terms of the following:

(1) Submittal of proposed prices for both the base award and the options, if any;

(2) Any offer which is materially unbalanced may be rejected. An unbalanced offer is one
which is based on prices that are significantly overstated for some items and
understated for other items;

(3) The Authority will compare the price proposals to the Authority estimate and otherwise
determine reasonableness by performing a price analysis if adequate competition
exists. A cost analysis will be performed if, in the Authority’s judgment, adequate price
competition does not exist, in order to ascertain whether the proposed price is fair and
reasonabie;

The Offeror shall provide certified cost or pricing data if so requested by the Contracting
Officer.

TECHNICAL PROPOSAL EVALUATION

The Authority will evaluate the technical proposals in accordance with the elements of the
Evaluation Criteria set forth in paragraph 14 above. A Proposal which fails to demonstrate that it
meets or surpasses an acceptable level with respect to each such element may be deemed
technically unacceptable and thus ineligible for award regardless of price.

PRE AWARD INFORMATION/CONTRACTOR RESPONSIBILITY

(a)

(b)

In order to be eligible for award of a contract, a Proposer must affirmatively demonstrate to
the satisfaction of the Authority that it is responsible for purposes of this Solicitation,
including a showing that it maintains the requisite integrity, overall technical expertise and
experience, including prior performance on other Authority contracts or other government
agencies, and sufficient financial resources to perform the Work of the contract in a timely,
satisfactory and appropriate manner.

The Contracting Officer or other Authority Representative(s) may conduct a pre-award
survey and/or undertake other actions to obtain information regarding the responsibility of a
Proposer whose offer is in the Competitive Range or is otherwise under consideration for
award. The Proposer shall promptly supply information requested by the Contracting
Officer regarding its responsibility in such manner and form as requested by the Authority.
Without limiting the general obligations of the Proposer to demonstrate its responsibility to
the satisfaction of the Authority as set forth in subparagraphs (a) and (b) above, a Proposer
shall furnish the following when so requested by the Contracting Officer or other Authority
Representative:

N A completed and signed Pre-Award Evaluation Data form (copy attached), including
all referenced financial statements and information:

13
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(2) Evidence of good standing in the System for Award Management (SAM) at
WWW.Sam.gov.

(3) Disadvantaged Business Enterprise data as set forth in Appendix B. Note: As
described above, the submittal of certain items and request for waiver (if applicable)
are required if the Proposal is $100,000 or greater. Failure to submit forms B-12,
B-13, and/or request for waiver (if applicable) may cause the Proposal to be
rejected. A failure on the part of an Offeror to supply the information requested in
this paragraph or otherwise fully cooperate with the Authority’s inquiry may result in
a determination that the Offeror is not responsible for purposes of this Solicitation
and thereby ineligible for award.

(4) Small Business Enterprise (SBE) documentation as set forth in Appendix B-1. A
failure on the part of an Offeror to supply the information requested in this
paragraph or otherwise fully cooperate with the Authority’s inquiry may result in a
determination that the Offeror is not responsible for purposes of this Solicitation and
thereby ineligible for award.

PRE-AWARD MEETING

The Authority reserves the right to require that a pre-award meeting be held with the apparent
successful Offeror prior to award of a Contract in order to review the Offeror's understanding of the
contract requirements and/or further assist the Authority in determining the Offeror's responsibility
for purposes of award. The Contractor shall be represented at such meeting by individual(s) fully
familiar with the contractual requirements including, where so requested by the Authority,
representative(s) of one or more major subcontractor(s).

SITE VISIT/INSPECTION OFFEROR’S FACILITIES — N/A

Not Applicable
CONTRACT AWARD

(a) At the conclusion of the process described in paragraph 14 above, the Authority will award
a contract resulting from this Solicitation to the responsible Offeror whose Proposal
conforming to the Solicitation is the lowest priced, technically acceptable proposal. Such
determination shall be based upon the initial Proposals received where the Authority
determines not to conduct Discussions in accordance with subparagraph 13(b) or shall be
based upon the BAFOs where the Authority directs their submission in accordance with
subpargraphs 13 (c) and (d).

(b) A written award mailed or otherwise furnished to the successful Offeror at any time prior to
withdrawal of the Proposal by the Offeror shall result in a binding contract without further
action by either party. Discussions conducted after receipt of an Offer do not constitute a
rejection or counteroffer by the Authority.

(c) Notwithstanding the foregoing or anything to the contrary otherwise contained in this
Solicitation, the Authority reserves the right to reject and any all Proposals received and
decline to enter into a contract pursuant to this Solicitation if it deems such action is in the
public interest.
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PERFORMANCE/PAYMENT BONDS — N/A

Not Applicable

DISADVANTAGED BUSINESS ENTERPRISES REQUIREMENTS — N/A

Not Applicable

Attached as part of this solicitation are documents outlining the requirements for the
Disadvantaged Business Enterprise (DBE) Program: The DBE requirement goal for this
contract is 0%.

OPPORTUNITY FOR DISADVANTAGED BUSINESS ENTERPRISES TO PROPOSE

The Washington Metropolitan Area Transit Authority hereby notifies all prospective Offerors that it
will affirmatively ensure that disadvantaged minority business enterprises will be afforded fuil
opportunity to submit Proposals in response to this Solicitation and will not be discriminated against
on the basis of race, color, or national origin in consideration for award.

WMATA'’S TAX EXEMPT STATUS

(a)

Pursuant to Article XVI, Paragraph 78, of the Washington Metropolitan Area Transit
Authority Compact, as adopted by the State of Maryland, the District of Columbia, and the
Commonwealth of Virginia, with the authorization and consent of the Congress of the
United States, the Authority has been accorded exemption from taxes as follows:

"The Authority and the Board shall not be required to pay taxes or
assessments upon any of the property acquired by it or under its
jurisdiction, control, possession or supervision, or upon its activities in the
operation and maintenance of any transit facility or upon any revenues
therefrom, and the property and income derived therefrom shall be
exempted from all Federal, State, District of Columbia, municipal, and local
taxation. This exemption shall include without limitation, all motor vehicle
license fees, sales taxes and motor fuel taxes."

It has been the practice of the District of Columbia to apply the Authority's tax exempt
status to certain purchases of materials required under Authority construction contracts and
acquired by contractors for physical incorporation into the project work. This has not been
the practice in either Maryland or Virginia. The Authority does not represent or warrant that
the District of Columbia practice applies to this project or, if it does, that it will continue in
effect during the term of this project. It is the responsibility of the Contractor to determine
its liability for any and all taxes applicable to this project. Assessment or payment of taxes
by the Contractor, including taxes resuiting from changes in existing laws or the application
thereof or of new or additional taxes, shall not constitute the basis for an increase in the
Contract price, except as otherwise allowed under the General Provisions Article,
FEDERAL, STATE AND LOCAL TAXES, of this Contract.

The Authority's tax exempt numbers are as follows: District of Columbia — 5611

0082187001; Maryland -- 30072210; Virginia -- 5280-0067

15
Rev. 06/15



25,

26.

27.

WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
RFP: FQ15225/SAC - JGB Uninterruptable Power Source Replacement

(d) By submission of its Proposal, the Offeror certifies that none of the taxes as to which the
Authority is exempt are included in its cost proposal.

RESTRICTION ON DISCLOSURE AND USE OF DATA

The Authority shall provide all reasonable precautions to ensure that proprietary, technical and
pricing information remains within the review process. Offerors shall attach to any proprietary data
submitted with the Proposal the following legend:

(a) "This data furnished pursuant to this RFP shall not be disclosed outside the Authority, be
duplicated, or used in whole or in part, for any purpose other than to evaluate the offer:
provided that, if a contract is awarded on the basis of that offer, the Authority shall have the
right to duplicate, use, and disclose this data, in any manner and for any purpose
whatsoever.

(b) This information does not limit the Authority's right to use information contained in this data
if it is or has been obtained by the Authority from another independent legitimate source.

(c) Except for the foregoing limitation, the Authority may duplicate, use, and disclose in any

manner and for any purpose whatsoever and have others so do, all data furnished in
response to this solicitation.”

ENGLISH LANGUAGE AND UNITED STATES CURRENCY

With respect to both this Solicitation and the resultant contract:

(a) All communications (oral, written, electronic and otherwise including but, not limited to
software coding) shall be in the English language.

(b) All pricing shall be in United States dollars.

BRAND NAME OR EQUAL

Not Applicable
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REPRESENTATIONS AND CERTIFICATIONS
(FEDERALLY FUNDED SUPPLY/SERVICE/CONSTRUCTION CONTRACTS)

REPRESENTATIONS

Instructions: Check or complete all applicable boxes or blocks on this form and submit it with your offer.

1.

TYPE OF BUSINESS ORGANIZATION

By submission of this offer, the offeror represents that it operates as [ ] an individual, [ 1a partnership,
[ 1 a limited liability company, [ ] a joint venture, [ ] a nonprofit organization, or [ ] a corporation,

incorporated under the laws of the State of

AFFILIATION AND IDENTIFYING DATA

Each offeror shall complete (a), (b) if applicable, and (c) below, representing that:

(a)

It[ Tis, [ 1is not, owned or controlled by a parent company. For this purpose, a parent
company is defined as one which either owns or controls the activities and basic business
policies of the offeror. To own another company means the parent company must own at least
a majority, i.e., more than 50 percent, of the voting rights in that company. To control another
company, such ownership is not required; if another company is able to formulate, determine or
veto basic business policy decisions of the offeror, such other company is considered the
parent of the offeror. This control may be exercised through the use of dominant minority
voting rights, use of proxy voting, contractual arrangements or otherwise.

If the offeror is owned or controlled by a parent company, it shall insert in the space below the
name and main office address of the parent company:

Name of Parent Company

Main Office Address (including ZIP Code)

If the offeror has no parent company, it shall provide in the applicable space below its own
Employer’s Identification Number (E.I.N.), (i.e., number used on Federal Tax Returns or, if it has
a parent company, the E.I. No. of its parent company).

Offeror E.l. Number: or, Parent Company's E.I. Number:

If a Data Universal Numbering Systems (DUNS), number has not been established for the
company at the address entered on the Solicitation, Offer, and Award Form, the Authority will
arrange for the assignment of this number after award of a contract and will notify the
Contractor accordingly.

PREVIOUS CONTRACTS AND COMPLIANCE REPORTS

This representation is applicable to federally assisted contracts. By submission of this offer, the offeror
represents that:

(a)

it[ ]has, [ ]has not, participated in a previous contract or subcontract subject to either the
Equal Opportunity Clause of this solicitation, or the clause contained in Parts Il and IV of
Executive Order 11246, as amended; which prohibits discrimination on the basis of race, color,
creed, national origin, sex, age; and
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(b) [ 1has, [ 1has not, filed all required compliance reports; and

(c) Representations indicating submittal of required compliance reports signed by proposed
subcontractors will be obtained prior to subcontract awards.

DISADVANTAGED BUSINESS ENTERPRISE

This representation is applicable to federally assisted contracts. By submission of this offer, the offeror
represents that:

(a) It[ 1is,[ 1is not, a disadvantaged business enterprise.

"Disadvantaged Business Enterprise" means a for-profit small business concern that is at least 51%
owned by one or more individuals who are both socially and economically disadvantaged individuals or,
in the case of a corporation, in which 51% of the stock is owned by one or more such individuals; and
whose management and daily business operations are controlled by one or more socially and
economically disadvantaged individuals who own it.

"Socially and Economically Disadvantaged Individuals” is defined in Appendix B, Section 4, paragraph I;
and

(b) It[ Jis,[ 1is not, currently certified by WMATA as a disadvantaged business enterprise.

(c) it[ lis, [ 1is not, a small business enterprise.

“Small Business Enterprise” means a for profit small business concern that is at least 51% owned by
one or more individual(s) who are economically disadvantaged.  “Economically Disadvantaged
Individual” is defined in Appendix B-1, Section 3, Definitions.

AFFIRMATIVE ACTION COMPLIANCE

This representation is applicable to federally assisted contracts of $50,000 or more that are awarded to
contractors with 50 or more employees. By submission of this offer, the offeror represents that:

(a) It has a workforce of employees.

(b) It[ ] has developed and has on file, or [ ] has not developed and does not have on file, at each
establishment, affirmative action programs required by the rules and regulations of the
Secretary of Labor (41 CFR Parts 60-1 and 60-2), or

(c) It [ ] has not previously had contracts subject to the written affirmative action program
requirements of the rules and regulations of the Secretary of Labor.
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CERTIFICATIONS

COVENANT AGAINST GRATUITIES

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto
certifies as to its own organization, that in connection with this procurement:

Neither it nor any of its employees, representatives or agents have offered or given gratuities (in the
form of entertainment, gifts or otherwise) to any director, officer or employee of the Authority with the
view toward securing favorable treatment in the awarding, amending, or the making of any
determination with respect to the performing of the contract.

CONTINGENT FEE

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto

certifies as to its own organization, that in connection with this procurement:

(a) It [ ] has, [ ]has not, employed or retained any company or persons (other than a full-time,
bona fide employee working solely for the offeror) to solicit or secure this contract, and

(b) It[ ]bhas, [ ] has not, paid or agreed to pay any company or person (other than a full-time,
bona fide employee working solely for the offeror) any fee, commission, percentage, or
brokerage fee contingent upon or resulting from the award of this contract.

CLEAN AIR AND WATER CERTIFICATION

This certification is applicable if the contract will be federally assisted and the offer exceeds $100,000,
or the Contracting Officer believes that orders under an indefinite contract in any year will exceed
$100,000 or a facility to be used has been the subject of a conviction under the Clean Air Act (42 US.C.
7413(c)(1)) or the Water Act (33 U.S.C. 1319(c)) and is listed by the U.S. Environmental Protection
Agency (EPA) as a violating facility, and the acquisition is not otherwise exempt:

(a) Any facility to be utilized in the performance of this proposed contract [ ]is, or [ ] is not listed
on the EPA list of Violating Facilities;

(b) Offeror will immediately notify the Contracting Officer, before award, of the receipt of any
communications from the Administrator, or a designee of the EPA, indicating that any facility
which it proposes to use for the performance of the contract is under consideration to be listed
on the EPA List of Violating Facilities; and

(c) Offeror will include a certification substantially the same as this certification, including this
paragraph, in every non-exempt subcontract.

DEBARMENT, SUSPENSION, INELIGIBILITY, AND VOLUNTARY EXLCUSION

This certification is applicable to federally assisted contracts over $25,000.

(a) Primary Covered Transactions. This certification applies to the offer submitted in response to
this solicitation and will be a continuing requirement throughout the term of any resultant
contract.

(M In accordance with the provisions of Appendix A to 49 Code of Federal Regulations
(CFR) Part 29, the offeror certifies to the best of its knowledge and belief that it and its
principals:
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() are not currently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from covered transactions by any Federal or
State department or agency;

(ii) have not, within a three-year period preceding this offer, been convicted of or
had a civil judgment rendered against them for commission of fraud or a
criminal offense in connection with obtaining, attempting to obtain, or
performing a public (Federal, State, or local) transaction or contract under a
public transaction; violation of Federal or State antitrust statutes, or commission
of embezzlement, theft, forgery, bribery, falsification or destruction of records,
making false statements, or receiving stolen property:

(iii) are not currently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State, or local) with commission of any of the
offenses enumerated in paragraph (1)(ii) of this Certification; and

(iv) have not, within a three-year period preceding this offer, had one or more public
transactions (Federal, State, or local) terminated for cause or defauit.

(2) Where the offeror is unable to certify to any of the statements in this certification, the
offeror shall attach an explanation to this offer.

Lower Tier Covered Transactions. This certification applies to a subcontract at any tier
expected to equal or exceed $25,000 and will be a continuing requirement throughout the term
of the prime contract.

(1) In accordance with the provisions of Appendix B to 49 Code of Federal Regulations
(CFR) Part 29, the prospective lower tier subcontractor certifies, by submission of this
offer, that neither it nor its principals is currently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from participation in this
transaction by any Federal or State department or agency.

(2) Where the prospective lower tier subcontractor is unable to certify to any of the
statements in this certification, such prospective participant shall attach an explanation
to this proposal.

The Certification required by subparagraph (b), above, shall be included in all applicable
subcontracts and a copy kept on file by the prime contractor. The prime contractor shall be
required to furnish copies of certifications to the Contracting Officer upon the Contracting
Officer's request.

10. CERTIFICATION OF INDEPENDENT PRICE DETERMINATION

(@)

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party
thereto certifies as to its own organization, that in connection with this procurement:

(1) The prices in this offer have been arrived at independently, without, for the purpose of
restricting competition, any consultation, communication, or agreement with any other
offeror or with any other competitor, as to any matter relating to such prices;

(2) Unless otherwise required by law, the prices which have been quoted in this offer have
not been knowingly disclosed by the offeror and will not be knowingly disclosed by the
offeror prior to award (in the case of a negotiated procurement), directly or indirectly, to
any other offeror or to any competitor; and
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(3) No attempt has been made or will be made by the offeror to induce any other person or
firm to submit or not to submit an offer for the purpose of restricting competition.

Each person signing this offer certifies that:

(1) He or she is the person in the offeror’s organization responsible within that organization
for the decision as to the prices being offered herein and that he/she has not
participated, and will not participate, in any action contrary to (a)(1) through (a)(3)
above; or

(2) He or she is not the person in the offeror's organization responsible within that
organization for the decision as to the prices being offered herein, but that he/she has
been authorized in writing to act as agent for the persons responsible for such decision
in certifying that such persons have not participated; and will not participate, in any
action contrary to (a)(1) through (a)(3) above, and as their agent does hereby so certify.

11. CERTIFICATION OF NONSEGREGATED FACILITIES

This certification is applicable to federally assisted contracts over $10,000.

(a)

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party
thereto certifies as to its own organization, that in connection with this procurement:

(1) It does not and will not maintain or provide for its employees any segregated facilities at
any of its establishments, and that it does not and will not permit its employees to
perform their services at any location under its control, where segregated facilities are
maintained.

(2) The offeror agrees that a breach of this certification is a violation of the Equal
Opportunity Clause in the contract.

(3) As used in this certification, the term "segregated facilities" means any waiting rooms,
work areas, rest rooms and wash rooms, restaurants and other eating areas, time
clocks, locker rooms and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and housing facilities
provided for employees which are segregated by explicit directive or are in fact
segregated on the basis of race, color, religion or national origin, because of habit, local
custom or otherwise.

(4) It further agrees that (except where it has obtained identical certifications from proposed
subcontractors for specific time periods) it will:

Obtain identical certifications from proposed subcontractors before the award of subcontracts
under which the subcontractor will be subject to the Equal Opportunity clause;

Retain such certifications in its files; and

Forward the following notice to such subcontractors (except if the proposed subcontractors
have submitted identical certifications for specific time periods):

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREMENTS FOR CERTIFICATIONS

OF NONSEGREGATED FACILITIES

A Certification of Nonsegregated Facilities must be submitted prior to award of a subcontract exceeding
$10,000 which is not exempt from the provisions of the Equal Opportunity clause. The certification may
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be submitted either for such subcontract or for all subcontracts during a period (i.e., quarterly,
semiannually or annually).

NONDISCRIMINATION ASSURANCE

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto
certifies as to its own organization, in connection with this procurement that it will not discriminate on the
basis of race, color, creed, national origin, sex, age in the performance of this contract. The offeror is
required to insert the substance of this clause in all subcontracts and purchase orders. Failure by the
contractor to carry out these requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the Authority deems appropriate. The offeror further
agrees by submitting this offer that it will include this certification, without modification, in all
subcontracts and purchase orders.

CERTIFICATION OF RESTRICTIONS ON LOBBYING

This certification is applicable to federally assisted contracts if the offer exceeds $100,000.

(a) By submission of this offer, the offeror certifies, and in the case of a joint offer, each party
thereto certifies as to its own organization, that to the best of his or her knowledge or belief:

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of an agency, a Member of Congress, an officer or employee of Congress, or
an employee of a Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal loan, the entering
into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or cooperative
agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any
person for making lobbying contacts to an officer or employee of any agency, a Member
of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with this contract, the undersigned shall complete and submit
Standard Form--LLL, "Disclosure of Lobbying Activities."

(3) The undersigned shall require that the language of this certification be included in the
award documents for all subawards at all tiers and that all subrecipients shall certify and
disclose accordingly.

(b) This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C. § 1352, as amended. Any person
who fails to file the required certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

BUY AMERICA ACT CERTIFICATION

The Buy America requirements apply to federally assisted construction contracts, and acquisition of
goods or rolling stock contracts valued at more than $100,000.

(a) By submission of this offer, the offeror certifies, and in the case of a joint offer, each party
thereto certifies as to its own organization, that in connection with this procurement it will comply
with 49 U.S.C. 5323(j) and 49 C.F.R. Part 661, which provide that Federal funds may not be
obligated unless steel, iron, and manufactured products used in FTA-funded projects are
produced in the United States, unless a waiver has been granted by FTA or the product is
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subject to a general waiver. General waivers are listed in 49 C.F.R. 661.7 Separate
requirements for rolling stock are set out at 49 U.S.C. 5323(j)(2)(C) and 49 C.F.R. 661.11.

(b) An offeror must submit to the Authority the appropriate Buy America certification (below) with all
offers on FTA-funded contracts, except those subject to a general waiver. Offers that are not
accompanied by a completed Buy America certification must be rejected as nonresponsive.
This requirement does not apply to lower tier subcontractors. Mark the applicable certifications
below:

(1) Certification requirement for procurement of steel, iron, or manufactured
products:

[ 1 Certificate of Compliance with 49 U.S.C. 5323(j)(1)
The offeror hereby certifies that it will meet the requirements of 49 U.S.C.
5323(j)(1) and the applicable regulations in 49 CFR Part 661.5.

[ 1 Certificate of Non-Compliance with 49 U.S.C. 5323(j)(1)
The offeror hereby certifies that it cannot comply with the requirements of 49
U.S.C. 56323(j)(1) and 49 C.F.R. 661.5, but it may qualify for an exception
pursuant to 49 U.S.C. 5323(j)(2)(A), 5323(j)(2)(B), or 5323(j)(2)(D), and 49
C.F.R. 661.7.

(2) Certification requirement for procurement of buses, other rolling stock and
associated equipment:

[ 1 Certificate of Compliance with 49 U.S.C. 56323(j)(2)(C)
The offeror hereby certifies that it will comply with the requirements of 49
U.S.C. 5323(j)(2)(C) and the regulations at 49 C.F.R. Part 661.11.

[ 1 Certificate of Non-Compliance with 49 U.S.C. 5323(j)(2)(C)
The offeror hereby certifies that it cannot comply with the requirements of 49
U.S.C. 5323(j)(2)(C) and 49 C.F.R. 661.11, but may qualify for an exception
pursuant to 49 U.S.C. 5323(j)(2)(A), 5323(j}(2)(B), or 5323(j)(2)(D), and 49
C.F.R. 661.7.

15. CERTIFICATION OF NON-DELINQUENT TAXES

This certification is applicable to federally assisted contracts.

(a) By submission of this offer, the offeror certifies, and in the case of a joint offer, each party
thereto certifies as to its own organization, that in connection with this procurement:

) It has not been convicted over the past three years of violating any federal criminal tax
law or failed to pay any tax.

(2) It has certified if it has been notified of an unresolved tax lien or any unsatisfied federal
tax delinquency in excess of $3,000 and that it is paying tax debts through an
installment agreement or have requested a collection due process hearing.

(3) The offeror agrees that a breach of this certification is a violation of the Federal
Acquisition Regulation.

(4) As used in this certification, the term "tax delinquency” means an outstanding debt for
which a notice of lien has been filed in public records.

(5) It further agrees that (except where it has obtained identical certifications from proposed
subcontractors for specific time periods) it will:
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Obtain identical certifications from proposed subcontractors before the award of subcontracts
under which the subcontractor will be subject to Federal Acquisition Regulation;

Retain such certifications in its files; and

Forward the following notice to such subcontractors (except if the proposed subcontractors
have submitted identical certifications for specific time periods):

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREMENTS FOR CERTIFICATIONS

OF NON-DELINQUENT TAXES

A Certification of Non-Delinquent Taxes must be submitted prior to award of a subcontract exceeding $100,000
which is not exempt from the provisions of Federal Acquisition Regulation. The certification may be submitted
either for such subcontract or for all subcontracts during a period (i.e., quarterly, semiannually or annually).
(RC-116, OCTOBER 08)

16.

DISCLOSURES OF INTERESTS OF WMATA BOARD MEMBERS

For purposes of this disclosure, terms in bold are defined by the Code of Ethics for Members of the
WMATA Board of Directors a copy of which is available at www.wmata.com. Financial interest includes
ownership interests and prospective and actual income. Firm includes parents, subsidiaries and
affiliates.

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto
certifies as to its own organization, that to the best of your knowledge, information and belief in
connection with this procurement:

(a)

[ 1 No WMATA Board Member, Household Member or Business Associate has a financial
interest in this firm, in a Financial Transaction with the Authority to which this firm is a party or
prospective party, or in an Actual or Prospective Business Relationship with the Authority
to which this firm is a party.

[ 1 The following WMATA Board Member(s), Household Member(s) or Business
Associate(s) has a financial interest in this firm, in a Financial Transaction with the Authority
to which this firm is a party or prospective party, or in an Actual or Prospective Business
Relationship with the Authority to which this firm is a party, Include in Nature of Interest
below a description of the financial interest and (1) for ownership interests, the value of the
interest, the name and address of the firm in which the interest is held, and the total equity or
equivalent interest of the firm; and (2) for income, the amount of all income received by the
Board Member, Household Member or Business Associate in the current and preceding
fiscal year for services provided, and the name and address of the firm from which the income
was received.

Name of Board Member Nature of Interest
Household Member or
Business Associate
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(c) The certification required by subparagraphs (a) and (b) above shall be included in all
subcontracts. The prime contractor shall furnish copies of certifications to the contracting officer
and retain a copy for inspection upon the contracting officer’s request.

SIGNATURE BLOCK FOR ALL REPRESENTATIONS AND CERTIFICATIONS

Name of Offeror:

Name and Title of Authorized
Representative:

Print and Sign Name

Title Date
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PRE-AWARD EVALUATION DATA

PROJECT DESCRIPTION:

1.

2.

10.

11.

Name of Firm

Address:

[ ]lIndividual [ ]Partnership [ ] Corporation [ ] Joint Venture

Date Organized

State in which incorporated

Names of Officers or Partners:

a
b.

~ o o o

How long has your firm been in business under its present name?

Attach as SCHEDULE ONE a list of similar current contracts which demonstrates your
technical proficiency, each with contract amount, name of contracting party, character or type
of work and percentage of completion.

Attach as SCHEDULE TWO a list of similar contracts, each with contract amount, name of
contracting party, and character or type of work for similar contracts completed in the last two
years.

In the last two years has your firm ever been denied an award where it was the offeror?

If the answer is YES, attach as SCHEDULE THREE the full particulars regarding each
occurrence.

Have your firm ever failed to complete, in the last two years, any contract on which it was the
offeror?

If the answer is YES, attach as SCHEDULE FOUR, the full particulars regarding each

occurrence.

State the financial resources available as working capital for the Contract:
a. Cashonhand: $
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b. Sources of credit:

Attach as SCHEDULE FIVE financial statements and letters from banks regarding credit as
required by the Pre-Award Information article.

What percentage of work (contract amount) does your firm intend on performing with your
own personnel?  %.

Attach as SCHEDULE SIX a list of all principal subcontractors and the percentage and
character of work (contract amount) which each will perform. Principal items of work shall
include, but not be limited to, those items listed in the Pre-Award Information article of the
Request for Proposal.

If the Contractor or subcontractor is a joint venture, submit PRE-AWARD EVALUATION
DATA forms for each member of the joint venture.

The above information is confidential and will not be divulged to any unauthorized personnel.

The undersigned certifies to the accuracy of all information.

COMPANY:

SIGNATURE:

NAME:

TITLE:

DATE:
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TERMS AND CONDITIONS
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CHAPTER | - GENERAL PROVISIONS

AGREEMENT

The Work to be performed under this Contract may briefly be described as replacing the JGB
Uninterruptable power supply including demolishing, installing, connecting, testing and
energizing the electrical equipment, including all necessary incidental work, labor and
materials. The Contractor agrees to perform the Work in accordance with requirements and
terms and conditions hereinafter set forth in the Contract Documents. In consideration for
the complete, satisfactory and proper performance thereof by the Contractor, the Authority
agrees to pay to the Contractor, and the Contractor agrees to accept as full compensation
therefor, the sums of money set forth in the Price Schedule at the time and in the manner
and upon the terms and conditions set forth in the Contract Documents.

ARRANGEMENT OF CONTRACTUAL PROVISIONS

For ease of reference, the provisions of these Contract Documents are divided into
Chapters, Articles, Paragraphs and Subparagraphs. While the Chapters and Articles are
titted, it is understood that both the use of such titles and the manner and overall
arrangement of the contractual provisions within the Contract Documents are intended solely
for the convenience of the parties and are without independent contractual or legal
significance.

ORDER OF PRECEDENCE

(@)  Any inconsistency in the Contract Documents shall be resolved by giving precedence
in the following order: (a) Terms and Conditions (b) the specifications or scope of
work; (c) drawings, if any; (d) other documents, exhibits, and attachments generated
by the Authority as part of the Contract Documents; (e) the technical proposal, if any,
and other submissions of the Contractor generated as part of the Contract
Documents. In the event of a conflict within or between provisions entitled to equal
precedence pursuant to the foregoing, the more stringent requirement shall apply.

(b) Notwithstanding paragraph (a), in the event that this Contract is funded in whole or
part through funding provided by the Federal Government, all contract terms
mandated for inclusion by the Federal Government shall be deemed to supersede any
other conflicting or inconsistent provision of the Contract Documents.

REQUIREMENTS CONTRACT

Not Applicable

AUDIT, AVAILABILITY, AND INSPECTION OF RECORDS

(a)  Authorized persons. The Contracting Officer and his or her representatives, including
representatives of the Authority’s governing jurisdictions and any other federal, state,
or local entity providing funding for this Contract and the Comptroller General of the
United States, shall have access and inspection rights described in this Article

(b)  Examination of costs. The Contractor shall maintain, and the Contracting Officer shall
have the right to examine and audit, all records sufficient to reflect properly all costs
incurred or anticipated to be incurred directly or indirectly in performance of this
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Contract. This right of examination shall include inspection at all reasonable times of
the Contractor's facilities engaged in performing this Contract.

(c) Cost or pricing data. If the Contractor has been required to submit cost or pricing data
in connection with any pricing action relating to this Contract, the Contracting Officer
shall have the right to examine and audit all of the Contractor’s records related to: (1)
any Bid or Proposal for the contract, subcontract, or modification; (2) any Clarifications
or Discussions conducted on the Bid or Proposal; (3) pricing of the contract,
subcontract or modification; or (4) performance of the contract, subcontract or
modification.

(d)  Availability. The accounts, records and costs information required to be originated
under this Contract, and together with all other accounts, records and costs
information related to this Contract, shall be maintained and made available by the
Contractor and subcontractor(s):

(1) At the office of the Contractor or subcontractor(s) at all reasonable times for
inspection, audit, reproduction or such other purposes as may be required by
the Contracting Officer or by anyone authorized to have access to the
records by the Contracting Officer or pursuant to any other provision of this
Contract; and

(2) Except to the extent otherwise expressly set forth in this Contract, until three
years from the date of final payment under this Contract; except that: (i) If
the Contract is completely or partially terminated, for a period of three (3)
years from either the date of any resulting final settlement or the date of final
payment whichever is later; and (ii) If a pricing adjustment is involved in any
dispute or litigation related to this Contract, for a period equal to the later of
three years from the date of final payment or one vyear following the final
disposition of the dispute or litigation.

(e)  Subcontracts. The Contractor shall insert an Article containing all the terms of this
Article, including this paragraph, in all subcontracts that exceed $100,000.

AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR

Funds are not guaranteed for performance under this Contract beyond the current fiscal year
which ends on June 30, 2016. The Authority’s obligation for performance of this Contract
beyond that date is contingent upon the availability of funds from which payment for contract
purposes can be made. No legal liability on the part of the Authority for any payment may
arise for performance under this Contract until funds are made available to the Contracting
Officer for performance and until the Contractor receives notice of availability, to be
confirmed in writing, by the Contracting Officer. Any option exercised by the Authority that
will be performed in whole or in part in a subsequent fiscal year is subject to availability of
funds in the subsequent fiscal year and will be governed by the terms of this Article.

CONTRACTING OFFICERS TECHNICAL REPRESENTATIVE (COTR)

(a) The Work will be conducted under the general direction of the Contracting Officer on
behalf of the Authority, who may delegate certain responsibilities to a Contracting
Officer's Technical Representative (COTR). While the COTR will be thereupon
authorized to perform such designated functions, the Authority will not be responsible
for actions of the COTR or any other Authority employee or representative which
exceeds his or her authority.
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(b) The Contractor will be furnished, upon written request, a copy of the delegation, if
any, to a COTR for this Contract.

A COTR may take the following actions:

(M

)

©)

)

(6)

(7)

(8)

(9)

(10)

(11)

(12)

(13)

Act as the principal point of contact with the Contractor. The COTR shall
submit a copy of each item of incoming correspondence and a copy of any
enclosures to the Contract Administrator;

Approve in writing the Contractor's progress schedule and submittals when
required;

Inspect the work for compliance with the Contract;

Review and approve invoices and payment estimates. Forward invoices and
receipts to accounting. Bring to the attention of the Contracting Officer any
significant discrepancies in, or disputes concerning, Contractor invoices or
payments. In those cases requiring release of final retained percentages of
payment, the COTR will make his or her recommendations in writing to the
Contracting Officer;

Coordinate correspondence with the Contract Administrator, if its importance
significantly impacts the contractual terms and obligations;

Evaluate the Contractor’s technical letters and proposals for the Contracting
Officer,;

Advise the Contracting Officer of potential problems that may affect contract
performance;

Advise the Contracting Officer whenever the COTR has reason to believe
that the contractual not-to-exceed amount will be exceeded;

Prepare the Authority's estimate for proposed contract modifications.
Participate in negotiations of modifications;

Approve, in writing, the Contractor’s progress schedule, when required.

Receive from the Contractor, monthly, if applicable, DBE status reports and
forward them to the Office of Procurement and Materials, DBE Branch;

Receive from the Contractor, certified payroll reports and prepare a log sheet
indicating the following: (1) name of the Contractor and subcontractor; (2) the
contract number; (3) the certified payroll number (number for the payroll for
the project starting with the number 1); (4) the time frame of the payroll
period (i.e. 1/21/11-2/3/11), (5) the Statement of Compliance date (first page
of the report); and (6) the date the report was received by WMATA;

Maintain a comprehensive file record of documents and correspondence
concerning contract activities and actions;
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(14)

(15)

(16)

Provide the Contract Administrator with a written notification after all
supplies/services that have been received with a statement that the COTR is
not aware of any open issues that would preclude closeout of the Contract
and that the Contract is ready for closeout. Return the file, containing all
records, correspondence, etc., to the Contract Administrator;

Execute Standard Form 1420, containing a detailed performance evaluation
of the Contractor. Note that if, there are one or more categories in which the
Contractor is deemed unsatisfactory, these evaluations must be provided to
the Contractor for comment; and

Provide the Contract Administrator with a written request (and requisition) to
exercise option(s) (if any) a minimum of ninety (90) days prior to the time
established in the Contract for exercise of the option.

There are certain actions that are reserved for only the Contracting Officer. They

are:

(M
(2)

(3)
4)
)

Approval of contract modification proposals and/or other unilateral actions.

Issuance of written orders to stop and/or resume work under Article entitled,
"Stop Work Orders."

Negotiation with the Contractor for adjustment of contract price and/or time.
Rendering final decisions under the “DISPUTES” article.

Issuing Termination Notices pursuant to the terms of this Contract.

The presence or absence of the COTR or his or her inspectors shall not relieve the
Contractor from any requirements of the Contract.
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CHAPTER Il - TIME/DELAYS/LIQUIDATED DAMAGES

PERIOD OF PERFORMANCE

The period of performance is 365 days commencing on the date of award.

LIQUIDATED DAMAGES FOR DELAY

Not Applicable

EXTENSIONS OF TIME/FORCE MAJEURE

(a)

(b)

For purposes of this Article, the term “Force Majeure” shall mean an unforeseen
event or circumstance, beyond the control of, and not occasioned by the fault or
neglect of, the Contractor (including subcontractors at any tier) or the Authority,
which event gives rise to a delay in the progress or completion of the Work of the
Contract, including, without limitation, acts of God, acts of war or insurrection,
unusually severe weather, fires, floods, strikes, freight embargoes or other events or
circumstances of like nature.

If the Contractor is delayed at any time during the progress of the Work by the
neglect or failure of the Authority or by a Force Majeure, then the time for completion
and/or affected delivery date(s) shall be extended by the Contracting Officer, in the
following conditions:

(1) The cause of the delay arises after the award of the Contract and neither was
nor could have been anticipated by the Contractor by reasonable
investigation before such award;

(2) The Contractor demonstrates to the Contracting Officer that the completion of
the Work and/or affected delivery(s) will be actually and necessarily delayed:;

(3) The delay cannot be avoided or mitigated by the exercise of all precautions,
efforts and measures reasonably available to the Contractor, whether before
or after the occurrence of the cause of delay; and

(4) The Contractor makes written request and provides other information to the
Contracting Officer as described in paragraph (f) below.

In the event the Contractor shall be delayed at any time or for any period by two or
more of the causes above-mentioned in this Article, the Contractor shall not be
entitled to a separate extension for each one of the causes but only one period of
extension shall be granted for the cumulative effects of the delay.

The Contracting Officer may rescind or shorten any extension previously granted, if
he or she subsequently determines that any information provided by the Contractor
in support of a request for an extension of time was erroneous; if accurate
information would have resulted in a denial of the request for an excusable delay.
Notwithstanding the foregoing, the Contracting Officer will not rescind or shorten any
extension previously granted if the Contractor acted in reliance upon the granting of
such extension and if, in the judgment of the Contracting Officer, such extension was
based on information that although later found to have been erroneous, was
submitted in good faith by the Contractor.
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The request for an extension of time pursuant to paragraph (a) shall be made within
ten (10) days after the Contractor knows or should know any cause for which it may
claim an excusable delay. The Contractor shall provide any actual or potential basis
for an extension of time, identifying such cause and describing, as fully as then
practicable, the nature and projected duration of the delay and its effect on the
completion of that part of the Work identified in the request. Within thirty (30) days of
its receipt of all such information, the Authority shall advise the Contractor of its
decision on such requested extension; except that, where it is not reasonably
practicable for the Authority to render such decision in the thirty (30) day period, it
shall, prior to the expiration of such period, advise the Contractor that it will require
additional time and the approximate date upon which it expects to render such
decision.

In no event shall a delay in progress or performance of the Work occasioned solely
by a Force Majeure or the acts or omissions of any party outside the control of the
Contractor be the basis for a Termination for Default pursuant to Article titled
TERMINATION FOR DEFAULT,; except that in no event shall a subcontractor at any
tier be deemed a party outside the control of the Contractor for purposes hereof.

4. AUTHORITY DELAY OF WORK

(a)

If the performance of all or any part of the Work is delayed or interrupted in a material
manner or extent by an act or omission of the Authority in the administration of this
Contract, which act or omission is not expressly or impliedly authorized by this
Contract or by applicable provisions of law, an adjustment (excluding profit) shall be
made for any increase in the cost of performance of this Contract caused by such
delay or interruption and the Contract modified in writing accordingly. Adjustment
shall be made also in the delivery or performance dates and any other contractual
provision, as to which compliance was materially affected by such delay or
interruption. However, no adjustment shall be made under this Article or otherwise
under this Contract for any delay or interruption to the extent that performance was
or would have been delayed or interrupted by any other cause, including, without
limitation: (i) the fault or negligence of the Contractor or any subcontractor; (ii) the
fault or negligence of a third party to the Contract; (iii) an act constituting a Force
Majeure pursuant to Article tited EXTENSIONS OF TIME/FORCE MAJEURE; or (iv)
any other cause for which an adjustment is provided or excluded under any other
provision of this Contract or otherwise at law.

An adjustment pursuant to paragraph (a) shall not be allowed:

4] for any costs incurred more than 20 days before the Contractor shall have
notified the Contracting Officer in writing of the applicable act or omission
claimed; and

(2) Uniess the claim, in an amount stated, is asserted in writing as soon as

practicable after the termination of the delay or interruption and in no event
later than 30 days after such termination. Such claim shall be accompanied
by appropriate documentation, specifically identifying and supporting the
nature and extent of the claimed impact upon the cost and/or time required
for performance; except that, in any instance in which it is not reasonably
practical for the Contractor to fully determine or project such impact within
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such 30 day period, the claim shall be accompanied by such supporting
documentation as is then reasonably available to the Contractor as well as
the anticipated time frame in which the Contractor projects to provide the
additional materials. The Contracting Officer shall maintain the right
throughout the process to request the preparation and/or submission of such
additional materials as it shall reasonably require in consideration of the
claim and shall be under no obligation to conclude its consideration of the
claim prior to receipt and review of all relevant materials. Any adjustment to
the contract price pursuant to this Article must be agreed upon or otherwise
determined prior to Final Payment

5. NOTICE TO THE AUTHORITY OF LABOR DISPUTES

(a)

Whenever the Contractor has knowledge that any actual or potential labor dispute is
delaying or threatens to delay the timely performance of this Contract, the Contractor
shall immediately give notice thereof, including all relevant information with respect
thereto, to the Contracting Officer.

The Contractor agrees to insert the substance of this Article, including this paragraph
(b), in any subcontract hereunder as to which a labor dispute may delay the timely
performance of this Contract.
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CHAPTER |Il - ACCEPTANCE/INSPECTIONS/DEFICIENCIES

INSPECTION OF SERVICES

(a)

(c)

(e)

(f)

The Contractor shall provide and maintain an inspection system acceptable to the
Authority covering the Services under this Contract. Complete records of all
inspection work performed by the Contractor shall be maintained and made available
to the Authority during contract performance and in the manner and in accordance
with the time periods set forth in the provisions of the AUDIT AND INSPECTION OF
RECORDS article of the Contract.

The Authority has the right to inspect and test all Services called for by this Contract,
at all times and places reasonably practicable during the term of the Contract. The
Authority shall perform inspection and tests in a manner that will not unduly delay the
work.

If the Authority performs inspections or tests on the premises of the Contractor or a
subcontractor, the Contractor shall furnish, and shall require subcontractors to
furnish, without cost, all reasonable facilites and assistance for the safe and
convenient performance of such inspections or tests.

If any of the Services performed do not conform to contract requirements, the
Authority may require the Contractor to perform the Services again in conformity with
contract requirements, without additional cost. When the defects in performance
cannot reasonably be corrected by such further performance, the Authority may:

(1) Direct the Contractor to take necessary action to ensure that future
performance conforms to contract requirements; and/or

(2) Reduce the contract price to reflect the reduced value of the Services
performed.

If the Contractor fails to comply with the provisions of paragraph (d), the Authority
may:

(1) By contract or otherwise, perform the Services and charge to the Contractor
any cost thereby incurred by the Authority; and/ or

(2) In the event that the Contracting Officer deems such failure to comply a
material breach, terminate the Contract for default.

Nothing contained herein shall be deemed to preclude the Contracting Officer from
implementing a price reduction arising from the reduced value to the Authority of
Services ultimately corrected in conformity with the contract requirements for the
period of their non-conformity.
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INSPECTION OF SUPPLIES

(a)

(b)

(c)

(d)

The Contractor shall provide and maintain an inspection system acceptable to the
Authority covering Supplies under this Contract and shall tender to the Authority for
Acceptance only Supplies that have been inspected in accordance with the
inspection system and found by the Contractor to be in conformity with contract
requirements. As part of the system, the Contractor shall prepare records evidencing
the nature and result of all inspections. These records shall be made available to the
Authority during the term of the Contract and thereafter in accordance with the
provisions of the AUDIT AND INSPECTION OF RECORDS article of the Contract.
The Authority may perform reviews and evaluations as reasonably necessary to
ascertain compliance with this Article. These reviews and evaluations shall be
conducted in a manner that will not unduly delay the contract work. The right of
review, whether exercised or not, does not relieve the Contractor of its obligations
under the Contract.

The Authority has the right to inspect and test all Supplies called for by the Contract,
to the extent practicable, at all places and times, including the period of manufacture,
and in any event before acceptance. The Authority shall perform inspections and
tests in a manner that will not unduly delay the work. The Authority assumes no
contractual obligation to perform any inspection and/or test nor shall the Authority’s
failure to perform any inspection or test relieve the Contractor of any obligation under
the Contract.

If the Authority performs inspection(s) or test(s) on the premises of the Contractor or
a subcontractor, the Contractor shall furnish, and shall require subcontractors to
furnish, without additional cost, all reasonable facilities and assistance for the safe
and convenient performance of these duties.

When Supplies are not ready at the time specified by the Contractor for inspection or
test, the Contracting Officer may charge to the Contractor any additional associated
cost. The Contracting Officer may also charge the Contractor for any additional cost
of inspection or test when prior rejection makes re-inspection or retest necessary.

ACCEPTANCE OF SUPPLIES

(a)

(b)

The Authority shall accept or reject tendered Supplies as promptly as practicable after
delivery, unless otherwise provided in the Contract. In no event shall a failure of the
Authority to inspect and/or accept or reject the Supplies relieve the Contractor from
responsibility, nor impose liability upon the Authority, for nonconforming supplies.

Acceptance by the Authority shall be deemed conclusive, except for latent defects,
fraud, willful misconduct or gross mistakes amounting to fraud or as otherwise
provided in the Contract. In such instances, the Authority, in addition to any other
rights and remedies provided by law, or under other provisions of this Contract, shall
have the right:

(1) To direct the contractor, at no increase in contract price, to correct or replace
the defective or nonconforming supplies at the original point of delivery or, if
so determined by the Contracting Officer, at the Contractor's facility, and in
accordance with a reascnable delivery schedule as may be agreed upon
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between the parties; provided, that the Contracting Officer may effectuate an
adjustment reducing the contract price if the Contractor fails to meet such
delivery schedule; or

(2) Within a reasonable time after receipt by the Contractor of notice of defects
or nonconformance, effectuate an appropriate price adjustment, reducing the
contract price, as is equitable under the circumstances if the Contracting
Officer elects not to require correction or replacement. When supplies are
returned to the Contractor, the Contractor shall bear the associated costs of
transportation.

NEW MATERIAL [SUPPLIES]

Unless this Contract specifies otherwise, the Contractor represents that any supplies and
components to be provided under this Contract are new (not used or reconditioned, and not
of such age or so deteriorated as to impair their usefulness or safety). If at any time during
the performance of this Contract, the Contractor believes that furnishing supplies or
components which are not new is in the Authority’s best interest, the Contractor shall notify
the Contracting Officer immediately in writing. The Contractor's notice shall include the
reasons for the request, along with the proposed price reduction, if any, in the event the
Contracting Officer agrees to authorize the use of such supplies or components. The
Contracting Officer's determination with respect to whether to so authorize the use of such
supplies or components shall be final and binding and not subject to further review pursuant
to the provisions of the DISPUTES article of the Contract or otherwise.

CORRECTION OF DEFICIENCIES & WARRANTY

(a) Notwithstanding anything to the contrary otherwise set forth in this Contract, all
workmanship, parts and materials furnished for all the Work shall be unconditionally
warranted against failures or defects for a period of one (1) year after the item
supplied is accepted, or placed in service, by the Authority, whichever is earlier. The
Contractor shall accept the Authority’s records with respect to the date the item was
placed in service.

(b) In the event that any Work covered by the warranty provisions fails during the
warranty period, the Contractor shall repair or replace the work within three (3) days
without cost or expense to the Authority.

(c) The warranty will not apply to the extent that such failure is caused by user abuse.

(d) Should the Contractor shall fail to repair or replace any part or do any Work in
accordance with the terms of the warranty, or if immediate replacement or Work is
necessary to maintain operation of the item supplied, the Authority shall have the
right to cause such replacement to be made, utilizing its own forces and/or those of
third parties as the Authority shall reasonably deem appropriate, such work being at
the expense of the Contractor.

(e) Each piece of equipment, component or part thereof that is replaced, repaired,
adjusted or serviced in any manner under the terms of warranty by the Contractor
during the warranty period shall be reported to the Contracting Officer on forms
supplied by the Authority. Each report shall indicate in detail all repairs, adjustments
and servicing to each and every component, unit or parts thereof.
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Any warranty or retrofit work shall be accomplished with minimum disruption to
Authority operations and its maintenance and service facilities. The Authority shall at
its sole discretion determine the availability of facilities for warranty or retrofit work.

The Contractor shall make available adequate service facilities, including spare
parts, for all the items supplied. Trained technical service personnel shall be
available to the Authority sufficient to meet its warranty obligations.

(1) The Contractor shall provide field service representatives who are competent
and fully qualified in the maintenance and operation of the supplied items.
These field service representatives shall assist the Authority in overcoming
any difficulties in the operation or maintenance of the items supplied. They
shall further serve as on-site representatives of the Contractor for any
component failure claims or warranty claims against the Contract.

(2) During the warranty period, a field service representative shall be available
within 24 hours.

The rights of the Authority set forth in this Article shall be in addition to those set forth
elsewhere in this Contract or otherwise at law or equity.

FIRST ARTICLE INSPECTION — N/A

Not Applicable

F.O.B. DESTINATION

(a)

Unless otherwise specified, the Contractor shall furnish all supplies to be delivered

under this Contract "f.0.b. destination". As used herein, “f.0.b. destination” means:

(1) Free of expense to WMATA on board the carrier's conveyance, at a specified
delivery point where the consignee's facility (plant, warehouse, store, lot, or
other location to which shipment can be made) is located; and

(2) Supplies shall be delivered to the destination consignee's warehouse

unloading platform, or receiving dock, at the expense of the Contractor.
WMATA shall not be liable for any delivery, storage, demurrage, accessorial,
or other charges involved before the actual delivery (or "constructive
placement" as defined in carrier tariffs) of the supplies to the destination,
unless such charges are caused by an act or order of WMATA acting in its
contractual capacity. If the Contractor uses a rail carrier or freight forwarder
for less than carload shipments, the Contractor shall assure that the carrier
will furnish tailgate delivery if transfer to truck is required to complete delivery
to consignee.

The Contractor shall:

) Pack and mark the shipment to comply with contract specification:

(2) In the absence of specifications, prepare the shipment in conformance with
carrier requirements;

(3) Prepare and distribute commercial bills of lading;

(4) Deliver the shipment in good order and condition to the point of delivery

specified in the contract;
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(5) Be responsible for any loss of and/or damage to the goods occurring before
receipt of the shipment by the consignee at the delivery point specified in the
Contract;

(6) Furnish a delivery schedule and designate the mode of delivering carrier; and

(7) Pay and bear all charges to the specified point of delivery.

QUALITY ASSURANCE/QUALITY CONTROL

The Contractor shall be responsible for quality assurance and for assuring that the Work
conforms to the requirements of the Contract Documents. The Contractor shall maintain an
effective and economical quality control program planned and developed in conjunction with
other Contractor functions necessary to satisfy the Contract requirements. The quality
control program shall establish and implement procedures to ensure that only acceptable
Supplies or Services are tendered to the Authority for acceptance, and shall demonstrate
both recognition of the quality requirements of the Contract and an organized approach to
satisfy these requirements. The program shall ensure that quality requirements are
determined and satisfied throughout all phases of Contract performance, including, as
applicable, design development, purchasing, fabrication, processing, assembly, inspection,
testing, packaging, delivery, storage and systems check and shall provide for the early and
prompt detection of actual or potential deficiencies, trends, or conditions which could result in
unsatisfactory quality.
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CHAPTER IV—CHANGES/ PRICING ADJUSTMENTS

CHANGE ORDERS

(a)

(b)

(d)

The Contracting Officer may at any time, by a written order, and without notice to the
sureties, if any, direct and implement change orders, within the general scope of this
Contract, including but not limited to one or more of the following:

(1) Nature and/or extent of Services to be performed or Supplies to be furished;
(2) Time of performance (i.e., hours of the day, days of the week, etc.); or
(3) Place of performance of the Services.

If, in the judgment of the Contracting Officer any such change causes an increase or
decrease in the cost of, or the time required for, performance of any part of the Work
under this Contract, whether or not directly changed by the order, the Contracting
Officer shall make an equitable adjustment in the Contract price, the delivery
schedule, or both, and shall modify the Contract accordingly.

In any instance where the Contractor asserts a right to an adjustment in the Contract
price or time required for performance as the result of a change directed pursuant to
this Article, it must submit a written claim so advising the Authority within 30 days
from the date of receipt of the written order directing the change. The claim shall be
accompanied by appropriate documentation, specifically identifying and supporting
the nature and extent of the claimed impact upon the contract price and/or time
required for performance; except that, in any instance in which it is not reasonably
practical for the Contractor to fully determine or project such impact within such 30
day period, the claim shall be accompanied by such supporting documentation as is
then reasonably available to the Contractor as well as the anticipated time frame in
which the Contractor projects to provide the additional materials. The Contracting
Officer shall maintain the right throughout the process to request the preparation
and/or submission of such additional materials as it shall reasonably require in
consideration of the claim and shall be under no obligation to conclude its
consideration of the claim prior to receipt and review of all relevant materials. Any
adjustment to the contract price pursuant to this Article must be agreed upon or
otherwise determined prior to Final Payment.

If the Contractor's proposed price adjustment includes the cost of property rendered
obsolete or excess by the change, the Contracting Officer shall have the right to
prescribe the manner of the disposition of the property.

Failure to agree to the right of either party to any adjustment in price or time for
performance as the result of a change implemented pursuant to this Article shall be
subject to adjudication in accordance with the Disputes Article of this Contract.
However, notwithstanding any such failure to agree and/or the pendency of any such
dispute, the Contractor expressly acknowledges that it shall remain fully obligated to
perform the Work of the Contract as so changed.

Notwithstanding any other provision of this Contract, the Contractor shall promptly
notify the Contracting Officer of matters, whether implemented as a change order in
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accordance with this Article or otherwise, which the Contractor believes or asserts
may reasonably result in either an increase or decrease in the Contract price or the
time required for performance of any part of the Work and shall take action with
respect thereto as directed by the Contracting Officer. The Contractor's failure to
provide such notification shall constitute a waiver of its right to seek an adjustment in
the Contract price or time required for such performance.

Except to the extent, if any, otherwise expressly set forth in this Contract, in no event
shall the Contractor be entitled to payment for change orders, additional or extra
supplies or services or other modification to any requirement or term of the Contract
unless such has been authorized in writing by the Contracting Officer.

2. PRICING OF ADJUSTMENTS

(a)

(b)

(c)

The parties agree that, notwithstanding any interpretation of contract cost principles
to the contrary, the Authority will not be liable for interest, however represented, on or
as a part of any claim, request, bid or adjustment, including equitable adjustments,
whether said claim, request, bid or adjustment, including equitable adjustments,
arises under the Contract or otherwise.

As part of its proposal for any modification to this Contract requiring a price
adjustment in excess of $100,000 to the Contact price, the Contractor shall submit to
the Contracting Officer, either actually or by specific identification in writing, cost or
pricing data under the conditions described in this paragraph and certify that, to the
best of its knowledge and belief, the cost or pricing data submitted is accurate,
complete and current as of the date submitted. The Contractor, at the discretion of
the Contracting Officer, may be required to submit cost or pricing data for price
adjustments less than $100,000.

The Contractor shall ensure that the substantive terms of this Article are included in
all subcontracts of any tier as to which the value of the subcontracted work exceeds
$100,000.

3. ACCOUNTING AND RECORD KEEPING FOR ADJUSTMENTS

(a)

(b)

Applicability. This Article shall apply to any adjustment in the price of this Contract
initiated by the Contractor or the Authority

Forward Priced Adjustments. Unless waived in writing in advance by the Contracting
Officer, the Contractor shall furnish to the Contracting Officer a proposed price
adjustment in advance of performance of any Work for which a price adjustment is
requested. The Contractor shall generate such records as are necessary to
substantiate all elements of the proposed adjustment, which records shall be
specifically segregated and identified in the Contractor's accounting system as being
applicable to the pricing adjustment request.

Post Pricing Adjustments. This paragraph shall be applicable with respect to price
adjustments which either (i) are expected to exceed $50.000; or (ii) regardless of the
value of the adjustment, arise in connection with a Contract with a base sum in excess
of $1,000,000. In addition to the records required pursuant to paragraph (b) above, in
the event pricing of an adjustment under this Contract is not agreed upon between the
Contractor and the Contracting Officer prior to the commencement of work for which
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the pricing adjustment is requested, the Contractor and any subcontractor engaged in
work for which the pricing adjustment is requested, shall maintain accounts and
original cost records specifically segregated and identified by job order or other
appropriate accounting procedures approved by the Contracting Officer of all incurred
segregable costs related to the work for which the pricing adjustment is requested. The
Contractor shall maintain accounts and records which segregate and account for the
costs of all work associated with that part of the project for which the pricing
adjustment is requested and shall allocate the costs so accumulated between: (1) work
required under the base Contract; (2) work requested to be reimbursed under the
pricing adjustment; and (3) work claimed or determined to be related to other actual or
proposed adjustments, including but not limited to, changes orders, differing site
conditions, and the like. The accounts and records so established shall accumulate
such costs under logical costs groups, such as material, labor, equipment,
subcontracts, field overhead and the like. The Contractor shall record these costs on a
form approved by the Contracting Officer.

Access to Records. As a condition to the Authority’s obligation to consider any claim
for a potential price adjustment under any provision of this Contract, the Contractor
shall grant the Authority access to review and ascertain the validity of the accounting
records being maintained for segregation of costs, including base cost records, and to
audit any such costs as are deemed appropriate by the Contracting Officer.

Limitation on Pricing Adjustment. In the event the Contractor or any subcontractor fails
to generate, maintain, or make available any records required under the Contract, and
in addition to any and all additional rights to which the Authority may thereupon be
entitled, the Contracting Officer shall determine whether such failure is willful,
deliberate or otherwise precipitated by bad faith on the part of the Contractor, in which
event the Contractor shall not be entitled to any price adjustment for the Work in
question. Where the Contracting Officer determines that the failure was not the result
of the Contractor's bad faith, the Contractor Officer shall determine the reasonable
direct cost of the work for which records are not available, and add a single mark-up for
indirect expenses not to exceed ten percent (10%) of the direct costs based on:

(1) An audit of any records of the Contractor or subcontractor made available to
the Authority; and/or

(2) An Authority estimate as adopted or modified by the Contracting Officer.

In no event shall the Contractor and/or subcontractor be allowed any profit on
claimed work for which records are not made available in accordance with its
obligations under this Article and otherwise in the Contract.

Flow-down clause. The Contractor shall ensure the inclusion of all the provisions of
this Article in all subcontracts issued under this Contract, modified as necessary, for
proper identification of the contracting parties and the Contracting
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CHAPTER V - INVOICES/PAYMENTS/ DEDUCTIONS

BILLING AND PAYMENT

(a)

The Authority shall pay and the Contractor shall accept the amounts set forth in the
Price Schedule as full compensation for all costs and expenses of completing the
Work in accordance with the Contract, including, but not limited to, all labor and
material required to be done or furnished under this Contract; all overhead,
expenses, fees and profits including the cost of providing storage yard or facilities; all
risks and obligations set forth in the Contract; any applicable fees or taxes; and all
expenses due to any unforeseen difficulty encountered in the prosecution of the
Work.

Payments will be made following Acceptance of the Services or Supplies to be
provided under this Contract and after receipt of a properly completed invoice.
WMATA will accept the submittal of invoices in one of the following methods:

(1) Email:  Invoices may be  submitted through email at:
apinvoice@wmata.com. Please submit one invoice and supporting
documentation per PDF attachment. You may submit more than one PDF
attachment per email.

(2) Fax: Invoices may be submitted via the following number: 1-866-534-
9063. Please submit one invoice and all supporting documentation for
this invoice per fax.

(3) Regular Mail: Invoices may be submitted via U.S. Postal Service to the
following address:

WMATA-Accounts Payable
PO Box 1910
Beltsville, MD 20704-1910

Note: This address is only for vendor invoices. Correspondence should
not be sent to this address.

Invoices shall contain the vendor name, a unique invoice number for each shipment
or service, invoice date, payment terms, total invoice amount, remit to address,
Purchase Order Number, freight terms, description of each item being invoiced,
quantity, unit item cost, extended cost by item, total freight/handling costs, and
contact name and email address. Final invoices must clearly be marked "FINAL" and
cite the amount of the contract, amount previously paid, and the balance due totals.

The Authority shall remit payment, generally within 30 days of its receipt of an invoice
satisfying the requirements of paragraphs (b) and (c), at the prices stipulated in the
Contract for Supplies delivered and accepted or Services rendered and accepted,
less any applicable deductions.

PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA - MODIFICATIONS

With respect to any modification, change order, or otherwise, of this Contract which involves
aggregate increases and/or decreases in costs plus applicable profit in excess of $100,000,
in the event that the Contracting Officer ultimately determines that any price, including profit

44
Rev. 06/15



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
RFP: FQ15225/SAC - JGB Uninterruptable Power Source Replacement

or fee, previously negotiated in connection with any such modification was based upon cost
or pricing data furnished by the Contractor (including any prospective or actual subcontractor
at any tier) which was not complete, accurate or current, such that the amount paid the
Contractor for such price adjustment was thereby greater than that to which the Contractor
would have been entitled based upon the submission and utilization of accurate and
complete data, the Authority shall be entitled to an adjustment in an amount equal to such
overpayment. The right granted the Authority hereunder shall be in addition to any other or
additional rights it may have under this Contract or otherwise.

SUBCONTRACTOR PAYMENTS

(@)  The Contractor shall, under this Contract, establish procedures to ensure timely
payment of amounts due pursuant to the terms of its subcontracts. The Contractor
shall pay each subcontractor for satisfactory performance of its contract, or any billable
portion thereof, no later than ten (10) days from the date of the Contractor’s receipt of
payment from the Authority for work by that subcontractor. The Contractor shall also
release, within ten (10) days of satisfactory completion of all work required by the
subcontractor, any retention withheld from the subcontractor.

(b)  The Contractor shall certify on each payment request to the Authority that payment has
been or will be made to all subcontractors in accordance with paragraph (a) above for
previous payments by the Authority to the Contractor. The Contractor shall notify the
Contracting Officer or other delegated Authority representative with each payment
request, of any situation in which scheduled subcontractor payments have not been
made.

(c) In the event of a claim by any subcontractor that the Contractor has failed to comply
with the terms of this Article, the Contractor agrees to fully cooperate in any Authority
investigation, and, if deemed appropriate by the Authority, to implement appropriate
remedial measures to ensure future compliance.

(d)  The Contractor agrees that the Authority may provide information which the
Contracting Officer deems appropriate in response to inquiries from subcontractors
seeking to determine the status of Authority payments to the Contractor.

(e) Nothing contained in this Article or elsewhere in this Contract is intended nor be
deemed to create a contractual relationship between the Authority and any
subcontractor or to alter or affect traditional concepts of privity of contract.

GARNISHMENT OF PAYMENTS

Payment under this Contract shall be subject to any garnishment, attachment orders, and or
levies issued pursuant to the laws of the United States, Maryland, Virginia, and the District of
Columbia.
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CHAPTER VI — CONTRACT TERMINATION/STOP WORK ORDERS/DISPUTES

STOP WORK ORDERS

(a)

The Contracting Officer may, at any time, by written order to the Contractor, require
the Contractor to stop all, or any part of the Work for a period of up to 90 days after
the order is delivered to the Contractor, and for any further period to which the
parties may agree. The order shall be specifically identified as a STOP WORK
ORDER (*SWQ”) issued under this Article. Upon receipt of the SWO, the Contractor
shall immediately comply with its terms and take all reasonable steps to minimize the
incurrence of costs allocable to the work covered by the SWO during the period of
work stoppage. Within a period of 90 days after an SWO is delivered to the
Contractor, or within any extension of that period to which the parties shall have
agreed, the Contracting Officer shall either:

(1) Cancel the SWO; or

(2) Terminate the work covered by the SWO as provided in the TERMINATION
FOR DEFAULT or TERMINATION FOR CONVENIENCE articles of this
Contract, as appropriate.

If a SWO is cancelled or its initial period or any extension thereof expires, the
Contractor shall resume work. An equitable adjustment shall be made in the delivery
schedule or Contract price, or both, and the Contract modified in writing accordingly,
if, in the judgment of the Contracting Officer or as otherwise determined:

(1) The SWO results in an increase in the time required for, or in the Contractor's
cost properly allocable to, the performance of any part of this Contract; and

(2) The Contractor submits a written claim for such adjustment within 30 days
after the end of the period of work stoppage; provided that, at the sole
discretion of the Contracting Officer, the Authority may elect to consider and
act upon any such claim submitted at any time before Final Payment under
this Contract.

If an SWO is not cancelled and the work covered by the Contract is terminated for
the convenience of the Authority, the Contracting Officer shall allow reasonable
costs, if any, resulting from the SWO in arriving at the termination settlement
pursuant to the provisions of the TERMINATION FOR CONVEINENCE article of the
Contract.

If an SWO is not cancelled and the work covered by the order is terminated for
default, the Contracting Officer shall allow, by equitable adjustment or otherwise,
reasonable costs resulting from the stop-work order; except that, if the Contracting
Officer determines that the SWO was precipitated by, or arose from, a material
breach of any term or condition of this Contract on the part of the Contractor, such
costs shall not be allowed and the rights and obligations of the parties shall be
subject in all respects to the Termination for Default provisions of this Contract.
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TERMINATION FOR DEFAULT

(a)

(b)

(e)

The Contractor shall be in default if it commits a breach of any of its obligations
under the Contract deemed material by the Contracting Officer. Without limiting the
generality of the foregoing and in addition to those instances specifically referred to
in the Contract, the Contractor shall be in default in the following circumstances:

(1) It fails to begin, or abandons, the Work of the Contract in accordance
with the contractual requirements:;
(2) It fails to deliver the Supplies or perform the Services within the time

specified in the Contract or any extension approved by the
Contracting Officer,;

(3) It fails to progress the Work in a manner deemed unreasonable or
unnecessary by the Contracting Officer or so as to endanger
performance of the Contract; or

(4) In the view of the Contracting Officer, the Contractor is willfully
violating any of the provisions or obligations of the Contract or is not
executing such provisions or obligations reasonably and in good faith.

In the event of a material breach by the Contractor pursuant to paragraph (a), the
Contracting Officer is authorized to direct a written notice to the Contractor,
specifying the nature of the breach and providing that, if the Contractor fails to cure
such failure(s) within ten days (or such additional time as authorized by the
Contracting Officer), the Authority shall proceed to terminate the Contract, in whole
or designated part, for default in accordance with the provisions hereof (a “Notice to
Cure”). Should the Contractor fail to cure the breach to the satisfaction of the
Contracting Officer within the ten day period, or such additional period as may be
designated in the Notice to Cure, the Authority may thereupon, immediately upon
conclusion of such period or at any reasonable time thereafter, terminate the
Contract, in whole or part, by written notice to the Contractor.

Upon receipt of a notice of default, the Contractor shall immediately cease
performance of the Work so terminated. The Authority shall thereupon have the right
to take any action necessary to complete the Work, including performing the Work
itself, or contracting with another party to do so. In the event the Work is completed
directly by the Authority or by a third party, the Contractor shall be liable for the
additional costs and expenses necessary to complete the Work, including, without
limitation, labor, materials, plant, tools, equipment, supplies and property. The costs
and expenses so charged may be deducted by the Authority and paid out of any
monies otherwise payable to the Contractor. Nothing contained herein shall be
deemed to relieve the Contractor of its continuing obligation to perform any portion of
the Work of the Contract which has not been terminated.

The Authority may, in its sole discretion, waive a default by the Contractor, but such
waiver and/or failure by the Authority to take action in respect to any default shall not
be deemed a waiver of any subsequent default.

Upon any termination for default, the Authority may require the Contractor to transfer
titte and deliver to the Authority, as directed by the Contracting Officer of (1) any
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completed Supplies, and (2) partially completed Supplies, components (inciuding
data and intellectual property) and contract rights that the Contractor has specifically
produced or acquired for the terminated portion of this Contract. Upon direction of the
Contracting Officer, the Contractor shall also protect and preserve property in its
possession in which the Authority has an interest.

Upon any termination for default, the Authority shall pay for completed Supplies
delivered and accepted in accordance with the terms of the Contract, as well as
actions reasonably taken by the Contractor at the direction of the Contracting Officer
for the protection and preservation of property. The Authority may withhold from
these amounts any sum the Contracting Officer determines to be necessary to
protect the Authority against loss because of outstanding or claimed liens, or other
pending or anticipated claims under the Contract.

If, at any time following the Authority’s issuance of a termination for default
hereunder, it is determined that the Contractor was not in default or that the default
was excusable, the termination shall thereupon be deemed a termination for
convenience and the rights and obligations of the parties shall be determined in
accordance with the provisions of the TERMINATION FOR CONVENIENCE clause
of the Contract.

Any dispute or failure of the parties to agree with respect to any issue arising under
this Article shall be subject to review and adjudication in accordance with the
provisions of the DISPUTES clause of the Contract relating to Disputes; except that,
in no event shall the Authority’s issuance of a Notice to Cure pursuant to paragraph
(b) be the basis of a Dispute pursuant to the provisions of the disputes article or be
otherwise subject to further review under this Contract or otherwise. Nor shall the
pendency of any Dispute constitute a basis for the delay or suspension of, or
otherwise affect, the right of the Authority to proceed in accordance with the
provisions of this Article, including without limitation its right to complete the Work as
above described, or the obligation of the Contractor to complete any portion of the
Work which has not been terminated.

The rights and remedies of the Authority in this Article are in addition to any other
rights and remedies provided by law or under this Contract.

TERMINATION FOR CONVENIENCE

(a)

(b)

The Authority may terminate performance of Work under this Contract in whole, or
from time to time, in part, if the Contracting Officer determines that a termination is in
the Authority’s interest. The Contracting Officer shall terminate by delivering to the
Contractor a Notice of Termination specifying the extent of termination and the
effective date.

Upon receipt of a Notice of Termination, and except as otherwise directed by the
Contracting Officer, the Contractor shall immediately proceed as follows:

(N Stop work as specified in the Notice of Termination:
(2) Complete performance of the work not terminated:;
48
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(3)

(9)

Place no further subcontracts or orders for materials, services, or facilities,
except as necessary to complete the remaining portion of the Contract;

Terminate all subcontracts to the extent that they relate to the work
terminated;

Assign to the Authority, as directed by the Contracting Officer, all right(s),
title, and interest of the Contractor under the subcontracts terminated; in such
event, the Authority shall have the right to settle or pay any termination costs
arising out of the subcontracts and have no further liability to the Contractor
in connection with the work which was the subject of such subcontracts;

With approval of the Contracting Officer, settle all outstanding liabilities and
settlement costs arising from the termination of subcontracts:

As directed by the Contracting Officer, transfer title and deliver to the
Authority:

(i) The fabricated or un-fabricated parts, work in process, completed
work, supplies, and other material produced or acquired for the work
terminated; and

(ii) The completed or partially completed plans, drawings, information
and other property that, if the Contract had been completed, would be
required to be furnished to the Authority.

Take any action that may be necessary, or as the Contracting Officer may
direct, for the protection and preservation of the property related to this
Contract that is in the possession of the Contractor and in which the Authority
has or may acquire an interest;

Use its best efforts to sell, as directed or authorized by the Contracting
Officer, any property of the types referred to in paragraph (b)(7); provided,
however, that the Contractor (a) is not required to extend credit to any
purchaser and (b) may acquire the property under the conditions prescribed
by, and at prices approved by, the Contracting Officer. The proceeds of any
transfer or disposition will be applied to reduce payments to be made by the
Authority under this Contract, credited to the price or cost of the Work, or
paid in any other manner directed by the Contracting Officer.

The Contractor shall submit complete termination inventory schedules not
later than 120 days from the effective date of termination, unless such time
is extended in writing by the Contracting Officer.

As soon as reasonably practicable, and in any event not later than 20
business days following the Authority’s issuance of a Notice of Termination
pursuant to paragraph (a), the Contractor shall submit a proposal to the
Contracting Officer in the form prescribed by the Contracting Officer
detailing the costs to which it asserts entitlement pursuant to this Article. If
the Contractor fails to submit the proposal within the time prescribed, the
Contracting Officer may determine, on the basis of information available,
the amount, if any, due the Contractor as a result of the termination and
shall pay the amount determined.
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Following submission of the Contractor's proposal pursuant to paragraph (d), the
parties shall seek to agree upon the whole or any part of the amount to be paid or
remaining to be paid as a result of the termination. The amount may include a
reasonable allowance for profit on work completed. However, in no event shall the
total amount to be paid the Contractor pursuant to this Article exceed the total
contract price as reduced by (1) payments previously made and (2) the contract price
of the remaining work not terminated.

If the parties fail to agree on the whole amount to be paid because of the termination,
the Contracting Officer shall pay the Contractor the amounts determined by the
Contracting Officer as follows, but without duplication of any amounts agreed upon
under paragraph (e):

(1) The contract price for completed Supplies or Services accepted by the
Authority (or sold or acquired under paragraph (b)(9)) not previously paid for,
adjusted for any saving of freight and other charges.

(2) The total of:

(i) The costs incurred prior to termination in the performance of the Work
terminated, including initial costs and preparatory expenses allocable
thereto, but excluding any costs attributable to items compensated or
to be paid for under—sub-paragraph H(1);

(ii) The cost of settling and paying termination costs under terminated
subcontracts that are properly chargeable to the terminated portion of
the contract if not excluded in sub-paragraph (f)(2)(i); and

(iii) A sum, representing profit on the items described in sub-paragraph
(f)(2)(i) determined by the Contracting Officer pursuant to Section
49.202 of the Federal Acquisition Regulation, in effect on the date of
this Contract, to be fair and reasonable: however if it appears that
the Contractor would have sustained a loss on the entire Contract
had it been completed, the Contracting Officer shall allow no profit
under this sub-paragraph and shall reduce the settiement to reflect
the projected rate of loss.

(3) The reasonable indirect costs of settlement of the work terminated, including:

(i) Accounting, legal, clerical, and other expenses reasonably necessary
for the preparation of termination settlement proposals;

(ii) The termination and settlement of subcontracts (excluding the
amounts of such settlements); and

(iii) Storage, transportation, and other costs incurred, reasonably
necessary for the preservation, protection, or disposition of the
termination inventory.

Except for normal spoilage, and except to the extent that the Authority expressly
assumed the risk of loss, the Contracting Officer shall exclude from the amounts
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payable to the Contractor under paragraph (f), the fair value, as determined by the
Contracting Officer, of property that is unavailable or damaged so as to become
undeliverable to the Authority or to a third party.

The cost principles and procedures of Part 31 of the Federal Acquisition Regulation,
in effect on the date of this Contract, shall govern all costs claimed, agreed to, or
determined under this Article.

The Contractor shall have the right of appeal, under the DISPUTES Article, from any
determination made by the Contracting Officer under paragraphs (d) or (f), except
that a failure on the part of the Contractor to submit the termination settlement
proposal within the time provided in paragraph (d), or timely request an extension
thereof, shall constitute a waiver of its right to appeal the determination of the
Contracting Officer pursuant to the Disputes Article or any otherwise applicable
contractual, legal or equitable remedy.

In determining any sum due the Contractor under this Article, there shall be
deducted:

(1) All un-liquidated advances or other payments to the Contractor under the
terminated portion of the Contract;

(2) The value, as determined or reasonably projected by the Contracting Officer,
of any claim which the Authority has against the Contractor under this
Contract, including any third-party claim as to which the Contracting Officer is
not satisfied that sufficient insurance coverage is in place; and

(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other
items procured by the Contractor or sold under the provisions of this Article
and not recovered by or credited to the Authority.

If the termination is partial and the Contractor asserts that the partial termination has
rendered enforcement of the remainder of the Contract at the remaining Contract
price inequitable, the Contractor may file a proposal with the Contracting Officer for
an adjustment of the price(s) of the continued portion of the Contract, which proposal
shall be submitted within 90 days from the effective date of termination, unless
extended in writing by the Contracting Officer, and shall be accompanied by
appropriate supporting documentation of the claimed inequity.

The Contractor’'s responsibilities and obligations under this Article shall apply and
remain in full force and effect notwithstanding the pendency of any dispute or other
delay relating to determination of the appropriate price adjustment or any other issue
arising from the termination for convenience.

Unless otherwise provided in this Contract or by statute, the Contractor and all
subcontractors whose work is encompassed in the termination settlement shall
maintain all records and documents relating to the terminated portion of this Contract
for three (3) years after final settlement. This includes all books and other evidence
bearing on the costs and expenses of the Contractor under this Contract. The
Contractor shall make these records and documents available to the Authority, its
governing jurisdictions and any other federal, state, or local entities providing funding
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for this Contract, and to the Comptroller General of the United States, or the agents
or representatives of any of them, at the Contractor’s office, at all reasonable times,
without any direct charge.

4, ASSIGNMENT

(a)

(c)

Except as otherwise provided in this provision, the Contractor shall not transfer any of
its rights and obligations under this Contract to third parties without the prior consent
of the Authority. The Authority may recognize a third party as successor in interest to
the Contract in the event of a transfer of all or substantially all of the assets of the
Contractor, a Division of the Contractor involved in the performance of the Contract, or
a Parent company providing a performance guarantee under this Contract, (i.e., sales
of assets, transfer of assets pursuant to merger or consolation, or incorporation of a
proprietorship or partnership). Such recognition of the transfer shall be within the
discretion of the Contracting Officer after review of the facts and circumstances
surrounding each request. At the discretion of the Contracting Officer, the Contracting
Officer may conduct an evaluation of the successor party’s capability to perform the
Contract in the same manner and to the same extent the Contracting Officer was
empowered to conduct a responsibility determination as part of the original solicitation
for this Contract. Should the Contracting Officer, for any reason, not recognize such a
successor in interest, it may terminate this Contract for the convenience of the
Authority.

Any attempt to transfer by assignment not authorized by the Contracting Officer
hereunder shall constitute a material breach of the Contract on the part of the
Contractor and the Authority may thereupon terminate the Contract in accordance
with the TERMINATION FOR DEFAULT provisions set forth in the Contract.

Nothing contained herein shall be deemed to preclude the Contractor's assignment of
claims for monies due or to be become due the Contractor under this Contract to a
bank, trust company or other financing institution, including any Federal lending
agency, upon written notice of such assignment to the Authority.

5. DISPUTES

(a)

Except as otherwise provided in this Contract, any dispute concerning a question of
fact arising under or related to this Contract which is not disposed of by agreement,
shall be decided by the Contracting Officer, who shall reduce his/her decision to
writing and mail or otherwise furnish a copy thereof to the Contractor. The decision of
the Contracting Officer shall be final and conclusive unless, within thirty (30) calendar
days from the date of receipt of such copy, the Contractor mails or otherwise furnishes
to the Contracting Officer a written notice of appeal addressed to the Authority Board
of Directors. Such notice should indicate that an appeal is intended and should
reference the decision and contract number. The decision of the Board of Directors or
its duly authorized representative for the determination of such appeals shall be final
and conclusive unless in proceedings initiated by either party for review of such
decision in a court of competent jurisdiction, the court determines the decision to have
been fraudulent, or capricious, or arbitrary, or so grossly erroneous as necessarily to
imply bad faith, or is not supported by substantial evidence. In connection with any
appeal proceeding under this Article, the Contractor, or the Authority, as the case may
be, shall be afforded an opportunity to be heard and offer evidence in support of its
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appeal. Pending final decision of a dispute hereunder, the Contractor shall proceed
diligently with the performance of the Contract and in accordance with the Contracting
Officer's decision. The Armed Services Board of Contract Appeals is the authorized
representative of the Board of Directors for final decisions on an appeal.

This DISPUTES Article does not preclude consideration of questions of law in
connection with decisions provided for in paragraph (a) above. Nothing in the
Contract, however, shall be construed as making final the decisions of the Board of
Directors or its representative on a question of law.
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CHAPTER VIl - INDEMNIFICATION/INSURANCE/RISK OF LOSS

Indemnification

1.

Contractor shall indemnify, defend and hold harmless the Authority, its directors, officers,
employees and agents, from all liabilities, obligations, damages, penailties, claims, costs,
charges and expenses (including reasonable attorney’s fees), of whatsoever kind and nature for
injury, including personal injury or death of any person or persons, and for loss or damage to any
property, including the property of the Contractor and the Authority, occurring in connection with,
or in any way arising out of the use, occupancy and performance of the work and/or any acts in
connection with activities to be performed under this contract, unless the loss or damage is due
to the sole negligence of the Authority. Nothing in the preceding sentence shall be deemed to
relieve Contractor from ultimate liability for any obligation of Contractor under this Contract.

Contractor shall indemnify, defend and hold harmless the Authority, its directors, officers,
employees and agents, against any and all claims, liabilities, losses, demands, damages,
penalties, costs, charges, remedial costs, environmental claims, fees or other expenses
including attorneys’ fees, related to, arising from or attributable to any effluent or other
hazardous waste, residue, contaminated soil or other similar material discharged from, removed
from, or introduced on, about or under the job site; provided, however, that the foregoing
indemnity does not apply to loss or damage due to preexisting conditions, whether known or
unknown.

If any action or proceeding relating to the indemnification required is brought against the
Authority, then upon written notice from the Authority to the Contractor, the Contractor shall, at
the Contractor’s expense, resist or defend such action or proceeding by counsel approved by the
Authority in writing, such approval not to be unreasonably withheld, but no approval of counsel
shall be required where the cause of action is resisted or defended by counsel of any insurance
carrier obligated to resist or defend the same. The Authority reserves the right to use its own
counsel under this indemnity at Contractor’s sole cost and expense.

Contractor understands and agrees that it is Contractor's responsibility to provide
indemnification to the Authority pursuant to this Section. The provision of insurance, while
anticipated to provide a funding source for this indemnification, is in addition to any
indemnification requirements and the failure of Contractor's insurance to fully fund any
indemnification shall not relieve the Contractor of any obligation assumed under this
indemnification.

Minimum Insurance Requirements

The following outlines the minimum insurance coverages and limits of insurance for those coverages
that Contractor will be required to purchase and maintain. Contractor shall procure, at their sole cost
and expense the minimum required insurance as follows:

General Insurance Requirements

1)

2)

Contractor is required to maintain the insurance coverage(s) outlined in this Section for a period
of time commencing the sooner of the execution of this contract, or the start of Work, and
continuing through the completion of all work including any and all punch list and warranty work,
without interruption.

The insurance coverage and limits of insurance outlined herein are minimum coverage and
limits. Contractor is encouraged, at its sole cost and expense, to purchase any additional
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insurance coverages and or limits of insurance that Contractor deems prudent and necessary to
manage risk in the completion of this contract.

3) Upon written request from WMATA, contractor shall provide copies of any and all policy(s)
required by these Minimum Insurance Requirements, including all endorsement(s), within 5
business days of such request.

4) Receipt, review and communications regarding Certificates of Insurance (COl), Insurance
Policy(s), endorsements or other materials utilized to document compliance with these Minimum
Insurance Requirements does not constitute acceptance by WMATA.

9) Insurance Policies must be written on admitted paper, (unless otherwise indicated herein) with
an insurance company acceptable to WMATA,

6) Unless otherwise noted, “Claims Made” insurance policies are not acceptable.

7) Any insurance policy utilizing a Self-insured Retention (SIR) requires written approval from
WMATA.

8) Contractor is required to incorporate these Minimum Insurance Requirements into contract
requirements of all Sub-contractors of every tier. Contractor, at their sole peril may amend the
minimum required limits of coverage for Sub-contractors but not the Required Minimum
Coverage(s). Doing so does not relieve Contractor from its respective liability to WMATA.

9) Compliance with these Minimum Insurance Requirements does not relieve Contractor from their
respective liability to WMATA, even should that liability exceed the minimum insurance limits, or
minimum coverage requirements outlined herein.

Additional Insured(s)

Contractor and Sub-contractors of every tier are required to add WMATA and the WMATA Board of
Directors as additional insured(s) on all insurance policies purchased by Contractor and Sub-
contractors of every tier, including excess liability policy(s), with the exception of Workers’
Compensation and Professional Liability.

1) Coverage provided to any Additional Insured shall be primary and non-contributory to any
other insurance available to the Additional Insured, including coverage afforded to the
WMATA as an additional insured by Sub-contractors, and from other third parties.

2) Coverage provided to any Additional Insured shall be for claims arising out of both ongoing
operations and products and completed operations hazard.

3) Coverage available to any Additional Insured under the products and completed operations
hazard can only be limited to the applicable statute of repose in the jurisdiction(s) where the
contract scope of work takes place. The coverage provided by the additional insured
endorsement shall be at least as broad as the Insurance Service Office, Inc.’s Additional
Insured Form CG 20 10 11 85 or CG 20 26 11 85 as determined by WMATA.

4) Coverage available to the additional insureds shall not be limited to the minimum limits of
coverage outlined in this document.

Waiver of Subrogation

Contractor and Sub-contractors of every tier are required to have all insurance policies required
under these Minimum Insurance Requirements endorsed to waive the respective insurance
company’s rights of recovery against WMATA, and the WMATA Board of Directors.

1) Waiver shall be provided on an endorsement that is acceptable to WMATA.

Certificate of Insurance (COl)

Contractor shall providle WMATA an ACORD Certificate of Insurance (COl) and copy of the
Additional Insured endorsements as evidence that the insurance requirements of this Section have
been satisfied. Certificates of Insurance shall be emailed to COI@WMATA.COM.
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The cert holder box should read:

Washington Metropolitan Area Transit Authority
Office of Insurance, Room 8F

600 Fifth Street, NW

Washington, DC 20001

Additionally;

1)

2)

3)

Proposed material modifications to insurance required under this Section must be received
by WMATA at least 30 days prior to the effective date of the proposed modifications to such
insurance.

WMATA’s receipt of copies of any COI, policy endorsements or policies does not relieve
Contractor of the obligation to remain in compliance with the requirements of this Section at
all times. Contractor’s failure to so comply, and to continuously comply with these insurance
requirements shall constitute a material breach of this Contract.

Receipt of the COI does not constitute acceptance of the insurance outlined above.

Workers’ Compensation and Employer’s Liability

Required Minimum Limits of Coverage:

Workers’ Compensation Statutory

Employers’ Liability $1,000,000 Each Accident
$1,000,000 Disease Policy Limit
$1,000,000 Disease Each Employee

Required Minimum Coverage(s):

1)
2)

Workers’ Compensation Statutory Coverage must be provided on an “All States” basis.
Contractor and Sub-contractors of any tier performing work within 500 feet of navigable
water must have their Workers’” Compensation Policy endorsed to provide coverage for both
Jones Act Liability and Longshore and Harbor Workers’ Compensation Act Liability.

Commercial General Liability

Required Minimum Limits of Coverage:

$3,000,000 Each Occurrence Limit
$3,000,000 General Aggregate Limit
$3,000,000 Products and Completed Operations Limit

Required Minimum Coverage(s):

1)

2)

3)

4)

Commercial General Liability (CGL) coverage form shall be 1ISO Occurrence Form CG0001
(12/04) or its equivalent. Equivalency determination shall be made in WMATA'’s sole and
unreviewable discretion.

Required minimum limits of coverage may be achieved through a combination of the
aforementioned CGL coverage form and Umbrella Excess Liability coverage form(s),
provided that the umbrella excess liability coverage form(s) provide the same or broader
coverage than the prescribed CGL coverage form.

Policy shall be endorsed with Additional Insured Endorsement(s) in compiiance with the
“Additional Insured” Section below. Commercial General Liability and Umbrella Excess
Liability forms must provide defense coverage for additional insureds.

Policy shall be endorsed with a Waiver of Subrogation Endorsement(s) in compliance with
the Waiver of Subrogation” Section below.
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5) Defense Costs (Allocated Loss Adjustment Expense) must be included and in excess of the
policy limits for all Primary Liability and Umbrella Excess Liability Policies.

6) Policy shall be endorsed with ISO endorsement CG 25 04 03 97: “Designated Location
General Aggregate Limit", and designate “Any and all locations” as the Designated
Location.

Business Auto Liability
Required Minimum Limits of Coverage:

[ $5,000,000 | Combined Single Limit ]

Required Minimum Coverage(s):

1) Business Auto Liability shall be written on ISO Business Auto Coverage Form CA 00 01 03
06, or its equivalent. Equivalency determination shall be made in WMATA’s sole and
unreviewable discretion.

2) Policy shall be endorsed with Additional Insured Endorsement(s) in compliance with the
“Additional Insured” Section below.

3) Policy shall be endorsed with a Waiver of Subrogation Endorsement(s) in compliance with
the Waiver of Subrogation” Section below.

4) Business Auto Liability minimum Combined Single Limit requirements may be obtained
through the combination of a Primary Business Auto Liability policy and an Umbrella Excess
Liability policy provided that the Umbrella Excess Liability policy complies with items 1
through 3 above.

MCS-90 Endorsement for work involving the transportation or disposal of any hazardous material or
waste off of the jobsite. |f the MCS-90 Endorsement is required, minimum auto liability limits of
$5,000,000 per occurrence are also required.

Non-Owned Disposal Site (NODS) Endorsement providing coverage for the Contractor's legal
liability arising out of pollution conditions at the designated nonowned disposal site.

Property/Installation Floater to cover all-risk of physical loss or damage to property to be used in,
incidental to, or during the installation of and any resultant damage caused by installation in
connection with this contract. WMATA should be named loss payee to the extent of its interest, if
any, in the property insured. The coverage under such policy should have limits of liability in
accordance with the value of the property.

Pollution Liability Insurance. Contractor, or any Sub-contractor, of any tier, or any supplier
performing demolition of any pre-existing structures, moving, removal, or handling of any hazardous
materials are required to maintain Pollution Liability Coverage as follows:
1) Minimum Policy Limits of $2,000,000, each claim.
2) Coverage can be written on an “Occurrence” or “Claims Made” Basis.
3) Coverage can be written on ‘Non-Admitted” paper.
4) Policy shall be endorsed with Additional Insured Endorsement(s) in compliance with the
“Additional Insured” section below.
5) Policy shall be endorsed with a Waiver of Subrogation Endorsement(s) in compliance with
the Waiver of Subrogation” section below.

57
Rev. 06/15



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
RFP: FQ15225/SAC - JGB Uninterruptable Power Source Replacement

CHAPTER Vill - INTELLECTUAL PROPERTY RIGHTS

PATENT INDEMNITY

The Contractor shall indemnify the Authority and its officers, agents and employees against
liability, including costs, for infringement of any United States patent (except a patent issued
upon an application that is now or may hereafter be withheld from issue pursuant to a
Secrecy Order under 35 U.S.C. 181) arising out of the manufacture or delivery of supplies,
the performance of services, or the construction, alteration, modification, or repair of real
property under this Contract. This indemnity shall not apply unless the Contractor is informed
as soon as practicable by the Authority of the suit or action alleging such infringement, and is
given such opportunity as is afforded by applicable laws, rules, or regulations to participate in
the defense thereof; and further, such indemnity shall not apply to:

(1 An infringement resulting from compliance with specific written instructions of the
Contracting Officer directing a change in the supplies to be delivered or in the
materials or equipment to be used, or directing a manner or performance of the
Contract not normally used by the Contractor;

(2) An infringement resulting from addition to, or change in, such supplies or
components furnished or construction work performed that was made subsequent to
delivery or performance by the Contractor; or

(3) A claimed infringement which is unreasonably settled without the consent of the
Contractor, unless required by final decree of a court of competent jurisdiction.

WITHHOLD/SET-OFF

The Authority shall have all of its common law, equitable and statutory rights of set-off.
These rights shall include, but not be limited to, the Authority’s option to withhold for the
purposes of set-off any moneys due to the Contractor under this contract up to any amounts
due and owing to the Authority with regard to this Contract, any other Contract with the
Authority, including any contract for a term commencing prior to the term of this contract,
plus any amounts due and owing to the Authority for any other reason including, without
limitation, tax delinquencies, fee delinquencies or monetary penalties relative thereto. The
Authority shall exercise its set-off rights in accordance with normal practices including, in
cases of set-off pursuant to an audit, the finalization of such audit by the Authority, its
representatives, or the Federal Government.

RIGHTS IN TECHNICAL DATA- GENERAL

Not Applicable

RIGHTS IN TECHNICAL DATA — UNLIMITED

(a) The term technical data as used in this article means technical writing, computer
software, sound recordings, pictorial reproductions, drawings, or other graphic
representations and works of a technical nature, whether or not copyrighted, which
are specified to be delivered pursuant to this Contract. The term does not include
financial reports, cost analyses, and other information incidental to Contract
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administration. Computer software as used in this article means computer programs,
computer data bases, and documentation thereof.

The Authority or any third party designated by the Authority to assist it in the
administration of this Contract or the inspection or verification of the product
produced under this Contract, shall have the right to use, duplicate or disclose
technical data, which includes computer software, in whole or in part, in any manner
and for any purpose whatsoever, and to have or permit others to do so-

(1) Any manuals, instructional materials prepared for installation, operation,
maintenance or training purposes;
(2) Technical data pertaining to end items, components or processes which were

prepared for the purpose of identifying sources, size, configuration, mating
and attachment characteristics, functional characteristics and performance
requirements (“form, fit and function" data; e.g., specification control
drawings, catalog sheets, outline drawing; except for the computer software it
means data identifying source, functional characteristics, and performance
requirements but specifically excludes the source code, algorithm, process,
formulae, and flow charts of the software);

(3) Other technical data which has been, or is normally fumished without
restriction by the Contractor or subcontractor:

(4) Other specifically described technical data which the parties have agreed will
be furnished without restriction;

(5) All computer software regardless of whether it is technical data as defined in

this Article, including the source code, algorithm, process, formulae, and flow
charts, which is developed or materially modified by the Contractor for the
Authority or for which the Authority is required by federal law or regulation to
provide a royalty-free, irrevocable and nonexclusive license to the federal
government.

The Authority shall have the right to use, duplicate, or disclose technical data other
than that defined in paragraph a. in whole or in part, with the express limitation that
such technical data shall not, without the written permission of the party furnishing
such technical data, be

(1) Released or disclosed in whole or in part outside the Authority,

(2) Used in whole or in part by the Authority for manufacture, or

(3) Used by a party other than the Authority except for: (i) emergency repair or
overhaul, (ii) where the item or process concerned is not otherwise
reasonably available to the Authority to enable timely performance of the
work, or (i) administration of this contract or the inspection or verification of
the product produced under this contract where the third party has a written
contract with the Authority to perform these efforts. In all cases described in
this subsection, the release or disclosure outside of the Authority shall be
subject to a written prohibition against further use, release or disclosure by
the party receiving the technical data.

Technical data provided in accordance with the provisions of paragraph c. shall be
identified by a legend which suitably recites the aforesaid limitation. Nothing herein
shall impair the right of the Authority to use similar or identical data acquired from
other sources.
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Where any item is purchased as a separate line item in the contract, that purchase
includes all integral parts of that item, including any computer software, source
codes, algorithms, processes, formulae, and flow charts. As such, the Authority has
full rights to use, duplicate or disclose any or all parts of the item, including computer
software, in whole or in part, in any manner and for any purpose whatsoever, and to
have or permit others to do so. Should disclosure of the computer software be
required only under this paragraph, then the Contracting Officer may waive the
provisions of this paragraph if he certifies in writing that the item is commercially
available from multiple sources and the product from any of those sources will be
fully compatible with existing Authority property.

Material covered by copyright:

(1) The Contractor agrees to and does hereby grant to the Authority, and to its
officers, agents and employees acting within the scope of their official duties,
a royalty-free, nonexclusive and irrevocable license throughout the world for
Authority purposes to publish, translate, reproduce, deliver, perform, dispose
of, and to authorize others so to do, all (i) technical data and (i) computer
software covered by subsection (b) (5) now or hereafter covered by
copyright.

(2) No such copyrighted matter shall be included in (i) technical data or (ii)
computer software covered by subsection (b) (5) furnished hereunder without
the written permission of the copyright owner for the Authority to use such
copyrighted matter in the manner above described.

(3) The Contractor shall report to the Authority (or higher-tier contractor)
promptly and in reasonable written detail each notice or claim of copyright
infringement received by the Contractor with respect to any (i) technical data
or (ii) computer software covered by subsection (b)(5) provided to the
Authority.

Relation to patents: Nothing contained in this Article shall imply a license to the
Authority under any patent, or be construed as affecting the scope of any license or
other right otherwise granted to the Authority under any patent.

Any dispute under this AOrticle shall be subject to the DISPUTES article of this
Contract.

Notwithstanding any other payment provision in this Contract, the Contracting Officer
may retain from payment up to 10 percent of the contract price until final delivery and
acceptance of the technical data defined in this Article and as required to be
furnished by the bid schedule or the contract specification.

NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT

[SUPPLIES]

(a)

The Contractor shall report to the Contracting Officer, promptly and in reasonable
written detail, each notice or claim of patent or copyright infringement based on the
performance of this Contract of which the Contractor has knowledge.

In the event of any claim or suit against the Authority on account of any alleged
patent or copyright infringement arising out of the performance of this Contract or out
of the use of any supplies furnished or work or services performed hereunder, the
Contractor shall furnish to the Authority, when requested by the Contracting Officer,
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all evidence and information in possession of the Contractor pertaining to such suit or
claim. Such evidence and information shall be furnished at the expense of the
Authority except where the Contractor has agreed to indemnify the Authority.

The substance of this Article shall be included in all subcontracts.
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CHAPTER IX — ADDITIONAL COVENANTS/LEGAL REQUIREMENTS

NONDISCRIMINATION ASSURANCE

(a)

(b)

Nondiscrimination Assurance: In accordance with Title VI of the Civil Rights
Act, as amended, 42. U.S.C. §2000d, section 303 of the Age Discrimination Act of
1975, as amended, 42 U.S.C. §6102, section 202 of the American with Disabilities
Act of 1990, 42 U.S.C. §12132, and Federal transit law at 49 U.S.C. §5332, the
contractor, sub-recipient, or subcontractor agrees that it will not discriminate against
any employee or applicant for employment because of race, color, creed, national
origin, sex, age, or disability. In addition, the contractor, sub-recipient, or
subcontractor agrees to comply with applicable Federal implementing regulations
and other implementing regulations that FTA may issue.

Equal Employment Opportunity: The following equal employment opportunity
requirements apply to this contract.

(1) Race, Color, Creed, National Origin, Sex: In accordance with Title VII of the
Civil Rights Act, as amended, 42. U.S.C. §2000e, and Federal transit laws at
49 U.S.C. §5332, the Contractor agrees to comply with all applicable equal
opportunity requirements of the U. S. Department of Labor (U.S. DOL)
regulations, "Office of Federal Contract Compliance Programs, Equal
Employment Opportunity, Department of Labor, " 41 C.F.R. Parts 60 et seq.,
(which implement Executive Order No. 11246, "Equal Employment
Opportunity," as amended by Executive Order No. 11375, "Amending
Executive Order 11246 Relating to Equal Employment Opportunity," 42
U.S.C. 2000e note), and with any applicable Federal statutes, executive
orders, regulations, and Federal policies that may in the future affect
construction activities undertaken in the course of the Contract. The
Contractor agrees to take affirmative action to ensure that applicants are
employed, and that employees are treated during employment without regard
to their race, color, creed, national origin, sex or age. Such action shall
include, but not be limited to, the following: employment, upgrading, demotion
or transfer, recruitment or recruitment advertising, layoff or termination; rates
of pay or other forms of compensation; and selection for training, including
apprenticeship. In addition, the Contractor agrees to comply with any
implementing requirements FTA may issue.

(2) Age: In accordance with Section 4 of the Age Discrimination in Employment
Act of 1967, as amended, 29 U.S.C. §623 and Federal transit law at 49
U.S.C. §5332, the Contractor agrees to refrain from discrimination against
present and prospective employees for reason of age. In addition, the
Contractor agrees to comply with any implementing requirements FTA may
issue.

(3) Disabilities: In accordance with section 102 of the Americans with Disabilities
Act, as amended, 42 U.S.C. §12112, the Contractor agrees that it will
comply with the requirements of U. S. Equal Employment Opportunity

Commission, "Regulations to Implement the Equal
Employment Provisions of the Americans with Disabilities Act," 29 C.F.R.
Part 1630, pertaining to employment of persons with disabilities. In
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addition, the Contractor agrees to comply with any implementing
requirements FTA may issue.

The Contractor also agrees to include all of these requirements in each subcontract
financed in whole or in part with Federal assistance provided by FTA, modified only if
necessary to identify the affected parties.

Failure by the contractor, sub-recipient, or subcontractor to carry out these
requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the Authority deems appropriate.

CONTRACT _WORK HOURS AND _SAFETY STANDARDS ACT-OVERTIME

COMPENSATION

This Contract, to the extent that it is of a character specified in the Contract Work Hours and
Safety Standards Act (40 U.S.C. 327-333), is subject to the following provisions and to all
other applicable provisions and exceptions of such Act and the regulations of the Secretary
of Labor thereunder.

(a)

(b)

(c)

Overtime requirements. No Contractor or subcontractor contracting for any part of
the contract work which may require or involve the employment of laborers,
mechanics, apprentices, trainees, watchmen, and guards shall require or permit any
laborer, mechanic, apprentice, trainee, watchman, or guard in any workweek in
which he or she is employed on such work to work in excess of 40 hours in such
work week on work subject to the provisions of the Contract Work Hours and Safety
Standards Act unless such laborer, mechanic, apprentice, trainee, watchman, or
guard receives compensation at a rate not less than one and one-half times his basic
rate of pay for all such hours worked in excess of 40 hours in such work week.

Violation. Liability for Unpaid Wages - Liquidated damages. In the event of any
violation of the provisions of paragraph (a) the Contractor and any subcontractor
responsible therefore shall be liable to any affected employee for his unpaid wages.
In addition, such Contractor and subcontractor shall be liable to the Authority for
liquidated damages. Such liquidated damages shall be computed with respect to
each individual laborer, mechanic, apprentice, trainee, watchman or guard employed
in violation of the provision of paragraph (a) in the sum of $10 for each calendar day
on which such employee was required or permitted to be employed on such work in
excess of his standard work week of 40 hours without payment of the overtime
wages required by paragraph (a).

Withholding for unpaid wages and liquidated damages. The Contracting Officer may
withhold from the Contractor, from any monies payable on account of work
performed by the Contractor or subcontractor, such sums as may be administratively
determined to be necessary to satisfy any liabilites of such Contractor or
subcontractor for unpaid wages and liquidated damages as provided in the
provisions of paragraph (b).

Subcontracts. The Contractor shall insert paragraphs (a) through (d) of this Article in
all subcontracts and shall require their inclusion in all subcontracts of any tier.
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(e) Records. The Contractor shall maintain payroll records containing the information
specified in 29 CFR 516.2(a). Such records shall be preserved for three (3) years
from the completion of this Contract.

WALSH-HEALEY PUBLIC CONTRACTS ACT

If this Contract is for the manufacture or furnishing of materials, supplies, or equipment in an
amount which exceeds or may exceed $10,000 and is subject to the Walsh-Healey Public
Contracts Act, as amended (41 U.S.C. 35-45) the following terms and conditions apply:

(a) All stipulations required by the Act and regulations issued by the Secretary of Labor
(41 CFR Chapter 50) are incorporated by reference. These stipulations are subject
to all applicable rulings and interpretations of the Secretary of Labor that are now, or
may be hereafter, be in effect.

(b) All employees whose work relates to this Contract shall be paid not less than the
minimum wage prescribed by regulations issued by the Secretary of Labor (41 CFR
50-202.2). Learners, student learners, apprentices, and handicapped worker may be
employed at less than the prescribed minimum wage (see 41 CFR 50-202.3) to the
same extent that such employment is permitted under Section 14 of the Fair Labor
Standards Act (41 U.S.C. 40).

DAVIS-BACON AND COPELAND ANTI-KICKBACK ACTS

If this Contract is for the construction, alteration, or repair of a public building or public works,
it is subject to the Davis-Bacon and Related Acts. All rulings and interpretations of the
Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated
by reference in this contract.

CONVICT LABOR

(a) Except as provided in paragraph (b) , the Contractor shall not employ in the
performance of this Contract any person undergoing a sentence of imprisonment
imposed by any court of a State, the District of Columbia, Puerto Rico, the Northern
Mariana Islands, American Samoa, Guam or the U.S. Virgin Islands.

(b) The Contractor is not prohibited from employing persons:
(N On parole or probation to work at paid employment during the term of their
sentence;
(2) Who have been pardoned or who have served their terms; or

(3) Confined for violation of the laws of the States, the District of Columbia,
Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, or the
U.S. Virgin Islands who are authorized to work at paid employment in the
community under the laws of such jurisdiction, if—

(i) The worker is paid or is in an approved work or training program on a
voluntary basis;
(ii) Representatives of local union central bodies or similar labor union

organizations have been consulted;
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(iii) Such paid employment will not result in the displacement of employed
workers, or be applied in skills, crafts, or trades in which there is a
surplus of available gainful labor in the locality, or impair existing
contracts or services;

(iv) The rates of pay and other conditions of employment will not be less
than those paid or provided for work of a similar nature in the locality
in which the work is being performed; and

(v) The Attorney General of the United States has certified that the work-
release laws or regulations of the jurisdiction involved are in
conformity with the requirements of Executive Order 11755, as
amended by Executive Orders 12608 and 12943,

COVENANT AGAINST CONTINGENT FEES

The Contractor warrants that no person or selling agency has been employed or retained to
solicit or secure this Contract upon an agreement or understanding for a commission,
percentage, brokerage or contingent fee, excepting bona fide employees or bona fide
established commercial or selling agencies maintained by the Contractor for the purpose of
securing business. For breach or violation of this warranty, the Authority shall have the right
to annul this Contract without liability or, in its discretion, to deduct from the Contract price or
consideration, or otherwise recover, the full amount of such commission, percentage,
brokerage, or contingent fee.

SEAT BELT USE POLICY

The Contractor agrees to comply with terms of Executive Order No. 13043 ‘Increasing Seat
Belt Use in the United States” and is encouraged to include those requirements in each
subcontract awarded for work relating to this contract.

SENSITIVE SECURITY INFORMATION

The Contractor must protect, and take measures to assure that its subcontractors at each
tier protect, “sensitive information” made available during the course of administering an
Authority contract or subcontract in accordance with 49 U.S.C. Section 40119(b) and
implementing DOT regulations, “Protection of Sensitive Security Information,” 49 CFR Part
15, and with 49 U.S.C. Section 114(s) and implementing Department of Homeland Security
regulations, “Protection of Sensitive Security Information,” 49 CFR Part 1520.

LAWS AND REGULATIONS

The Contractor shall be responsible to fully inform itself of the requirements for and to
comply with any applicable State of Maryland, Commonwealth of Virginia, District of
Columbia, Federal and jurisdictional laws and regulations governing the service to be
provided under the contract. Further, the Contractor shall be responsible to obtain, at its own
cost and expense, any and all licenses/permits required to transact business in any political
jurisdictions to be serviced.

HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA
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The Contractor agrees to submit a Material Safety Data Sheet (Department of Labor
Form OSHA-20), as prescribed in Federal Standard No. 313B, for all hazardous
material five days before delivery of the material, whether or not listed in Appendix A
of the Standard. This obligation applies to all materials delivered under this Contract
which involve exposure to hazardous materials or items containing these materials.

"Hazardous material," as used in this Article, is as defined in Federal Standard No.
313B, in effect on the date of this contract.

Neither the requirements of this Article nor any act or failure to act by the Authority
shall relieve the Contractor of any responsibility or liability for the safety of Authority,
Contractor, or subcontractor personnel or property.

Nothing contained in this Article shall relieve the Contractor from complying with
applicable Federal, state, and local laws, codes, ordinances, and regulations
(including the obtaining of licenses and permits) in connection with hazardous
material.

The Authority's rights in data furnished under this Contract with respect to hazardous
material are as follows:

(N To use, duplicate and disclose any data to which this Article is applicable.
The purposes of this right are to (i) apprise personnel of the hazards to which
they may be exposed in using, handling, packaging, transporting, or
disposing of hazardous material (ii) obtain medical treatment for those
affected by the material; and (iii) have others use, duplicate, and disclose the
data for the Authority for these purposes.

(2) To use, duplicate, and disclose data furnished under this Article, in
accordance with subparagraph (e)(1) above, in precedence over any other
provision of this Contract providing for rights in data.

(3) That the Authority is not precluded from using similar or identical data
acquired from other sources.

(4) That the data shall not be duplicated, disclosed, or released outside the
Authority, in whole or in part for any acquisition or manufacturing purpose, if
the following legend is marked on each piece of data to which this Article
applies -

“This is furnished under Authority Contract No. and shall not be used,
duplicated, or disclosed for any acquisition or manufacturing purpose without
the permission of ....... This legend shall be marked on any reproduction of
this data."

(End of legend)

(5) That the Contractor shall not place the above legend or any other restrictive
legend on any data which (i) the Contractor or any subcontractor previously
delivered to the Authority without limitations: or (i) should be delivered
without limitations under the conditions specified in the Article entitled Rights
in Technical Data.
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The Contractor shall insert this Article, including this paragraph, with appropriate
changes in the designation of the parties, in subcontracts at any tier (including
purchase designations or purchase orders) under this Contract involving hazardous
material.

LIVING WAGE

The Authority's Living Wage Policy and implementing regulations apply with respect to all
contracts for services (including construction) awarded in an amount that exceeds $100,000
in a 12-month period. To the extent this Contract meets those criteria, the following
requirements are applicable:

(a)

(b)

(d)

The Authority’s Living Wage Rate is $13.48 per hour, and may be reduced by the
contractor’s per-employee cost for health insurance.

The Contractor shall:

(m Pay the Authority’s Living Wage Rate, effective during the time the work is
performed, to all employees who perform work under this Contract;

(2) Include the Living Wage provision in all subcontracts that exceed $15,000 in
a 12 month period awarded under this Contract;
(3) Maintain payroll records, in accordance with the retention and

examination of records requirements in the General Provisions, and shall
include a similar provision in affected subcontracts that requires the
subcontractor to maintain its payroll records for the same length of time; and

(4) Certify with each monthly invoice that the Authority Living Wage Rate was
paid to affected employees, or if applicable, certify prior to contract award or
contract extension, if any, that one or more of the exemptions in paragraph
(d) below applies.

The Contractor shall not split or subdivide a contract, pay an employee through a
third party, or treat an employee as a subcontractor or independent contractor to
avoid compliance with the Living Wage provisions.

Exemptions to the Living Wage provisions include:

(1M Contracts and agreements subject to higher wage rates required federal law
or collective bargaining agreements;

(2) Contracts or agreements for regulated utilities;

(3) Emergency services to prevent or respond to a disaster or
imminent threat to public health and safety;

(4) Contractor employees who work less than full-time; and

(5) Contractors who employ fewer than ten employees.

The Authority may adjust the Living Wage Rate effective in January of each year.
The adjustment will reflect the average Living Wage Rate among Metro’s Compact
Jurisdictions with Living Wage provisions. If after contract award the living wage
rate increases, the Contractor is entitled to an equitable adjustment to the contract
price in the amount of the increase for employees who are affected by the escalated
wage.
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Failure to comply with the Authority’s Living Wage provisions shall result in the Authority’s
right to exercise available contract remedies, including contract termination and/or
debarment from future contracts.

METRIC SYSTEM

To the extent the Federal Government directs, the Contractor agrees to use the metric
system of measurement in its Project activities, in accordance with the Metric Conversion
Act, as amended by the Omnibus Trade and Competitiveness Act, 15 U.S.C. 205a et seq;
Executive Order No. 12770, “Metric Usage in Federal Government Programs,” 15 U.S.C.
20%5a note; and applicable U.S. DOT or FTA regulations in accordance with applicable
Federal directives. As practicable and feasible, the Contractor agrees to supply products
and services with dimensions expressed in the metric system of measurement. Metric usage
shall not be required to the extent that such use is impractical or is likely to cause significant
inefficiencies or loss of markets to United States firms.

WHISTLEBLOWER PROTECTION

(a) The Contractor and its subcontractors shall encourage their employees and
independent contractors to report information—without fear of actual or threatened
discrimination, retaliation or reprisal—that they in good faith reasonably believe is
evidence of gross mismanagement; gross misuse or waste of public resources or
funds; fraud; violation of law; abuse of authority in connection with the conduct of
WMATA operations or contracts; or a substantial and specific danger to health,
security or safety. The Contractor and its subcontractors shall notify their employees
that they may make reports under this paragraph to:

(1) WMATA's Office of Inspector General (OIG), in person, in writing, through the
OIG Hotline (888-234-2374) or email wmata-oig-hotline@verizon.net or by
any other reasonable means;

(2) WMATA's Metro Transit Policy Department (MTPD), in person, by telephone
(202-962-2121) or by any other reasonable means, or to the OIG, if the
information constitutes a potential violation of criminal law:

(3) WMATA's Chief Safety Officer, in person, in writing, through the SAFE
Hotline (202-249-7233) or email safety@wmata.com, or by any other
reasonable means; or

(4) Any other official, office or agency within WMATA or outside WMATA that the
employee or independent contractor reasonably believes has the authority to
act on the matter.

(b) The Contractor, its employees, independent contractors and subcontractors shall
cooperate with any inquiry or review by an authorized official of WMATA, or by the
federal government or any other governmental entity with jurisdiction over WMATA,
regarding a matter that would constitute a report under paragraph (a) or a violation of
this or any whistleblower provision of this Contract, and with any enforcement or
judicial proceeding arising from such inquiry or review.

(c) The Contractor and its subcontractors shall not interfere with or deny the right of any
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employee or independent contractor of either the Contractor or any of its
subcontractors to make a report under paragraph (a). The Contractor and its
subcontractors shall not recommend, take or threaten to take any action having a
negative or adverse impact on any employee or independent contractor of either the
Contractor or any of its subcontractors because he or she:

(1) made or is perceived to have made a report under paragraph (a);

(2) sought a remedy under applicable law after making a report under paragraph
(a);

(3) participated in or cooperated with an inquiry or review by an authorized

official of WMATA, or by the federal government or any other governmental
entity with jurisdiction over WMATA, regarding a matter that would constitute
a report under paragraph (a) or a violation of this or any whistleblower
provision of this Contract, or with an enforcement or judicial proceeding
arising from such inquiry or review;

(4) refused to obey an order that would violate law; or

(5) refused to work or authorize work when a hazardous safety or security
condition presents an imminent danger of death or serious injury, there was
no reasonable alternative to refusal, there was not sufficient time to eliminate
the danger in absence of refusal and the individual, where possible, notified
the Contactor or subcontractor of the condition and of the intent not to
perform or authorize work.

The Contractor shall include, or shall cause to be included, the substance of this
Article, including this paragraph (d), in its subcontracts at all tiers.

The Contractor and its subcontractors shall comply with the National Transit Systems
Security Act (NTSSA), which prohibits discharging, demoting, suspending,
reprimanding or in any other way discriminating against an employee as a reprisal for
the employee lawfully and in good faith—

(M reporting a hazardous safety or security condition;

(2) refusing to work when a hazardous safety or security condition presents an
imminent danger of death or serious injury, there is no reasonable alternative
to refusal, there is not sufficient time to eliminate the danger in absence of
refusal and the individual, where possible, has notified the Contractor or
subcontractor of the condition and of the intent to not perform work;

(3) refusing to authorize the use of any safety or security related equipment,
track or structures, if the individual is responsible for their inspection or repair
and reasonably believes they are in a hazardous safety or security condition,
there is no reasonable alternative to refusal, there is not sufficient time to
eliminate the danger in absence of refusal and the individual, where possible,
has notified the Contractor or subcontractor of the condition and of the intent
not to authorize use of hazardous equipment or infrastructure unless
corrected,;
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(4) providing information for or directly assisting in an investigation of conduct
that the individual reasonably believes to be in violation of federal law
regarding safety, security or fraud, waste or abuse of funds intended for
safety or security;

(5) refusing to violate or assist in violation of federal public transportation safety
or security law;

(6) cooperating with a safety or security investigation by the U.S. Secretary of
Transportation, U.S. Secretary of Homeland Security or the National
Transportation Safety Board:

(7) furnishing information to law enforcement agencies relating to an accident or
incident resulting in damage to property, injury or death; or

(8) filing a complaint under the NTSSA or testifying regarding such complaint.

The Contractor shall notify the Authority of any instance, related to this Contract, of a
report under sub-paragraph (e)(1) or refusal under sub-paragraphs (e)(2), (3) or (5).

The enforcement, filing and investigation of complaints, and remedies under this
section shall be governed by the NTSSA, applicable federal regulations and federal
law.

This Article shall be interpreted in accordance with the NTSSA. If any provision is
found to be in conflict with the NTSSA, the NTSSA shall govern.

The Contractor shall include, or shall cause to be included, the substance of this
Article, including this paragraph, in its subcontracts at all tiers.

DRUG AND ALCOHOL TESTING

Contractors who perform safety-sensitive functions shall be subject to compliance with a
drug and alcohol testing program according to Federal guidelines published in FTA
regulations (49 CFR Part 655).

EMPLOYMENT RESTRICTION WARRANTY

(a)

(a)

The Contractor warrants that it will not offer employment to, solicit or discuss the
interest of prospective employment of, or otherwise engage in substantive
employment-related discussions or communications with,  any present or former
officer or employee of the Authority who has been involved, directly or indirectly, in
any matter of financial interest to the Contractor until at least one (1) year after the
officer or employee has ceased involvement in or responsibility for the matter. Nor
shall the Contractor knowingly engage in communications of the nature described
above with any immediate family member or member of the household of any
Authority employee during the period in which such employee is involved in any such
matter of financial interest to the Contractor.

The one (1) year requirement described in paragraph (a) may be waived at the
discretion of the Contracting Officer if the Authority employee or former employee
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has been subject to a Reduction in Force; in such case, the Contracting Officer, once
he/she has been made aware of the Contractor's interest, will provide the Contractor
with a letter to that effect.

If a waiver is granted, or if a former employee of the Authority is eventually hired, the
Contractor shall ensure that the former employee is not involved in negotiating or
otherwise dealing with the Authority on any particular matter over which such
employee had responsibility during his or her period of employment at Authority.

Should the Contractor fail to comply with the provisions hereof, the Contracting
Officer shall have the right to withhold payment under this Contract in an amount not
to exceed 2% of the total Contract amount as liquidated damages to the Authority,
such withholding to be in addition to any other withholding or right of the Authority
under this Contract. Further, the Contracting Officer shall consider such violation in
evaluating the Contractor's responsibility in connection with award of any future
Authority contract. Any objections or appeal shall be settled in accordance with the
DISPUTE provisions of this Contract.

GRATUITIES

In connection with performance of work required under this Contract, or any changes
or modifications relative thereto, the giving of or offering to give gratuities (in the form
of entertainment, gifts or otherwise) by the Contractor, or any agent, representative
or other person deemed to be acting on behalf of the Contractor, or any supplier or
subcontractor furnishing material to or performing work under this Contractor, or any
agent, representative or other person deemed to be acting on behalf of such supplier
or subcontractor, to any Director, Officer or employee of the Authority; or to any
Director, Officer, employee or agent of any of the Authority's agents, consultants,
representatives or other persons deemed to be acting for or on behalf of the
Authority with a view toward securing a contract or securing favorable treatment with
respect to the awarding or amending, or the making of any determinations with
respect to the performing of such contract is expressly forbidden. The terms of this
GRATUITIES Atrticle shall be strictly construed and enforced in the event of violations
hereof.

OFFICIALS NOT TO BENEFIT

(a)

(b)

(c)

No member of or delegate to Congress, or resident commissioner, shall be admitted
to any share or part of this Contract, or to any benefit that may arise there from; but
this provision shall not be construed to extend to this Contract if made with a
corporation for its general benefit.

No member, officer or employee of the Authority or of a local public body during his
tenure or one year thereafter shall have any interest, direct or indirect, in this
Contract or the proceeds thereof.

Enforcement of this Article shall be consistent with 18 U.S.C. §431.

ORGANIZATIONAL CONFLICT OF INTEREST
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An organizational conflict of interest exists when the nature of the work to be
performed under a proposed contract or subcontract may, without some restriction
on future activities (1) result in an unfair competitive advantage to the contractor or
subcontractor; or (2) impair the contractor's objectivity in performing the contracted
work. Most typically this would arise when a contractor prepares a design or
specification for work that is to be procured competitively. It may also arise when a
contractor or one of its affiliates would have an economic interest in the outcome ofa
contract or project. Conflicts of interest may be either real or apparent.

In the event that the Contractor believes that it or any of its potential subcontractors
may have an organizational conflict of interest, it shall notify the Contracting Officer,
in writing, within five (5) work days after it becomes aware of the potential or actual
organizational conflict of interest. The written notification shall identify the nature and
circumstances of the perceived conflict and propose appropriate measures to
eliminate or mitigate the situation. The Contracting Officer will review the
circumstances and the proposed mitigation and notify the Contractor accordingly,
determining that: (1) no mitigation is required; (2) the conflict cannot be mitigated: or
(3) the conflict can be mitigated and accepts the proposed measures, or
recommends other and/or additional measures.

The failure of the Contractor to identify such perceived conflicts may result in the
contract award being rescinded or the Contract terminated for default.

Should the Contractor identify or become aware of a conflict during the term of this
Contract, including any extension of the Contract, which it could not reasonably have
anticipated prior to award, it shall notify the Contracting Officer in accordance with
paragraph (b) above, or request an exception to the restriction with supporting
rationale.  The Contracting Officer shall consider the Contractor's proposed
measures to mitigate or eliminate the conflict, or the request for an exception,

If the proposed measures are not determined to be feasible or are otherwise not
acceptable to the Contracting Officer, the Contracting Officer may terminate the
Contract in accordance with the TERMINATION FOR CONVENIENCE OF THE
AUTHORITY provisions of the Contract; or

If the request for an exception is not granted by the Contracting Officer, and the
Contract is not terminated for convenience, the Contractor shall be notified in writing
and be given ten (10) days from the date of the written notification to take all
necessary action to comply with the requirements of this provision.

If the proposed measures are determined acceptable to the Contracting Officer, the
Contracting Officer may grant a specific exception to this restriction, when in the
Contracting Officer's judgment, the exception will not create a conflict between the
Contractor's duties and obligations under this Contract and the duties and obligations
imposed on the Contractor under the contractual or other relationship for which an
exception is requested.

(1) If the Contractor fails to comply with the terms of this Article, the Contracting
Officer, may withhold payments due under the contract until such time as the
Contractor is in compliance or, should the non-compliance remain uncorrected
at the expiration of ten (10) days from written notice from the Contracting
Officer as provided in sub-paragraph (d)(2) , terminate the contract for default
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pursuant to the provisions of the TERMINATION FOR DEFAULT Article of the
Contract.

(2) The Contractor, in performing this Contract, shall avoid any conduct which
might result in or give the appearance of creating for Directors, Officers, or
employees of the Authority in their relationship with the Contractor, any
conflicts of interest or favoritism and/or the appearance thereof and shall avoid
any conduct which might result in a Director, Officer, or employee failing to
adhere to the Standards of Conduct adopted by the Authority's Board of
Directors.

(3) Any determination by the Contracting Officer under this Article shall be final
and shall be considered a question of fact within the meaning of the Disputes
Article of this Contract.

CONTRACTOR PERSONNEL

(a)

(b)

The Authority may direct the replacement of employees of the Contractor reasonably
deemed to be unsuitable by the Contracting Officer, or whose continued participation
in the Work is deemed contrary to the best interests of the Work. Except in
circumstances deemed exigent by the Contracting Officer, the reason for
replacement will be discussed between the Contractor and the Authority before a
replacement directive is issued. Upon receipt of a written replacement directive from
the Authority specifying the date by which the replacement must occur, the
Contractor shall proceed with the replacement and shall do so in a manner that
minimizes to the greatest extent practicable any impact upon any aspect of the Work.

Contractor personnel required to work on WMATA property must obtain a WMATA
vendors’ badge and successfully complete the mandatory safety training which must
be renewed yearly. Affected personnel should be advised by the Contractor that, to
obtain a vendor’s badge, a signed waiver to perform a background check is required.

FALSE STATEMENTS, CLAIMS OR SUBMISSIONS

(a)

The Contractor acknowledges its responsibility to undertaken its obligations under
this publicly-funded contract with full integrity and, to that end, to take all reasonable
steps to ensure that statements, claims and submissions made pursuant to the
Contract are provided in good faith and with a reasonable belief as to their
truthfulness, accuracy and completeness.

In the event that it is finally determined that any statement, claim, submission, or
certification made by or on behalf of the Contractor pursuant to a material element of
the Contract was knowingly false, fictitious or fraudulent, the Authority shall be
entitled to recover from the Contractor an amount equal to not more than two times
the monetary value of the benefit derived or sought to be derived by the Contractor
through its false statement, claim or submission .For purposes hereof, an element of
the Contract shall be deemed material if it impacted or could reasonably have been
intended to impact the disposition of any claim, Dispute, proposed or implemented
Change Order, proposed pricing or schedule adjustment of any nature, or other
substantive issue directly affecting the rights of the parties under the Contract.

73
Rev. 06/15



(c)

(d)

WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
RFP: FQ15225/SAC - JGB Uninterruptable Power Source Replacement

Where the Authority believes that there exist reasonable grounds to conclude that
the Contractor has engaged in one or more violations of paragraph (b), it shall so
notify the Contractor in writing, describing the nature of the potential violation(s). The
Contractor shall thereupon have 30 days following its receipt of such notification to
provide its written response. Absent resolution between the parties, the Authority
shall be authorized to initiate suit in a court of competent jurisdiction, asserting the
Contractor’'s violation(s) of paragraph (b) of this Article and the Authority’s
consequent entitlement to monetary relief. Claims relating to an alleged violation of
this Article shall be subject exclusively to judicial adjudication and shall not be
subject to the Disputes Article of this Contract or other administrative disposition,
except as may be expressly agreed upon between the parties

The rights of the Authority set forth in this Article are in addition to any such
additional contractual, legal or equitable rights which may arise upon the Contractor’s
submission of a knowingly false claim or statement, including without limitation the
Authority’s right to terminate the Contract for default. Nor shall the provisions of this
Article serve in any respect to limit, waive or modify any liability, civil or criminal, of
the Contractor or any of its officers, agents or employees which such conduct may
precipitate.
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CHAPTER X — MISCELLANEOUS ADDITIONAL PROVISIONS

FEDERAL, STATE, AND LOCAL TAXES

(a)

(b)

(c)

(d)

()

Except as may be otherwise provided in this Contract, the Contract price shall be
deemed to include all applicable Federal, State and Local taxes and duties.

Notwithstanding paragraph (a), with respect to any Federal excise tax or duty on the
transactions or property covered by this Contract, if a statute, court decision, written
ruling or regulation takes effect after the Contract date, and:

(1 Results in the Contractor being required to pay or bear the burden of any
such Federal excise tax or duty or increase in the rate thereof which would
not otherwise have been payable on such transactions or property, the
Contract price shall be increased by the amount of such tax or duty or rate
increase, provided the Contractor warrants in writing that no amount for such
newly imposed Federal excise tax or duty or rate increase was included in
the Contract price as a contingency reserve or otherwise; or

(2) Results in the Contractor not being required to pay or bear the burden of, or
in his obtaining a refund or drawback of, any such Federal excise tax or duty
which would otherwise have been payable on such transactions or property
or which was the basis of an increase in the Contract price, the Contract
price shall be decreased by the amount of the relief, refund, or drawback, or
that amount shall be paid to the Authority, as directed by the Contracting
Officer. The Contract price shall be similarly decreased if the Contractor,
through his fault or negligence or his failure to follow instructions of the
Contracting Officer, is required to pay or bear the burden of, or does not
obtain a refund or drawback of, any such Federal excise tax or duty.

Paragraph (b) above shall not be applicable to social security taxes or to any other
employment tax.

No adjustment of less than $250 shall be made in the Contract price pursuant to
paragraph (b).

As used in paragraph (b) the term “Contract date” means the date the Contract was
executed by the Authority. As to additional Supplies or Services procured by
modification to this Contract, the term “Contract date” means the effective date of
such modification.

The Contractor shall promptly notify the Contracting Officer of matters which may
result in either an increase or decrease in the Contract price under this Article and
shall take action with respect thereto as directed by the Contracting Officer.

FEDERAL/LOCAL/STATE SALES TAX

The Solicitation Instructions giving rise to award of this Contract advised of the nature and
extent of the Authority’s exemption from Federal, State, District of Columbia, municipal and
local taxation and, by submission of its Bid or Offer, the Contractor certified that none of the
taxes as to which the Authority is exempt were included in its bid price(s) or the final Contract
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Price. In the event that the Authority learns that, notwithstanding this certification, any taxes
to which the Authority is exempt are included in the final Contract Price, the Authority shall
be entitled to a reduction in the Contract Price reflecting such amount and a refund of monies
paid related to such taxes, plus applicable interest.

PUBLIC COMMUNICATION

The Contractor shall not issue communications to the media, place advertisements, nor
publicize through any means the services or goods they are providing WMATA under this
Contract without prior written consent of the Contracting Officer. The Contractor shall not
publish, in print or online, any communications products such as newsletters, press releases,
blogs or other communications to WMATA employees without prior written consent of the
Contracting Officer. Approval of any such requests shall be at the sole discretion of
WMATA.

CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE

(a) This Contract shall be deemed to be executed in the District of Columbia, regardless
of the domicile of the Contractor and shall be governed by and construed in
accordance with the laws of the District of Columbia except to the extent, if any,
superseded by federal law.

(b) The parties agree that any and all claims asserted by or against the Authority arising
hereunder or related hereto shall be heard and determined either in the courts of the
United States located in the District of Columbia, the state of Maryland or the
Commonwealth of Virginia or in the courts of the District of Columbia, state of
Maryland or Commonwealth of Virginia which maintain jurisdiction over such claims
and in which venue properly resides.

SEVERABILITY

If the Contract contains any unlawful provisions, the same shall be deemed of no effect, and
shall upon the application of either party be stricken from the Contract without affecting the
binding force of the Contract as it shall remain after omitting such provision.

SURVIVAL

In addition to any provision expressly set forth as surviving the expiration or termination of
this Contract, any provision of this Contract whose purpose would be defeated or rendered
meaningless by the expiration or earlier termination hereof shall be deemed to survive any
such expiration or termination.

ALL NECESSARY FEDERAL PROVISIONS DEEMED INCLUDED

It is the intent of the parties that each and every provision of law required to be inserted in
this Contract should be and is inserted herein. Every such provision is to be deemed to be
inserted herein, and if any such provision is not inserted or is not inserted in correct form,
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then this contract shall be deemed amended by such insertion so as to comply strictly with
the law and without prejudice to the rights of either party hereunder.
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CHAPTER XI| — FEDERAL PROVISIONS

1. NOTIFICATION OF FEDERAL PARTICIPATION

This project is being funded in whole or part with Federal funds.

2, ACCESS TO THIRD PARTY CONTRACT RECORDS

(a)

(b)

The Contractor agrees to provide the Authority, the FTA Administrator, the
Comptroller General of the United States or any of their authorized representatives
access to any books, documents, papers and records of the Contractor which are
directly pertinent to this contract for the purposes of making audits, examinations,
excerpts and transcriptions. The Contractor also agrees, pursuant to 49 CFR.
633.17 to provide the FTA Administrator or his authorized representatives including
any PMO Contractor access to Contractor’s records and construction sites pertaining
to a major capital project, defined at 49 U. S. C. 5302(a)1, which is receiving federal
financial assistance through the programs described at 49 U. S. C. 5307, 5309 or
5311.

The Contractor agrees to permit any of the foregoing parties to reproduce by any
means whatsoever or to copy excerpts and transcriptions as reasonably needed.

The Contractor agrees to maintain all books, records, accounts and reports required
under this contract for a period of not less than three years after the date of
termination or expiration of this contract, except in the event of litigation or settlement
of claims arising from the performance of this contract, in which case the Contractor
agrees to maintain same until the Authority, the FTA Administrator, the Comptroller
General, or any of their duly authorized representatives, have disposed of all such
litigation, appeals, claims or exceptions related thereto. Reference 49 CFR
18.39(i)(11).

3. RIGHTS IN DATA AND COPYRIGHTS — FTA

(a)

The term "subject data” used in this Article means recorded information, whether or
not copyrighted, that is delivered or specified to be delivered under this Contract. The
term includes graphic or pictorial delineation in media such as drawings or
photographs; text in specifications or related performance or design-type documents:
machine forms such as punched cards, magnetic tape, or computer memory printouts;
and information retained in computer memory. Examples include, but are not limited
to:  computer software, engineering drawings and associated lists; specifications,
standards, process sheets, manuals, technical reports, catalog item identifications,
and related information. The term "subject data" does not include financial reports,
cost analyses, and similar information incidental to project administration.

The following restrictions apply to all subject data first produced in the performance of
this contract:

(1) Except for its or WMATA's own internal use, the Contractor may not publish
or reproduce subject data in whole or in part, or in any manner or form, nor
may the Contractor authorize others to do so, without the written consent of
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the U.S. Government, until such time as the Government may have either
released or approved the release of such data to the public; this restriction on
publication, however, does not apply to Agreements with academic
institutions;

(2) In accordance with 49 C.F.R. § 18.34 and 49 C.F.R. 19.36, the Government
reserves a royalty-free, non-exclusive and irrevocable license to reproduce,
publish, or otherwise use, and to authorize others to use, the following
subject data for Federal Government purposes:

(i Any subject data developed under this contract whether or not a
copyright has been obtained; and

(i) Any rights of copyright to which the contractor purchases ownership
with Federal assistance.

When the Federal Transit Administration (FTA) provides financial assistance for a
planning, research, development, or a demonstration project, it is FTA's general
intention to increase mass transportation knowledge, rather than limit the benefits of
the Project to participants in the Project. Therefore, unless FTA determines
otherwise, the Contractor agrees that, in addition to the rights set forth in subsection
(b)(2) of this clause, FTA may make available to any FTA recipient, sub-recipient,
third party contractor, or third party subcontractor, either FTA's license in the
copyright to the subject data derived under this contract or 5 copy of the subject data
first produced under this contract. If this contract is not completed for any reason
whatsoever, all data developed under this contract shall become subject data as
defined in subsection (a) of this clause and shall be delivered as the Government
may direct.

Unless prohibited by state law, the Contractor agrees to indemnify, save, and hold
harmless WMATA and the Government, their officers, agents, and employees acting
within the scope of their official duties against any liability, including costs and
expenses, resuiting from any willful or intentional violation by the contractor of
proprietary rights, copyrights, or right of privacy, arising out of the publication,
translation, reproduction, delivery, use, or disposition of any data furnished under this
Contract. The Contractor shall not be required to indemnify WMATA and the
Government for any such liability arising out of the wrongful acts of employees or
agents of WMATA and the Government.

Nothing contained in this section on rights in data shall imply a license to WMATA or
the Government under any patent or be construed as affecting the scope of any
license or other right otherwise granted to WMATA or the Government under any
patent.

The requirements of paragraphs (b) and (c), do not apply to material furnished by the
Authority to the Contractor and incorporated in the work carried out under the
contract provided that the Contractor identifies the incorporated material at the time
of delivery of the work.

Any dispute arising under this Article shall be subject to the Disputes article of this
Contract.
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Notwithstanding any other payment provision in this contract, the Contracting Officer
may retain from payments due and owing the Contractor up to 10 percent (10 %) of
the contract price until final delivery and acceptance of the subject data defined in
this Article and as required to be furnished by the bid schedule or the contract
specification.

BUY AMERICA ACT

The contractor agrees to comply with 49 U.S.C. 5323(j) and 49 C.F.R. Part 661, which
provide that Federal funds may not be obligated unless steel, iron, and manufactured
products used in FTA-funded projects are produced in the United States, unless a waiver
has been granted by FTA or the product is subject to a general waiver. General waivers are
listed in 49 C.F.R. 661.7, and include final assembly in the United States for 15 passenger
vans and 15 passenger wagons produced by Chrysler Corporation, and microcomputer
equipment and software. Separate requirements for rolling stock are set out at 49 U.S.C.
5323(j)(2)(C) and 49 C.F.R. 661.11. Rolling stock must be assembled in the United States
and have a 60 percent domestic content.

CHARTER BUS REQUIREMENTS - N/A

Not Applicable

SCHOOL BUS REQUIREMENTS - N/A

Not Applicable

BUS TESTING - N/A

Not Applicable

CARGO PREFERENCE

The Contractor agrees:

(a)

(b)

To utilize privately owned United States-Flag commercial vessels to ship at least 50
percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo
liners, and tankers) involved, whenever shipping any equipment, materials, or
commodities pursuant to this Contract to the extent such vessels are available at fair
and reasonable rates for United States-Flag commercial vessels:

To furnish within 20 working days following the date of loading for shipments
originating within the United States, or within 30 working days following the date of
loading for shipments originating outside the United States, a legible copy of a rated,
"on-board" commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (a) above to WMATA (through the Contractor in the case of a
subcontractor's bills-of-lading) and to the Office of Cargo Preference, Maritime
Administration (MAR-590), 400 Seventh Street SW, Washington, DC 20590:
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{(c) To include these requirements in all subcontracts issued pursuant to this Contract
when the subcontract may involve the transport of equipment, material, or
commodities by ocean liner.

CLEAN AIR

(a) The Contractor agrees to comply with all applicable standards, orders or regulations
issued pursuant to the Clean Air Act, as amended, 42 U. S. C. §§ 7401 et seq. The
Contractor agrees to report each violation to the Authority and understands and
agrees that the Authority will, in turn, report each violation as required to FTA and the
appropriate EPA Regional Office.

(b) Flow-down requirement. The Contractor also agrees to include these requirements
in each subcontract exceeding $100,000 financed in whole or in part with Federal
assistance provided by FTA.

CLEAN WATER

(a) The Contractor agrees to comply with all applicable standards, orders or regulations
issued pursuant to the Federal Water Pollution Control Act, as amended, 33 U. S. C.
1251 et seq. The Contractor agrees to report each violation to the Authority and
understands and agrees that the Authority will, in turn, report each violation as
required to assure notification to FTA and the appropriate EPA Regional Office.

(b) Flow-down requirement. The Contractor also agrees to include these requirements

in each subcontract exceeding $100,000 financed in whole or in part with Federal
assistance provided by FTA.

RECYCLED PRODUCTS

The contractor agrees to comply with all the requirements of Section 6002 of the Resource
Conservation and Recovery Act (RCRA), as amended (42 U.S.C. 6962), including but not
limited to the regulatory provisions of 40 CFR Part 247, and Executive Order 12873, as they
apply to the procurement of the items designated in Subpart B of 40 CFR Part 247.

ENERGY CONSERVATION

(a) The Contractor agrees to comply with mandatory standards and policies relating to
the energy efficiency which are contained in the applicable state energy conservation
plan issued in compliance with the Energy Policy and Conservation Act.

(b) Flow-down requirement: The Contractor agrees to include the requirements of this
clause in all subcontracts under this contract.

CHANGES TO FEDERAL REQUIREMENTS
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Contractor shall at all times comply with all applicable FTA regulations, policies,
procedures and directives, including without limitation those listed directly or by
reference in the Agreement (Form FTA MA (14) dated October 1, 2007) between the
Authority and FTA, as they may be amended or promulgated from time to time during
the term of this contract. Contractor’s failure to so comply shall constitute a material
breach of this contract.

Flow-down requirement. The Contractor agrees to include this Article in each
subcontract financed in whole or in part with Federal Assistance provided by FTA. 1t
is further agreed that the Article shall not be modified, except to identify the
subcontractor who will be subject to its provisions.

FLY AMERICA REQUIREMENTS

(a)

(b)

The Contractor agrees to comply with 49 U. S. C. 40118 (the “Fly America” Act) in
accordance with the General Services Administration’s regulations at 41 CFR Part
301-10, which provide that recipients and subrecipients of Federal funds and their
contractors are required to use U. S. Flag carriers for U. S. Government-financed
international air travel and transportation of their personal effects or property, to the
extent such service is available, unless travel by foreign air carrier is a matter of
necessity, as defined by the Fly America Act. The Contractor shall submit, if a
foreign air carrier was used, an appropriate certification or memorandum adequately
explaining why service by a U. S. flag carrier was not available or why it was
necessary to use a foreign air carrier and shall, in any event, provide a certificate of
compliance with the Fly America requirements.

Flow-down requirement. The Contractor agrees to include the requirements of this
Article in all subcontracts that may involve international air transportation.

PAYMENT DEDUCTIONS - NONCOMPLIANCE WITH DBE REQUIREMENTS

(a)

(b)

For federally funded contracts that exceed $100,000 and to which the
Disadvantage Business Enterprise (DBE) Requirements (Appendix B) apply, the
failure to perform in accordance with requirements of Appendix B may result in a
partial or full suspension of payment, including progress payments, if applicable.

If the Contractor is found to be in noncompliance with the DBE requirements of

Appendix B, the progress of the work shall also be deemed to be unsatisfactory,

and an amount equal to the DBE participation in the Contract shall be retained

from payment (or progress payments, if any) made to the Contractor.

If the contract value is over $100,000, the prime contractor will be responsible
for submitting a monthly report of the status of its DBE subcontractors as
outlined in Appendix B to the Contracting Officer.

If the Contractor fails to submit the required monthly DBE reports, the
Contracting Officer may suspend payment (or progress payments) until such time
as the monthly reports are submitted and accepted by the Authority.
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GOVERNMENT-WIDE DEBARMENT OR SUSPENSION

(a)

(b)

The Contractor is bound by its certification contained in its offer to the Authority that
neither the Contractor, its principals, or affiliates, are excluded or disqualified, as
defined at 49 CF.R. 29.940 and 29.945. The certification is a material
representation of fact, relied upon by the Authority in entering into this Contract. If it
is later determined that the Contractor knowingly rendered an erroneous certification,
in addition to remedies available to the Authority, the Federal Government may
pursue available remedies, including but not limited to suspension and/or debarment.
The Contractor agrees to comply with the requirements of 49 C.F.R. 29, Subpart C,
throughout the term of this Contract.

Flow-down requirement. The Contractor agrees to include this requirement in all
subcontracts at all tiers under this Contract.

INCORPORATION OF FEDERAL TRANSIT ADMINISTRATION (FTA) TERMS

(a)

The preceding provisions include, in part, certain Standard Terms and Conditions
required by the U.S. Department of Transportation (DOT), whether or not expressly
set forth in the preceding contract provisions. All contractual provisions required by
DOT, as set forth in FTA Circular 4220.1F or ay revision thereto, are hereby
incorporated by reference. Anything to the contrary herein notwithstanding, all DOT
or FTA mandated terms shall be deemed to control in the event of a conflict with
other provisions contained in this Contract. The Contractor shall not perform any act,
fail to perform any act, or refuse to comply with any Authority requests which would
cause the Authority to be in violation of the FTA terms and conditions.

Flow-down requirement. The Contractor agrees to include this clause in each
subcontract financed in whole or in part with Federal assistance provided by FTA. It
is further agreed that the clause shall not be modified, except to identify the
subcontractor who will be subject to the provisions.

NO FEDERAL GOVERNMENT OBLIGATIONS TO THIRD PARTIES

(a)

The Authority and the Contractor acknowledge and agree that, notwithstanding any
concurrence by the Federal Government in or approval of the solicitation or award of
this Contract, absent the express written consent by the Federal Government, the
Federal Government is not a party to this Contract and shall not be subject to any
obligations or liabilities to the Authority, Contractor, or any other party (whether or not
a party to that contract) pertaining to any matter resulting from the underlying
Contract.

Flow-down requirement. The Contractor agrees to include this clause in each
subcontract financed in whole or in part with Federal Assistance provided by FTA. It
is further agreed that the clause shall not be modified, except to identify the
subcontractor who will be subject to its provisions.

FALSE STATEMENTS OR CLAIMS CIVIL AND CRIMINAL FRAUD
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The Contractor acknowledges that the provisions of the Program Fraud Civil
Remedies Act of 1986, as amended, 31 U. S. C. 3801 et seq and U. S. DOT
Regulations, “Program Fraud Civil Remedies,” 49 C.F. R. Part 31, apply to its actions
pertaining to this Project. Upon execution of the underlying contract, the Contractor
certifies and affirms the truthfulness and accuracy of any statement it has made, it
makes, it may make, or causes to be made, pertaining to the underlying contract or
the FTA assisted project for which this contract work is being performed. In addition
to other penalties that may be applicable, the Contractor further acknowledges that if
it makes or causes to be made, a false, fictitious, or fraudulent claim, statement,
submission, or certification, the Federal Government reserves the right to impose the
penalties of the Program Fraud Civil Remedies Act of 1986 on the Contractor to the
extent the Federal Government deems appropriate.

The Contractor also acknowledges that if it makes, or causes to be made, a false,
fictitious, or fraudulent claim, statement, submission, or certification to the Federal
Government under a contract connected with a project that is financed in whole or in
part with Federal assistance originally awarded by FTA under the authority of 49 U.
S. C. 5307, the Government reserves the right to impose the penalties of 18 U. S. C.
1001 and 49 U. S. C 5307 (n)(1) on the Contractor, to the extent the Federal
Government deems appropriate.

Flow-down requirement. The Contractor agrees to include this clause in each
subcontract financed in whole or in part with Federal assistance provided by FTA. it
is further agreed that the clause shall not be modified, except to identify the
subcontractor who will be subject to the provisions.

RECOVERED MATERIALS

(a)

(b)

The Contractor agrees to comply with all the requirements of Section 6002 of the
Resource Conservation and Recovery Act (RCRA) as amended (42 U. S. C. 6962),
including but not limited to the regulatory provisions of 40 CFR Part 247, and
Executive Order 12873, as they apply to the procurement of the items designated in
Subpart B of 40 CFR Part 247.

Flow-down requirement. The Contractor also agrees to include these requirements
in each subcontract financed in whole or in part with Federal assistance provided by
FTA.

LOBBYING

(a)

(b)

The Contractor is bound by its certification contained in its offer to the Authority
regarding the use of federal or non-federal funds to influence, or attempt to influence
any Federal officer or employee regarding the award, execution, continuation, or any
similar action of any Federal grant or other activities as defined in 31 U.S.C. 1352, 49
CFR Part 19, or 49 C.F.R. Part 20. The Contractor agrees to comply with this
requirement throughout the term of the Contract.

Flow-down requirement. The Contractor agrees to include these requirements in all
subcontracts at all tiers under this Contract.
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NATIONAL INTELLIGENT TRANSPORTATION SYSTEMS ARCHITECTURE AND

STANDARDS

The Contractor agrees to:

(a)

(b)

(c)

Conform to the National Intelligent Transportation Systems (ITS) Architecture
requirements of 23 U.S.C. § 517(d), as amended by MAP-21, unless it obtains an
exemption from those requirements;

Follow:

(1) FTA Notice, "PTA National ITS Architecture Policy on Transit Projects,” 66
Fed. Reg. 1455, January 8, 2001, and

(2) All other applicable Federal guidance, and

Flow this provision down to all applicable subcontracts.

CONTRACTS INVOLVING FEDERAL PRIVACY ACT REQUIREMENTS

The following requirements apply to the Contractor and its employees that administer any
system of records on behalf of the Federal Government under any contract:

(a)

(b)

The Contractor agrees to comply with, and assures the compliance of its employees
with, the information restrictions and other applicable requirements of the Privacy Act
of 1974, 5 U.S.C. 552 (a). Among other things, the Contractor agrees to obtain the
express consent of the federal government before the Contractor or its employees
operate a system of records on behalf of the federal government. The Contractor
understands that the requirements of the Privacy Act, including the civil and criminal
penalties for violation of that Act, apply to those individuals involved, and that failure
to comply with the terms of the Privacy Act may result in termination of the underlying
contract.

The Contractor also agrees to include these requirements in each subcontract
involving the administration of any system of records on behalf of the federal
government financed in whole or in part with federal assistance provided by the FTA.

85
Rev. 06/15



1.

WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
RFP: FQ15225/SAC - JGB Uninterruptable Power Source Replacement

CHAPTER XII-WMATA POLICIES

SAFETY REQUIREMENTS

(a)

(b)

(c)

The Contractor shall be responsible for ensuring compliance with the most stringent
provisions of the applicable statutes and regulations of the District of Columbia, State
of Maryland, Commonwealth of Virginia or political subdivision in which the work is
being performed, as well as the METRO Construction Safety Methods Manual (1984
et. seq.) issued by the Authority, and the Department of Labor OSHA standards
pertaining to the safe performance of the work. In the absence of a specific
Construction Industry Standard, the Contractor would be required to comply with
either an established OSHA General Industry Standard, National Institute for
Occupational Safety and Health (NIOSH) guidelines, American Conference of
Governmental Industrial Hygienists (ACGIH) guidelines, American National Standards
Institute (ANSI) guidelines, the WMATA System Safety Program Plan, the WMATA
Construction Safety Methods Manual, or the Metrorail Safety Rules and Procedures
Handbook. For contracts in which work is performed on, or interfaces with the
Metrorail System, the Contractor shall also comply with the publication titled Metrorail
Safety Rules and Procedures Handbook. Further, the Contractor shall ensure that all
methods of performing the work do not involve danger to the personnel employed
thereon, the public and private property, whether or not these methods are cited or
indicated in the Contract documents. Should charges of violation of any of the above
be issued to the Contractor in the course of the work, a copy of each charge shall be
immediately forwarded to the Authority Representative.

The contractor shall employ and assign full time to the work a Safety Superintendent.
The Safety Superintendent shall have specialized training and experience in
construction safety supervision and have a working knowledge of all OSHA
regulations. He shall have the ability to develop and conduct safety training courses.
He shall be familiar with industrial hygiene equipment and testing as required for the
protection of all employees. The Safety Superintendent shall be employed exclusively
for the purpose of supervising the safety of persons on or about the work and the
property affected thereby. The Safety Superintendent shall also be responsible for
providing first aid at the site and must have a current Red Cross First Aid Certificate.
If, at any time, the work site is without the services of an approved Safety
Superintendent for a period of 15 calendar days or more, the work may be closed
down at the discretion of the Contracting Officer. The Safety Superintendent must be
acceptable to the Contracting Officer and his performance will be reviewed by the
Contracting Officer on a continuing basis. If the Safety Superintendent’s effectiveness
is below standard, the Contractor shall provide immediate replacement at the
Contracting Officer's direction. Once employed, the Safety Superintendent shall not
be changed without permission of the Contracting Officer.

The contractor shall provide, at the site of the work, a first aid kit which shall be fully
equipped to meet the needs of the anticipated work force.

The contractor shall follow all appropriate RAIL Operational Rules, OAPs, SOPs and
General and Special Orders while on the operational railroad and all Start-Up Rules
and Manager’s Notices when in a declared start-up area.
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PRE-EMPLOYMENT CRIMINAL BACKGROUND CHECK REQUIREMENT

Pursuant to Metro Policy Instruction 6.10/5, WMATA requires that all contractor employees
and candidates for employment undergo and pass criminal background screenings before
being eligible to work on WMATA property and facilities. Contractor employees and
candidates who pass the background screenings are eligible to enter WMATA property once
WMATA issues them a contractor badge. Contractor employees and candidates who do not
authorize background screenings or whose background screenings are unsatisfactory will
not be granted contractor badges or access to WMATA property. Successful background
checks are valid for one year from the date of inquiry.

WORKPLACE VIOLENCE/ZERO TOLERANCE

Pursuant to Metro Policy/Instruction 7.8.3, WMATA’s Chief Procurement Officer is
responsible for ensuring that all Metro contracts contain provisions that: (1) establish zero
tolerance for acts and Workplace Violence for the employees of contractors and
subcontractors at any tier, and (2) Provide that contractors and subcontractors will not
retaliate against any of their employees or independent contractors for cooperating with
investigations.
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PART Il TECHNICAL SPECIFICATIONS
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JACKSON GRAHAM BUILDING
(JOB) UPS REPLACEMENT

1. ScopeofServices

The scope includes all work required to demolish, install, connect, test and energize
electrical equipment and appurtenances to ensure safe, complete, workable and
operational electrical subsystems. The contractor shall be responsible for day-to-day
management of the task order requirements and the assurance that the project is
implemented in accordance with current WMATA standards.

Most of the work will be conducted inthe B3 Level UPS room, Communication
battery room, and possible the OCC. The work location for this scope is atthe Jackson
Graham Building, located at600 FifthStreet, NW., Washington DC 20001.

The contractor shall be responsible for furnishing, installing, connecting, testing
and energizing all electrical equipment and devices as depicted in the contract
drawings. The contractor shall be responsible for all materials, labor, transportation
and handling, construction equipment, tools and all other incidentals necessary for
the completion of work.

The work shall be inaccordance with the drawings included in this solicitation and
comply with manufacturer's drawings and instructions and as well as all pertinent
localand jurisdictional codes and regulations.

The contractor shall provide the full resources necessary to complete the managerial,

technical, administrative, audit and quality assurance/quality control tasks associated
with the scope of work.

Environmental: Necessary care shall be taken inthe removal and disposal of existing UPS
and batteries.

Contractor Responsibilities

Equipment and Material to be provided by the Contractor will include but not be
limitedto:

. UPS

ii. VRLA Batteries

iili. Panelboard

iV. Transformer

V. Disconnect Switch
Vi. Cables

vii. Conduit

viil. Support hardware

90
Rev. 06/15



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
RFP: FQ15225/SAC - JGB Uninterruptable Power Source Replacement

ix.  Grounding and bonding as shown and specified
X. Coredrilling
xi. Asbuilt drawings

Electrical

a. Demolish one (1) existing 320kVA UPS and related batteries.
Remove 1 string of batteries (32 count) that feed the existing IPM UPS.

o

C. Furnish and install one (1) commercial grade 325kVA/325kW (scalable to

S00kVA/500kVA) UPS. UPS type shall be APC symmetra PX, dual mains. UPS
include a distribution panelboard as shown on the single line drawing.
d. Furnish and install 144 12V VRLA batteries like the NorthStar NSB-12475.

shall

Batteries to be configured with two battery banks (288V) with 3 strings per bank.

Existing battery disconnect to be reused.
e. Provide and install new 3 phase 150kVA k rated transformer with disconnect
switch.

f. Furnish and install new 200A, 3 pole, 24 circuit panelboard.
g. Furnish and install other cables and conduits as per contract
drawings.

ContractDeliverables:

The contractor shall submit a detailed schedule for activities for approval within 15 days after
Contract Award. This schedule shall be reviewed and approved by WMATA. After approval by
WMATA, itwill serve asthe baseline schedule for the services.

o0 0@

@

Site Specific Work Plan (SSWP) that includes jobsite hazard analysis
Lock outtag out (LOTO) procedure and equipment to be used
Work schedule

Work Sequencing Plan

Communication Plan (Data Center, OCC and all occupants of affected area shall be
notified of outages)

Submittals (WMATA approval is required before installation):
i. UPSs drawings and specifications
ii. Panelboards drawings and specifications
iii. Cables and conduits information
iv. Disconnect switch
Testing plans
Testingresults
Asbuilt drawings including all new panelboard schedules for all newly installed panels.

JACKSON GRAHAM BUILDING (JGB) UPS
REPLACEMENT
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2) Reportingand Communication:

The contractor shall provide information on an as needed basis to answer questions concerning
interpretation of contract documents, operational departmental concerns and in-house training during
the contract execution phase

3) WMATA Responsibilities:

WMATA isthe Owner and overall Program Manager responsible for project oversight, cost control,
schedule and contracting authority. WMATA will coordinate operational planning, internal WMATA
coordination, and assurance that the project is implemented in accordance with current WMATA
design criteria and standards.

Management of the project will be conducted in accordance with the WMATA Project
Management Plan.

4) References:
Contractor shall refer to WMATA's design drawings and specifications and shall be

knowledgeable of the necessary national and jurisdictional codes and regulations as it pertains
to this type of work. Codes shall include but not be limited to NEC, |IEEE,ASTM, etc.

5) Security Requirement

The use of WMATA documents shall not be disclosed without express written approval of the
General Manager ofthe Authority.
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TECHNICAL SPECIFICATIONS
DRAWINGS

93
Rev. 06/15



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
RFP: FQ15225/SAC - JGB Uninterruptable Power Source Replacement

COMBINED GLOSSARY OF DEFINITIONS

As used throughout this Contract, except to the extent otherwise expressly specified, the
following terms shall have the meanings set forth below:

Acceptance: Acknowledgment by the Authority that the supplies, services, or other Work conform
to the applicable contract requirements.

Acceptance Period: The number of Days available to the Authority to award a Contract pursuant to
this Invitation from the date of opening of Bids in accordance with the terms of this solicitation, during
which period Bidders may not withdraw their Bids.

Agreement: The Authority’s form titled “Construction Contract Form” in this Invitation for Bid (IFB)
that,upon execution by the Contractor and the Authority, creates the Contract between the two
parties.

Amendment: Written instructions issued prior to the date set for receipt of Proposals or Best and
Final Offers to clarify, revise, add or delete requirements of the Request for Proposals.

Amendment: Written or graphic instructions issued to clarify, revise, add, or delete requirements
issued prior to the Bid opening date.

Approval of a Submittal or any other item shall be solely for the purpose of establishing
conformance to the Contract Documents.

Approved equal: An item or service approved by WMATA as equivalent to brand name item or
other service originally specified.

Article: One of the provisions of this Contract, each identified separately by number and title, which
may contain subdivisions denominated as Paragraphs and Subparagraphs. I

As shown, as indicated, as detailed or words of similar import: Shall be understood to mean
that the reference is made to the Contract Documents.

As specified, as described, or words of similar import: Shall be understood to mean that the
reference is made to the Contract Documents.

Authority or WMATA or Metro: The Washington Metropolitan Area Transit Authority, created
effective February 20, 1967, by Interstate Compact by and between Maryland, Virginia and the
District of Columbia pursuant to Public Law 89-774, approved November 6, 1966.

Best and Final Offers: A Revision to the initial Proposal submitted at the request of the Contracting
Officer, generally following Discussions, upon review of which the Authority will render a
determination as to the successful Offeror for purposes of contract award.

Board of Directors: The Board of Directors of the Washington Metropolitan Area Transit Authority.

Brand name: Identification of an item or service that is produced or controlled by one or more
entities, including trademarks, manufacturer names, or model names or numbers that are associated
with a manufacturer.
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Breach: An unexcused and unjustifiable failure or refusal of a party to satisfy one or terms of the
Contract which, if material, shall constitute a basis for potential default.

Chapter: one of the eleven principal divisions of the Contract terms, each identified by separate
name and roman numeral, and each containing multiple numbered Articles.

Change or Change Order: A written alteration issued, upon agreement of both parties or
unilaterally by the Authority, to modify or amend the Contract, generally directing changes to the
Scope of Work and/or contract terms.

Claim: A written demand or assertion by the Contractor seeking, as a legal right, the payment of
money, adjustment or interpretation of Contract terms, or other relief, arising under or relating to this
Contract.

Clarifications: Exchanges between the Authority and one or more Offerors of a limited nature,
whereby Offerors may be given the opportunity to clarify certain aspects of their Proposals or to
resolve minor irregularities, informalities or clerical errors.

Competitive Range: Those initial Proposals which are determined by the Authority to have a
reasonable chance of being selected for award and which may thereupon be selected for additional
negotiations or Discussions to the extent deemed appropriate by the Contracting Officer. Proposals
not in the competitive range are given no further consideration.

Constructive Change: An act or omission by the Authority that, although not identified as a
Change Order, does in fact cause a change to the Work of the Contract.

Contract or Agreement: The written agreement executed between the Authority and the Contractor
awarded pursuant to this Solicitation and covering the Work as set forth in the Contract Documents.

Contract Administrator: the Authority representative designated to serve as its primary point of
contact for pre-award activities relating to this Solicitation as well as such post-award activities as
are set forth in the Contract Documents.

Contract Documents: All of the documents encompassed within and accompanying this Request
for Proposals, including the Offer and Award sheets, Price Schedule, Solicitation Instructions,
Representations and Certifications, General and Special Provisions, Scope of Work, Change Orders
issued subsequent to award of the Contract, and the Contractor's Proposal to the extent finally
accepted by the Authority. R

Contracting Officer: An employee with authority duly delegated from the powers of the Chief
Procurement Officer to legally bind the Authority by signing a contractual instrument. The
Contracting Officer is the Authority’s  primary point of contact for pre-award administration,
Modifications above the limits of the Contracting Officer Representative, and Final Settlement.

Contracting Officer Representative: The person to whom the Contracting Officer delegates the
authority and responsibility for post award execution of the Contract. The Contracting Officer
Representative is the Authority’s primary point of contact with its Contractor.

Contractor: The individual, partnership, firm, corporation, or other business entity that is
contractually obligated to the Authority to furnish, through itself or others, the Supplies, Services
and/or construction services described in the Contract, including all incidentals which are necessary
to complete the Work in accordance with the Contract.
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Contract Price: The amount payable to the Contractor under the terms and conditions of the
Contract based on lump sum prices, unit prices, fixed prices, or combination thereof, with any
adjustments made in accordance with the Contract.

Data: Recorded information, regardless of form or the media on which it may be recorded, including
technical data and computer software.

Day: Calendar day, except where the term business day, work day or like term is used.

Designer: The individual, partnership, firm, corporation or other business entity that is either the
Contractor, or employed or retained by the Contractor, to manage and perform the design services
for the Project.

Disadvantaged Business Enterprise (“DBE”): A for-profit small business concern that has been
certified by the Authority to be at least 51% owned by one or more individuals who are both socially
and economically disadvantaged or, in the case of a corporation, in which 51% of the stock is owned
by one or more individuals, and whose management and daily business operations are controlled by
one or more of the socially and economically disadvantaged individuals who own it.

Descriptive literature: Information provided by an Offeror , such as cuts, illustrations, drawings, and
brochures that shows a product's characteristics or construction of a product or explains its
operation. The term includes only that information needed to evaluate the acceptability of the
product and excludes other information for operating or maintaining the product.

Discussions: Negotiations or exchanges relating to the Solicitation between an Offeror and the
Authority that may occur after receipt of Proposals (generally after establishment of the Competitive
Range) and before award, that may, at the Contracting Officer’s discretion, result in the Offeror being
allowed to revise its Proposal or be followed by a request by the Contracting Officer for receipt of
Best and Final Offers.

Evaluation Criteria: Those factors to be considered by the Authority, as set forth in the Solicitation
Instructions accompanying this RFP, in determining the successful Proposal.

Explanation: Additional information or clarification provided by an Authority representative to one or
more prospective Bidders [Proposers] in response to an inquiry relating to the Solicitation, which
information or clarification shall be binding upon the Authority only to the extent specified in the
Solicitation Instructions.

Equivalent: Of equal or better quality and/or performance to that specified in the Contract
Documents, as determined by the Authority.

Final Acceptance: Final acceptance of the work occurs when the work is fully, completely, and
finally accomplished in strict compliance with the contract documents to the satisfaction of the
Authority.

Final Payment: The last payment to the Contractor for Work performed under the Contract, made
following Final Acceptance.

Force Majeure: An unforeseen event or circumstance, beyond the control of, and not occasioned by
the fault or neglect of, the Contractor (including subcontractors at any tier) or the Authority, which
event gives rise to a delay in the progress or completion of the Work of the Contract, including,
without limitation, acts of God, acts of war or insurrection, unusually severe weather, fires, floods,
strikes, freight embargoes or other events or circumstances of like nature.
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FTA: Federal Transit Administration, an agency within the United States Department of
Transportation that provides financial and technical assistance to local public transit agencies.

General Conditions: A compilation of contractual and legal requirements that lists the rights,
responsibilities, and relationships of the parties to a contract and defines duties and limits of
authority for design professionals and construction management in performance of contract
administration.

Government: The Government of the United States of America.

Industry Standards: Drawings, documents, and specifications or portions thereof published by
industry organizations. Industry Standards are not Contract Documents unless specifically listed as
such in a WMATA Standard Specification or WMATA Guide Specification.

Jurisdictional Authority: Refers to Federal, State, and local authorities or agencies having
approval authority over work to which reference is made.

Legal Requirements: All federal, state and local laws, ordinances, rules, orders, decrees, and
regulatory requirements such as: building codes, mechanical codes, electrical codes, fire codes,
Americans with Disabilities Act Accessibility Guidelines (ADAAG) regulations and other regulations
of any government or quasi-government entity that are applicable to the Project.

Milestone: A specified date in the Contract by which the Contractor is required to complete a
designated portion or segment of the Work.

Minor Irregularity: A variation from the Solicitation contained in a Proposal that does not affect the
price or other material term of the Contract and does not confer a competitive advantage or benefit
not enjoyed by other Offerors or adversely impact the interests of the Authority.

Notice to Proceed: Written notice issued by the Authority establishing the date on which the
Contractor may commence Work and directing the Contractor to proceed with all or a portion of the
Work.

Offeror: A party submitting a Proposal in response to this Solicitation.

Option: A unilateral right in the Contract by which, for a specified time, the Authority may elect to
purchase, at a predetermined specified price, additional Supplies, Services and/or Work called for by
the Contract or to extend the term of the Contract.

Organizational conflict of interest: A circumstance in which, because of other activities or
relationships with other persons, a person is unable or potentially unable to render impartial
assistance or advice to the Authority, or the person’s objectivity in performing the contract work is or
might be otherwise impaired, or a person has an unfair competitive advantage.

Paragraph: A subdivision of an Article contained in this Contract, generally introduced through a
non-capitalized letter (e.g. “(a)”).

Period of Performance: The time allotted in the Contract Documents for completion of the Work.
The Period of Performance begins upon the effective date of the Notice to Proceed and ends on the
date of Acceptance. Period of Performance incorporates the Milestones established for the Contract.

Pre-award Survey: An evaluation of a prospective Contractor's capability to perform a proposed
Contract, including an assessment of matters relating to its responsibility.
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Product Data: Information furnished by the Contractor to describe materials used for some portion
of the Work, such as written or printed descriptions, illustrations, standard schedules, performance
charts, instructions, brochures, and diagrams.

Project: The construction of the facility described in the Contract Documents.

Proposal: A submission by an Offeror to the Solicitation that, if accepted by the Authority, would
bind the Offeror to perform the resultant Contract.

Punch List: Work that remains to be completed after Substantial Completion. This Work must be
completed as a condition of Final Completion and Acceptance.

Records: Books, documents, accounting procedures and practices, and other data, regardless of
type and regardiess of whether such items are in written form, in the form of computer data, or in any
other form.

Request for Information (RFI): The document by which the Offerors or Contractor request
clarification, verification, or information concerning a portion of the RFP or the Work.

Revision: A change to a Proposal made by an Offeror, at the request of or as allowed by the
Contract Administration or Contracting Officer, often as a result of Discussions. Best and Final Offers
are one form of Revision.

Services: The performance of Work by a person or legal entity under contract with the Authority,
including without limitation: maintenance; overhaul: repair; servicing:; rehabilitation; salvage;
modernization or modification of supplies, systems or equipment; routing recurring maintenance of
real property; housekeeping; operation of Authority-owned equipment, facilities and systems;
communication services; Architect-Engineering services; professional and consulting services; and
transportation and related services.

Subparagraph: A subdivision, at any tier, of a Paragraph contained in an Article of this Contract.

Supplies: The end item(s) required to be furnished by the Contractor in fulfillment of its obligation
under this Contract as well as any and all related services and required performance.

Statement of Work/Scope of Work (“SOW”). The portion of a contract or Request for Proposal
that describes specifically what is to be done by the contractor. It may include specifications,
performance outcomes, dates and time of performance, quality requirements, etc.

Solicitation: This Request for Proposals (RFP) and the accompanying Contract Documents.

Shop Drawings: Fabrication, erection, layout, setting, schematic, and installation drawings prepared
by the Contractor for permanent structures, equipment, and systems designed by it to comply with
the Contract Documents.

Similar: Generally the same but not necessarily identical; details shall be worked out in relation to
location and relation to other parts of the Work.

Site: The areas that are occupied by or used by the Contractor and Subcontractors during
performance of the construction of the Project as indicated in the Contract Documents.

Subcontract: An agreement between the Contractor and another party, or between other
subcontractors at any tier, to perform a portion of the Work of the Contract through the acquisition of
specified supplies, materials, equipment or services.
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Subcontractor: An individual, firm, partnership, or corporation that has a contractual obligation with
the Contractor or other Subcontractor or Supplier.

Submittal: Written or graphic document or Sample prepared for the Work by the Contractor or a
Subcontractor or Supplier and submitted to the Authority by the Contractor, including Shop
Drawings, Product Data, Samples, certificates, schedules of material, or other data.

Substantial Completion: Work or a portion thereof that has progressed to the point where it is
sufficiently complete in accordance with the Contract Documents (including receipt of test and
inspection reports) so that the Work, or a specified portion thereof, can be utilized for the purpose for
which it is intended, and only incidental work remains for physical completion of the Work in

Substitution: An item offered by the Contractor of significant difference in material, equipment, or
configuration, which functionally meets the requirements of the Contract Documents but is submitted
in lieu of item specified therein.

Supplementary Conditions: The term Supplementary Conditions means modifications to the
General Conditions for requirements unique to a specific project.

Supplier: A Subcontractor who is a manufacturer, fabricator, supplier, distributor, or vendor having a
contract with the Contractor or with another Subcontractor to furnish items, materials or equipment to
be utilized or incorporated in the Work of the Contract.

Utility: A public and private facility or installation, other than a WMATA system facility, which relates
to (1) the conveyance and supply of water, sewage, gas, chemicals, steam, petroleum products, and
other piped installations, or (2) electrical energy, telephone, telegraph communications, radio,
television, and cellular or wireless communications.

Utility Standards: Drawings and specifications for Utilities published or issued by municipalities or
Utility companies.

Wherever in the Contract, the words directed, ordered, designated, prescribed or words of like
import are used, it shall be understood that the direction, requirement, order, designation or
prescription of the Contracting Officer is intended and similarly the words approved, acceptable,
satisfactory or words of like import shall mean approved by, or acceptable to, or satisfactory to the
Contracting Officer, unless otherwise expressly stated.

WMATA Safety Manual: A compilation of the appropriate safety and reporting requirements for the
Project as specified in Section 00370, WMATA SAFETY AND SECURITY REQUIREMENTS.

WMATA Safety and Security Certification Program Plan: A compilation of the appropriate System
safety and security certification requirements for the Project.

Work: All of the services of any kind, as well as any and all goods, supplies, equipment, labor,
material, delivery and other work of any type and nature to be furnished and/or performed pursuant

objectives in a timely and fully satisfactory manner. I,R

99
Rev. 06/15



