



SEP Goal Setting Worksheet

[new window](#)

SEP Goal Setting Worksheet

Business Unit WMATA SEP Worksheet ID 12533 Proc Req #CRBIR25002 Status Approved Request Type NEW Additional Attachments [Review Contract Files](#)

Title WMATA Bus Shelter Replacement Program at Bus Loops System-wide RFP/IFB No FRBIR255013-AS Funding Source Federal

Summary Construction Contract for the Metrobus Shelter Replacement Phase 2: Included herein are the project background, scope of work, anticipated funding requirements, delivery method, track access requirements, management plan, and schedule.

☒ SEP Historical Attainment ☒ Sub-Contracting Opportunity ☐ Race Neutral Effort

SEP Program DBE SEP Auditor Brian J Harris

SEP Estimate %

Program % 28.00

Procurement % 28.00

PRC - Approved % 35.00

Min Work Performed by Prime % 40.00

Print SEP Worksheet

Print Memorandum

Print SEP Vendor

Total Contract Value 15,529,375.000

WORK ELEMENTS								Find View All First 1-6 of 6 Last		
*NAICS	Description	Additional Description	Additional Notes	SEP Vendors	Contract Value	SEP Cost Estimate	% Of Cost			
236210	Industrial Building Construction	General Requirements		121	5,349,375.000	1,497,825.000	28.00			
236220	Commercial and Institutional Building Construction	Bus Shelter/Bench Installation		375	2,150,000.000	1,010,500.000	47.00			
237130	Power and Communication Line and Related Structures Construction	Electrical		45	480,000.000	49,008.000	10.21			
238210	Electrical Contractors	Electrical		222	1,920,000.000	488,640.000	25.45			
238910	Site Preparation Contractors	Existing Condition-Demolition		178	1,620,000.000	745,200.000	46.00			
238990	All Other Specialty Trade Contractors	Overall Site Work and Concrete		183	4,010,000.000	1,644,100.000	41.00			
Total				15,529,375.000	5,435,273.000	35.00				

Comments				Find View All First 1-2 of 2 Last		
Comment	Comments By	Date Time Added				
Procurement concurs with Programs recommendation; however, will defer to SBPO's expertise for the evaluation and establishment of an SEP goal.	Anthony Leo Spain	10/24/24 7:55:46AM				
See attached breakdown of Program Office Recommended Goal.	Michael Younes	10/23/24 4:01:29PM				

[Return to Request](#)

SEP Goal Approval

