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Standard Federal Purchase Order Terms and Conditions 
 
 
 
1. ACCEPTANCE OF SUPPLIES 
 

(a) The Authority shall accept or reject tendered supplies as promptly as practicable after 
delivery, unless otherwise provided in this Contract. The Authority’s failure to inspect 
and/or accept or reject the supplies shall not relieve the Contractor from responsibility 
for, nor impose liability upon, the Authority for nonconforming supplies. 

 
(b) The Authority’s acceptance shall be conclusive, except for latent defects, fraud, gross 

mistakes amounting to fraud and otherwise willful misconduct or as otherwise provided 
in this Contract. In such instances, the Authority, in addition to any other rights and 
remedies it has under this Contract at law or in equity, shall have the right: 

 
(1) To direct the Contractor, at no increase in Contract price, to correct or replace 

the defective or nonconforming supplies at the original point of delivery or, if 
so determined by the Contracting Officer, at the Contractor’s facility, in 
accordance with a reasonable delivery schedule as may be agreed upon 
between the parties. The Contracting Officer may reduce the Contract price, if 
the Contractor fails to meet such delivery schedule; or 

 
(2) Within a reasonable time after the Contractor’s receipt of a Notice of Defects 

or Nonconformance, the Contracting Officer may reduce the Contract price, as 
is equitable under the circumstances, if he or she elects not to require 
correction or replacement. When supplies are returned to the Contractor, the 
Contractor shall bear the costs of transportation. 

 
 
2. ACCESS TO THIRD PARTY CONTRACT RECORDS 
 

(a) The Contractor agrees to provide the Authority, the Federal Transit Administration’s 
(FTA) Administrator, the Comptroller General of the United States or any of their 
authorized representatives access to any of the Contractor’s books, documents, 
papers and records that are pertinent to this Contract for the purposes of making 
audits, examinations, excerpts and transcriptions. The Contractor also agrees, 
pursuant to 49 C.F.R. § 633.15 to provide the FTA Administrator or his or her 
authorized representatives including any Project Management Oversight (PMO) 
Contractor access to Contractor’s records and construction sites pertaining to a major 
capital project, defined at 49 U. S. C. § 5302(a)(1), that is receiving Federal financial 
assistance through the programs described at 49 U. S. C. §§ 5307, 5309 or 5311. 

 
(b) The Contractor agrees to permit any of the foregoing parties to reproduce, by any 

means whatsoever, or to copy excerpts and transcriptions as reasonably needed. 
 
(c) The Contractor agrees to maintain all books, records, accounts and reports required 

under this Contract for a period of not less than three (3) years after the date of 
termination or expiration of this Contract. In the event of litigation or settlement of 
claims arising from the performance of this Contract, the Contractor agrees to maintain 
such documents until the Authority, the FTA Administrator, the Comptroller General, 
or any of their duly authorized representatives, have disposed of all such litigation, 
appeals, claims or exceptions related thereto. [See 49 C.F.R. § 18.39(i) (11).] 
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3. ALL NECESSARY FEDERAL PROVISIONS DEEMED INCLUDED 
 

It is the intent of the parties that each and every provision of law required to be inserted in this 
Contract should be and is hereby inserted herein. 

 
 
4. AMERICANS WITH DISABILITIES ACT ACCESSIBILITY [FOR CONSTRUCTION OR 

RENOVATION, NEW REVENUE SERVICE VEHICLES OR MAJOR MODS THERETO] 
 

(a) The Contractor agrees that it will operate public transportation services in compliance 
with 42 U.S.C. § 12101 et seq.; DOT regulations, “Transportation Services for 
Individuals with Disabilities (ADA)” using facilities and equipment that comply with 49 
C.F.R. Part 37; and Joint ATBCB/DOT regulations, “Americans with Disabilities (ADA) 
Accessibility Specifications for Transportation Vehicles,” 36 C.F.R. Part 1192 and 49 
C.F.R. Part 38. Private entities must comply with the requirements of 49 C.F.R. Part 
37 applicable to public entities with which they contract to provide public transportation 
services. 

 
(b) Facilities to be used in public transportation service must comply with 42 U.S.C. § 

12101 et seq.; DOT regulations, “Transportation Services for Individuals with 
Disabilities (ADA),” 49 C.F.R. Part 37; and Joint ATBCBDOT regulations, “Americans 
with Disabilities (ADA) Accessibility Specifications for Transportation Vehicles,” 36 
C.F.R. Part 1192 and 49 C.F.R. Part 38. 

 
 
5. ASSIGNMENT – FTA 
 

(a) Except as otherwise provided in this clause, the Contractor shall not transfer any of its 
rights and obligations under this Contract to third parties without the prior, written 
consent of the Authority. The Authority may recognize a third party as successor in 
interest to the Contract in the event of a transfer of all or substantially all of the assets 
of the Contractor, a division of the Contractor involved in the performance of the 
Contract, or a parent company providing a performance guarantee under this Contract, 
(i.e., sales of assets, transfer of assets pursuant to merger or consolation, or 
incorporation of a proprietorship or partnership). Such recognition shall be within the 
discretion of the Contracting Officer after review of the facts and circumstances 
surrounding each request. At the Contracting Officer’s discretion, he or she may 
conduct an evaluation of the successor party’s capability to perform the Contract in the 
same manner and to the same extent that he or she was empowered to conduct a 
responsibility determination as part of the original solicitation for this Contract. Should 
the Contracting Officer, for any reason, not recognize a successor in interest, he or 
she may terminate this Contract. 

 
(b) Any attempt to transfer by assignment not authorized by the Contracting Officer shall 

constitute a material breach of this Contract and the Authority may terminate this 
Contract in accordance with the “Termination for Default” clause set forth in this 
Contract. 

 
(c) Nothing contained herein shall be deemed to preclude the Contractor’s assignment of 

claims for monies due or to be become due to it under this Contract to a bank, trust 
company or other financing institution, including any Federal lending agency, upon 
written notice of such assignment to the Authority. 
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6. THE AUTHORITY’S DELAY 
 

(a) If the performance of all or any part of the Contract is delayed in a material manner or 
extent by an act or omission of the Authority that is not expressly or impliedly 
authorized by this Contract or by applicable provisions of law, the Contracting Officer 
shall make an adjustment (excluding profit) for any increase in the cost of performance 
of this Contract caused by such delay and shall modify the Contract, in writing. The 
Contracting Officer shall make an adjustment to the delivery or performance dates and 
any other Contractual provision, if such delay or interruption affected Contract 
compliance. The Contracting Officer shall make no adjustment under this Contract for 
any delay or interruption if performance was or could have been delayed by any other 
cause, including, without limitation: (i) the fault or negligence of the Contractor or any 
subcontractor; (ii) an act constituting a force majeure event pursuant to this Contract; 
or (iii) any other cause for which an adjustment is provided under any other clause of 
this Contract, at law or in equity. 

 
(b) An adjustment pursuant to paragraph (a) shall not be allowed: 
 

(1) For any costs incurred more than twenty (20) days before the Contractor 
notifies the Contracting Officer, in writing, of the delay. 

 
(2) Unless the claim, in a sum certain, is asserted in writing as soon as practicable 

after the termination of the delay. In no event, shall a Contractor assert a delay 
claim later than thirty (30) days after its termination. The delay claim shall be 
accompanied by appropriate documentation, specifically supporting the nature 
and extent of the claimed impact upon the cost and/or time required for 
performance. In any instance where it is not possible for the Contractor to fully 
project such impact within the thirty (30) day period, it shall support the claim 
with such documentation as is then reasonably available along with a 
statement of the anticipated time frame when the Contractor expects to provide 
the additional materials. The Contracting Officer shall maintain the right 
throughout the process to request such additional materials as he or she shall 
reasonably require in consideration of the claim and shall be under no 
obligation to conclude his or her consideration of the claim prior to review of all 
relevant materials. Any adjustment to the Contract price pursuant this clause 
must be determined prior to final payment under this Contract. 

 
 
7. AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR 
 

Funds are not guaranteed for performance under this Contract beyond the current fiscal year 
that ends on June 30th. The Authority’s obligation for performance of this Contract beyond that 
date is contingent upon the availability of funds from which payment for Contract purposes can 
be made. The Authority will not be liable for any payment under this Contract, until funds are 
made available to the Contracting Officer and until the Contractor receives notice in writing. 
Any option that the Authority may exercise in whole or in part, in a subsequent fiscal year is 
subject to availability of funds in that fiscal year and will be governed by the terms of this 
clause. 
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8. BILLING AND PAYMENT 
  

(a) The Authority shall pay and the Contractor shall accept the amounts set forth in the 
Purchase Order as full compensation for all costs and expenses for completing the 
work in accordance with the Contract, including, but not limited to, all labor and material 
required to be furnished under this Contract; all overhead, expenses, fees and profits 
including the cost of providing storage yards or facilities; all risks and obligations set 
forth in the Contract; any applicable fees or taxes; and all expenses due to any 
unforeseen difficulty encountered in the prosecution of the work. 

 
(b) Payments will be made following acceptance of the services or supplies to be provided 

under this Contract and after receipt and acceptance of a properly completed invoice. 
WMATA will accept the submittal of invoices in one of the following methods: 

 
(1) Email: Invoices may be submitted through email at:  apinvoice@wmata.com. 

Please submit one invoice and supporting documentation per PDF attachment. 
You may submit more than one PDF attachment per email. 

 
(2) Fax: Invoices may be submitted via the following number: 1-866-534-9063. 

Please submit one invoice and all supporting documentation for this invoice 
per fax. 

 
(3) Regular Mail: Invoices may be submitted via U.S. Postal Service to the 

following address: 
 

WMATA-Accounts Payable PO Box 1910 
Beltsville, MD 20704-1910 
 
Note: This address is only for vendor invoices. Correspondence should not 

be sent to this address. 
 
(c) Invoices shall contain the vendor’s name, a unique invoice number for each shipment 

or service, invoice date, payment terms, total invoice amount, “remit to” address, 
Purchase Order Number, freight terms, description of each item being invoiced, 
quantity, unit item cost, extended cost by item, total freight/handling costs, contact 
name and email address. Final invoices must clearly be marked "FINAL" and cite the 
amount of the Contract, amount previously paid, and the balance due. 

 
(d) The Authority shall remit payment, generally within thirty (30) days of its receipt of an 

invoice satisfying the requirements of paragraphs (c), at the prices stated in the 
Purchase Order for supplies or services accepted, less any applicable deductions. 

 
 
9. CARGO PREFERENCE – FTA 
 

The Contractor agrees: 
 

(a) To utilize privately owned United States flag commercial vessels to ship at least fifty 
percent (50%) of the gross tonnage (computed separately for dry bulk carriers, dry 
cargo liners, and tankers) involved, whenever shipping any equipment, materials, or 
commodities pursuant to this Contract to the extent that such vessels are available at 
fair and reasonable rates for United States flag commercial vessels; 

 

mailto:apinvoice@wmata.com
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(b) To furnish within twenty (20) working days following the date of loading for shipments 
originating within the United States, or within thirty (30) working days following the date 
of loading for shipments originating outside the United States, a legible copy of a rated, 
"on-board" commercial ocean bill-of-lading in English for each shipment of cargo 
described in paragraph (a) above to WMATA (through the Contractor in the case of a 
subcontractor’s bills-of-lading) to the Office of Cargo Preference, Maritime 
Administration (MAR-590), 400 Seventh Street SW, Washington, DC 20590; 

 
(c) To include these requirements in all subcontracts issued pursuant to this Contract 

when the subcontract may involve the transport of equipment, material, or commodities 
by ocean liner. 

 
 
10. CHANGES TO FEDERAL REQUIREMENTS – FTA 
 

(a) Contractor shall, at all times, comply with all applicable FTA regulations, policies, 
procedures and directives, including, without limitation those listed directly or by 
reference in the FTA Master Agreement (Form FTA MA (21) dated October 1, 2014) 
between the Authority and FTA, as they may be amended or promulgated from time 
to time during the term of this Contract. Contractor’s failure to so comply shall 
constitute a material breach of this Contract. 

 
(b) Flow-down requirement. The Contractor agrees to include this clause in each 

subcontract financed, in whole or in part, with Federal assistance provided by FTA.  It 
is further agreed that this clause shall not be modified, except to identify the 
subcontractor who will be subject to its provisions. 

 
 
11. CHANGE ORDERS 
 

(a) The Contracting Officer may at any time, by a written order, and without notice to the 
sureties, if any, direct and implement change orders, within the general scope of this 
Contract, including but not limited to one or more of the following: 

 
(1) Nature and/or  extent  of  services  to  be  performed  or  supplies  to  be 

furnished; 
 
(2) Time of performance (i.e., hours of the day, days of the week, etc.); or 
 
(3) Place of performance of the services or delivery of the supplies. 

 
(b) If, in the Contracting Officer’s judgment, any such change causes an increase or 

decrease in the cost of, or the time required for, the performance of this Contract, 
whether or not directly changed by the order, he or she shall make an equitable 
adjustment to the Contract price, the delivery schedule, or both, and shall modify the 
Contract, in writing, accordingly. Any adjustment to the Contract price pursuant to this 
clause must be agreed upon or otherwise determined prior to final payment. 

 
(c) In no event shall the Contractor be entitled to payment for change orders, additional 

or extra supplies or services or other modifications to the Contract unless the 
Contracting Officer authorizes it, in writing. 
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12. CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE 
 

(a) This Contract shall be deemed to be executed in the District of Columbia, regardless 
of the domicile of the Contractor and shall be governed by and construed in 
accordance with the laws of the District of Columbia except to the extent, if any, 
superseded by Federal law. 

 
(b) The parties agree that any and all claims asserted by or against the Authority arising 

hereunder or related hereto shall be determined either in the courts of the United 
States located in the District of Columbia, the State of Maryland or the Commonwealth 
of Virginia or in the courts of the District of Columbia, State of Maryland or 
Commonwealth of Virginia that maintain jurisdiction over such claims and in which 
venue properly resides. 

 
 
13. CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR)  
 

(a)  The work will be conducted under the Contracting Officer’s general direction.  The 
Contracting Officer will delegate authority to the Contracting Officer's Technical 
Representative (COTR) to take the following actions: 

 
(1) Act as the principal point of contact with the Contractor.  The COTR will submit 

a copy of each item of incoming correspondence and a copy of any enclosures 
to the Contract Administrator; 

 
(2) Approve in writing, the Contractor’s progress schedule and submittals when 

required; 
 
(3) Inspect the work for compliance with this Contract; 
 
(4)  Review and approve invoices and payment estimates. The COTR will forward 

invoices and receipts to accounting.  The COTR will bring any significant 
discrepancies in, or disputes concerning, the Contractor’s invoices or 
payments to the Contracting Officer’s attention.   The COTR will make his or 
her recommendations regarding release of any retainage to the Contracting 
Officer in writing;  

 
(5)  Coordinate correspondence with the Contract Administrator, if its importance 

significantly impacts this Contract; 
 
(6) Evaluate the Contractor’s technical letters and proposals for the Contracting 

Officer; 
 
(7)  Advise the Contracting Officer of potential problems that may affect Contract 

performance;  
 
(8) Advise WMATA’s DBE Office, if there are DBE, SBE, or SBLPP issue(s) that 

may require investigation. 
 
(9) Advise the Contracting Officer, a reasonable amount of time before  the 

Contractual not-to-exceed amount will be exceeded, if the COTR has a good 
faith basis for determining that this is likely to occur; 
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(10) Prepare the Authority’s estimate for proposed Contract modifications.  
Participate in negotiations for modifications; 

 
(11) Approve, in writing, the Contractor’s progress schedule when required. 
 
(12) Receive from the Contractor, monthly, if applicable, DBE status reports and 

forward them to the WMATA’s DBE Office; 
 
(13) Receive from the Contractor,  certified payroll reports and prepare a log sheet 

indicating the following: (1) name of the Contractor and subcontractor; (2) the 
Contract number; (3) the certified payroll number (number for the payroll for 
the project starting with the number 1); (4) the time frame of the payroll period 
(i.e. 1/21/11-2/3/11); (5) the statement of compliance date (first page of the 
report); and (6) the date that WMATA  received  the report. 

 
(14) Maintain a comprehensive file/record of documents and correspondence 

concerning Contract activities and actions; 
 
(15) If this Contract is ready for closeout, the COTR shall provide the Contract 

Administrator with written notification after all supplies/services have been 
received that the Contract is ready for closeout.  The COTR will return the file, 
containing all records, correspondence, etc., to the Contract Administrator; 

 
(16) Execute Standard Form 1420, which contains a detailed performance 

evaluation of the Contractor.   If, there are one (1) or more categories in which 
the Contractor is deemed unsatisfactory, these evaluations must be provided 
to it for comment;  

 
(17) Provide the Contract Administrator with a written request (and requisition) to 

exercise option(s) (if any) a minimum of ninety (90) days prior to the time 
established in this Contract for exercise of the option; and 

 
(18) The COTR may not further delegate his/her duties or responsibilities 

regardless of whether he or she will be absent. If, for whatever reason the 
COTR is unable or unwilling to fulfill his or her responsibilities under this 
Contract, only the Contracting Officer can designate a new COTR. 

 
(19) The presence or absence of the COTR or his or her inspectors shall not relieve 

the Contractor from any requirements of this Contract. 
 

(b) The name, address and telephone number of COTR will be provided to the Contractor 
at award. 

 
 
14. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT-OVERTIME 

COMPENSATION 
 

This Contract, to the extent that it is of a character specified in the Contract Work Hours and 
Safety Standards Act (40 U.S.C. §§ 327-333), is subject to the following provisions and to all 
other applicable provisions and exceptions of such Act and the regulations of the Secretary of 
Labor thereunder. 
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(a) Overtime requirements. No Contractor or subcontractor contracting for any part of the 
work that may involve the employment of laborers, mechanics, apprentices, trainees, 
watchmen, and guards shall require or permit any such employee in any workweek in 
which he or she is so employed to work in excess of forty (40) hours on work subject 
to the provisions of the Contract Work Hours and Safety Standards Act unless such 
employee receives compensation at a rate not less than one and one-half (11/2) times 
his or her basic rate of pay for all hours worked in excess of forty (40) hours in such 
work week. 

 
(b) Violation. Liability for Unpaid Wages-Liquidated damages. In the event of any violation 

of the provisions of paragraph (a), the Contractor and any subcontractor responsible 
therefore shall be liable to any affected employee for his or her unpaid wages. In 
addition, such Contractor and subcontractor shall be liable to the Authority for 
liquidated damages. Liquidated damages shall be computed with respect to each 
individual laborer, mechanic, apprentice, trainee, watchman or guard employed in 
violation of the provisions of paragraph (a), in the sum of $10 for each calendar day on 
which such employee was employed on such work in excess of his or her standard 
work week of forty (40) hours without payment of the overtime wages required by 
paragraph (a). 

 
(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer may 

withhold from the Contractor, such sums as the Contracting Officer determines to be 
necessary to satisfy any liabilities of such Contractor or subcontractor for unpaid 
wages and liquidated damages as provided in the provisions of paragraph (b). 

 
(d) Subcontracts. The Contractor shall insert this clause in all subcontracts at any tier. 
 
(e) Records. The Contractor shall maintain payroll records containing the information 

specified in 29 C.F.R. § 516.2(a). Such records shall be preserved for three (3) years 
from the completion of this Contract. 

 
 
15. CONTRACTOR PERSONNEL 
 

(a) The Authority may direct the replacement of the Contractor’s employees reasonably 
deemed to be unsuitable by the Contracting Officer, or whose continued participation 
in the work is deemed contrary to the best interests of the Authority. Except in 
circumstances deemed exigent by the Contracting Officer, the reason for replacement 
will be discussed between the Contractor and the Authority before a replacement 
directive is issued. Upon receipt of a written replacement directive from the Authority 
specifying the date by which the replacement must occur, the Contractor shall proceed 
with the replacement and shall do so in a manner that minimizes, to the greatest extent 
practicable, any impact upon any the Contract.. 

 
(b) Contractor personnel required to work on WMATA’s property must obtain a WMATA 

vendors’ badge and successfully complete the mandatory safety training that must be 
renewed yearly. The Contractor must advise its affected personnel that, to obtain a 
vendor’s badge, a signed waiver to perform a background check is required. 

 
 
16. CONVICT LABOR 
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(a) Except as provided in paragraph (b), the Contractor shall not employ, in the 
performance of this Contract, any person undergoing a sentence of imprisonment 
imposed by any court of the Federal Government, a state, the District of Columbia, 
Puerto Rico, the Northern Mariana Islands, American Samoa, Guam or the U.S. Virgin 
Islands. 

 
(b) The Contractor is not prohibited from employing persons: 
 

(1) On parole or probation to work at paid employment during the term of their 
sentence; 

 
(2) Who have been pardoned or who have served their terms; or 
 
(3) Confined for violation of the laws of the Federal Government, the states, the 

District of Columbia, Puerto Rico, the Northern Mariana Islands, American 
Samoa, Guam, or the U.S. Virgin Islands who are authorized to work at paid 
employment in the community under the laws of such jurisdiction, if: 

 
(i) The worker is paid or is in an approved work or training program on a 

voluntary basis; 
(ii) Representatives of the local union’s central bodies or similar labor 

union organizations have been consulted; 
(iii) Such paid employment will not result in the displacement of employed 

workers, or be applied in skills, crafts, or trades where there is a surplus 
of available gainful labor in the locality, or impair existing contracts or 
services; 

(iv) The rates of pay and other conditions of employment will not be less 
than those paid or provided for work of a similar nature in the locality 
where the work is being performed; and 

(v) The Attorney General of the United States has certified that the work- 
release laws or regulations of the jurisdiction involved are in conformity 
with the requirements of Executive Order 11755, as amended by 
Executive Orders 12608 and 12943. 

 
 
17. COPELAND ANTI-KICKBACK ACT – FTA [CONSTRUCTION IN EXCESS OF $2,000] 
 

The Contractor agrees to comply with section 1 of the Copeland “Anti-Kickback Act,” 18 
U.S.C.§ 874 that prohibits anyone from inducing, by any means, any person employed on 
construction, prosecution, completion or repair of a federally assisted building or work, to give 
up any part of his or her compensation to which he or she is entitled. Contractor further agrees 
to comply with section 2 of the Act, 40 U.S.C. §3145, as amended, and implementing DOL 
regulations, “Contractors and Subcontractors on Public Building or Public Works Financed in 
Whole or in Part, by Loans or Grants from the United States.” Contractor agrees to comply 
with 29 C.F.R. Part 3 which imposes record keeping requirements for all such contracts in 
excess of $2,000. 

 
 
18. COVENANT AGAINST CONTINGENT FEES 
 

The Contractor warrants that no person or selling agency has been employed or retained to 
solicit or secure this Contract upon an agreement for a commission, percentage, brokerage or 
contingent fee, excepting bona fide employees or bona fide, established commercial or selling 
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agencies maintained by the Contractor for the purpose of securing business. For breach or 
violation of this warranty, the Authority shall have the right to terminate this Contract without 
liability or, in its discretion, to deduct from the Contract price, or otherwise recover, the full 
amount of such commission, percentage, brokerage, or contingent fee, if no fraud is suspected 

 
If fraud is suspected, the Authority’s only remedy prior to final adjudication by a court of 
competent jurisdiction is to report the matter to WMATA’s Office of Inspector General (OIG), 
the U.S. Department of Transportation’s Office of Inspector General (DOT-OIG), the Offices 
of Inspectors General of any agency providing funding under this Contract and/or appropriate 
Federal, state and/or local law enforcement authorities. 

 
 
19. DAVIS-BACON ACT [CONSTRUCTION IN EXCESS OF $2,000] 
 

Under 49 U.S.C. § 533(a), Davis-Bacon Act prevailing wage protections apply to laborers and 
mechanics employed on FTA assisted construction, alteration or repair projects in excess of 
$2,000.00, The Davis-Bacon Act requires that the Contractor pay wages to laborers and 
mechanics at a rate of not less than the minimum wages specified in the wage determinations 
made by the U.S. Secretary of Labor, at least one (1) time per week. The Contractor 
understands that Contract award is conditioned upon its acceptance of DOL’s prevailing wage 
determination that is attached to the solicitation. The Contractor agrees to comply with the 
Davis-Bacon Act, 40 U.S.C. § 3141, et. seq. and implementing DOL regulations “Labor 
Standards Provisions Applicable to Contracts Governing Federally Financed and Assisted 
Construction. 29 C.F.R. Part 5. 

 
 
20. DISPUTES – FTA 
 
 

(a)  Any dispute or claim arising out of or relating to this Contract shall be decided by the  
Contracting Officer, who shall reduce his/her decision to writing and furnish a copy to 
the Contractor. A final decision by the Contracting Officer shall be conclusive and 
binding for the Authority.  

 
(b)  The filing of a claim, lawsuit, arbitration or other legal proceeding, does not relieve the  

parties of their continuing obligations to proceed diligently with the performance of the 
Contract and in accordance with the Contracting Officer’s Final Decision.  

 
(c)  After exhausting all administrative remedies, each party agrees that any suit, action or 

other legal proceeding arising out of or relating to this Contract shall be brought only 
in the United States District Court for the District of Columbia, the United States District 
Court for the Eastern District of Virginia, Alexandria Division, or in the United States 
District Court for the District of Maryland, Greenbelt Division. 

 
(d)    The parties may mutually agree and consent to final and binding Alternate Dispute 

Resolution (ADR), including the Armed Service Board of Contract Appeals, in lieu of 
judicial review in the United States District Courts as set forth in subsection (c) above. 

 
 
21. DRUG AND ALCOHOL TESTING [FOR SAFETY SENSITIVE FUNCTIONS ONLY] 
 

(a) Contractors who perform safety sensitive functions shall be subject to compliance with 
a drug and alcohol testing program according to Federal guidelines published in FTA 
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regulations.  The Contractor agrees to establish and implement a drug and alcohol 
testing program that complies with 49 C.F.R. Parts 40 and 655, produce any 
documentation necessary to establish its compliance with these regulations, and 
permit any authorized representative of the U.S. Department of Transportation or its 
operating administrations, applicable state oversight agency, or the Authority to 
inspect the facilities and records associated with the implementation of the drug and 
alcohol testing program as required under 49 C.F.R. Part 655 and review the testing 
process. The Contractor further agrees as follows: 

 
(b) To certify its compliance with 49 C.F.R. Parts 40 and 655 and to submit a Management 

Information System (MIS) report, as required by Federal regulations, to WMATA’s 
Medical Compliance Monitor (MCM) and the Contracting Officer before February 15th 
of each year. To certify compliance, the Contractor shall use the "Alcohol and 
Controlled Substances Testing" certification contained in the "Annual List of 
Certifications and Assurances for Federal Transit Administration Grants and 
Cooperative Agreements," that is published annually in the Federal Register.  

 
(c) To submit to the MCM and the Contracting Officer before February 15th of each year, 

a copy of the policy statement developed to implement its drug and alcohol testing 
program.  

 
(d) To provide to the MCM and the Contracting Officer before February 15th of each year 

the following: 
 

(1)  Employee and supervisor training documentation;  
 
(2) The name and location of the collection site(s), laboratory(ies), Medical Review 

Officer(s), Breath Alcohol Technician(s), Collector(s), and Substance Abuse 
Professional(s); and a description of their random selection drug and alcohol 
testing process.  

 
(e) The Contractor further agrees to submit quarterly management reports summarizing 

test results to the MCM and the Contracting Officer by the 15th of the month following 
the end of each quarter. 

 
(f) Contractors are required to flow this clause down to all of their safety sensitive 

subcontractors and agents. 
 
 
22. EMPLOYMENT RESTRICTION WARRANTY 
 

(a) The Contractor warrants that it will not offer employment to, solicit or discuss the 
interest of prospective employment of, or otherwise engage in substantive employment 
related discussions or communications with, any present or former Board member of 
the Authority who has been involved, directly or indirectly, in any matter of financial 
interest to the Contractor until at least two (2) years after the Board member has 
ceased involvement in the matter. The post-employment restriction for employees is 
one (1) year from the date of their last employment with the Authority. The Contractor 
shall not knowingly engage in communications of the nature described above with any 
immediate family member or member of the household of any Authority employee or 
Board member during the period when such employee or Board member is involved 
in any matter of financial interest to the Contractor. 
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(b) If a former Board member or employee of the Authority is eventually hired, the 
Contractor shall ensure that the former Board member or employee is not involved in 
negotiating or otherwise dealing with the Authority on any particular matter over which 
he or she had responsibility during his or her tenure. 

 
(c) Should the Contractor fail to comply with the provisions hereof, and no fraud is 

suspected, the Contracting Officer shall have the right to withhold payment under this 
Contract in an amount not to exceed two percent (2%) of the total Contract amount as 
liquidated damages to the Authority, such withholding to be in addition to any other 
withholding or retainage under this Contract. Any dispute shall be settled in 
accordance with the “Disputes” clause of this Contract. 

 
(d) If fraud is suspected, the Authority’s only remedy prior to a final decision by a court of 

competent jurisdiction is to report the matter to WMATA’s Office of Inspector General 
(OIG), the U.S. Department of Transportation’s Office of Inspector General (DOT- 
OIG), the Offices of Inspectors General of any state or Federal agency providing 
funding under this Contract and/or appropriate Federal, state and/or local law 
enforcement authorities. 

 
 
23. ENERGY CONSERVATION – FTA 
 

(a) The Contractor agrees to comply with mandatory standards and policies relating to the 
energy efficiency that are contained in any applicable state energy conservation plans 
issued in compliance with the National Energy Policy and Conservation Act, as 
amended, 42 U.S.C. § 6321, et. seq. 

 
(b) The Contractor agrees to perform an energy assessment for any building constructed, 

reconstructed or modified with FTA funds required under FTA regulations, 
“Requirements for Energy Assessments.” 49 C.F.R. Part 622. 

 
 
24. EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS FOR CONSTRUCTION 

ACTIVITIES – FTA 
 

When undertaking “construction” as recognized by the U.S. Department of Labor (U.S. DOL), 
the Contractor agrees to comply with U.S. DOL regulations “Office of Federal Contract 
Compliance Programs, Equal Employment Opportunity, Department of Labor,” 41 C.F.R. Part 
60, and Executive Order 11246 “Equal Employment Opportunity,” as amended by Executive 
Order 11375, “Amending Executive Order 11246, Relating to Equal Employment Opportunity,” 
42 U.S.C. § 2000(e) note. 

   
 
25. EXTENSIONS OF TIME/FORCE MAJEURE 
 

(a) For purposes of this clause, the term “force majeure” shall mean an unforeseen event 
or circumstance, beyond the control of, and not occasioned by the fault or negligence 
of, the Contractor or the Authority, that gives rise to a delay in the progress of the 
Contract, including, without limitation, acts of God, acts of war or insurrection, 
unusually severe weather, fires, floods, strikes, freight embargoes or other events or 
circumstances of like nature. 
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(b) If the Contractor is delayed at any time during the performance of the Contract, by the 
Authority’s negligence or by a force majeure event, then the Contracting Officer shall 
extend the time for completion and/or affected delivery date(s), in the following 
circumstances: 

 
(1) The cause of the delay arises after the award of the Contract and neither was 

nor could have been anticipated by the Contractor by reasonable investigation 
before such award; 

(2) The Contractor demonstrates to the Contracting Officer that the completion of 
the work and/or affected deliveries will be actually and necessarily delayed; 

(3) The delay cannot be avoided or mitigated by the exercise of all reasonable 
precautions, efforts and measures available to the Contractor, whether before 
or after the cause of delay; and 

(4) The Contractor makes a written request and provides other information to the 
Contracting Officer as described below. 

 
(c) In the event the Contractor will be delayed at any time or for any period by two (2) or 

more of the above-mentioned causes, the Contractor shall not be entitled to a separate 
extension for each cause, but shall be entitled to only one (1) period of extension for 
the cumulative effects of the delay. 

 
(d) The Contracting Officer may rescind or shorten any extension previously granted, if he 

or she subsequently determines that any information provided by the Contractor in 
support of a request for an extension of time was erroneous, if, accurate information 
would have resulted in a denial of the request for an excusable delay. The Contracting 
Officer will not rescind or shorten any extension previously granted, if the Contractor 
acted in reliance upon it and if, in his or her judgment, such extension was based on 
information that the Contractor submitted in good faith, even if it is later determined to 
be erroneous. 

 
(e) The request for an extension of time pursuant to paragraph (a) shall be made within 

ten (10) days after the Contractor knows or should know of any cause for which it may 
claim an excusable delay. The Contractor’s request shall contain any actual or 
potential basis for an extension of time, describing, as fully as possible, the nature and 
projected duration of the delay and its effect on the completion of the work identified in 
the request. Within thirty (30) days of his or her receipt of all such information, the 
Contracting Officer shall advise the Contractor of his or her decision on such requested 
extension. Where it is not reasonably practicable for the Contracting Officer to render 
his or her decision in the thirty (30) day period, he or she shall, prior to the expiration 
of such period, advise the Contractor that he or she will require additional time and 
state the approximate date upon which her or she expects to render a decision. 

 
(f) In no event shall a delay in performance of the Contract occasioned solely by a force 

majeure event or the acts or omissions of any party outside the control of the 
Contractor be the basis for a termination for default pursuant to this Contract. In no 
event shall a subcontractor at any tier be deemed a party outside the control of the 
Contractor. 

 
 
26. FALSE STATEMENTS OR CLAIMS CIVIL AND CRIMINAL FRAUD - FTA 
 

(a) The Contractor acknowledges that the Program Fraud Civil Remedies Act of 1986, as 
amended, 31 U. S. C. § 3801 et. seq. and U. S. DOT Regulations, “Program Fraud 
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Civil Remedies,” 49 C.F. R. Part 31, apply to its actions pertaining to this Contract. 
Upon execution of this Contract, the Contractor certifies and affirms the truthfulness 
and accuracy of any statement it has made, it makes, it may make, or causes to be 
made, pertaining this Contract or the FTA assisted project for which this Contract is 
being performed. In addition to other penalties that may be applicable, the Contractor 
further acknowledges that if it makes or causes to be made, a false, fictitious, or 
fraudulent claim, statement, submission, or certification, the Federal Government 
reserves the right to impose the penalties of the Program Fraud Civil Remedies Act of 
1986 on the Contractor, to the extent that the Federal Government deems appropriate. 

 
(b) The Contractor also acknowledges that if it makes, or causes to be made, a false, 

fictitious, or fraudulent claim, statement, submission, or certification to the Federal 
government under a contract connected with a project that is financed, in whole or in 
part, with Federal assistance originally awarded by FTA under the authority of 49 U. 
S.C. § 5307, the Government reserves the right to impose the penalties of 18 U. S. C. 
§ 1001 and 49 U. S. C § 5307 (n)(1) on the Contractor, to the extent that the Federal 
Government deems appropriate. 

 
(c) Flow-down requirement. The Contractor agrees to include this clause in each 

subcontract financed, in whole or in part, with Federal assistance provided by FTA.  It 
is further agreed that the clause shall not be modified, except to identify the 
subcontractor who will be subject to its provisions. 

 
 
27. FALSE STATEMENTS, CLAIMS OR SUBMISSIONS 
 

(a) The Contractor acknowledges its responsibility to undertake its obligations under this 
publicly funded contract with full integrity and, to take all reasonable steps to ensure 
that statements, claims and submissions made pursuant to the Contract are provided 
in good faith and with a reasonable belief as to their truthfulness, accuracy and 
completeness. 

 
(b) In the event that it is finally determined by a court of competent jurisdiction that any 

statement, claim, submission, or certification made by or on behalf of the Contractor 
pursuant to a material element of the Contract was knowingly false, fictitious or 
fraudulent, the Authority shall be entitled to recover from the Contractor an amount 
equal to not more than three (3) times the monetary value of the benefit derived or 
sought to be derived by the Contractor through its false statement, claim or 
submission. For purposes hereof, an element of the Contract shall be deemed material 
if it impacted or could reasonably have been intended to impact the disposition of any 
claim, dispute, proposed or implemented change order, proposed pricing or schedule 
adjustment of any nature, or other substantive issue directly affecting the rights of the 
parties under the Contract. 

 
(c) The Authority’s only remedy prior to a final determination by a court of competent 

jurisdiction is to report the matter to WMATA’s Office of Inspector General (OIG), the 
U.S. Department of Transportation’s Office of Inspector General (DOT-OIG), the 
Offices of Inspectors General of any state or Federal agency providing funding under 
this Contract and/or appropriate Federal, state and/or local law enforcement 
authorities. 

 
(d) The rights of the Authority set forth in this clause are in addition to any Contractual, 

legal or equitable rights that may arise upon the Contractor’s submission of a false 
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claim or statement, including without limitation, the Authority’s right to terminate the 
Contract for default once fraud is finally determined by a court of competent 
jurisdiction. The provisions of this clause shall not serve in any respect to limit, waive 
or modify any civil or criminal liability, of the Contractor or any of its officers, agents or 
employees that such conduct may precipitate. 

 
 
28. FEDERAL, STATE, AND LOCAL TAXES 
 

(a) Except as may be otherwise provided in this Contract, the Contract price shall be 
deemed to include all applicable Federal, state and local taxes and duties. 

 
(b) Notwithstanding paragraph (a), with respect to any Federal excise tax or duty on the 

transactions or property covered by this Contract, if a statute, court decision, written 
ruling or regulation takes effect after the Contract date, and: 

 
(1) Results in the Contractor being required to pay or bear the burden of any such 

Federal excise tax or duty or increase in the rate thereof that would not 
otherwise have been payable on such transactions or property, the Contract 
price shall be increased by the amount of such tax or duty or rate increase, 
provided that the Contractor warrants in writing that no amount for such newly 
imposed Federal excise tax or duty or rate increase was included in the 
Contract price as a contingency reserve or otherwise; or 

 
(2) Results in the Contractor not being required to pay or bear the burden of, or in 

its obtaining a refund or drawback of, any Federal excise tax or duty that would 
otherwise have been payable on such transactions or property or that was the 
basis of an increase in the Contract price, the Contract price shall be 
decreased by the amount of the relief, refund, or drawback, or that amount 
shall be paid to the Authority, as directed by the Contracting Officer. The 
Contract price shall be similarly decreased, if the Contractor, through its fault 
or negligence or his failure to follow the Contracting Officer’s instructions, is 
required to pay or bear the burden of, or does not obtain a refund or drawback 
of, any such Federal excise tax or duty. 

 
(c) Paragraph (b) above shall not be applicable to social security taxes or to any other 

employment tax. 
 
(d) No adjustment of less than $250 shall be made in the Contract price pursuant to 

paragraph (b). 
 
(e) As used in paragraph (b) the term “Contract date” means the date the Contract was 

executed by the Authority. As to additional services, supplies or construction procured 
by modification to this Contract, the term “Contract date” means the effective date of 
such modification. 

 
(f) The Contractor shall promptly notify the Contracting Officer of matters that may result 

in either an increase or decrease in the Contract price under this clause and shall take 
action as the Contracting Officer directs. The Authority shall be entitled to a reduction 
in the Contract price reflecting such amount and a refund of monies paid related to 
such taxes, plus applicable interest. 
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29. FLY AMERICA REQUIREMENTS – FTA 
 

(a) The Contractor agrees to comply with 49 U. S. C. § 40118 (the “Fly America” Act) in 
accordance with the General Services Administration’s regulations at 41 C.F.R. § 301- 
10, which provide that recipients and sub-recipients of Federal funds and their 
contractors are required to use U. S. flag carriers for U. S. government financed 
international air travel and transportation of their personal effects or property, to the 
extent such service is available, unless travel by foreign air carrier is a matter of 
necessity, as defined by the Fly America Act. If a foreign air carrier was used, the 
Contractor shall submit, an appropriate certification or memorandum adequately 
explaining why service by a U. S. flag carrier was not available or why it was necessary 
to use a foreign air carrier and shall, provide a certificate of compliance with the Fly 
America Act’s requirements. 

 
(b) Flow-down requirement. The Contractor agrees to include the requirements of this 

clause in all subcontracts that may involve international air transportation. 
 
 
30. F.O.B. DELIVERY 
 

Unless otherwise specified, the Contractor shall furnish all supplies to be delivered under this 
Contract "F.O.B. Destination".  As used herein, “F.O.B. Destination” means: 

 
(a) Free of expense to WMATA on board the carrier's conveyance, at a specified delivery 

point where WMATA’s facility (plant, warehouse, store, lot, or other location to which 
shipment can be made) is located; and 

 
(b) Supplies shall be delivered to WMATA's warehouse unloading platform, or receiving 

dock, at the Contractor’s expense.  WMATA shall not be liable for any delivery, storage, 
demurrage, accessorial, or other charges involved before the actual delivery of the 
supplies to the destination, unless such charges are caused by WMATA’s acts or 
omissions, acting in its Contractual capacity.  If the Contractor uses a rail carrier or 
freight forwarder for less than full carload shipments, the Contractor shall assure that 
the carrier will furnish tailgate delivery, if transfer to truck is required to complete 
delivery to WMATA. 

 
 (c) The Contractor shall:  
 

(1) Pack and mark the shipment to comply with Contract’s specifications;  
 
(2) In the absence of specifications, prepare the shipment in conformance with the 

carrier’s requirements; 
 
(3) Prepare and distribute commercial bills of lading;  
 
(4) Deliver the shipment in good order and condition to the point of delivery 

specified in the Contract; 
 
(5)  Be responsible for any loss of and/or damage to the goods occurring before 

WMATA’s receipt of the shipment at the delivery point specified in the Contract; 
 
(6) Furnish a delivery schedule and designate the mode of delivering carrier; and  
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(7) Pay and bear all charges to the specified point of delivery.  
 
 
31. GARNISHMENT OF PAYMENTS 
 

Payment under the Purchase Order shall be subject to any garnishment, attachment orders, 
and or levies issued pursuant to the laws of the United States, Maryland, Virginia, and the 
District of Columbia. 

 
 
32. GOVERNMENT-WIDE DEBARMENT OR SUSPENSION – FTA 
 

(a) The Contractor is bound by its certification contained in its offer to the Authority that 
neither the Contractor, its principals, or affiliates, are suspended, debarred, proposed 
for debarment or otherwise excluded or disqualified. The certification is a material 
representation of fact, relied upon by the Authority in entering into this Contract. If it is 
later determined that the Contractor knowingly rendered an erroneous certification, in 
addition to remedies available to the Authority, the Federal Government may pursue 
available remedies, including but not limited to suspension and/or debarment. The 
Contractor agrees to comply with the requirements of 2 C.F.R, part 180, subpart C as 
adopted and supplemented by U.S. DOT regulations at 2 C.F.R, part 1200 
“Nonprocurement Suspension and Debarment,” including any amendments thereto, 
Executive Orders Nos. 12549 and 12689 “Debarment and Suspension” 31 U.S.C. § 
6101 note, and other applicable Federal laws, regulations or guidance regarding 
participation with debarred or suspended contractors throughout the term of this 
Contract. 

 
(b) Flow-down requirement. The Contractor agrees to include this clause in all 

subcontracts at all tiers under this Contract requiring lower tier contractors to comply 
with Federal suspension and debarment requirements, and review the System for 
Award Management (SAM) at www.sam.gov in order  to comply with U.S. DOT 
regulations at 2 C.F.R, part 1200 prior to awarding any subcontract under this Contract. 

 
33. GRATUITIES 
 

(a) In connection with performance of this Contract, or any changes or modifications 
relative thereto, the giving of or offering to give gratuities (in the form of entertainment, 
gifts or otherwise) by the Contractor, or any agent, representative or other person 
deemed to be acting on behalf of the Contractor, or any supplier or subcontractor 
furnishing material to or performing work under this Contractor, to any Board member, 
employee or agent of the Authority; with a view toward securing this Contract or 
securing favorable treatment regarding this Contract is expressly forbidden. The terms 
of this “Gratuities” clause shall be strictly construed and enforced in the event of 
violations hereof. 

 
(b) Reported instances of the giving or offering to give gratuities within the context of this 

“Gratuities” clause will be investigated by the Authority’s Board of Directors or its duly 
authorized representative. A preliminary investigation will be made to determine 
whether there is probable cause to suspect that a violation of this clause exists. If such 
probable cause exists, the Board of Directors, or its duly authorized representative, 
shall formally notify WMATA’s Office of Inspector General (OIG), the U.S. Department 
of Transportation’s Office of Inspector General (DOT-OIG), the Offices of Inspectors 
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General of any state or Federal agency providing funding under this Contract and/or 
appropriate Federal, state and/or local law enforcement authorities. 

 
(c) The rights and remedies of the Authority provided in this clause shall not be exclusive 

and are in addition to any other rights and remedies provided under this Contract, at 
law or in equity. 

 
 
34. HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA 
 

(a) The Contractor agrees to submit a Material Safety Data Sheet (Department of Labor 
Form OSHA-20), as prescribed in Federal Standard No. 313B, for all hazardous 
materials five (5) days before delivery of the material, whether or not listed in Appendix 
A of the Standard. This obligation applies to all materials delivered under this Contract 
that involve exposure to hazardous materials or items containing these materials. 

 
(b) "Hazardous material," as used in this clause, is defined in Federal Standard No. 313B, 

in effect on the date of this Contract. 
 
(c) Neither the requirements of this clause nor the Authority’s acts or omissions shall 

relieve the Contractor of any responsibility or liability for the safety of Authority’s, 
personnel or property. 

 
(d) Nothing contained in this clause shall relieve the Contractor from complying with 

applicable Federal, state, and local laws, codes, ordinances, and regulations (including 
the  requirement  to  obtain  licenses  and  permits)  in  connection  with  hazardous 
materials. 

 
(e) The Authority's rights in data furnished under this Contract regarding hazardous 

materials are as follows: 
 

(1) To use, duplicate and disclose any data to which this clause is applicable. The 
purposes of this right are to (i) apprise personnel of the hazards that they may 
be exposed to in using, handling, packaging, transporting, or disposing of 
hazardous materials (ii) obtain medical treatment for those affected by the 
materials; and (iii) have others use, duplicate, and disclose the data for the 
Authority for these purposes. 

 
(2) To use, duplicate, and disclose data furnished under this clause in accordance 

with subparagraph (e)(1) above, in precedence over any other provision of this 
Contract providing for rights in data. 

 
(3) The Authority is not precluded from using similar or identical data acquired 

from other sources. 
 
(4) The data shall not be duplicated, disclosed, or released outside the Authority, 

in whole or in part, for any acquisition or manufacturing purpose, if the following 
legend is marked on each piece of data to which this Article applies - 

 
“This data furnished under this Contract shall not be used, duplicated, or 
disclosed for any acquisition or manufacturing purpose without the permission 
of the Contracting Officer. This legend shall be marked on any reproduction of 
this data." 
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(5) The Contractor shall not place any restrictive legend on any data that (i) the 

Contractor or any subcontractor previously delivered to the Authority without 
limitations; or (ii) should be delivered without limitations under the “Rights in 
Technical Data” clause. 

 
(f) The Contractor shall insert this clause, including this paragraph, with appropriate 

changes in the designation of the parties, in subcontracts at any tier (including 
purchase designations or purchase orders) under this Contract involving hazardous 
materials. 

 
 
35. INCORPORATION OF FEDERAL TRANSIT ADMINISTRATION (FTA) TERMS 
 

(a) This Contract includes, certain Standard Terms and Conditions required by the U.S. 
Department of Transportation (DOT), whether or not expressly set forth in other 
Contract clauses. All contractual provisions required by DOT, as set forth in FTA 
Circular 4220.1F and FTA Master Agreement (22), October 1, 2015 or any revision 
thereto, are hereby incorporated by reference. Anything to the contrary herein 
notwithstanding, all DOT or FTA mandated terms shall be deemed to control in the 
event of a conflict with other provisions contained in this Contract. The Contractor shall 
not perform any act, fail to perform any act, or refuse to comply with any Authority 
requests that would cause the Authority to be in violation of the FTA’s terms and 
conditions. 

 
(b) Flow-down requirement. The Contractor agrees to include this article in each 

subcontract financed in whole or in part with Federal assistance provided by FTA. It is 
further agreed that the clause shall not be modified, except to identify the subcontractor 
who will be subject to its provisions. 

 
 
36. INDEMNIFICATION 
 

(a) Contractor shall indemnify, defend and hold harmless the Authority, its Board 
members, employees and agents, from all liabilities, obligations, damages, penalties, 
claims, costs, charges and expenses (including reasonable attorney’s fees), of 
whatsoever kind and nature for injury, including personal injury or death of any person 
or persons, and for loss or damage to any property, including the property of the 
Contractor and the Authority, occurring in connection with, or in any way arising out of 
the use, occupancy and performance of the work and/or any acts in connection with 
activities to be performed under the Purchase Order, unless the loss or damage is due 
to the sole negligence of the Authority. Nothing in the preceding sentence shall be 
deemed to relieve Contractor from ultimate liability for any obligation of Contractor 
under this Contract. 

 
(b) Contractor shall indemnify, defend and hold harmless the Authority, its directors, 

officers, employees and agents, against any and all claims, liabilities, losses, 
demands, damages, penalties, costs, charges, remedial costs, environmental claims, 
fees or other expenses including attorneys’ fees, related to, arising from or attributable 
to any effluent or other hazardous waste, residue, contaminated soil or other similar 
material discharged from, removed from, or introduced on, about or under the job site; 
provided, however, that the foregoing indemnity does not apply to loss or damage due 
to preexisting conditions, whether known or unknown. 
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(c) If any action or proceeding relating to the indemnification required is brought against 

the Authority, then upon written notice from the Authority to the Contractor, the 
Contractor shall, at the Contractor’s expense, resist or defend such action or 
proceeding by counsel approved by the Authority in writing, such approval not to be 
unreasonably withheld, but no approval of counsel shall be required where the cause 
of action is resisted or defended by counsel of any insurance carrier obligated to resist 
or defend the same. The Authority reserves the right to use its own counsel under this 
indemnity at Contractor’s sole cost and expense. 

 
(d) Contractor understands and agrees that it is Contractor’s responsibility to provide 

indemnification to the Authority pursuant to this Section. The provision of insurance, 
while anticipated to provide a funding source for this indemnification, is in addition to 
any indemnification requirements and the failure of Contractor’s insurance to fully fund 
any indemnification shall not relieve the Contractor of any obligation assumed under 
this indemnification. 

 
 
37. INSPECTION OF SERVICES 
 

(a) The Contractor shall provide and maintain an inspection system acceptable to the 
Authority covering the Services under this Contract. Complete records of all inspection 
work performed by the Contractor shall be maintained and made available to the 
Authority during Contract performance in the manner and in accordance with the time 
periods set forth in the “Audit and Inspection of Records” clause of this Contract. 

 
The Authority has the right to inspect and test all services called for by this Contract, 
at all times and places reasonably practicable during the term of this Contract. The 
Authority shall perform inspection and tests in a manner that will not unduly delay the 
work. 

 
(b) If any of the services performed do not conform to Contract requirements, the Authority 

may require the Contractor to perform the services again in conformity with Contract 
requirements, without additional cost. When the defects in performance cannot 
reasonably be corrected by such further performance, the Authority may: 

 
(1) Direct the Contractor to take necessary action to ensure that future 

performance conforms to contract requirements; and/or 
 
(2) Reduce the contract price to reflect the reduced value of the services 

performed. 
 
 
38. INSPECTION OF SUPPLIES 
 

(a) The Contractor shall provide and maintain an inspection system acceptable to the 
Authority covering supplies under this Contract. The Contractor shall tender to the 
Authority for acceptance, only supplies that have been inspected in accordance with 
the inspection system that the Contractor finds to be in conformity with Contract 
requirements. As part of the system, the Contractor shall prepare records evidencing 
the nature and result of all inspections. These records shall be made available to the 
Authority during the Contract and thereafter, in accordance with the “Audit and 
Inspection of Records” clause of this Contract. The Authority may perform reviews and 
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evaluations as reasonably necessary to ascertain compliance with this clause. These 
reviews and evaluations shall be conducted in a manner that will not unduly delay the 
Contract. Reviews, whether exercised or not, do not relieve the Contractor of its 
obligations under this Contract. 

 
(b) The Authority has the right to inspect and test all supplies under this Contract, to the 

extent practicable, at all places and times, including during manufacturing, and before 
acceptance. The Authority shall perform inspections and tests in a manner that will not 
unduly delay the Contract. The Authority assumes no contractual obligation to perform 
any inspection and/or test nor shall the Authority’s failure to perform any inspection or 
test relieve the Contractor of any obligation under this Contract. 

 
(c) If the Authority performs inspection(s) or test(s) on the Contractor’s or subcontractor’s 

premises, the Contractor shall furnish, and shall require subcontractors to furnish, 
without additional cost, all reasonable facilities and assistance for  the safe and 
convenient performance of these inspections or tests. 

 
(d) When supplies are not ready at the time specified for inspection or testing, the 

Contracting Officer may charge the Contractor for any additional, associated cost. The 
Contracting Officer may also charge the Contractor for any additional cost of inspection 
or testing when prior rejection makes re-inspection or retesting necessary. 

 
 
39. LAWS AND REGULATIONS 
 

The Contractor shall be responsible to comply with any applicable State of Maryland, 
Commonwealth of Virginia, District of Columbia, Federal and local laws and regulations 
governing the supplies or services to be provided under this Contract. Further, the Contractor 
shall be responsible to obtain, at its own cost and expense, any and all licenses/permits 
required to transact business in any political jurisdiction(s) where work will be performed. 

 
 
40. MANDATORY DISCLOSURE 
 

The Contractor shall timely disclose, in writing, to WMATA’s Office of the Inspector General 
(OIG), with a copy to the Contracting Officer, whenever, in connection with the award, 
performance, or closeout of this Contract or any subcontract hereunder, the Contractor has 
credible evidence that a principal, employee, agent, or subcontractor of the Contractor has 
committed— 

 
(a) A violation of Federal criminal law involving fraud, conflict of interest, bribery, or gratuity 

violations found in Title 18 of the United States Code; or 
 

(b) A violation of the civil False Claims Act (31 U.S.C. §§ 3729-3733). 
 

(1) WMATA, to the extent permitted by law and regulation, will safeguard and treat 
information obtained pursuant to the Contractor’s disclosure as confidential 
where the information has been marked “confidential” or “proprietary” by the 
company. To the extent permitted by the law and regulation, such information 
will not be released by the Government to the public pursuant to a Public 
Access to Records request, without prior notification to the Contractor. 
WMATA may transfer documents provided by the Contractor to any 
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department or agency within the state, Federal or local government, if the 
information relates to matters within the organization’s jurisdiction. 

 
(2) If the violation relates to an order against a government-wide acquisition 

contract, a multi-agency contract, a multiple-award schedule contract such as 
the Federal Supply Schedule, or any other procurement instrument intended 
for use by multiple agencies, the Contractor shall notify the OIG of the ordering 
agency and the OIG of the agency responsible for the basic contract. 

 
 
41. METRIC SYSTEM 
 

To the extent the Federal Government directs, the Contractor agrees to use the metric system 
of measurement in performance of this Contract , in accordance with the Metric Conversion 
Act, as amended by the Omnibus Trade and Competitiveness Act, 15 U.S.C. § 205(a) et. seq; 
Executive Order No. 12770, “Metric Usage in Federal Government Programs,” 15 U.S.C. § 
205(a) note; and applicable U.S. DOT or FTA regulations in accordance with applicable 
Federal directives. As practicable and feasible, the Contractor agrees to supply products and 
services with dimensions expressed in the metric system of measurement. Metric usage shall 
not be required if such use is impractical or is likely to cause significant inefficiencies or loss 
of markets to United States firms. 

 
 
42. NATIONAL   INTELLIGENT   TRANSPORTATION   SYSTEMS   ARCHITECTURE   AND 

STANDARDS 
 

The Contractor agrees to: 
 

(a) Conform to the National Intelligent Transportation Systems (ITS) Architecture 
requirements of 23 U.S.C. § 517(d), as amended by MAP-21, unless it obtains an 
exemption from those requirements; 

 
(b) Follow: 
 

(1) FTA Notice, "FTA National ITS Architecture Policy on Transit Projects," 66 
Fed. Reg. 1455, January 8, 2001, and 

 
(2) All other applicable Federal guidance, and 

 
(c) Flow this provision down to all applicable subcontracts. 

 
 
43. NO FEDERAL GOVERNMENT OBLIGATIONS TO THIRD PARTIES – FTA 
 

(a) The Authority and the Contractor acknowledge and agree that, notwithstanding any 
concurrence by the Federal Government in or approval of the solicitation or award of 
this Contract, absent the express written consent by the Federal Government, it is not 
a party to this Contract and shall not be subject to any obligations or liabilities to the 
Authority, the Contractor, or any other party (whether or not a party to this Contract) 
pertaining to any matter resulting from this Contract. 

 
(b) Flow-down requirement. The Contractor agrees to include this clause in each 

subcontract financed in whole or in part with Federal assistance provided by FTA. It is 
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further agreed that the clause shall not be modified, except to identify the subcontractor 
who will be subject to its provisions. 

 
 
44. NONDISCRIMINATION ASSURANCE – FTA 
 

(a) Nondiscrimination Assurance: In accordance with Title VI of the Civil Rights Act, as 
amended, 42. U.S.C. §2000 (d), section 303 of the Age Discrimination Act of 1975, as 
amended, 42 U.S.C. §6102, section 202 of the American with Disabilities Act of 1990, 
42 U.S.C. §12132, D.C. law and Federal transit law at 49 U.S.C. §5332, the Contractor, 
sub-recipient, or subcontractor agrees that it will not discriminate against any 
employee or applicant for employment because of race, color, creed, religion, national 
origin, sex, age, sexual preference, disability and/or gender identity. In addition, the 
Contractor, sub- recipient, or subcontractor agrees to comply with applicable Federal 
implementing regulations and other regulations that FTA may issue. 

 
(b) Equal Employment Opportunity. The following equal employment opportunity 

requirements apply to this Contract. 
 

(1) Race, Color, Creed, National Origin, Sex. In accordance with Title VII of the 
Civil Rights Act, as amended, 42. U.S.C. §2000(e), and Federal transit laws at 
49 U.S.C. §5332, the Contractor agrees to comply with all applicable equal 
opportunity requirements of the U. S. Department of Labor (U.S. DOL) 
including, but not limited to "Office of Federal Contract Compliance Programs, 
Equal Employment Opportunity, Department of Labor, " 41 C.F.R. Part 60 et. 
seq., [implementing Executive Order No. 11246, "Equal Employment 
Opportunity," as amended by Executive Order No. 11375, "Amending 
Executive Order 11246 Relating to Equal Employment Opportunity," 42 U.S.C. 
§ 2000(e) note], and with any applicable Federal statutes, executive orders, 
regulations, and Federal policies that may in the future affect activities 
undertaken in the course of this Contract. The Contractor agrees to take 
affirmative action to ensure that applicants are employed, and that employees 
are treated during employment without regard to their race, color, creed, 
national origin, sex or age. Such action shall include, but not be limited to, the 
following: employment, upgrading, demotion or transfer, recruitment or 
recruitment advertising, layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship. In addition, 
the Contractor agrees to comply with any implementing requirements that FTA 
may issue. 

 
(2) Age. In accordance with Section 4 of the Age Discrimination in Employment 

Act of 1967, as amended, 29 U.S.C. § 623 and Federal transit law at 49 U.S.C. 
§ 5332, the Contractor agrees to refrain from discrimination against present 
and prospective employees for reason of age. In addition, the Contractor 
agrees to comply with any implementing requirements that FTA may issue. 

 
(3) Disabilities. In accordance with section 102 of the Americans with Disabilities 

Act, as amended, 42 U.S.C. §12112, the Contractor agrees that it will comply 
with the requirements of U. S. Equal Employment Opportunity Commission, 
"Regulations to Implement the Equal Employment Provisions of the Americans 
with Disabilities Act," 29 C.F.R. Part 1630, pertaining to employment of 
persons  with disabilities. In addition, the Contractor agrees to comply with any 
implementing requirements that FTA may issue. 
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(c) The Contractor also agrees to include all of these requirements in each subcontract 

financed, in whole or in part, with Federal assistance provided by FTA, modified only, 
if necessary, to identify the affected parties. 

 
(d) Failure by the contractor, sub-recipient, or subcontractor to carry out these 

requirements is a material breach of this Contract, that may result in the termination or 
such other remedy as the Authority deems appropriate. 

 
 
45. NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT 
 

(a) The Contractor shall report to the Contracting Officer, promptly and in reasonable 
written detail, each notice or claim of patent or copyright infringement based on this 
Contract once the Contractor is notified thereof. 

 
(b) In the event of any claim or suit against the Authority based on any alleged patent or 

copyright infringement arising out of this Contract or out of the use of any supplies 
furnished or services performed hereunder, the Contractor shall furnish to the 
Authority, when requested by the Contracting Officer, all evidence and information in 
its possession pertaining to such suit or claim. Such evidence and information shall be 
furnished at the Contractor’s expense since it has agreed to indemnify the Authority 
for such infringement claims. 

 
(c) This clause shall be included in all subcontracts. 

 
 
46. NOTICE TO THE AUTHORITY OF LABOR DISPUTES 
 

(a) Whenever the Contractor has knowledge that any actual or potential labor dispute may 
delay the timely performance of this Contract, the Contractor shall immediately give 
notice thereof, including all relevant information with respect thereto, to the Contracting 
Officer. 

 
(b) The Contractor agrees to insert this clause, including this paragraph (b), in any 

subcontract hereunder if a labor dispute may delay the timely performance of this 
Contract. 

 
47. NOTICE OF BANKRUPTCY OR INSOLVENCY 

 
In the event the Contractor becomes insolvent or files or has filed against it a petition in 
bankruptcy, whether voluntary or involuntary, the Contractor agrees to furnish, by certified mail 
or electronic commerce method authorized by the Contract, written notification of such to the 
Contracting Officer. This notification shall be furnished as soon as possible, but in no event 
more than ten (10) days of the initiation of the proceedings relating to bankruptcy filing. This 
notification shall include the date on which the bankruptcy petition was filed, the identity of the 
court in which the bankruptcy petition was filed, and a listing of all WMATA Contract numbers 
for all WMATA contracts against which final payment has not been made. This obligation 
remains in effect until final payment under this Contract. 

 
 
48. NOTIFICATION OF FEDERAL PARTICIPATION 
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This project is being funded in whole or part with Federal funds. 
 
 
49. OFFICIALS NOT TO BENEFIT 
 

(a) No member of or delegate to Congress, resident commissioner or member of a state 
or local public body shall be admitted to any share or part of this Contract, or to any 
benefit that may arise therefrom during his or her tenure or for two (2) years thereafter, 
unless his or her interest in the business entity that is awarded this Contract is placed 
in a blind trust in accordance with the rules and regulations of the U.S. Office of 
Government Ethics (OGE). 

 
(b) Enforcement of this clause shall be consistent with 18 U.S.C. §431. 

 
 
50. ORGANIZATIONAL CONFLICTS OF INTEREST 
 

(a) An organizational conflict of interest (OCI) exists when the nature of the work to be 
performed under a proposed contract or a subcontract may, without some restriction 
on future activities result in an unfair competitive advantage to the Contractor or 
subcontractor; because of (1) unequal access to information, (2) biased ground rules 
or (3) impaired objectivity. An unequal access to information OCI may exist if in 
performing a contract, a contractor obtains access to non-public information that 
provides a competitive advantage to it in a later competition. A biased ground rules 
OCI may exist if the contractor has a role in setting rules for a source selection in which 
the contractor will compete. An impaired objectivity OCI may exist if, in performing a 
contract, a contractor is called upon to evaluate an offer from or performance by itself 
or an affiliated entity. 

 
(b) In the event that the Contractor believes that it or any of its potential subcontractors 

may have an OCI it shall notify the Contracting Officer, in writing, within five (5) work 
days after it becomes aware of the potential or actual OCI. The written notification shall 
identify the nature and circumstances of the perceived conflict and propose 
appropriate measures to eliminate or mitigate the OCI. The Contracting Officer will 
review the circumstances and the proposed mitigation plan and notify the Contractor 
stating whether: (1) no mitigation is required; (2) the conflict cannot be mitigated; or 
(3) the conflict can be mitigated and he or she accepts the proposed measures, or 
recommends other and/or additional measures. 

 
(c) The failure of the Contractor to identify such perceived conflicts may result in the 

contract award being rescinded or the Contract being terminated. 
 
(d) Should the Contractor identify or become aware of a conflict during the term of this 

Contract, including any extension thereof that it could not reasonably anticipate prior 
to award, it shall notify the Contracting Officer in accordance with paragraph (b) above, 
or request an exception to the restriction with supporting rationale. The Contracting 
Officer shall consider the Contractor’s proposed measures to mitigate or eliminate the 
conflict, or the request for an exception. 

 
(e) If the proposed measures are not determined to be feasible or are otherwise not 

acceptable to the Contracting Officer, the Contracting Officer may terminate the 
Contract. If the Contracting Officer does not grant a request for an exception, and the 
Contract is not terminated for convenience, the Contractor shall be notified in writing 



Rev. 01/20 Page 26 of 41 

and be given ten (10) days from the date of the written notification to take all necessary 
actions to comply with this clause. 

 
(f) If the proposed measures are determined to be acceptable to the Contracting Officer, 

he or she may grant a specific exception to this restriction, when in the Contracting 
Officer’s judgment, the exception will not create a conflict between the Contractor's 
duties and obligations under this Contract and the duties and obligations imposed on 
the Contractor under another contractual or other relationship. 

 
(g) If the Contractor fails to comply with the terms of this clause, and no fraud is suspected, 

the Contracting Officer, may withhold payments due under this Contract until such time 
as the Contractor is in compliance or, should the non-compliance remain uncorrected 
at the expiration of ten (10) days from written notice from the Contracting Officer as 
provided in subparagraph (d)(2), terminate the contract for default pursuant to this 
Contract. 

 
(h) If fraud is suspected, the Authority’s only remedy prior to a final determination by a 

court of competent jurisdiction is to report the matter to WMATA’s Office of Inspector 
General (OIG), the U.S. Department of Transportation’s Office of Inspector General 
(DOT-OIG), the Offices of Inspectors General of any state or Federal agency providing 
funding under this Contract and/or appropriate Federal, state and/or local law 
enforcement authorities. 

 
(i) The Contractor, in performing this Contract, shall avoid any conduct that might result 

in or give the appearance of creating for Board members or employees of the Authority 
in their relationship with the Contractor, any conflicts of interest or favoritism and/or the 
appearance thereof and shall avoid any conduct that might result in a Board member, 
or employee failing to adhere to the Standards of Conduct adopted by the Authority's 
Board of Directors. 

 
(j) Any determination by the Contracting Officer under this clause shall be final and shall 

be considered a question of fact within the meaning of the “Disputes” clause of this 
Contract. 

 
 

51. PRE-EMPLOYMENT CRIMINAL BACKGROUND CHECK REQUIREMENT 
 

Pursuant to Metro Policy Instruction 6.10/5, WMATA requires that all Contractor employees 
and candidates for employment undergo and pass criminal background screenings before 
being eligible to work on WMATA’s property and facilities. Contractor employees and 
candidates who pass the background screenings are eligible to enter WMATA’s property once 
WMATA issues them a Contractor’s badge. Contractor employees and candidates who do not 
authorize background screenings or whose background screenings are unsatisfactory will not 
be granted Contractor’s badges or access to WMATA’s property. Background checks are valid 
for one (1) year from the date of issuance. 

 
 
52. PRIVACY ACT REQUIREMENTS – FTA 
 

The following requirements apply to the Contractor and its employees that administer any 
system of records on behalf of the Federal Government under any Contract: 
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(a) The Contractor agrees to comply with, and assures the compliance of its employees 
with, the information restrictions and other applicable requirements of the Privacy Act 
of 1974, 5 U.S.C. § 552 (a). Among other things, the Contractor agrees to obtain the 
express consent of the Federal Government before the Contractor or its employees 
operate a system of records on behalf of the Federal Government. The Contractor 
understands that the requirements of the Privacy Act, including the civil and criminal 
penalties for violation of that Act, apply to those individuals involved, and that failure 
to comply with the terms of the Privacy Act may result in termination of the underlying 
Contract. 

 
(b) The Contractor also agrees to include these requirements in each subcontract 

involving the administration of any system of records on behalf of the Federal 
Government, financed in whole or in part, with Federal assistance provided by the 
FTA. 

 
 
53. PUBLIC COMMUNICATION 
 

The Contractor shall not issue communications to the media, place advertisements, nor 
publicize through any means, the services or goods it is providing WMATA under this Contract, 
without prior written consent of the Contracting Officer. The Contractor shall not publish, in 
print or online, any communications products such as newsletters, press releases, blogs or 
other communications without the prior written consent of the Contracting Officer. Approval of 
any such requests shall be at the sole discretion of WMATA. 

 
 
54. RECOVERED MATERIALS/RECYCLED PRODUCTS – FTA 
 

(a) The Contractor agrees to comply with all the requirements of Section 6002 of the 
Resource Conservation and Recovery Act (RCRA) as amended (42 U. S. C. § 6962), 
including, but not limited to, the regulatory provisions of 40 C.F.R. Part 247, and 
Executive Order 12873, as they apply to the procurement of the items designated in 
Subpart B of 40 C.F.R. Part 247. 

 
(b) Flow-down requirement. The Contractor also agrees to include these requirements in 

each subcontract financed, in whole or in part, with Federal assistance provided by 
FTA. 

 
 
55. RIGHTS IN TECHNICAL DATA – UNLIMITED 
 

(a) The term “technical data” as used in this clause means technical writings, computer 
software, sound recordings, pictorial reproductions, drawings, or other graphic 
representations and works of a technical nature, whether or not copyrighted, that are 
required pursuant to this Contract. The term does not include financial reports, cost 
analyses, and other information incidental to Contract administration. “Computer 
software” as used in this clause means commercial off-the-shelf (COTS) software, 
specially developed computer software, computer programs, computer data bases, 
data and documentation thereof. 

 
(b) The Authority or its designated representative, shall have the unlimited right to use, 

duplicate or disclose technical data, including computer software, in whole or in part, 
in any manner and for any purpose whatsoever, and to permit others to do so: 
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(1) Any manuals, instructional materials prepared for installation, operation, 

maintenance or training purposes; 
 
(2) Technical data pertaining to end items, components or processes that were 

prepared for the purpose of identifying sources, sizes, configurations, mating 
and attachment characteristics, functional characteristics and performance 
requirements ("form, fit and function" data; e.g., specification control drawings, 
catalog sheets, outline drawings. Except for the computer software, it means 
data identifying sources, functional characteristics, and performance 
requirements, but specifically excludes the source code, algorithms, 
processes, formulae, and flow charts of the software); 

 
(3) Other technical data that was or is normally furnished without restriction by the 

Contractor or subcontractor; 
 
(4) Other specifically described technical data that the parties have agreed will be 

furnished without restriction; 
 
(5) All computer software regardless of whether it is technical data as defined in 

this clause including the source code, algorithms, processes, formulae, and 
flow  charts,  that    the  Contractor  develops  or  materially modifies  for  the 
Authority or for which the Authority is required by Federal law to provide a 
royalty-free, irrevocable and nonexclusive license to the Federal Government. 

 
(c) The Authority shall have the right to use, duplicate, or disclose technical data other 

than as defined in paragraph (a), in whole or in part. Such technical data shall not, 
without the written permission of the party furnishing it be: 

 
(1) Released or disclosed, in whole or in part, outside the Authority; 
 
(2) Used, in whole or in part, by the Authority for manufacturing, or 
 
(3) Used by a party other than the Authority except for: (i) emergency repair or 

overhaul, (ii) where the item or process concerned is not otherwise reasonably 
available to the Authority to enable timely performance of this Contract, or (iii) 
administration of this Contract or the inspection of any products produced 
under this Contract where the third party has a written contract with the 
Authority to perform these efforts. In all cases described in this clause, the 
release or disclosure outside of the Authority shall be subject to a 
nondisclosure agreement. 

 
(d) Technical data provided in accordance with this clause shall be identified by a legend 

that suitably recites the any limitations. This clause shall not impair the Authority’s right 
to use similar or identical data acquired from other sources. 

 
(e) Where any item is purchased as a separate line item in this Contract, that purchase 

includes all integral parts of that item, including any computer software, source codes, 
algorithms, processes, formulae, and flow charts. The Authority has full rights to use, 
duplicate or disclose any or all parts of the item, including computer software, in any 
manner and for any purpose whatsoever, and to permit others to do so. Should 
disclosure of the computer software be required only under this paragraph, then the 
Contracting Officer may waive the provisions of this paragraph, if he or she certifies, 
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in writing, that the item is commercially available from multiple sources and will be fully 
compatible with existing Authority property. 

 
(f) Material covered by copyright: 

 
(1) The Contractor hereby grants to the Authority, and to its Board members 

employees and agents acting within the scope of their official duties, a royalty- 
free, nonexclusive and irrevocable license for the Authority’s purposes to 
publish, translate, reproduce, deliver, perform, dispose of, all (i) technical data 
and (ii) computer software covered by subsection (b) (5) now or hereafter 
covered by copyright. 

 
(2) No such copyrighted matter shall be included in (i) technical data or (ii) 

computer software covered by subsection (b)(5), without the written permission 
of the copyright owner. 

 
(3) The Contractor shall report to the Authority, promptly and in reasonable written 

detail, each notice or claim of copyright infringement it receives regarding any 
technical data or computer software covered by subsection (b)(5) provided to 
the Authority. 

 
(g) Relation to patents: Nothing contained in this clause shall imply a license to the 

Authority under any patent, or be construed as affecting the scope of any license or 
other right otherwise granted to the Authority under any patent. 

 
(h) Any dispute under this clause shall be subject to the “Disputes” clause of this Contract. 
 
(i) The Contracting Officer may retain from payment up to ten percent (10%) of the 

Contract price until final acceptance of the technical data defined in this clause and as 
required to be furnished in the Price Schedule or the Contract Specification. 

 
 
56. SAFETY REQUIREMENTS 
 

(a) The Contractor shall be responsible for ensuring compliance with the most stringent 
provisions of the applicable statutes and regulations of the District of Columbia, State 
of Maryland, Commonwealth of Virginia or political subdivision where the work is being 
performed, as well as the METRO Construction Safety and Environmental Manual 
(1984, as amended) issued by the Authority, and the U.S. Department of Labor OSHA 
standards pertaining to the safe performance of the work.  In the absence of a specific 
construction industry standard, the Contractor is   required to comply with either an 
established OSHA General Industry Standard, National Institute for Occupational 
Safety and Health (NIOSH) guidelines, American Conference of Governmental 
Industrial Hygienists (ACGIH) guidelines, American National Standards Institute 
(ANSI) guidelines, the WMATA System Safety Program Plan, the WMATA 
Construction Safety and Environmental Manual, or the Metrorail Safety Rules and 
Procedures Handbook.  For contracts where work will be performed on, or will interface 
with the Metrorail System, the Contractor shall also comply with the publication entitled 
“Metrorail Safety Rules and Procedures Handbook.”  In the event of a conflict between 
these guidelines and applicable Federal, State or local health and safety laws, 
regulations or standards, the more stringent standard shall apply. Further, the 
Contractor shall ensure that all methods of performing the work do not involve danger 
to the personnel working at the site, and the public and private property, whether or 
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not these methods are cited or indicated in the Contract.  The Contractor shall 
immediately provide to the Contracting Officer, a copy of all citations and/or warnings 
of safety violations received from any Federal, State or local jurisdiction or agency 
thereof, and/or all notifications of safety violations from insurance companies. The 
Contractor shall also provide to the Contracting Officer, copies of any and all 
subpoenas, complaints or other documents relating to any law suit alleging safety 
violations. 

 
(b) The Contractor shall employ and assign a full-time Safety Superintendent for Contracts 

involving “safety sensitive” functions.1 The Safety Superintendent shall have a 
minimum of three (3) years of construction safety experience and hold an OSHA thirty 
(30) hour course card.  He or she shall have the ability to develop and conduct safety 
training courses.  He or she shall be familiar with industrial hygiene equipment and 
testing as required for the protection of all employees.  The Safety Superintendent 
shall be employed exclusively for the purpose of supervising the safety of persons on 
or about the worksite and the property affected thereby.  The Safety Superintendent 
shall also be responsible for providing first aid at the worksite and must have a current 
Red Cross First Aid Certificate. The Contractor shall notify the Contracting Officer a 
reasonable amount of time beforehand, any time that the Safety Superintendent will 
not be on site during work hours. If, at any time, the worksite is without the services of 
an approved Safety Superintendent for a period of three (3) calendar days or more, 
the work may be closed down at the Contracting Officer’s discretion.  The Safety 
Superintendent must be acceptable to the Contracting Officer and his or her 
performance will be reviewed on a continuing basis.  If the Safety Superintendent’s 
effectiveness is below standard, the Contractor shall provide immediate replacement 
at the Contracting Officer’s direction.  Once employed, the Safety Superintendent shall 
not be changed without the Contracting Officer’s permission. The Safety 
Superintendent can be terminated at any time, at the Contracting Officer’s discretion. 

 
(c) The Contractor shall provide, at the site of the work, a first aid kit which shall be fully 

equipped to meet the needs of the anticipated work force. 
 
(d) The Contractor shall follow all appropriate RAIL Operational Rules, Operational 

Administrative Procedures (OAPs), Standard Operational Procedures (SOPs) and 
General and Special Orders while on the operational railroad and all Start-Up Rules 
and Manager’s Notices when in  declared start-up areas. 

 
 
57. SEAT BELT USE POLICY 
 

The Contractor agrees to comply with terms of Executive Order No. 13043 “Increasing Seat 
Belt Use in the United States” and is encouraged to include those requirements in each 
subcontract awarded for work relating to this contract. 

58. SEISMIC SAFETY – FTA 
 

                                           
1 FTA regulations at 49 C.F.R. § 655.4 define “safety sensitive functions” as any of the following duties when performed by WMATA 
as a grant recipient, or any of its contractors: (a) Operating a revenue service vehicle, including when it is not in revenue service; (b) 
Operating a nonrevenue service vehicle, when required to be operated by the holder of a commercial driver’s license (CDL); (c) 
Controlling dispatch or movement of a revenue service vehicle; (d) Maintaining (including repairs, overhaul and rebuilding) a revenue 
service vehicle or equipment used in revenue service vehicles; and (e) Carrying a firearm for security purposes. WMATA’s definition 
of safety sensitive functions extends beyond FTA’s requirements and includes (f) Employees and contractors who maintain escalators 
and elevators (including repairs, overhauls and rebuilding) and (g) Station managers. 
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The Contractor agrees that any new building or addition to an existing building will be designed 
and constructed in accordance with the standards for Seismic Safety required in Department 
of Transportation’s Seismic Safety Regulations, 49 C.F.R. Part 41 and will certify compliance 
to the extent required by the regulation. The Contractor also agrees to ensure that all work 
performed under this Contract, including work performed by a subcontractor is in compliance 
with  the  standards  required  by  the  Seismic  Safety  Regulations  and  the certification  of 
compliance issued on the project. 

 
 
59. SENSITIVE SECURITY INFORMATION 
 

The Contractor must protect, and take measures to assure that its subcontractors at each tier 
protect, “sensitive information” made available during the course of an Authority contract or 
subcontract in accordance with 49 U.S.C. § 40119 (b) and implementing DOT regulations, 
“Protection of Sensitive Security Information,” 49 C.F.R. Part 15, and with 49 U.S.C. § 114(s) 
and implementing Department of Homeland Security regulations, “Protection of Sensitive 
Security Information,” 49 C.F.R. Part 1520. 

 
 
60. SET-OFF 
 

The Authority has common law, equitable and statutory rights to set-off. These rights shall 
include, but are not limited to, the Authority’s right to set-off any monies due to the Contractor 
under this Contract, by any amounts due and owing to the Authority with regard to, any 
Contract with the Authority, plus any amounts due and owing to the Authority for any other 
reason including, without limitation, tax delinquencies, fee delinquencies or monetary penalties 
relative thereto. The Authority shall exercise its set-off rights in accordance with normal 
practices including, in cases of set-off pursuant to an audit, the finalization of such audit by the 
Authority, its representatives, or the Federal Government. 

 
 
61. SEVERABILITY 
 

If the Purchase Order contains any unlawful provisions, the same shall be deemed of no effect, 
and shall upon the application of either party be stricken without affecting the binding force of 
the Purchase Order as it shall remain after omitting such provision. 

 
 
62. STOP WORK ORDERS 
 

(a) The Contracting Officer may, at any time, by written order to the Contractor, require 
the Contractor to stop all, or any part of the work for a period of up to ninety (90) days 
after the order is delivered to the Contractor, and for any further period to which the 
parties may agree. The order shall be specifically identified as a STOP WORK ORDER 
(“SWO”) issued under this clause. Upon receipt of a SWO, the Contractor shall 
immediately comply with its terms and take all reasonable steps to minimize the 
incurrence of costs allocable to the work covered by the SWO, during the period of 
work stoppage. Within a period of ninety (90) days after a SWO is delivered to the 
Contractor, or within any extension thereof to which the parties agree, the Contracting 
Officer shall either: 

 
(1) Cancel the SWO; or 
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(2) Terminate the work covered by the SWO under this Contract, as appropriate. 
 
(b) If a SWO is cancelled or expires, the Contractor shall resume work. The Contracting 

Officer shall make an equitable adjustment to the delivery schedule or Contract price, 
or both, and modify the Contract in writing if, in his or her judgment: 

  
(1) The SWO results in an increase in the time required for, or in the Contractor's 

cost properly allocable to, the performance of any part of this Contract; and 
 
(2) The Contractor submits a written claim for such adjustment within thirty (30) 

days after the end of the work stoppage. At the Contracting Officer’s discretion, 
the Authority may act upon any claim submitted before final payment under 
this Contract. 

 
(c) If an SWO is not cancelled and the work covered by the Contract is terminated for the 

convenience of the Authority, the Contracting Officer shall allow reasonable costs, if 
any, resulting from the SWO in arriving at the termination settlement pursuant to this 
Contract. 

63. SURVIVAL 
 

Any provision expressly set forth as surviving the expiration or termination of this Contract 
shall be deemed to survive any such expiration or termination. 

 
 
64. TERMINATION FOR CONVENIENCE – FTA 
 

(a) The Authority may terminate this Contract in whole, or, in part, if the Contracting Officer 
determines that a termination is in the Authority’s interest. The Contracting Officer shall 
terminate by delivering a “Notice of Termination” to the Contractor, specifying the 
extent of termination and the effective date. 

 
(b) Upon receipt of a Notice of Termination, except as otherwise directed by the 

Contracting Officer, the Contractor shall immediately: 
 

(1) Stop work as specified in the Notice of Termination; 
 
(2) Complete performance of the work not terminated; 
 
(3) Place no further subcontracts or orders for materials, services, or facilities, 

except as necessary to complete the remaining portion of the Contract; 
 
(4) Terminate all subcontracts to the extent that they relate to the work terminated; 

 
(5) Assign to the Authority, as directed by the Contracting Officer, all of its right(s), 

title, and interest under the subcontracts terminated. The Authority shall have 
the right to settle or pay any termination costs arising out of the subcontracts 
and shall have no further liability to the Contractor for the work that was the 
subject of such subcontracts; 

 
(6) With approval of the Contracting Officer, settle all outstanding liabilities and 

settlement costs arising from the termination of subcontracts; 
 
(7) As directed by the Contracting Officer, transfer title and deliver to the Authority: 
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(i) Parts, work in process, completed work, supplies, and other material 

produced or acquired for the work terminated; and 
  
(ii) The completed or partially completed plans, drawings, information and 

other property that would have been required to be furnished to the 
Authority, if the Contract had been completed. 

 
(8) Take any action that may be necessary, or as the Contracting Officer may 

direct, for the protection and preservation of the property related to this 
Contract that is in the Contractor’s possession and in which the Authority has 
or may acquire an interest; 

 
(9) Use its best efforts to sell, as directed or authorized by the Contracting Officer, 

any property of the types referred to in paragraph (b)(7).The Contractor is not 
required to extend credit to any purchaser and may acquire the property under 
the conditions prescribed by, and at prices approved by, the Contracting 
Officer. The proceeds of any transfer or disposition will be applied to reduce 
payments to be made by the Authority under this Contract, credited to the price 
or cost of the Work, or paid in any other manner that the Contracting Officer 
directs. 

 
(c) The cost principles and procedures of FAR Part 31 effect on the date of this Contract, 

shall govern all costs claimed, agreed to, or determined under this clause, except that 
the Authority shall not be obligated to pay interest, however represented, on any 
claimed costs. 

 
 
65. TERMINATION FOR DEFAULT – FTA 
 

(a) The Contractor shall be in default if it breaches of any of its obligations under this 
Contract deemed material by the Contracting Officer. In addition to those instances 
specifically referred to in this Contract, the Contractor shall be in default in the following 
circumstances: 

 
(1) It fails to begin, or abandons, the work of the Contract in accordance with 

Contractual requirements; 
 
(2) It fails to deliver the supplies or perform the services within the time specified 

in the Contract or any extension approved by the Contracting Officer; 
 
(3) It fails to make progress in a manner deemed unreasonable by the Contracting 

Officer so as to endanger performance of the Contract; or 
 
(4) In the view of the Contracting Officer, the Contractor is willfully violating this 

Contract or is not executing it reasonably and in good faith. 
 
(b) In the event of the Contractor’s material breach pursuant to paragraph (a), the 

Contracting Officer is authorized to direct a written notice to the Contractor, specifying 
the nature of the breach and stating that, the Contractor has ten (10) days (or such 
additional time as the Contracting Officer authorizes, to cure the breach (“Notice to 
Cure”). If the Contractor fails to cure the breach in the time specified in the Notice to 
Cure, the Authority shall terminate the Contract, in whole or designated part, for default 
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in accordance with the provisions of this Contract, by a written “Notice of Default” to 
the Contractor. 

  
(c) Upon receipt of a “Notice of Default,” the Contractor shall immediately cease 

performance of the work so terminated. The Authority shall have the right to take any 
action necessary to complete the work, including performing the work itself, or 
contracting with another party to do so. In the event the work is completed directly by 
the Authority or by a third party, the Contractor shall be liable for the additional costs 
and expenses necessary to complete the work, including, without limitation, labor, 
material costs, plant costs, tooling expenses, equipment costs, and property costs. 
The Authority may deduct the costs and expenses so charged from any monies 
otherwise payable to the Contractor. Nothing contained herein shall be deemed to 
relieve the Contractor of its continuing obligation to perform any portion of the Contract 
that was not terminated. 

 
(d) The Authority may, in its sole discretion, waive a default by the Contractor, but such 

waiver shall not be deemed a waiver of any subsequent default. 
 
(e) Upon any termination for default, the Authority may require the Contractor to transfer 

title and deliver to the Authority, as directed by the Contracting Officer (1) any 
completed or partially completed Supplies, and (2) , components (including data and 
intellectual property) and contract rights that the Contractor has specifically produced 
or acquired for the terminated portion of this Contract. Upon direction of the 
Contracting Officer, the Contractor shall also protect and preserve property in its 
possession in which the Authority may have an interest. 

 
(f) Upon any termination for default, the Authority shall pay for supplies or services 

accepted in accordance with this Contract. The Authority may also compensate the 
Contractor for any actions it reasonably takes at the Contracting Officer’s direction, for 
the protection and preservation of property. The Authority may withhold from these 
amounts, any sum that the Contracting Officer determines to be necessary to protect 
the Authority against loss because of outstanding or claimed liens, or pending or 
anticipated claims under the Contract. 

 
(g) Any dispute with respect to any issue arising under this clause shall be subject to 

adjudication in accordance with the “Disputes” clause of this Contract. In no event shall 
the Authority’s issuance of a “Notice to Cure” pursuant to paragraph (b) be the basis 
of a dispute pursuant this Contract or otherwise. The pendency of any dispute shall 
not constitute a basis for the delay of, or otherwise affect, the Authority’s right to 
proceed in accordance with this clause, including without limitation, its right to 
complete the work, or the Contractor’s obligation to complete any portion of the work 
that was not terminated. 

 
(h) The rights and remedies of the Authority in this clause are in addition to any other 

rights and remedies provided under this Contract, at law or in equity. 
 
 
66. TITLE AND RISK OF LOSS 
 

(a) Unless this Contract specifically provides for earlier passage of title to deliverables 
(including documents, reports, and data) or other items resulting from this Contract, 
title shall pass to the Authority upon acceptance, regardless of when or where the 
Authority takes physical possession. Risk of loss, theft, destruction of, or damage to, 
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such deliverables or other items remains with the Contractor, until the transfer of title 
or at the time when the Authority takes physical possession, whichever is later. 

  
(b) In the event of loss or damage to any deliverable or other item of work, prior to the time 

when the Authority takes physical possession, the Contractor agrees to repair or 
replace it as soon as reasonably possible to restore the item to the same condition that 
pre-existed the loss or damage, in accordance with all requirements of this Contract, 
without cost to the Authority. Nothing contained herein shall be deemed to require the 
Contractor’s repair or replacement of any loss or damage occasioned solely by the 
Authority’s acts or omissions. 

 
 
67. TRANSIT EMPLOYEE PROTECTIVE ARRANGEMENTS – FTA 
 

(a) The Contractor agrees to comply with applicable transit employee protective 
requirements as follows: 

 
(1) General Transit Employee Protective Requirements. To the extent that FTA 

determines that transit operations are involved, the Contractor agrees to carry 
out the transit operations work on this contract in compliance with terms and 
conditions determined by the U.S. Secretary of Labor to be fair and equitable 
to protect the interests of employees employed under this contract and to meet 
the employee protective requirements of 49 U.S.C. § 5333(b), and U.S. DOL 
guidelines at 29 C.F.R. Part 215, and any amendments thereto. These terms 
and conditions are identified in the letter of certification from the U.S. DOL to 
FTA applicable to WMATA's grant from which Federal assistance is provided 
to support work on this contract. The Contractor agrees to carry out that work 
in compliance with the conditions stated in that U.S. DOL letter. The 
requirements of this subsection (1), however, do not apply to any contract 
financed with Federal assistance provided by FTA either for projects for elderly 
individuals and individuals with disabilities authorized by 49 U.S.C. § 
5310(a)(2), or for projects for non-urbanized areas authorized by 49 U.S.C. § 
5311. Alternate provisions for those projects are set forth in subsections (b) 
and (c) of this clause. 

 
(2) Transit Employee Protective Requirements for Projects Authorized by 49 

U.S.C.§ 5310(a)(2) for Elderly Individuals and Individuals with Disabilities. If 
this Contract involves transit operations financed in whole or in part with 
Federal assistance authorized by 49 U.S.C. § 5310(a)(2), and if the U.S. 
Secretary of Transportation has determined or determines in the future that the 
employee protective requirements of 49 U.S.C. § 5333(b) are necessary or 
appropriate for the state and the public body sub-recipient for which work is 
performed on this Contract, the Contractor agrees to carry out the Project in 
compliance with the terms and conditions determined by the U.S. Secretary of 
Labor to meet the requirements of 49 U.S.C. § 5333(b), U.S. DOL guidelines 
at 29 C.F.R. Part 215, and any amendments thereto. These terms and 
conditions are identified in the U.S. DOL's letter of certification to FTA, the date 
of which is set forth Grant Agreement or Cooperative Agreement with the state. 
The Contractor agrees to perform transit operations in connection with this 
Contract in compliance with the conditions stated in that U.S. DOL letter. 

 
(3) Transit Employee Protective Requirements for Projects Authorized by 49 

U.S.C.§ 5311 in Non-urbanized Areas. If this Contract involves transit 



Rev. 01/20 Page 36 of 41 

operations financed in whole or in part with Federal assistance authorized by 
49 U.S.C. § 5311, the Contractor agrees to comply with the terms and 
conditions of the Special Warranty for the Non-urbanized Area Program 
agreed to by the U.S. Secretaries of Transportation and Labor, dated May 31, 
1979, and the procedures implemented by U.S. DOL or any revision thereto. 

 
(b) The Contractor also agrees to include the any applicable requirements in each 

subcontract involving transit operations financed in whole or in part with Federal 
assistance provided by FTA. 

 
 
68. VETERANS PREFERENCE – FTA 
 

A veterans preference, as provided by 49 U.S.C. §5325(k), to the extent practicable, (1) Will 
give a hiring preference to veterans, as defined in 5 U.S.C. §2108, who have the skills and 
abilities required to perform construction work required under a third party contract in 
connection with a capital project supported with Federal assistance appropriated or made 
available for 49 U.S.C. chapter 53, and (2) Will not require an employer to give a preference 
to any veteran over an equally qualified applicant who is a member of any racial or ethnic 
minority, female, and individual with a disability, or former employee. 

 
 
69. WALSH-HEALEY PUBLIC CONTRACTS ACT 
 

If this Contract is for materials, supplies, or equipment in an amount that may exceed $10,000 
and is subject to the Walsh-Healey Public Contracts Act, as amended (41 U.S.C. § 35-45) the 
following terms and conditions apply: 

 
(a) All stipulations required by the Act and regulations issued by the Secretary of Labor 

(41 C.F.R. Part 50) are incorporated by reference. These stipulations are subject to all 
applicable rulings and interpretations of the U.S. Secretary of Labor that are now, or 
may be hereafter, be in effect. 

 
(b) All employees whose work relates to this Contract shall be paid not less than the 

minimum wage prescribed by the Secretary of Labor (41 C.F.R. § 50-202.2). Learners, 
student learners, apprentices, and certain handicapped workers may be employed at 
less than the prescribed minimum wage (41 C.F.R. § 50-202.3) to the same extent that 
such employment is permitted under Section 14 of the Fair Labor Standards Act (41 
U.S.C. 40). 

 
 
70. WARRANTY OF SUPPLIES 
 

(a) All workmanship, parts and materials furnished for this Contract shall be 
unconditionally warranted against failures or defects for a period of one (1) year after 
the item supplied is accepted, or placed in service, by the Authority, whichever is 
earlier. The Contractor shall accept the Authority’s records with respect to the date that 
the item was placed in service. 

 
(b) In the event that any work covered by this warranty clause fails during the warranty 

period, the Contractor shall repair or replace it within three (3) days, without cost or 
expense to the Authority. 
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(c) Should the Contractor shall fail to repair or replace any part or do any work in 
accordance with the terms of this warranty, or if immediate replacement or work is 
necessary to maintain operations, the Authority may cause such replacement to be 
made, utilizing its own forces and/or those of third parties as the Authority deems 
appropriate, at the Contractor’s expense. 

 
(d) Each piece of equipment, component or part thereof that the Contractor replaces, 

repairs, adjusts or services under the terms of this warranty during the warranty period 
shall be reported to the Contracting Officer on the Authority’s forms. Each report shall 
indicate, in detail, all repairs, adjustments and servicing to each and every component, 
unit or part thereof. 

 
(e) Any warranty work shall be accomplished with minimum disruption to the Authority’s 

operations and its maintenance and service facilities. The Authority shall at its sole 
discretion determine the availability of facilities for warranty work. 

 
(f) The Authority’s rights set forth in this clause shall be in addition to those set forth 

elsewhere in this Contract or otherwise at law or in equity. 
 
 
71. WARRANTY OF SERVICES  

 
(a) Definitions. 
 

“Acceptance,” as used in this clause, means the act(s) of WMATA’s authorized 
representative by which WMATA approves specific services, in partial or complete 
performance of the Contract. 

 
(b) Notwithstanding inspection and acceptance by WMATA or any provision concerning 

the conclusiveness thereof, the Contractor warrants that all services performed under 
this contract will, at the time of acceptance, be free from defects in workmanship and 
conform to the requirements of this contract. The Contracting Officer shall give written 
notice of any defect or nonconformance to the Contractor within thirty (30) days from 
the date of acceptance by WMATA. This notice shall state either -- 

 
(1) That the Contractor shall correct or re-perform any defective or nonconforming 

services; or 
 
(2) That WMATA does not require correction or re-performance. 

 
(c) If the Contractor is required to correct or re-perform, it shall be at no cost to WMATA, 

and any services corrected or re-performed by the Contractor shall be subject to this 
clause to the same extent as work initially performed. If the Contractor fails or refuses 
to correct or re-perform, the Contracting Officer may, by contract or otherwise, correct 
or replace the services with similar services and charge the Contractor with the cost, 
or make an equitable adjustment to the Contract price. 

 
(d) If WMATA does not require correction or re-performance, the Contracting Officer shall 

make an equitable adjustment to the Contract price. 
72. WHISTLEBLOWER PROTECTION (FEDERAL) 
 

(a) The Contractor and its subcontractors shall encourage their employees and 
independent contractors to report information without fear of actual or threatened 
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discrimination, retaliation or reprisal that they in good faith reasonably believe is 
evidence of gross mismanagement; gross misuse or waste of public resources or 
funds; fraud; violation of law; abuse of authority in connection with the conduct of 
WMATA operations or contracts; or a substantial and specific danger to health, 
security or safety. The Contractor and its subcontractors shall notify their employees 
that they may make reports under this paragraph to: 

 
(1) WMATA’s Office of Inspector General (OIG), in person, in writing, through the 

OIG Hotline (888-234-2374) or email wmata-oig-hotline@verizon.net or by any 
other reasonable means; 

 
(2) WMATA’s Metro Transit Policy Department (MTPD), in person, by telephone 

(202-962-2121) or by any other reasonable means, or to the OIG, if the 
information constitutes a potential violation of criminal law; 

 
(3) WMATA’s Chief Safety Officer, in person, in writing, through the SAFE Hotline 

(202-249-7233) or email safety@wmata.com, or by any other reasonable 
means; or 

 
(4) Any other official, office or agency within WMATA or outside WMATA that the 

employee or independent contractor reasonably believes has the authority to 
act on the matter. 

 
(b) The Contractor, its employees, independent contractors and subcontractors shall 

cooperate with any inquiry or review by an authorized official of WMATA, or by the 
Federal Government or any other governmental entity with jurisdiction over WMATA, 
regarding a matter that would constitute a report under paragraph (a) or a violation of 
this or any whistleblower provision of this Contract, and with any enforcement or 
judicial proceeding arising from such inquiry or review. 

 
(c) The Contractor and its subcontractors shall not interfere with or deny the right of any 

employee or independent contractor of either the Contractor or any of its 
subcontractors to make a report under paragraph (a). The Contractor and its 
subcontractors shall not recommend, take or threaten to take any action having a 
negative or adverse impact on any employee or independent contractor of either the 
Contractor or any of its subcontractors because he or she: 

 
(1) Made or is perceived to have made a report under paragraph (a); 
 
(2) Sought a remedy under applicable law after making a report under paragraph 

(a); 
(3) Participated in or cooperated with an inquiry or review by an authorized official 

of WMATA, or by the Federal Government or any other governmental entity 
with jurisdiction over WMATA, regarding a matter that would constitute a report 
under paragraph (a) or a violation of this or any whistleblower provision of this 
Contract, or with an enforcement or judicial proceeding arising from such 
inquiry or review; 

 
(4) Refused to obey an order that would violate law; or 

 
(5) Refused to work or authorize work when a hazardous safety or security 

condition presents an imminent danger of death or serious injury, there was no 
reasonable alternative to refusal, there was not sufficient time to eliminate the 
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danger in absence of refusal and the individual, where possible, notified the 
Contactor or subcontractor of the condition and of his or her intent not to 
perform or authorize work. 

 
(d) The Contractor shall include, or shall cause to be included, the substance of this 

clause, including this paragraph (d), in its subcontracts at all tiers. 
 
(e) The Contractor and its subcontractors shall comply with the National Transit Systems 

Security Act (NTSSA) 6 U.S.C. §1142, which prohibits discharging, demoting, 
suspending, reprimanding or in any other way discriminating against an employee as 
a reprisal for the employee lawfully and in good faith: 

 
(1) Reporting a hazardous safety or security condition; 
 
(2) Refusing to work when a hazardous safety or security condition presents an 

imminent danger of death or serious injury, there is no reasonable alternative 
to refusal, there is not sufficient time to eliminate the danger in absence of 
refusal and the individual, where possible, has notified the Contractor or 
subcontractor of the condition and of his or her intent to not perform work; 

 
(3) Refusing to authorize the use of any safety or security related equipment, track 

or structures, if the individual is responsible for their inspection or repair and 
reasonably believes they are in a hazardous safety or security condition, there 
is no reasonable alternative to refusal, there is not sufficient time to eliminate 
the danger in absence of refusal and the individual, where possible, has 
notified the Contractor or subcontractor of the condition and of his or her intent 
not to authorize use of hazardous equipment or infrastructure unless corrected; 

 
(4) Providing information for or directly assisting in an investigation of conduct that 

the individual reasonably believes to be in violation of Federal law regarding 
safety, security or fraud, waste or abuse of funds intended for safety or 
security; 

 
(5) Refusing to violate or assist in violation of Federal public transportation safety 

or security law; 
 
(6) Cooperating with a safety or security investigation by the U.S. Secretary of 

Transportation, U.S. Secretary of Homeland Security or the National 
Transportation Safety Board; 

 
(7) Furnishing information to law enforcement agencies relating to an accident or 

incident resulting in damage to property, injury or death; or 
 
(8) Filing a complaint under the NTSSA (6 U.S.C. §1142), or testifying regarding 

such complaint. 
 

(f) The Contractor shall notify the Authority of any instance, related to this Contract, of a 
report under subparagraph (e)(1) or refusal under subparagraphs (e)(2), (3) or (5). 

 
(g) The enforcement, filing and investigation of complaints, and remedies under this 

clause shall be governed by the NTSSA (6 U.S.C. §1142), applicable Federal 
regulations and Federal law. 
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(h) This clause shall be interpreted in accordance with the NTSSA (6 U.S.C. §1142). If 
any provision is found to be in conflict with the NTSSA, the NTSSA shall govern. 

 
(i) The Contractor shall include, or shall cause to be included, this clause, including this 

paragraph, in its subcontracts at all tiers. 
 
73. WORKPLACE VIOLENCE/ZERO TOLERANCE 
 

Pursuant to Metro Policy/Instruction 7.8.3, all Metro Contractors must: (1) establish zero 
tolerance for acts of workplace violence for their employees and those of subcontractors at 
any tier, and (2) not retaliate against any of their employees or independent contractors for 
cooperating with investigations. 
 

74. PROMPT PAYMENT AND RETURN OF RETAINAGE-FTA 
 

(a) WMATA requires that all subcontractors performing work on FTA-assisted contracts 
shall be promptly paid for work performed pursuant to their agreements, in 
accordance with all relevant federal, state, and local law. 
 

(b) In accordance with 49 CFR § 26.29, WMATA established a contract clause 
implementing this requirement and requires prime contractors to pay subcontractors 
for satisfactory performance of their contracts no later than thirty (30) days from the 
prime contractor’s receipt of each payment from WMATA. 

 
(c) WMATA ensures prompt and full payment of retainage from the prime contractor to 

the subcontractor within 30 days after the subcontractor’s work is satisfactorily 
completed.   

 
75. CLEAN AIR ACT- FTA 
 

(a) The Contractor agrees to comply with all applicable standards, orders or regulations 
issued pursuant to the Clean Air Act, as amended, 42 U.S.C. §§ 7401-7671.  The 
Contractor agrees to report each violation to the Authority and understands and agrees 
that the Authority will, in turn, report each violation as required to FTA and the 
appropriate EPA Regional Office. 

 
(b) The Contractor will comply with U.S. EPA Regulations “Control of Air Pollution from 

Mobile Sources,” 40 C.F.R. Part 85; “Control of Emissions from New and In-Use 
Highway Vehicles and Engines,” 40 C.F.R. Part 86;  “Fuel Economy and Greenhouse 
Gas Exhaust Emissions of Motor Vehicles,” 40 C.F.R. Part 600, as well as any 
applicable State Implementation Plans (SIP), and EPA regulations “Conformity to State 
or Federal Implementation Plans of Transportation Plans, Programs and Projects 
Developed, Funded or Approved Under Title 23 U.S.C. or Federal Transit Laws” 40 
C.F.R. Part 93, along with other applicable Federal regulations. 

 
(c) Flow-down requirement. The Contractor also agrees to include this article in each 

subcontract exceeding $150,000 financed, in whole or in part, with Federal assistance 
provided by FTA. 

 
76. CLEAN WATER ACT- FTA 

 
(a) The Contractor agrees to comply with all applicable standards, orders or regulations 

issued pursuant to the Clean Water Act, as amended, 33 U.S.C. §§1251-1377.  The 
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Contractor agrees to report each violation to the Authority and understands and agrees 
that the Authority will, in turn, report each violation as required to assure notification to 
FTA and the appropriate EPA Regional Office. 

 
(b) The Contractor will protect underground sources of drinking water in compliance with 

the Safe Drinking Water Act of 1974, as amended, 42 U.S.C. §§300 (f)-(j). 
 
(c) The Contractor will comply with the notice of violating facility provisions in section 508 

of the Clean Water Act, as amended, 33 U.S.C.§ 1368. 
 
(d) The Contractor will facilitate compliance with Executive Order 11738, “Providing for 

Administration of the Clean Air Act and the Federal Water Pollution Control Act with 
Respect to Federal Contracts, Grants or Loans,” 42 U.S.C. §7606 note. 

 
(e) Flow-down requirement.  The Contractor also agrees to include this clause in each 

subcontract exceeding $150,000 financed, in whole or in part, with Federal assistance 
provided by FTA. 

 
77. LOBBYING- FTA 

  
(a) The Contractor agrees that it will not use Federal funds to influence any officer or 

employee of a Federal agency, member of Congress or an employee of a member of 
Congress or an officer or employee of Congress on matters that involve this Contract 
or the underlying grant or agreement, including any award, extension or modification. 

 
(b) Contractor agrees that it will comply with 31 U.S.C. § 1352, as amended, U.S. DOT 

regulations “New Restrictions on Lobbying” 49 C.F.R, Part 20, to the extent consistent 
with 31 U.S.C. § 1352, as amended and other applicable Federal laws, regulations 
and guidance prohibiting the use of Federal funds for any activity concerning legislation 
or appropriations designed to influence the U.S. Congress or a state legislature unless 
an exception exists in current Federal law.  

 
(c) Flow-down requirement.  The Contractor agrees to include these requirements in all 

subcontracts at all tiers under this Contract. 
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