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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT IFB CQ-15174

DATE: July 15, 2015

SUBJECT: Invitation for Bid (IFB)

Washington Metropolitan Area Transit Authority (WMATA) is seeking bids from qualified firms to
provide vehicle towing and recovery services.

A pre-bid conference will not be held. Your bid must be submitted in accordance with IFB terms
and delivered to WMATA's, Office of Procurement and Materials, 600 Fifth Street, NW., Room
3C02, Washington, DC 20001. Bids must be no later than 2:00 P.M. on_August 12, 2015.

If you have any questions, Technical, Contractual, or Administrative, please email them to the
Contract Administrator, Tamika Stidham at tstidham@wmata.com no later than 12:00 PM, July
31, 2015. WMATA will provide written answers, by email to all those who obtain the IFB and
provide their email addresses.

The following documents are to be submitted with Bidders’ bid response:

Required bid documents:

Bid Form

Solicitation, Offer & Award Form

Price Schedule

Pre Award Survey

Representations and Certifications

Specifications

Certificate of Insurance or a letter demonstrating the ability obtain insurance that meets
WMATA's requirements at time of award from a Surety.

Appendix C
Sincerely,
Lisa Dunlap - 4

Contracting Officer/Contract Manager

Rev. 06/15



WASHINGTC, . . METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT IFB CQ-15174

NOTICE TO BIDDERS
IMPORTANT
PLEASE READ CAREFULLY

To ensure submission of complete bids and to avoid irregularities that could result in a non-
responsive bid, please check your bid for each of the following common responsiveness
problems:

1. Have you checked your bid? Are all items included and checked for math errors?

2. If Amendments are included, have you acknowledged and recorded the number of
Amendments on the bid envelope and Bid Form?

3. Have you signed and submitted the Bid Form Solicitation, Offer & Award page(s)?

4, Have you properly completed and checked the appropriate box for each Certification and
Representation? Have you included the Representations and Certifications with your bid?

5. Have you completed and included Pre Award Data?
6. Have you complied with the Appendix C requirements?
7. Contractor's pricing, if offered to other jurisdictions, will be the same regardless of

quantities ordered and that the Authority makes no representations regarding the
quantities that may be ordered by any such jurisdictions.

8. Bid envelope must be marked with Solicitation number and addressed to the Contract
Administrator Tamika Stidham.

9. Copy of Certificate of Insurance

Rev. 06/1S



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT IFB CQ-15174

WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SOLICITATION, OFFER AND AWARD

CONTRACT NO. SOLICITATION NO. DATE ISSUED |ADDRESS OFFER TO OFFICE OF PROCUREMENT
IFB CQ-15174 Office of Procurement
7/15/2015 600 Fifth Street NW
ADVERTISED NEGOTIATED .
Washington, DC 20001
SOLICITATION
Sealed offer in original and TWO (2)  copies for furnishing the supplies or services in the schedules will be received at
Authority until 2:00 P.M. local time 8/12/2015
(Hour) (Date)

If this is an advertised solicitation, offers will be publicly opened at that time.

All offers are subject to the following:

1. The Solicitation Instructions which are attached.

2. The Terms and Conditions, which are attached.

3. The Schedule included herein and/or attached hereto.

4. Such other provisions, representations, certifications, and specifications, as are attached or incorporated herein by reference.

Bidder’s E-mail

Bidder’s Phone Number Bidder’s Fax Number
SCHEDULE
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
See Schedule of Prices
$
(See continuation of schedule on page 22)
DUN & BRADSTREET ID NUMBER:
OFFEROR
Name and Name and Title of Person Authorized to Sign Offer (print or Type)
IAddress
(Street, city,
county, state, Signature Offer Date
land zip code)
Check if remittance is different from above — enter such address in Schedule
AWARD (To be completed by The Authority)
ACCEPTANCE AND AWARD ARE HEREBY MADE FOR THE FOLLOWING ITEM(S):
ITEM NO. QUANTITY UNIT UNIT PRICE
The total amount of this award is $
Name of Contracting Officer (Print of Type) WASHINGTON METROPOLITAN TRANSIT AUTHORITY AWARD DATE
9
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WASINGTON METROPOLITAN AREA TRANS. AUTHORITY
SUPPLY AND SERVICE CONTRACT IFB CQ-15174

NOTICE TO ALL VENDORS

Please be advised that all vendors and contractors who do business with the Washington
Metropolitan Area Transit Authority (WMATA)} must register in the WMATA Vendor Registration
System. Registration is located at hitp://www.wmata.com

New Vendor Registration.

If you are a vendor or contractor and HAVE done business with WMATA in the past, please
electronically request your company’s User ID and Password at hitp://www.wmata.com

Forgot User ld/Password.

Registered Vendor Benefits:

o Visibility to WMATA contract administrators and/or purchasing agents during the purchasing
decision period;

» Visibility to other 17,500 registered vendors for possible business opportunities;

» Opportunity to update online, company information such as an e-mail address or contact
person on-line;

» Sign up for electronic payment option; and

¢ Ability to electronically reset User Id and Password.

Any questions regarding registration may be addressed to Vendor Relations at (202) 962-1408
or procurement@wmata.com.

Rev. 06/15



WAS. _IGTON METROPOLITAN AREA TRA UTHORITY
SUPPLY AND SERVICE CONTRACT IFB-CQ-15174

SOLICITATION, OFFER AND AWARD
CONTINUATION SHEET

SCHEDULE OF PRICES
Base Year One

INVITATION FOR BID PRICE SCHEDULE

**Upon receipt of service call, vendor MUST arrive at service location within 60 minutes of

call,**

JURISDICTION: District of Columbia

L Estimated Minimum Unit cost per | Total Cost
WMATA Description Hours Hours if hour
Reference applicable
Vehicle Towing & Recovery
Services for the District of
Columbia.
0001
0001A Large Wrecker (price per hour) 140 Hours
0001B Medium Duty Wrecker/Rollback (price| 50 Hours
per hour)
Small Wrecker/Roll Back (base hookup
0001C _[price + mileage) 40 Hours
Total Cost
of Project
Authorized Signature
Company Name
Date

11
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WASHINGT 1 METROPOLITAN AREA TRANSIT AUT}. _RITY

SUPPLY AND SERVICE CONTRACT

IFB-CQ-15174

SOLICITATION, OFFER AND AWARD

CONTINUATION SHEET

SCHEDULE OF PRICES
Base Year One

INVITATION FOR BID PRICE SCHEDULE

**Upon receipt of service call, vendor MUST arrive at service location within 60 minutes of

call.**

JURISDICTION: Maryland

!Unit cost per hour] Total Cost

o Estimated Minimum
WMATA Description Hours Hours if
Reference applicable
Vehicle Towing & Recovery
Services for Maryland
0001
0001A Large Wrecker (price per hour) 140 Hours
0001B Medium Duty Wrecker/Rollback (price| 50 Hours
per hour)
Small Wrecker/Roll Back (base hookup
0001C _|price + mileage) 40 Hours
Total Cost
of Project
Authorized Signature
Company Name
Date

12
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ﬂ&i {IGTON METROPOLITAN AREA TRANSI[ UJTHORITY

IFB-CQ-15174

SUPPLY AND SERVICE CONTRACT

SOLICITATION, OFFER AND AWARD

CONTINUATION SHEET
SCHEDULE OF PRICES

Base Year 1

INVITATION FOR BID PRICE SCHEDULE

**Upon receipt of service call, vendor MUST arrive at service location within 60 minutes of

call, **

JURISDICTION: Northern Virginia

o Estimated Minimum Unit cost per | Total Cost
WMATA Description ours Hours if hour
Reference applicable
Vehicle Towing & Recovery
Services for Northern Virginia
0001
0001A Large Wrecker (price per hour) 140 Hours
0001B Medium Duty Wrecker/Rollback (price| 50 Hours
per hour)
Small Wrecker/Roll Back (base hookup
0001C _ price + mileage) 40 Hours
Total Cost
of Project
Authorized Signature
Company Name
Date
13
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1 METROPOLITAN AREA TRANSIT AUT|__RITY
IFB-CQ-15174

WASHING1
SUPPLY AND SERVICE CONTRACT

SOLICITATION, OFFER AND AWARD
CONTINUATION SHEET

SCHEDULE OF PRICES
Option Year 1

INVITATION FOR BID PRICE SCHEDULE

**Upon receipt of service call, vendor MUST arrive at service location within 60 minutes of

call.**

JURISDICTION: District of Columbia

o Estimated Minimum Unit cost per | Total Cost
WMATA Description Hours Hours if hour
Reference applicable
Vehicle Towing & Recovery
Services for the District of
Columbia.
0001
0001A Large Wrecker (price per hour) 140 Hours
0001B Medium Duty Wrecker/Rellback (price| 50 Hours
per hour)
Small Wrecker/Roll Back (base hookup
0001C _ [price + mileage) 40 Hours
Total Cost
of Project
|
Authorized Signature
Company Name
Date
14
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WASHINGTON METROPOLITAN AREA TRANSI}._ .UTHORITY
SUPPLY AND SERVICE CONTRACT IFB-CQ-15174

SOLICITATION, OFFER AND AWARD
CONTINUATION SHEET

SCHEDULE OF PRICES
Option Year 1

INVITATION FOR BID PRICE SCHEDULE

*¥*Upon receipt of service call, vendor MUST arrive at service location within 60 minutes of
call.x*

JURISDICTION: Maryland

11 Estimated Minimum  |[Unit cost per hourj Total Cost
WMATA Description Hours Hours if
Reference applicable
Vehicle Towing & Recovery
Services for Maryland
0001A Large Wrecker (price per hour) 140 Hours
0001B Medium Duty Wrecker/Rollback (price| 50 Hours
per hour)
Small Wrecker/Roll Back (base hookup
0001C price + mileage) 40 Hours
Total Cost
of Project

Authorized Signature

Company Name

Date

15
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WASHING ... METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT IFB-CQ-15174

SOLICITATION, OFFER AND AWARD
CONTINUATION SHEET

SCHEDULE OF PRICES
Option Year 1

INVITATION FOR BID PRICE SCHEDULE

**Upon receipt of service call, vendor MUST arrive at service location within 60 minutes of

call.**

JURISDICTION: Northern Virginia

. Estimated Minimum Unit cost per | Total Cost
WMATA Description Hours Hours if hour
Reference applicable
Vehicle Towing & Recovery
Services for Northern Virginia
0001
0001A Large Wrecker (price per hour) 140 Hours
0001B Medium Duty Wrecker/Rollback (price| 50 Hours
per hour)
Small Wrecker/Roll Back (base hookup
0001C price + mileage) 40 Hours
Total Cost
of Project
Authorized Signature
Company Name
Date

16
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WASHINGTON METROPOLITAN AREA TRANSI\.. .(UTHORITY
SUPPLY AND SERVICE CONTRACT [FB-CQ-15174

SOLICITATION, OFFER AND AWARD
CONTINUATION SHEET

SCHEDULE OF PRICES
Option Year 2

INVITATION FOR BID PRICE SCHEDULE

**Upon receipt of service call, vendor MUST arrive at service location within 60 minutes of

call.**

JURISDICTION: District of Columbia

- Estimated Minimum Unit cost per | Total Cost
WMATA Description Hours Hours if hour
Reference applicable
Vehicle Towing & Recovery
Services for the District of
Columbia.
0001
0001A Large Wrecker (price per hour) 140 Hours
0001B Medium Duty Wrecker/Rollback (price| 50 Hours
per hour)
Small Wrecker/Roll Back (base hookup
0001C __[price + mileage) 40 Hours
Total Cost
of Project
Authorized Signature
Company Name
Date
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WASHING' .. 4 METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT IFB-CQ-15174

SOLICITATION, OFFER AND AWARD
CONTINUATION SHEET

SCHEDULE OF PRICES
Option Year 2

INVITATION FOR BID PRICE SCHEDULE

**Upon receipt of service call, vendor MUST arrive at service location within 60 minutes of

call.**

JURISDICTION: Marvyland

WMATA Description Hours Hours if
Reference applicable

IEstimated Minimum |Unit cost per hour] Total Cost

Vehicle Towing & Recovery
Services for Maryland

0001A Large Wrecker (price per hour) 140 Hours

0001B Medium Duty Wrecker/Rollback (price| 5o Hours

per hour)

0001C price + mileage) 40 Hours

Small Wrecker/Roll Back (base hookup

Total Cost
of Project

Authorized Signature

Company Name

Date
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WASHINGTON METROPOLITAN AREA TRANSI-~UTHORITY
SUPPLY AND SERVICE CONTRACT IFB-CQ-15174

SOLICITATION, OFFER AND AWARD
CONTINUATION SHEET

SCHEDULE OF PRICES
Option Year 2

INVITATION FOR BID PRICE SCHEDULE

**Upon receipt of service call, vendor MUST arrive at service location within 60 minutes of

call.**

JURISDICTION: Northern Virginia

o [Estimated Minimum Unit cost per | Total Cost
WMATA Description [Hours Hours if hour
Reference applicable
Vehicle Towing & Recovery
iServices for Northern Virginia
0001
0001A Large Wrecker (price per hour) 140 Hours
00018 Medium Duty Wrecker/Rollback (price| 50 Hours
per hour)
Small Wrecker/Roll Back (base hookup |
0001C _ |price + mileage) 40 Hours
Total Cost
of Project

Authorized Signature

Company Name

Date
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WASHING| .. N METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT IFB-CQ-15174

SOLICITATION, OFFER AND AWARD
CONTINUATION SHEET

SCHEDULE OF PRICES
Option Year 3

INVITATION FOR BID PRICE SCHEDULE

**Upon receipt of service call, vendor MUST arrive at service location within 60 minutes of

call.**

JURISDICTION: District of Columbia

o [Estimated Minimum Unit cost per | Total Cost
WMATA Description Hours Hours if hour
Reference applicable
Vehicle Towing & Recovery
Services for the District of
Columbia.
0001
0001A Large Wrecker (price per hour) 140 Hours
0001B Medium Duty Wrecker/Rollback (price| 50 Hours
per hour)
Small Wrecker/Roll Back (base hookup
0001C __[price + mileage) 40 Hours
Total Cost
of Project
Authorized Signature
Company Name
Date
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WAS‘I-lINGTON METROPOLITAN AREA TRANSI} (UTHORITY
SUPPLY AND SERVICE CONTRACT IFB-CQ-15174

SOLICITATION, OFFER AND AWARD
CONTINUATION SHEET

SCHEDULE OF PRICES
Option Year 3

INVITATION FOR BID PRICE SCHEDULE

**Upon receipt of service call, vendor MUST arrive at service location within 60 minutes of
call.**

JURISDICTION: Marvland

bl Fstimated Minimum [Unit cost per hour| Total Cost
WMATA Description Hours Hours if
Reference applicable
Vehicle Towing & Recovery
Services for Maryland
0001
0001A Large Wrecker (price per hour) 140 Hours
0001B Medium Duty Wrecker/Rollback (price| so Hours
per hour)
Small Wrecker/Roll Back (base hookup
0001C _ [price + mileage) 40 Hours
Total Cost
of Project
Authorized Signature
Company Name
Date
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WASHINGT .4 METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT IFB-CQ-15174

SOLICITATION, OFFER AND AWARD
CONTINUATION SHEET

SCHEDULE OF PRICES
Option Year 3

INVITATION FOR BID PRICE SCHEDULE

**Upon receipt of service call, vendor MUST arrive at service location within 60 minutes of

call.**

JURISDICTION: Northern Virginia

o Estimated Minimum Unit cost per | Total Cost
WMATA Descnptlon Hours Houss if hour
Reference applicable
Vehicle Towing & Recovery
Services for Northern Virginia
0001
0001A Large Wrecker (price per hour) 140 Hours
00018 Medium Duty Wrecker/Rollback (price| 50 Hours
per hour)
Small Wrecker/Roll Back (base hookup
0001C _|price + mileage) 40 Hours
|
Total Cost
of Project

Authorized Signature

Company Name

Date
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WASHINGTON METROPOLITAN AREA TRANSIf] ~UTHORITY
SUPPLY AND SERVICE CONTRACT IFB-CQ-15174

SOLICITATION, OFFER AND AWARD
CONTINUATION SHEET

SCHEDULE OF PRICES
Option Year 4

INVITATION FOR BID PRICE SCHEDULE

**Upon receipt of service call, vendor MUST arrive at service location within 60 minutes of
call.*¥

JURISDICTION: District of Columbia

y Estimated Minimum Unit cost per | Total Cost
WMATA Description Hours Hours if hour
Reference applicable
Vehicle Towing & Recovery
Services for the District of
Columbia.
0001
0001A Large Wrecker (price per hour} 140 Hours
0001B Medium Duty Wrecker/Rollback (price| 50 Hours
per hour)
Small Wrecker/Roll Back (base hookup
0001C__ jprice + mileage) 40 Hours
Total Cost
of Project | I|
; |
Authorized Signature
Company Name
Date
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WASHING1 _ 4 METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT IFB-CQ-15174

SOLICITATION, OFFER AND AWARD
CONTINUATION SHEET

SCHEDULE OF PRICES
Option Year 4

INVITATION FOR BID PRICE SCHEDULE

**Upon receipt of service call, vendor MUST arrive at service location within 60 minutes of
call.**

JURISDICTION: Maryland

o Estimated Minimum  [Unit cost per hour| Total Cost
WMATA Description Hours Hours if
Reference applicable
Vehicle Towing & Recovery
Services for Maryland
0001A Large Wrecker (price per hour) 140 Hours
0001B Medium Duty Wrecker/Rollback (price| 50 Hours
per hour)
Small Wrecker/Roll Back (base hookup
0001C__[price + mileage) 40 Hours
Total Cost
of Project

Authorized Signature

Company Name

Date
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WASHINGTON METROPOLITAN AREA TRANSIE- UTHORITY
SUPPLY AND SERVICE CONTRACT IFB-CQ-15174

SOLICITATION, OFFER AND AWARD
CONTINUATION SHEET

SCHEDULE OF PRICES
Option Year 4

INVITATION FOR BID PRICE SCHEDULE

**Upon receipt of service call, vendor MUST arrive at service location within 60 minutes of
call.**

JURISDICTION: Northern Virginia

o Estimated Minimum Unit cost per | Total Cost
WMATA Description Hours Hours if hour
Reference applicable
Vehicle Towing & Recovery
Services for Northern Virginia
0001
0001A Large Wrecker (price per hour) 140 Hours
0001B Medium Duty Wrecker/Rollback (price| 50 Hours
per hour)
Small Wrecker/Roll Back (base hookup
0001C _ price + mileage) 40 Hours
Total Cost
of Project
Authorized Signature
Company Name
Date
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WASHING1 _.\ METROPOLITAN AREA TRANSIT AUTHURITY
SUPPLY AND SERVICE CONTRACT IFB-CQ-15174

ACKNOWLEDGMENT OF AMENDMENTS

The undersigned acknowledges receipt of the following amendments to the Solicitation Documents (Give
number and date of each):

Amendment Number , dated
Amendment Number , dated
Amendment Number , dated
Amendment Number , dated

Failure to acknowledge receipt of all amendments may cause the bid to be considered not responsive to
the solicitation, which would require rejection of the bid.

DIRECTIONS FOR SUBMITTING BID:

1. Read and comply with the Solicitation Instructions. This form is to be submitted with the Bid
Schedule. Attached certification and Appendix C (Small Business & Local Preference Program —
SBLPP) data must be completed and returned with the bid forms.

2. Representations and Certifications

3. Envelopes containing bids and related required documents must be sealed, marked and addressed
as follows:

4, Certificate of Insurance

WASHINGTON METROPOLITAN AREA
TRANSIT AUTHORITY
BID UNDER SOLICITATION CQ-10008
OFFICE OF PROCUREMENT
600 FIFTH STREET
WASHINGTON, DC 20001

BIDS SHALL BE TIMELY MAILED OR HAND DELIVERED TO REACH WMATA BEFORE 2:00 P.M.
(LOCAL TIME) ON DAY OF BID OPENING CLOSING. BIDS HAND CARRIED BETWEEN 1:00 P.M. AND
2:00 P.M. SHOULD BE PRESENTED TO THE CONTRACT ADMINISTRATOR.
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WASHNGTON METROPOLITAN AREA TRANSI\._ .UTHORITY

SUPPLY AND SERVICE CONTRACT IFB-CQ-15174

SOLICITATION INSTRUCTIONS

INVITATION FOR BID
SOLICITATION INSTRUCTIONS

1. INTRODUCTION

The Washington Metropolitan Area Transit Authority (WMATA) is soliciting bids
from potential Contractors who can provide Vehicle Towing and Recovery services
for the WMATA vehicle fleet on an as needed basis. The requested service
includes, but shall not be limited to: Towing of various types of Heavy Duty Transit
Buses, Heavy Duty Trucks, motor vehicles, parts of vehicles and /or various types
of equipment and /or other similar items requested by WMATA. To that end, the
Authority is issuing this Invitation for Bid (“IFB") to solicit Bids from qualified firms
and individuals who can satisfy the requiremenis of the accompanying Contract
Documents.

As this is a low bid solicitation, award of a Contract(s) hereunder shall be to the
lowest priced, most responsible Bidder(s) whose Bid is responsive to, and meets
all requirements of, the Solicitation.

The Authoerity contemplates award of multiple firm fixed priced contracts.

This solicitation seeks to award muitiple requirements Contracts for the services
specified, and effective for the period stated herewith. Bidders are advised that the
quantities of services specified in the Price Schedule are estimates only, included
for purposes of bid evaluation and in order to provide information to assist the
Bidders in formulating their Bids. While they represent the Authority’s best such
estimate as of the time of the solicitation, they do not constitute a commitment on
the part of the Authority to procure services at the estimated level.

2. GOODS TO BE FURNISHED/SERVICES TO BE PERFORMED

Bidders are advised that:

a.

If “Services" are to be performed pursuant to this Solicitation, they must be
provided in all respects as specified in the accompanying Contract Documents and
include the services to be furnished, together with any labor, material or other work
necessary for satisfactory performance.
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WASHING1 _ { METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT IFB-CQ-15174

COMMUNICATIONS WITH THE AUTHORITY

Prospective Bidders are advised that any and all communications with WMATA relating to
this Solicitation and made by, or on behalf of, a prospective Bidder at any time between
release of this Invitation for Bid and award of a contract hereunder must be directed to the
Contract Administrator as follows:

Tamika Stidham

tstidham@wmata.com
(202) 962-6496

A violation of this provision, deemed willful by the Authority, may result in a
determination that a Bidder is not responsible, and thus ineligible for award, for
purposes of this solicitation.

EXPLANATIONS TO BIDDERS

a. Any explanation or clarification desired by a Bidder regarding the meaning or
interpretation of this Invitation for Bid, general or special conditions, specifications,
drawings, and/or other documents relating to this Solicitation must be requested
in writing and with sufficient time allowed for a reply to reach all Bidders before the
time set for the opening of Bids. Absent extraordinary circumstances, all such
inquiries should be transmitted in a time frame such as to ensure their receipt by
the Contracting Officer at least ten days prior to the date specified for the opening
of Bids.

b. Any information furnished by the Authority to a prospective Bidder relating to this
solicitation will be provided promptly in writing to all prospective Bidders as an
Amendment to this Solicitation pursuant to paragraph 6 below if, in the judgment
of the Authority, the information is necessary to the preparation and/or submitta! of
Bids or lack of such information would be otherwise prejudicial to other prospective
Bidders.

c. Oral explanations, representations or instructions of any kind relating to the
subject matter of this Solicitation and given at any time before the award of the
Contract by any employee, officer or agent of the Authority will not be binding upon
the Authority; nor does the Authority assume responsibility for the accuracy of any
such communication.

d. The failure of a prospective Bidder to request an explanation or clarification as
provided herein will preclude the Bidder from thereafter claiming any ambiguity,
inconsistency or error which should have been discovered by a reasonably prudent
Bidder.
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WASEINGTON METROPOLITAN AREA TRANSI). .UTHORITY
SUPPLY AND SERVICE CONTRACT IFB-CQ-15174

PRE-BID MEETING

N/A

AMENDMENTS TO IFB

a. The Authority reserves the right to revise or amend the terms of this IFB, the
proposed contract is general and Terms and Conditions, the scope of work and/or
drawings prior to the date set for the opening of bids. Such revisions and
amendments, if any, will be announced by Amendment(s) to this Invitation for Bid.
Written copies of such Amendment(s) as may be issued will be made available to
all prospective Bidders.

b. If, in the judgment of the Authority, any such Amendment(s) would require

significant changes in quantities and/or bid price, the date set for the opening of
Bids may be postponed by such number of Days as in the opinion of the Authority
will enable Bidders to revise their Bids. In such cases, the Amendment will include
an announcement of the new date for the opening of Bids.

ACKNOWLEDGMENT OF AMENDMENTS

Bidders are required to acknowledge receipt of all Amendments to this Invitation on the
Amendment Acknowledgement Form prior to opening of Bids. Failure to acknowiedge all
Amendments may cause the Bid to be considered not responsive to the Solicitation, which
would require rejection of the Bid.

PREPARATION OF BIDS

a. Bids shall be submitted on the Price Schedule furnished, or copies thereof, and
must be manually signed. If erasures or other changes appear on the forms, such
erasures or changes must be initialed by the person signing the Bid.

b. Bidders shall furnish all information required by this IFB and, in so doing, are
expected to examine fully the IFB Documents. Failure to do so will be at the risk
of the Bidder.

c. Discounts for prompt payment will not be considered in the evaluation of bids.

However, any offered discount will be included within the award of the Contract
and will be taken by the Authority if payment is made within the discount period
referenced in the Bid.

d. The Price Schedule may provide for submittal of a price or prices for one or more
items which may be unit prices, lump sum bids, alternate prices, or a combination
thereof. Submittal of a price on all items on the Price Schedule is not required,
bidders shall insert the words “NO BID" in the space provided for any item on which
ne price is submitted.
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WASHING|-. 4 METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT IFB-CQ-15174

All Bid prices for the Work shall be deemed to include the cost of all work, labor
and materials required by the Contract Documents, including without limitation,
delivery charges, insurance, container charges or any other expenses incidental
to the Work, as well as expenses associated with compliance with federal, state or
local laws or regulatory requirements. All Bid prices are deemed to be F.Q.B.
delivery point.

Unless specifically called for in the Price Schedule, alternate bids will not be
considered.

9. SUBMITTAL OF BIDS

a.

C.

d.

Bids shall be enclosed in sealed envelopes and addressed to the office specified
in the solicitation.

The face of the envelope should show the hour and date specified in the solicitation
for receipt, the solicitation number, and the name and address of the Bidder. A
failure to do so may result in a premature opening of, or a failure to open, such bid,
for which occurrences the Authority shall assume no responsibility.

Facsimile Bids will not be considered.

All Bids will remain sealed until the date and time specified for the opening of Bids.

10. RESPONSIVE BIDS

a.

Bidders are advised that a Bid which is at variance or non-compliant with any
provision of this Solicitation, including a qualified or conditional Bid, may be
rejected as non-responsive.

The Authority may reject a Bid as non-responsive if, in the judgment of the
Authority, the prices bid are materially unbalanced. A Bid is materially unbalanced
when it is based on prices that are significantly understated for one or more
elements of work and significantly overstated for other element(s) of work.

Notwithstanding anything to the contrary contained herein, the Authority reserves
the right to waive minor errors or omissions with respect to a Bid and to deem such
Bid responsive.
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12,

WASCP‘JGTON METROPOLITAN AREA TRANS|. _.WUTHORITY

SUPPLY AND SERVICE CONTRACT IFB-CQ-15174

LATE BIDS AND MODIFICATIONS OR WITHDRAWALS PRIOR TO BID OPENING

a.

Any Bid received at the office designated in the solicitation after the exact time
specified for receipt will not be considered unless it is received before award is
made and it--

(1) Was sent by registered or certified U.S. or Canadian mail not later than the
fifth Day before the date specified for receipt of Bids (e.g., a Bid submitted
in response to a solicitation requiring receipt of Bids by the 20th of the
month must have been mailed by the 15th);

(2) Was sent by first class mail and it is determined by the Authority that the
late receipt was due solely to mishandling by the Authority after its timely
delivery on Authority premises;

(3) Was sent by U.S. Postal Service Express Mail Next Day Service not later
than 5:00 p.m. at the place of mailing at least two business days prior to
the date specified for receipt of Bids. The term “business days" excludes
weekends and U.S. federal holidays; or

(4) Is the only Bid received.

Any madification or withdrawal of a Bid is subject to the same conditions as set
forth in subparagraphs (a)}(1), (2), and (3) above.

The only acceptable evidence to establish the time of receipt by the Authority is
the time/date stamp of that event on the bid wrapper or other documentary
evidence of receipt maintained by the Authority.

Notwithstanding sub-paragraph "a" above, a late modification of any otherwise
successful Bid that makes its terms more favorable to the Authority will be
considered at any time it is received and may be accepted.

Bids may be withdrawn by written notice received by the Authority before the
opening of Bids. Bids may be withdrawn in person by a Bidder, or an authorized
representative of the Bidder if the representative’s identity is established to the
satisfaction of the Authority and the representative signs a receipt for the return of
the Bid, before the opening of Bids. The attempted withdrawal of a Bid, proffered
or received subsequent to the Bid opening and during the Acceptance Period set
forth in paragraph 12, will not be honored and will be without effect.

BID ACCEPTANCE PERIOD AND BIDDER'S DEFAULT

a.

b.

The Acceptance Period for this solicitation is ninety (90) calendar days.

By submission of its Bid, the Bidder agrees that its Bid shall be irrevocable and
shall remain available to WMATA for purposes of awarding a contract pursuant to
this Solicitation for not iess than the Acceptance Period. The Bidder's failure or
refusal to execute and/or furnish such contract documents as may be required in
the Solicitation or otherwise accept and/or proceed to execute a Contract from
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14.

15.

16.

WASHING} ¥ METROPOLITAN AREA TRANSIT AUTHORITY.
SUPPLY AND SERVICE CONTRACT IFB-CQ-15174

WMATA in accordance with its Bid during the Acceptance Period shall constitute
a Bidder’'s Default.

C. In the event of a Bidder's Default, the Bidder shall be liable to WMATA for all
associated damages and costs, including without limitation, WMATA's “cost to
cover’, i.e. the difference between the Bidder's bid price and the price ultimately
paid by WMATA for the work encompassed in this Solicitation, whether through
award of a contact to another Bidder pursuant to this Solicitation or otherwise.

BID GUARANTEE

N/A

BID MISTAKE

a. A Bidder who seeks to withdraw its Bid subsequent to Bid opening due to a claimed
mistake or error in preparation shall notify the Authority in writing immediately upon
realizing the mistake and in no event later than 3 business days following Bid
opening, setting forth the details of, and explanation for, the claimed mistake. The
Authority shall evaluate the claimed mistake and determine whether the Bidder will
be permitted to withdraw its Bid.

b. In the event of an apparent discrepancy between any unit price and its associated
extended price, the unit price will be presumed to be correct. The Authority may
proceed to award a Contract to an otherwise low Bidder based upon utilization of
the unit price, subject to the additional terms of this paragraph.

c. A Bidder claiming a mistake shall, if so requested by the Contracting Officer,
appear before one or more designated representative(s) of the Authority to provide
testimony and/or documentation, which may include the Bidder's computation
sheets and calculations, to assist in the Authority’s determination.

d. Nothing contained herein shall be deemed to preclude the Authority from allowing

a Bidder to cure a deficiency in an otherwise responsive Bid where the Authority
determines that such deficiency is in the nature of a minor informality or irregularity.

REPRESENTATIONS, CERTIFICATIONS, AND ACKNOWLEDGMENTS

The Bidder shall check or complete all applicable boxes or blocks, and provide all
requested information, on the attached "Representations and Certifications" form. Bidders
are reminded of the obligation to fully and faithfully complete the accompanying
“Representations and Certifications” form, as applicable, which must be submitted with
the Bid. Failure to do so may result in the Bid being rejected as non-responsive.

LAWS AND REGULATIONS

Bidders are responsible for fully informing themselves with respect to the requirements
for, and to comply with, any and all applicable State of Maryland, Commonwealth of
Virginia, District of Columbia and federal laws and regulations governing the services to

32
Rev. 0615



17.

18.

19.

20.

WASHINGTON METROPOLITAN AREA TRANSI\. .UTHORITY
SUPPLY AND SERVICE CONTRACT IFB-CQ-15174

be provided under this Contract. Further, the Bidder to which this Contract is awarded
shall be responsible to obtain, at its own cost and expense, any and all licenses/permits
required to transact business in any political jurisdictions to be serviced.

ROYALTY INFORMATION

N/A

REQUIREMENT FOR COST DATA FOR CONTRACT AWARD

The Authority may require the apparent low Bidder to submit cost data in sufficient detail
to permit analysis of the cost elements which comprise the bid prices. In such instances,
the apparent low bid may, at the discretion of the Authority, be subject to audit.

PRE-AWARD INFORMATION/BIDDER RESPONSIBILITY

a. In order to be eligible for award, the low Bidder will be required to demonstrate its
ability to perform services contained in the solicitation, in a timely manner, to the
complete satisfaction of the Authority. Failure on the part of the low bidder to so
demonstrate that it maintains the requisite integrity, overall technical capability and
financial resources to perform the Contract in a satisfactory and timely manner
may result in a rejection of the low Bidder as not responsible. In such event, the
second lowest Bidder will be required to demonstrate its responsibility, a process
which will continue until a Bidder successfully demonstrates that it is responsible
for purposes of this Solicitation.

b. To assist in the Authority’s evaluation of its responsibility for purposes of award of
a Contract hereunder, the apparent lowest responsive Bidder shall furnish the
following when requested by the Contracting Officer:

(1) A completed and signed Pre-Award Evaluation Data form (copy attached),
including the required financial statements;

(2) The Disadvantaged or Small Business Enterprise data as set forth in
Appendix C.

PRE-AWARD MEETING

The Authority reserves the right to require that a pre-award meeting be held with the
apparent low Bidder prior to award of a Contract in order to review the Bidder's
understanding of the contract requirements and/or further assist the Authority in
determining the Bidder's responsibility for purposes of award. The Contractor shall be
represented at such meeting by individual(s) fully familiar with the contractual
requirements including, where so requested by the Authority, representative(s) of one or
more major subcontractor(s).
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26.

WASHING'I. . .{ METROPOLITAN AREA TRANSIT AUTHURITY
SUPPLY AND SERVICE CONTRACT IEB-CQ-15174

SITE VISIT/INSPECTION OF BIDDER'S FACILITIES

Bidders must provide and maintain sufficient facilities that will allow them to adequately
perform contract functions as specified herein. WMATA may make site visits prior to
contract award to examine the Bidder's facilities to verify that necessary equipment,
supplies, etc. are readily available.

BASIS FOR AWARD

a. Award of a contract(s) hereunder will be made to the Bidder(s) (i) whose Bid is
judged to be responsive to the terms of the solicitation and based solely upon the
price as identified in the Price Schedule and (ii) who demonstrates to the
satisfaction of the Authority that it is responsible for purposes of award of this
Contract.

b. Unless otherwise expressly specified in the Price Schedule, the Authority may
make multiple awards as a result of this solicitation.

c. Notwithstanding the foregoing or any other provision in the Contract Documents,
the Authority reserves the right to reject all bids and cancel this Solicitation at any
time prior to award.

CONTRACT AWARD

A written award notice mailed or otherwise furnished to the successful Bidder(s) within the

Acceptance Period shall result in a binding contract without further action by either party.

EQUAL EMPLOYMENT OPPORTUNITY

In order to be eligible for award of a contract pursuant to this solicitation, the apparent low
bidder will be required to comply with all applicable Equal Employment Opportunity laws
and regulations.

OPPORTUNITY FOR SMALL AND LOCAL BUSINESS ENTERPRISES TO BID

It is the policy of the Authority that small and local businesses shall be given maximum
practicable opportunity to receive and participate in performing WMATA non-federally
funded contracts, including contracts and subcontracts at any tier.

NOTICE OF PROTEST POLICY

a. WMATA policy and procedure for the administrative resolution of protests is set
forth in Chapter 17 of the Procurement Policy Manual (PPM). A copy of the PPM
is available at www.wmata.com.
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WAShiNGTON METROPOLITAN AREA TRANSI\ .UTHORITY

SUPPLY AND SERVICE CONTRACT IFB-CQ-15174

With respect to federally funded contracts, FTA Circular 4220.1F, Chapter VII-1,
addresses Bid Protests. In general, FTA will only review protests submitted by an
interested party regarding the alleged failure of the grantee to have a written
protest procedure or to follow such procedures and may exercise discretionary
jurisdiction over appeals important to its overall transportation program.

27. WMATA'S TAX EXEMPT STATUS

a.

C.

Pursuant to Article XVI, Paragraph 78, of the Washington Area Metropolitan
Transit Authority Compact, as adopted by the State of Maryland, the District of
Columbia, and the Commonwealth of Virginia, with the authorization and consent
of the Congress of the United States, the Authority has been accorded exemption
from taxes as follows:

"The Authority and the Board shall not be required to pay taxes or
assessments upon any of the property acquired by it or under its
jurisdiction, control, possession or supervision, or upon its activities
in the operation and maintenance of any transit facility or upon any
revenues therefrom, and the property and income derived
therefrom shall be exempted from all Federal, State, District of
Columbia, municipal, and local taxation. This exemption shall
include without limitation, all motor vehicle license fees, sales taxes
and motor fuel taxes.”

It has been the practice of the District of Columbia to apply the Authority's tax
exempt status to certain purchases of materials required under Authority
construction contracts and acquired by contractors for physical incorporation into
the project work. This has not been the practice in either Maryland or Virginia.
The Authority does not represent or warrant that the District of Columbia practice
applies to this project or, if it does, that it will continue in effect during the term of
this project. It is the responsibility of the Contractor to determine its liability for any
and all taxes applicable to this project. Assessment or payment of taxes by the
Contractor, including taxes resulting from changes in existing laws or the
application thereof or of new or additional taxes, shail not constitute the basis for
an increase in the Contract price, except as otherwise allowed under the General
Provisions Article, FEDERAL, STATE AND LOCAL TAXES, of this Contract.

The Authority's tax exempt numbers are as follows: District of Columbia — 5611-

0082187-001; Maryland -- 30072210; Virginia -- 5280-0067

d. By submission of its Bid, the Bidder certifies that none of the taxes as to which the

Authority is exempt are included in its bid price(s).
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WASHING1 _.d METROPOLITAN AREA TRANSIT AUTHURITY
SUPPLY AND SERVICE CONTRACT IFB-CQ-15174

ENGLISH LANGUAGE AND UNITED STATES CURRENCY
With respect to both this Solicitation and the resultant Contract:

a. All communications (oral, written, electronic and otherwise including but, not
limited to, software coding) shall be in the English language.

b. All pricing shall be in United States dollars.

BRAND NAME OR EQUAL

N/A

PERFORMANCE AND PAYMENT BONDS

N/A
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WA"?I:\ .NGTON METROPOLITAN AREA TRANSH. WTHORITY

SUPPLY AND SERVICE CONTRACT IFB-CQ-15174

REPRESENTATIONS AND CERTIFICATIONS
(NON-FEDERALLY FUNDED SUPPLY/SERVICE/CONSTRUCTION CONTRACTS)

REPRESENTATIONS

Instructions: Check or complete all applicable boxes or blocks on this form and submit it with your offer.

1.

TYPE OF BUSINESS ORGANIZATION (RC-101, MAY 07}

By submission of this offer, the offeror reprasents that it operates as [ ] an individual, { ] a partnership, [ ]
a limited liability company, [ ] a joint venture, [ ] a nonprofit organization, or [ ] a corporation, incorporated
under the laws of the State of .

AFFILIATION AND IDENTIFYING DATA (RC-102, MAY 07)
Each offeror shall complete (a), (b) if applicable, and (c) below, representing that:

(a)

(b)

(c)

(d)

It[ ]is, [ ]is not, owned or controlled by a parent company. For this purpose, a parent company is
defined as one which either owns or controls the activilies and basic business policies of the offeror.
To own another company means the parent company must own at least a majority, i.e., more than
50 percent, of the voting rights in that company. To contro! another company, such ownership is not
required; if another company is able to formulate, determine or veta basic business policy decisions
of the offeror, such other company is considered the parent of the offeror. This control may be
exercised through the use of dominant minority voting rights, use of proxy voting, contractual
arrangements or otherwise.

If the offeror is owned or controlled by a parent company, it shall insert in the space helow the name
and main office address of the parent company:

Name of Parent Company

Main Office Address (including ZIP Code)

If the offeror has no parent company, it shall provide in the applicable space below its own Employer's
Identification Number {E.I.N.), {i.e., number used on Federal Tax Returns or, if it has a parent
company, the E.I. No. of its parent company).

Offeror E.l. Number: or, Parent Company's E.|. Number:
If a Data Universal Numbering Systems (DUNS), number has not been established for the address

entered on the Solicitation, Offer, and Award Form, the Authority will arrange for the assignment of
this number after award of a contract and will notify the Contractor accordingly.

SMALL BUSINESS & LOCAL PREFERENCE PROGRAM (SBLPP)

This representation is applicable to non-federally assisted contracts. By submission of this offer, the offeror
represents that;

(@

It[ 1is, [ ]is not, a small business and local preference program enterprise certified firm. “Small
Business and Local Preference Program” enterprise means a for profit small business concern that
is located in the District of Columbia, Maryland, or Virginia and meets the U.S. Small Business
Administration small business size standards.
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5.

WASHINGO METROPOLITAN AREA TRANSIT AUThH. RITY

SUPPLY AND SERVICE CONTRACT IFB-CQ-15174

CERTIFICATIONS

COVENANT AGAINST GRATUITIES {RC-106, MAY 07)

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto certifies as
to its own organization, that in connection with this procurement:

Neither it nor any of its employees, representalives or agents have offered or given gratuities (in the form of
entertainment, gifts or otherwise) to any director, officer or employee of the Authority with the view toward
securing favorable treatment in the awarding, amending, or the making of any determination with respect to
the performing of the contract.

CONTINGENT FEE (RC-107, MAY 07)

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto certifies as
to its own organization, that in connection with this procurement:

(a)

(b)

It[ ]has, [ ] has not, employed or retained any company or persons (other than a full-time, bona fide
employee working salely for the offeror) to solicit or secure this contract, and

It[ 1has, [ ]has not, paid or agreed to pay any company or person (other than a full-time, bona fide
employee working solely for the offeror) any fee, commission, percentage, or brokerage fee
contingent upon or resulting from the award of this contract.

CERTIFICATION OF INDEPENDENT PRICE DETERMINATION (RC-110, MAY 07)

(a)

(b}

8y submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto
certifies as to its own organization, that in connection with this procurement:

(M

(2)

(3)

The prices in this offer have been armrived at independently, without, for the purpose of
restricting competition, any consultation, communication, or agreement with any other
offeror or with any other competitor, as to any matter relating to such prices;

Unless otherwise required by law, the prices which have been quoted in this offer have not
been knowingly disclosed by the offeror and will not be knowingly disclosed by the offeror
prior to the opening of bids {in the case of a sealed bid solicitation) or prior to award (in the
case of a negotiated procurement), directly or indirectly, to any other offeror or to any
competitor; and

No attempt has been made or will be made by the offeror to induce any other person or fim
to submit or not to submit an offer for the purpose of restricting competition.

Each person signing this offer cerlifies that:

(1)

(2)

He or she is the person in the offeror's organization responsible within that organization for
the decision as to the prices being offered herein and that he/she has not participated, and
will not participate, in any action contrary to (a)(1) through (a)(3) above; or

He or she is not the person in the offeror's organization responsible within that organization
for the decision as to the prices being offered herein, but that hefshe has been authorized
in writing to act as agent for the persons responsible for such decision in certifying that such
persons have not participated; and will not participate, in any action comtrary to {a)(1)
through (a)(3) above, and as their agent does hereby so certify.

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREMENTS FOR CERTIFICATION

OF NONSEGREGATED FACILITIES

A Certification of Nonsegregated Facilities must be submitted prior to award of a subcontract exceeding $10,000 which
is not exempt from the provisions of the Equal Opportunity clause. The certification may be submitted either for such
subcontract or for all subcontracts during a period {i.e., quarterly, semiannually or annually).
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WAS, .NGTON METROPOLITAN AREA TRANSH _AUTHORITY
SUPPLY AND SERVICE CONTRACT IFB-CQ-15174

6. NONDISCRIMINATION ASSURANCE {RC-112, MAY 07)

By submission of this offer, the offeror certifies, and in the case of a jeint offer, each party thereto certifies as
to its own organization, in connection with this procurement that it will not discriminate on the basis of race,
color, creed, national origin, sex, age in the performance of this contract. The offeror is required to insert the
substance of this clause in all subcontracts and purchase orders. Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the termination of this contract or such
other remedy as the Authority deems appropriate. The offeror further agrees by submitting this offer that it will
include this certification, without modification, in all subcontracts and purchase orders.

7. DISCLOSURES OF INTERESTS OF WMATA BOARD MEMBERS (RC-117, May 2013)

For purposes of this disclosure, terms in bold are defined by the Code of Ethics for Members of the WMATA
Board of Direclors a copy of which is available at www.wmata.com. Financial interest includes ownership
interests and prospective and actual income. Fimm includes parents, subsidiares and affiliates.

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto certifies as
to its own organization, that to the best of ils knowledge, information and belief in connection with this
procurement:

(a) [ ]No WMATA Board Member, Household Member or Business Associate has a financial interest
in this firm, in a Financial Transaction with the Authority to which this firm is a party or prospective
party, orin an Actual or Prospective Business Relationship with the Authority to which this firm

is a party.

(b} [ ] The following WMATA Board Member{s), Household Member(s) or Business Associate(s)
has a financial interest in this firm, in a Financial Transaction with the Authority to which this firm is
a party or prospective party, or in an Actual or Prospective Business Relationship with the
Authority to which this firm is a party, Include in Nature of Interest below a description of the financial
interest and {1) for ownership inlerests, the value of the interest, the name and address of the firmin
which the interest is held, and the total equity or equivalent interest of the firm; and (2} for income,
the amount of all income received by the Board Member, Household Member or Business
Associate in the current and preceding fiscal year for services provided, and the name and address
of the firm from which the income was received.

Name of Board Member Nature of Interast
Household Member or
Business Associate
{c) The certification required by subparagraphs (a) and (b) above shall be included in all subcontracts.

The prime contractor shall furnish copies of certifications to the contracting officer and retain a copy
for inspection upon the contracting officer’s request.

SIGNATURE BLOCK FOR ALL REPRESENTATIONS AND CERTIFICATIONS

Name of Offeror:

Name and Title of Authorized Representative:

Print and Sign Name

Title Date

(RC-116, OCTOBER 08)
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10.

WASHINGTC) METROPOLITAN AREA TRANSIT AUThoRITY

SUPPLY AND SERVICE CONTRACT IFB-CQ-15174
PRE-AWARD EVALUATION DATA
PROJECT DESCRIPTION:
Name of Firm:
Address:

[ ]1Individual [ ] Partnership [ ] Corporation [ ]Joint Venture

Date Organized

State in which incorporated

Names and Addresses of Officers or Partners:

~® a0 goop

How long has your firm been in business under its present name?

Attach as SCHEDULE ONE a list of current contracts, which demonstrate your firm’s
proficiency, each with contract amount, name of contracting party, type of work and
percentage of completion.

Attached as SCHEDULE TWO a list of similar contracts, each with contract amount, name
of contracting party, and character or type of work for similar contracts completed in the
last two (2) years.

In the last two (2) years, has your firm ever been denied an award where it was low
bidder/offer? If the answer is YES, attach as SCHEDULE THREE the full particulars
regarding each occurrence.

Has your firm ever failed to complete any contract, other than current, on which it was the
low bidder?

If the answer is YES, attach as SCHEDULE FOUR, the full particulars regarding each occurrence.

1.

Financial resources available as working capital for the Contract:

a. Cash on hand $
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13.

14.

15.

WAS._.NGTON METROPOLITAN AREA TRANSE JUTHORITY
SUPPLY AND SERVICE CONTRACT IFB-CQ-15174

b. Source of credit;

12.  Attach as SCHEDULE FIVE financial statements and letters from banks regarding
credit as required by the Pre-Award Information article.

What percentage of the work (contract amount) do you intend performing with your own
personnel? %

Attach as SCHEDULE 15a list of all principal subcontractors and the percentage and
character of work (contract amount) which each will perform. Principal items of work shall
include, but not be limited to, those items listed in the Pre-Award Information article of the
Invitation for Bid.

If the Contractor or subcontractor is a joint venture, submit PRE-AWARD EVALUATION
DATA form for each member of the joint venture.

The information is confidential and will not be divulged to any unauthorized personnel.

The undersigned certifies to the accuracy of all information.

COMPANY:
SIGNATURE:

TITLE:

DATED:
LOCATION:
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TERMS AND CONDITIONS

42
Rev. 06/15



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT IFB-CQ-15174

CHAPTER | — GENERAL PROVISIONS
AGREEMENT

The Work to be performed under this Contract may briefly be described as Vehicle Towing
Services, including all necessary or incidental work, labor and materials. The Contractor
agrees to perform the Work in accordance with requirements and terms and conditions
hereinafter set forth in the Contract Documents. In consideration for the complete, satisfactory
and proper performance thereof by the Contractor, the Authority agrees to pay to the
Contractor, and the Contractor agrees to accept as full compensation therefor, the sums of
money set forth in the Price Schedule at the time, the manner and upon the terms and
conditions set forth in the Contract Documents,

ARRANGEMENT OF CONTRACTUAL PROVISIONS

For ease of reference, the provisions of these Contract Documents are divided into Chapters,
Articles, Paragraphs and Subparagraphs. While the Chapters and Articles are titled, it is
understood that both the use of such titles and the manner and overall arrangement of the
contractual provisions within the Contract Documents are intended solely for the convenience
of the parties and are without independent contractual or legal significance.

ORDER OF PRECEDENCE

{a) Any inconsistency in the Contract Documents shall be resolved by giving precedence
in the following order: (a) Terms and Conditions (b) the specifications or scope of work;
(c) drawings, if any; (d) other documents, exhibits, and attachments generated by the
Authority as part of the Contract Documents; (e) the technical proposal, if any, and other
submissions of the Contractor generated as part of the Contract Documents. In the
event of a conflict within or between provisions entitled to equal precedence pursuant
to the foregoing, the more stringent requirement shall apply.

(b)  Notwithstanding paragraph (a), in the event that this Contract is funded in whole or part
through funding provided by the federal government, all contract terms mandated for
inclusion by the federal government shall be deemed to supersede any other conflicting
or inconsistent provision of the Contract Documents.

REQUIREMENTS CONTRACT

(a) This is a Requirements Contract, notwithstanding the foregoing if, as the result of an
urgent need, the Authority requires delivery of any quantity of an item before the date
otherwise specified under this Contract, and if the Contractor will not accept an order
providing for the accelerated delivery, the Authority may acquire the urgently required
goods or services from another source.

(b) Inthe event that the Contractor is unable or otherwise fails to provide goods or services
within the time frames required in the Contract, the Authority reserves the right to
procure the goods or services from any other source and in any other manner it deems
appropriate. Nothing contained herein shall be deemed to waive, modify or impair the
right of the Authority to treat any such failure to meet a required delivery schedule as
a material breach of the Contractor's obligations pursuant to the provisions of the
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT IFB-CQ-15174

TERMINAT!ION FOR DEFAULT article hereof, or any other right to which the Authority
may be entitled pursuant to this Contract or at law or equity.

AUDIT, AVAILABILITY, AND INSPECTION OF RECORDS

(a)

(b)

(c)

(d)

(e)

Authorized persons. The Contracting Officer and his or her representatives, including
representatives of the Authority’s governing jurisdictions and any other federal, state,
or local entity providing funding for this Contract and the Comptroller General of the
United States, shall have access and inspection rights described in this Article
Examination of costs. The Contractor shall maintain, and the Contracting Officer shall
have the right to examine and audit, all records sufficient to reflect properly all costs
incurred or anticipated to be incurred directly or indirectly in performance of this
Contract. This right of examination shall include inspection at all reasonable times of
the Contractor’s facilities engaged in performing this Contract.

Cost or pricing data. If the Contractor has been required to submit cost or pricing data
in connection with any pricing action relating to this Contract, the Contracting Officer
shall have the right to examine and audit all of the Contractor's records related to: (1)
any Bid or Proposal for the contract, subcontract, or modification; (2) any Clarifications
or Discussions conducted on the Bid or Proposal;, (3) pricing of the contract,
subcontract or modification; or (4) performance of the contract, subcontract or
modification.

Availability. The accounts, records and cost information required to be originated under
this Contract, and together with all other accounts, records and cost information related
to this Contract, shall be maintained and made available by the Contractor and
subcontractor(s):

{1) At the office of the Contractor or subcontractor(s) at all reasonable times for
inspection, audit, reproduction or such other purposes as may be required by
the Contracting Officer or by anyone authorized to have access to the records
by the Contracting Officer or pursuant to any other provision of this Contract;
and

(2) Except to the extent otherwise expressly set forth in this Contract, until three
years from the date of final payment under this Contract; except that: (i) If the
Contract is completely or partially terminated, for a period of three (3) years
from either the date of any resulting final settlement or the date of final payment
whichever is later; and (i) If a pricing adjustment is involved in any dispute or
litigation related to this Contract, for a period equal to the later of three years
from the date of final payment or one year following the final disposition of the
dispute or litigation.

Subcontracts. The Contractor shall insert an Article containing all the terms of this
Article, including this paragraph, in all subcontracts that exceed $100,000.

AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR

Funds are not guaranteed for performance under this Contract beyond the current fiscal year.
The Authority’s obligation for performance of this Contract beyond that date is contingent upon
the availability of funds from which payment for contract purposes can be made. No legal
liability on the part of the Authority for any payment may arise for performance under this
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WASIﬂNGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT IFB-CQ-15174

Contract until funds are made available to the Contracting Officer for performance and until
the Contractor receives notice of availability, to be confirmed in writing, by the Contracting
Officer. Any option exercised by the Authority that will be performed in whole or in part in a
subsequent fiscal year is subject to availability of funds in the subsequent fiscal year and will
be governed by the terms of this Article.

CONTRACTING OFFICERS TECHNICAL REPRESENTATIVE (COTR)

(a) The Work will be conducted under the general direction of the Contracting Officer on
behalf of the Authority, who may delegate certain responsibilities to a. Contracting
Officer's Technical Representative (COTR). While the COTR will be thereupon
authorized to perform such designated functions, the Authority will not be responsible
for actions of the COTR or any other Authority employee or representative which
exceeds his or her authority.

(b) The Contractor will be furnished, upon written request, a copy of the delegation, if any,
to a COTR for this Contract.
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT [FB-CQ-15174

CHAPTER |l — TIME/DELAYS/LIQUIDATED DAMAGES

PERIOD OF PERFORMANCE

This award is for one base year and four option years commencing on the date of award.

LIQUIDATED DAMAGES FOR DELAY

(a)

N/A

EXTENSIONS OF TIME/FORCE MAJEURE

(@)

(b)

(c)

(d)

For purposes of this Article, the term “Force Majeure” shall mean an unforeseen event
or circumstance, beyond the control of, and not occasioned by the fault or neglect of,
the Contractor or the Authority, which event gives rise to a delay in the progress or
completion of the Work of the Contract, including, without limitation, acts of God, acts
of war or insurrection, unusually severe weather, fires, floods, strikes, freight
embargoes or other events or circumstances of like nature.

If the Contractor is delayed at any time during the progress of the Work by the neglect
or failure of the Authority or by a Force Majeure event, then the time for completion
and/or the affected delivery date(s) shall be extended by the Contracting Officer, in
the following circumstances:

nm The cause of the delay arises after the award of the Contract and neither was
nor could have been anticipated by the Contractor by reasonable investigation
before such award;

(2) The Contractor demonstrates to the Contracting Officer that the completion of
the Work and/or affected delivery(s) will be actually and necessarily delayed;

(3) The delay cannot be aveoided or mitigated by the exercise of all precautions,
efforts and measures reasonably available to the Contractor, whether before
or after the occurrence of the cause for delay; and

(4) The Contractor makes a written request and provides other information to the
Contracting Officer as described in paragraph (f) below.

In the event the Contractor shall be delayed at any time or for any period by two or
more of the causes above-mentioned in this Article, the Contractor shall not be entitied
to a separate extension for each one of the causes but shall be entitled to only one
period of extension for the cumulative effects of the delay.

The Contracting Officer may rescind or shorten any extension previously granted, if
the Contracting Officer subsequently determines that any information provided by the
Contractor in support of a request for an extension of time was erroneous; provided
that such accurate information, if known, would have resulted in a denial of the request
for an excusable delay. Notwithstanding the foregoing, the Contracting Officer will not
rescind or shorten any extension previously granted if the Contractor acted in reliance
upon the granting of such extension and if, in the judgment of the Contracting Officer,
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SUPPLY AND SERVICE CONTRACT IFB-CQ-15174

(e)

()

such extension was based on information which, although later found to have been
erroneous, was submitted in good faith by the Contractor.

The request for an extension of time pursuant to paragraph {a) shzall be made within
ten (10) days after the Contractor knows or should know any cause for which it may
claim an excusable delay and shall provide any actual or potential basis for an
extension of time, identifying such cause and describing, as fully as then practicable,
the nature and projected duration of the delay and its effect on the completion of that
part of the Work identified in the request. Within thirty (30) days of its receipt of all
such information, the Authority shall advise the Contractor of its decision on such
requested extension; except that, where it is not reasonably practicable for the
Authority to render such decision in the thirty (30) day period, it shall, prior to the
expiration of such period, advise the Contractor that it will require additional time and
the approximate date upon which it expects to render such decision.

In no event shall a delay in progress or performance of the Work occasioned solely by
a Force Majeure event or the acts or omissions of any party outside the control of the
Contractor be the basis for a Temmination for Default pursuant to Aricle titled
TERMINATION FOR DEFAULT; except that in no event shall a subcontractor at any
tier be deemed a party outside the control of the Contractor for purposes hereof.

4, AUTHORITY DELAY OF WORK

(a)

(b)

If the performance of all or any part of the Work is delayed or interrupted in a material
manner or extent by an act or omission of the Authority in the administration of this
Contract, which act or omission is not expressly or impliedly authorized by this Contract
or by applicable provisions of law, an adjustment (excluding profit) shall be made for
any increase in the cost of performance of this Contract caused by such delay or
interruption and the Contract modified in writing accordingly. Adjustment shall be made
also in the delivery or performance dates and any other contractual provision, as to
which compliance was materially affected by such delay or interruption. However, no
adjustment shall be made under this Article or otherwise under this Contract for any
delay or interruption to the extent that performance was or would have been delayed
or interrupted by any other cause, including, without limitation: (i) the fault or
negligence of the Contractor or any subcontractor; {ii) the fault or negligence of a third
party to the Contract; {iii) an act constituting a Force Majeure event pursuant to Article
titted EXTENSIONS OF TIME/FORCE MAJEURE; or (iv) any other cause for which an
adjustment is provided or excluded under any other provision of this Contract or
otherwise at law.

An adjustment pursuant to paragraph {a) shall not be allowed:

(1) for any costs incurred more than 20 days before the Contractor notified the
Contracting Officer in writing of the applicable act or omission claimed; and

(2) Unless the claim, in an amount stated, is asserted in writing as soon as
practicable after the termination of the delay or interruption and in no event
later than 30 days after such termination. Such claim shall be accompanied by
appropriate documentation, specifically identifying and supporting the nature
and extent of the claimed impact upon the cost and/or time required for
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performance; except that, in any instance in which it is not reasonably practical
for the Contractor to fully determine or project such impact within such 30 day
period, the claim shall be accompanied by such supporting documentation as
is then reasonably available to the Contractor as well as a statement of the
anticipated time frame in which the Contractor will provide the additional
materials. The Contracting Officer shall maintain the right throughout the
process to request the preparation and/or submission of such additional
materials as he or she shall reasonably require in consideration of the claim
and shall be under no obligation to conclude his or her consideration of the
claim prior to receipt and review of all relevant materials. Any adjustment to
the contract price pursuant to this Article must be agreed upon or otherwise
determined prior to Final Payment

5. NOTICE TO THE AUTHORITY OF LABOR DISPUTES

(a)

(b)

Whenever the Contractor has knowledge that any actual or potential labor dispute is
delaying or threatens to delay the timely performance of this Contract, the Contractor
shall immediately give notice thereof, including all relevant information with respect
thereto, to the Contracting Officer.

The Contractor agrees to insert the substance of this Article, including this paragraph
(b), in any subcontract hereunder as to which a labor dispute may delay the timely
performance of this Contract.
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CHAPTER Ill - ACCEPTANCE/INSPECTIONS/DEFICIENCIES

INSPECTION OF SERVICES

(a

(b)

(c)

(d)

(e)

(f)

The Contractor shall provide and maintain an inspection system acceptable to the
Authority covering the services under this Contract. Complete records of all inspection
work performed by the Contractor shall be maintained and made available to the
Authority during coniract performance and in the manner and in accordance with the
time periods set forth in the provisions of the AUDIT AND INSPECTION OF
RECORDS article of the Contract.

The Authority has the right to inspect and test all services called for by this Contract,
at all times and places reasonably practicable during the term of the Contract. The
Authority shall perform inspection and tests in a manner that will not unduly delay the
work.

If the Authority performs inspections or tests on the premises of the Contractor or a
subcontractor, the Contractor shall furnish, and shall require subcontractors to furnish,
without cost, all reasonable facilities and assistance for the safe and convenient
performance of such inspections or tests.

If any of the services performed do not conform to contract requirements, the Authority
may require the Contractor to perform the Services again in conformity with contract
requirements, without additional cost. When the defects in performance cannot
reasonably be corrected by such further performance, the Authority may:

)] Direct the Contractor to take necessary action to ensure that future
performance conforms to contract requirements; and/or

(2) Reduce the contract price to reflect the reduced value of the services
performed.

If the Contractor fails to comply with the provisions of paragraph (d), the Authority may:

(1) By contract or otherwise, perform the Services and charge to the Contractor
any cost thereby incurred by the Authority; and/ or

(2) In the event that the Contracting Officer deems such failure to comply a
material breach, terminate the Contract for default,

Nothing contained herein shall be deemed to preclude the Contracting Officer from
implementing a price reduction arising from the reduced value to the Authority of
Services ultimately corrected in conformity with the contract requirements for the
period of their non-conformity.
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CHAPTER IV—CHANGES/ PRICING ADJUSTMENTS

CHANGE ORDERS

(a)

(b)

(c)

(d)

(e)

()

The Contracting Officer may at any time, by a written order, and without notice to the
sureties, if any, direct and implement change orders, within the general scope of this
Contract, including but not limited to one or more of the following:

(1) Nature and/or extent of Services to be performed or Supplies to be furnished;
(2) Time of performance (i.e., hours of the day, days of the week, etc.); or
(3) Place of performance of the Services.

If, in the judgment of the Contracting Officer or as otherwise determined, any such
change causes an increase or decrease in the cost of, or the time required for, the
performance of any part of the Work under this Contract, whether or not directly
changed by the order, the Contracting Officer shall make an equitable adjustment in
the Contract price, the delivery schedule, or both, and shall modify the Contract
accordingly.

In any instance where the Contractor asserts a right to an adjustment in the Contract
price or time required for perfformance as the result of a change directed pursuant to
this Article, it must submit a written claim so advising the Authority within 30 days from
the date of receipt of the written order directing the change. The claim shall be
accompanied by appropriate documentation, specifically identifying and supporting the
nature and extent of the claimed impact upon the contract price and/or time required
for performance; except that, in any instance in which it is not reasonably practical for
the Contractor to fully determine or project such impact within such 30 day period, the
claim shall be accompanied by such supporting documentation as is then reasonably
available to the Contractor as well as the anticipated time frame in which the Contractor
projects to provide the additional materials. The Contracting Officer shall maintain the
right throughout the process to request the preparation and/or submission of such
additional materials as it shall reasonably require in consideration of the claim and
shall be under no obligation to conclude its consideration of the claim prior to receipt
and review of all relevant materials. Any adjustment to the contract price pursuant to
this Article must be agreed upon or otherwise determined prior to Final Payment.

If the Contractor's proposed price adjustment includes the cost of property rendered
obsolete or excess by the change, the Contracting Officer shall have the right to
prescribe the manner of the disposition of the property.

Failure to agree to the right of either party to any adjustment in price or time for
performance as the result of a change implemented pursuant to this Article shall be
subject to adjudication in accordance with the Disputes Article of this Contract.
However, notwithstanding any such failure to agree and/or the pendency of any such
dispute, the Contractor expressly acknowledges that it shall remain fully obligated to
perform the Work of the Contract as so changed.

Notwithstanding any other provision of this Contract, the Contractor shall promptly
notify the Contracting Officer of matters, whether implemented as a change order in
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(9

accordance with this Article or otherwise, which the Contractor believes or asserts may
reasonably result in either an increase or decrease in the Cantract price or the time
required for performance of any part of the Work and shall take action with respect
thereto as directed by the Contracting Officer. The Contractor's failure to provide such
notification shall constitute a waiver of its right to seek an adjustment in the Contract
price or time required for such performance.

Except to the extent, if any, otherwise expressly set forth in this Contract, in no event
shall the Contractor be entitled to payment for change orders, additional or extra
supplies or services or other modification to any requirement or term of the Contract
unless such has been authorized in writing by the Contracting Officer.

2. PRICING OF ADJUSTMENTS

(@

(b)

(c)

The parties agree that, notwithstanding any interpretation of contract cost principles to
the contrary, the Authority will not be liable for interest, however represented, on or as
a part of any claim, request, bid or adjustment, including equitable adjustments,
whether said claim, request, bid or adjustment, including equitable adjustments, arises
under the Contract or otherwise.

As part of its bid for any modification to this Contract requiring a price adjustment
involving an aggregate increase or decrease in excess of $100,000 to the Contact
price, the Contractor shall submit to the Contracting Officer, either actually or by
specific identification in writing, cost or pricing data under the conditions described in
this paragraph and certify that, to the best of its knowledge and belief, the cost or
pricing data submitted is accurate, complete and current as of the date submitted. The
Contractor, at the discretion of the Contracting Officer, may be required to submit cost
or pricing data for price adjustments less than $100,000.

The Contractor shall ensure that the substantive terms of this Article are included in all
subcontracts of any tier as to which the value of the subcontracted work exceeds
$100,000.

3. ACCOUNTING AND RECORD KEEPING FOR ADJUSTMENTS

(a)

(b)

(c)

Applicability. This Arlicle shall apply to any adjustment in the price of this Contract
initiated by the Contractor or the Authority

Forward Priced Adjustments. Unless waived in writing in advance by the Contracting
Officer, the Contractor shall fumish to the Contracting Officer a proposed price
adjustment in advance of performance of any Work for which a price adjustment is
requested. The Contractor shall generate such records as are necessary to substantiate
all elements of the proposed adjustment, which records shall be specifically segregated
and identified in the Contractor's accounting system as being applicable to the pricing
adjustment request.

Post Pricing Adjustments. This paragraph shall be applicable with respect to price
adjustments which either (i) are expected to exceed $50.000; or (it} regardless of the
value of the adjustment, arise in connection with a Contract with a base sum in excess
of $1,000,000. In addition to the records required pursuant to paragraph (b) above, in
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(d)

(e)

(f)

(9)

the event pricing of an adjustment under this Contract is not agreed upon between the
Contractor and the Contracting Officer prior to the commencement of work for which the
pricing adjustment is requested, the Contractor and any subcontractor engaged in work
for which the pricing adjustment is requested, shall maintain accounts and original cost
records specifically segregated and identified by job order or other appropriate
accounting procedures approved by the Contracting Officer of all incurred segregable
costs related to the work for which the pricing adjustment is requested. The Contractor
shall maintain accounts and records which segregate and account for the costs of all
work associated with that part of the project for which the pricing adjustment is requested
and shall allocate the costs so accumulated between: (1) work required under the base
Contract; (2) work requested to be reimbursed under the pricing adjustment; and (3)
work claimed or determined to be related to other actual or proposed adjustments,
including but not limited to, changes orders, differing site conditions, and the like. The
accounts and records so established shall accumulate such costs under logical costs
groups, such as material, labor, equipment, subcontracts, field overhead and the like.
The Contractor shall record these costs on a form approved by the Contracting Officer.

Access to Records. As a condition to the Authority's obligation to consider any claim for
a potential price adjustment under any provision of this Contract, the Contractor shall
grant the Authority access to review and ascertain the validity of the accounting records
being maintained for segregation of costs, including base cost records, and to audit any
such costs as are deemed appropriate by the Contracting Officer.

Limitation on Pricing Adjustment. In the event the Contractor or any subcontractor fails
to generate, maintain, or make available any records required under the Contract, and
in addition to any and all additional rights to which the Authority may thereupon be
entitled, the Contracting Officer shall determine whether such failure is willful, deliberate
or otherwise precipitated by bad faith on the part of the Contractor, in which event the
Contractor shall not be entitled to any price adjustment for the Work in question. Where
the Contracting Officer determines that the failure was not the result of the Contractor’s
bad faith, the Contractor Officer shall determine the reasonable direct cost of the work
for which records are not available, and add a single mark-up for indirect expenses not
to exceed ten percent (10%) of the direct costs based on:

(1) An audit of any records of the Contractor or subcontractor made available to
the Authority; and/or

{2) An Authority estimate as adopted or modified by the Contracting Officer.

In no event shall the Contractor and/or subcontractor be aliowed any profit on claimed
work for which records are not made available in accordance with its obligations under
this Article and otherwise in the Contract.

Flow-down clause. The Contractor shall ensure the inclusion of all the provisions of
this Article in all subcontracts issued under this Contract, modified as necessary, for
proper identification of the contracting parties and the Contracting
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CHAPTER V — INVOICES/IPAYMENTS/ DEDUCTIONS

BILLING AND PAYMENT

(a)

(b)

(c)

(d)

The Authority shall pay and the Contractor shall accept the amounts set forth in the
Price Schedule as full compensation for all costs and expenses of completing the Work
in accordance with the Contract, including, but not limited to, all labor and material
required to be done or furnished under this Contract; all overhead, expenses, fees and
profits including the cost of providing storage yard or facilities; all risks and obligations
set forth in the Contract;, any applicable fees or taxes; and all expenses due to any
unforeseen difficulty encountered in the prosecution of the Work,

Payments will be made following Acceptance of the Services or Supplies to be
provided under this Contract and after receipt of a properly completed inveice.
WMATA will accept the submittal of invoices in one of the following methods:

(1) Email: Invoices may be submitted through email at:
apinvoice@wmata.com. Please submit one invoice and supporting
documentation per PDF attachment. You may submit more than one PDF
attachment per email.

(2) Fax: Invoices may be submitted via the following number: 1-866-534-9063.
Please submit one invoice and all supporting documentation for this
invoice per fax.

(3) Regular Mail: Invoices may be submitted via U.S. Postal Service to the
following address:

WMATA-Accounts Payable
PO Box 1910
Beltsville, MD 20704-1910

Note: This address is only for vendor invoices. Correspondence should not
be sent to this address.

Invoices shall contain the vendor name, 2 unique invoice number for each shipment
or service, invoice date, payment terms, total invoice amount, remit to address,
Purchase Order Number, freight terms, description of each item being invoiced,
quantity, unit item cost, extended cost by item, total freight/handling costs, and contact
name and email address. Final invoices must clearly be marked "FINAL" and cite the
amount of the contract, amount previously paid, and the balance due totals.

The Authority shall remit payment, generally within 30 days of its receipt of an invoice
satisfying the requirements of paragraphs (b) and (c), at the prices stipulated in the
Contract for Supplies delivered and accepted or Services rendered and accepted, less
any applicable deductions.

PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA — MODIFICATIONS

With respect to any modification, change order, or otherwise, of this Contract which involves
aggregate increases and/or decreases in costs plus applicable profit in excess of $100,000, in
the event that the Contracting Officer ultimately determines that any price, including profit or
fee, previously negotiated in connection with any such modification was based upon cost or
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pricing data furnished by the Contractor (including any prospective or actual subcontractor at
any tier) which was not complete, accurate or current, such that the amount paid the Contractor
for such price adjustment was thereby greater than that to which the Contractor would have
been entitled based upon the submission and utilization of accurate and complete data, the
Authority shall be entitled to an adjustment in an amount equal to such overpayment. The right
granted the Authority hereunder shall be in addition to any other or additional rights it may
have under this Contract or otherwise,

SUBCONTRACTOR PAYMENTS

(@)  The Contractor shall, under this Contract, establish procedures to ensure timely payment
of amounts due pursuant to the terms of its subcontracts. The Contractor shall pay each
subcontractor for satisfactory performance of its contract, or any billable portion thereof,
no later than ten (10) days from the date of the Contractor’s receipt of payment from the
Authority for work by that subcontractor. The Contractor shall also release, within ten
(10) days of satisfactory completion of all work required by the subcontractor, any
retention withheld from the subcontractor.

(b}  The Contractor shall certify on each payment request to the Authority that payment has
been or will be made to all subcontractors in accordance with paragraph (a) above for
previous payments by the Authority to the Contractor. The Contractor shall notify the
Contracting Officer or other delegated Authority representative with each payment
request, of any situation in which scheduled subcontractor payments have not been
made.

(c} Inthe event of a claim by any subcontractor that the Contractor has failed to comply with
the terms of this Article, the Contractor agrees to fully cooperate in any Authority
investigation, and, if deemed appropriate by the Authority, to implement appropriate
remedial measures to ensure future compliance.

(d)  The Contractor agrees that the Authority may provide information which the Contracting
Officer deems appropriate in response to inquiries from subcontractors seeking to
determine the status of Authority payments to the Contractor.

(e}  Nothing contained in this Article or elsewhere in this Contract is intended nor be deemed
to create a contractual relationship between the Authority and any subcontractor or to
alter or affect traditional concepts of privity of contract.

GARNISHMENT OF PAYMENTS

Payment under this Contract shall be subject to any garnishment, attachment orders, and or
levies issued pursuant to the laws of the United States, Maryland, Virginia, and the District of
Columbia.
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CHAPTER Vi — CONTRACT TERMINATION/STOP WORK ORDERS/DISPUTES

STOP WORK ORDERS

(a)

(b)

(c)

The Contracting Officer may, at any time, by written order to the Contractor, require
the Contractor to stop all, or any part of the Work for a period of up to 90 days after
the order is delivered to the Contractor, and for any further period to which the parties
may agree. The order shall be specifically identified as a STOP WORK ORDER
(*SWQ") issued under this Article. Upon receipt of the SWO, the Contractor shall
immediately comply with its terms and take all reasonable steps to minimize the
incurrence of costs allocable to the work covered by the SWO during the period of
work stoppage. Within a period of 90 days after an SWO is delivered to the Contractor,
or within any extension of that period to which the parties shall have agreed, the
Contracting Officer shall either:

(1) Cancel the SWO; or

{2) Teminate the work covered by the SWQ as provided in the TERMINATION FOR
DEFAULT or TERMINATION FOR CONVENIENCE articles of this Contract,
as appropriate.

If a SWO is cancelled or its initial period or any extension thereof expires, the
Contractor shall resume work. An equitable adjustment shall be made in the delivery
schedule or Contract price, or both, and the Contract shall be modified in writing
accordingly, if, in the judgment of the Contracting Officer or as otherwise determined:

{1) The SWO results in an increase in the time required for, or in the Contractor's
cost properly allocable to, the performance of any part of this Contract; and

(2) The Contractor submits a written claim for such adjustment within 30 days after
the end of the period of work stoppage; provided that, at the sole discretion of
the Contracting Officer, the Authority may elect to consider and act upon any
such claim submitted at any time before Final Payment under this Contract.

If an SWO is not cancelled and the work covered by the Contract is terminated for the
convenience of the Authority, the Contracting Officer shall allow reasonable costs, if
any, resulting from the SWO in arriving at the termination settiement pursuant to the
provisions of the TERMINATION FOR CONVEINENCE article of the Contract.

(e) If an SWO is not cancelled and the work covered by the order is terminated for
default, the Contracting Officer shall allow, by equitable adjustment or otherwise,
reasonable costs resulting from the stop-work order; except that, if the Contracting
Officer determines that the SWO was precipitated by, or arose from, a material
breach of any term or condition of this Contract on the part of the Contractor, such
costs shall not be allowed and the rights and obligations of the parties shall be
subject in all respects to the Termination for Default provisions of this Contract.
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TERMINATION FOR DEFAULT

(a)

(b)

(c)

(d)

(e)

The Contractor shall be in default if it commits a breach of any of its obligations under
the Contract deemed material by the Contracting Officer. Without limiting the
generality of the foregoing and in addition to those instances specifically referred to in
the Contract, the Contractor shall be in default in the following circumstances:

(i) It fails to begin, or abandons, the Work of the Contract in accordance
with the contractual requirements;

(ii) It fails to deliver the Supplies or perform the Services within the time
specified in the Contract or any extension approved by the Contracting
Officer;

(i} It fails to progress the Work in a manner deemed unreasonable or
unnecessary by the Contracting Officer or so as to endanger
performance of the Contract; or

(iv) In the view of the Contracting Officer, the Contractor is willfully violating
any of the provisions or obligations of the Contract or is not executing
such provisions or obligations reasonably and in good faith.

In the event of a material breach by the Contractor pursuant to paragraph (a), the
Contracting Officer is authorized to direct a written notice to the Contractor, specifying
the nature of the breach and providing that, if the Contractor fails to cure such failure(s)
within ten days (or such additional time as authorized by the Contracting Officer), the
Authority shall proceed to terminate the Contract, in whole or designated part, for
default in accordance with the provisions hereof (a “Notice to Cure"). Should the
Contractor fail to cure the breach to the satisfaction of the Contracting Officer within
the ten day period, or such additional period as may be designated in the Notice to
Cure, the Authority may thereupon, immediately upon conclusion of such period or at
any reasonable time thereafter, terminate the Contract, in whole or part, by written
notice to the Contractor.

Upon receipt of a notice of default, the Contractor shall immediately cease
performance of the Work so terminated. The Authority shall thereupon have the right
to take any action necessary to complete the Work, including performing the Work
itself, or contracting with another party to do so. In the event the Work is completed
directly by the Authority or by a third party, the Contractor shall be liable for the
additional costs and expenses necessary to complete the Work, including, without
limitation, labor, materials, plant expenses, tools, equipment, supplies and property.
The costs and expenses so charged may be deducted by the Authority and paid out
of any monies otherwise payable to the Contractor. Nothing contained herein shall be
deemed to relieve the Contractor of its continuing obligation to perform any portion of
the Contract which has not been terminated.

The Authority may, in its sole discretion, waive a default by the Contractor, but such
waiver and/or failure by the Authority to take action in respect to any default shall not
be deemed a waiver of any subsequent default.

Upon any termination for defauit, the Authority may require the Contractor to transfer
title and deliver to the Authority, as directed by the Contracting Officer of (1) any
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()

(9)

(h)

(i)

completed Supplies, and (2) partially completed Supplies, components {including data
and intellectual property) and contract rights that the Contractor has specifically
produced or acquired for the terminated portion of this Contract. Upon direction of the
Contracting Officer, the Contractor shall also protect and preserve property in its
possession in which the Authority has an interest.

Upon any termination for default, the Authority shall pay for completed Supplies
delivered and accepted in accordance with the terms of the Contract, as well as
actions reasonably taken by the Contractor at the direction of the Contracting Officer
for the protection and preservation of property. The Authority may withhold from these
amounts any sum the Contracting Officer determines to be necessary to protect the
Authority against loss because of outstanding or claimed liens, or other pending or
anticipated claims under the Contract.

If, at any time following the Authority’s issuance of a termination for default hereunder,
it is determined that the Contractor was not in default or that the default was excusable,
the termination shall thereupon be deemed a termination for convenience and the
rights and obligations of the parties shall be determined in accordance with the
provisions of the TERMINATION FOR CONVENIENCE clause of the Contract.

Any dispute or failure of the parties to agree with respect to any issue arising under this

Article shall be subject to review and adjudication in accordance with the provisions of
the DISPUTES clause of this Contract; except that, in no event shall the Authority’s
issuance of a Notice to Cure pursuant to paragraph (b) be the basis of a Dispute
pursuant to the provisions of the disputes article or be otherwise subject to further
review under this Contract or otherwise. Nor shall the pendency of any Dispute
constitute a basis for the delay or suspension of, or otherwise affect, the right of the
Authority to proceed in accordance with the provisions of this Article, including without
limitation its right to complete the Work as above described, or the obligation of the
Contractor to complete any portion of the Work which has not been terminated.

The rights and remedies of the Authority in this Article are in addition to any other rights
and remedies provided by law or under this Contract.

TERMINATION FOR CONVENIENCE

(a)

(b)

The Authority may terminate performance of Work under this Contract in whole, or
from time to time, in part, if the Contracting Officer determines that a termination is in
the Authority's interest. The Contracting Officer shall terminate by delivering to the
Contractor a Notice of Termination specifying the extent of the termination and the
effective date.

Upon receipt of a Notice of Termination, and except as otherwise directed by the
Contracting Officer, the Contractor shall immediately proceed as follows:

{1) Stop work as specified in the Notice of Termination;

(2) Complete performance of the work not terminated;

(3) Place no further subcontracts or orders for materials, services, or facilities,
except as necessary to complete the remaining portion of the Contract;
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4)
)

(6)
(7)

(8)

(9)

(c)

(d)

Terminate all subcontracts to the extent that they relate to the wark terminated;

Assign to the Authority, as directed by the Contracting Officer, all right(s), title,
and interests of the Contractor under the subcontracts terminated. In such
event, the Authority shall have the right to settle or pay any termination costs
relating to the subcontracts and shall have no further liability to the Contractor
in connection with the work that was the subject of such subcontracts;

With approval of the Contracting Officer, settle all outstanding liabilities and
settlement costs arising from the termination of subcontracts;
As directed by the Contracting Officer, transfer title and deliver to the Authority:

(1) Fabricated or un-fabricated parts, work in process, completed work,
supplies, and other material produced or acquired for the work
terminated; and

(2) (ii)The completed or partially completed plans, drawings, information
and other property that, if the Contract had been completed, would be
required to be furnished to the Authority.

Take any action that may be necessary, or as the Contracting Officer may
direct, for the protection and preservation of the property related to this
Contract that is in the possession of the Contractor in which the Authority has
or may acquire an interest;

Use its best efforts to sell, as directed or authorized by the Contracting Officer,
any property of the types referred to in paragraph (b)(7); provided, however,
that the Contractor (a) is not required to extend credit to any purchaser and (b)
may acquire the property under the conditions prescribed by, and at prices
approved by, the Conftracting Officer. The proceeds of any transfer or
disposition will be applied to reduce payments to be made by the Authority
under this Contract, credited to the price or cost of the Work, or paid in any
other manner directed by the Contracting Officer.

The Contractor shall submit complete termination inventory schedules not
later than 120 days from the effective date of termination, unless such time
is extended in writing by the Contracting Officer.

As soon as reasonably practicable, and in any event not later than 20
business days following the Authority’s issuance of a Notice of Termination
pursuant to paragraph (a), the Contractor shall submit a proposal to the
Contracting Officer in the form prescribed by the Contracting Officer detailing
the costs to which it asserts entitiement pursuant to this Article. If the
Contractor fails to submit the proposal within the time prescribed, the
Contracting Officer may determine, on the basis of information available, the
amount, if any, due the Contractor as a result of the termination and shall
pay the amount determined.
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(e) Following submission of the Contractor's proposal pursuant to paragraph (d), the
parties shall agree upon the whole or any part of the amount to be paid or remaining
to be paid as a result of the termination. The amount may include a reasonable
allowance for profit on work completed. However, in no event shall the total amount
to be paid the Contractor pursuant to this Article exceed the total contract price as
reduced by (1) payments previously made and (2) the contract price of the remaining
work not terminated.

H If the parties fail to agree on the whole amount to be paid because of the termination,
the Contracting Officer shall pay the Contractor the amounts determined by the
Contracting Officer as follows, but without duplication of any amounts agreed upon
under paragraph (e):

(1) The contract price for completed Supplies or Services accepted by the
Authority (or sold or acquired under paragraph (b)(9)) not previously paid for,
adjusted for any saving of freight and other charges.

(2) The total of:

(i) The costs incurred prior to termination in the performance of the Work
terminated, including initial costs and preparatory expenses allocable
thereto, but excluding any costs attributable to items compensated or
to be paid for under subparagraph (f)(1);

(ii) The cost of settling and paying termination costs under terminated
subcontracts that are properly chargeable to the terminated portion of
the contract, if not excluded in subparagraph (f){2)(i); and

(iii) A sum, representing profit on the items described in subparagraph
(A(2)(i) determined by the Contracting Officer pursuant to Section
49.202 of the Federal Acquisition Regulation, in effect on the date of
this Contract, to be fair and reasonable. However if it appears that the
Contractor would have sustained a loss on the entire Contract had it
been completed, the Contracting Officer shall allow no profit under this
sub-paragraph and shall reduce the settiement to reflect the projected
rate of loss.

(3) The reasonable indirect costs for the work terminated, including:

(i) Accounting, legal, clerical, and other expenses reasonably necessary
for the preparation of termination settlement proposals;

(ii) The termination and settlement of subcontracts (excluding the
amounts of such settlements); and

{iii) Storage, transportation, and other costs incumred, reasonably
necessary for the preservation, protection, or disposition of the
termination inventory.

(9) Except for normal spoilage, and except to the extent that the Authority expressly
assumed the risk of loss, the Contracting Officer shall exclude from the amounts
payable to the Contractor under paragraph (f), the fair value, as determined by the
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(h)

(i)

()

(k)

)

(m)

Contracting Officer, of property that is unavailable or damaged so as to become
undeliverable to the Authority or to a third party.

The cost principles and procedures of Part 31 of the Federal Acquisition Regulation,
in effect on the date of this Contract, shall govern all costs claimed, agreed to, or
determined under this Article.

The Contractor shall have the right of appeal, under the DISPUTES Article, from any
determination made by the Contracting Officer under paragraphs (d) or (f), except that
a failure on the part of the Contractor to submit the termination settlement proposal
within the time provided in paragraph (d}, or timely request an extension thereof, shall
constitute a waiver of its right to appeal the determination of the Contracting Officer
pursuant to the Disputes Article or any otherwise applicable contractual, legal or
equitable remedy.

In determining any sum due the Contractor under this Article, there shall be deducted:

(1) All unliquidated advances or other payments to the Contractor under the
terminated portion of the Contract;

(2) The value, as determined or reasonably projected by the Contracting Officer,
of any claim that the Authority has against the Contractor under this Contract,
including any third-party claims as to which the Contracting Officer is not
satisfied that sufficient insurance coverage is in place; and

(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other
items procured by the Contractor or sold under the provisions of this Article
and not recovered by or credited to the Authority.

If the termination is partial and the Contractor asserts that the partial termination has
rendered enforcement of the remainder of the Contract at the remaining Contract price
inequitable, the Contractor may file a proposal with the Contracting Officer for an
adjustment of the price(s) of the continued portion of the Contract, which proposal shall
be submitted within 80 days from the effective date of termination, unless extended in
writing by the Contracting Officer, and shall be accompanied by appropriate supporting
documentation of the claimed inequity.

The Contractor's responsibilities and obligations under this Article shall apply and
remain in full force and effect notwithstanding the pendency of any dispute or other
delay relating to determination of the appropriate price adjustment or any other issue
arising from the termination for convenience.

Unless otherwise provided in this Contract or by statute, the Contractor and all
subcontractors whose work is encompassed in the termination settlement shall
maintain all records and documents relating to the terminated portion of this Contract
for three (3) years after final settlement. This includes all books and other evidence
bearing on the costs and expenses of the Contractor under this Contract. The
Contractor shall make these records and documents available to the Authority, its
goveming jurisdictions and any other federal, state, or local entities providing funding
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for this Contract, and to the Comptroller General of the United States, or the agents or
representatives of any of them, at the Contractor's office, at all reasonable times,
without any direct charge.

4, ASSIGNMENT

(a)

(b)

(c)

Except as otherwise provided in this provision, the Contractor shall not transfer any of
its rights and obligations under this Contract to third parties without the prior written
consent of the Authority. The Authority may recognize a third party as successor in
interest to the Contract in the event of a transfer of all or substantially all of the assets
of the Contractor, division of the Contractor involved in the performance of the Contract,
or a parent company providing a performance guarantee under this Contract, {i.e., sales
of assets, transfer of assets pursuant to merger or consolation, or incorporation of a
proprigtorship or partnership). Such recognition of the transfer shall be within the
discretion of the Contracting Officer after review of the facts and circumstances
surrounding each request. At the discretion of the Contracting Officer, he or she may
conduct an evaluation of the successor party's capability to perform the Contract in the
same manner and to the same extent the Contracting Officer was empowered to
conduct a responsibility determination as part of the criginal solicitation for this Contract.
Should the Contracting Officer, for any reason, not recognize such a successor in
interest, it may terminate this Contract.

Any attempt to transfer by assignment not authorized by the Contracting Officer
hereunder shall constitute a material breach of the Contract on the part of the Contractor
and the Authority may thereupon terminate the Contract in accordance with the
TERMINATION FOR DEFAULT provisions set forth in the Contract.

Nothing contained herein shall be deemed to preciude the Contractor's assignment of
claims for monies due or to be become due the Contractor under this Contract to a
bank, trust company or other financing institution, including any federal lending agency,
upon written notice of such assignment to the Authority.

S. DISPUTES

(a)

Except as otherwise provided in this Contract, any dispute concerning a question of fact
arising under or related to this Contract which is not disposed of by agreement, shall
be decided by the Contracting Officer, who shall reduce his/her decision to writing and
mail or otherwise fumish a copy thereof to the Contractor. The decision of the
Contracting Officer shall be final and conclusive unless, within thirty (30) calendar days
from the date of receipt of such copy, the Contractor mails or otherwise furnishes to the
Contracting Officer a written notice of appeal addressed to the Authority Board of
Directors. Such notice should indicate that an appeal is intended and should reference
the decision and contract number. The decision of the Board of Directors or its duly
authorized representative for the determination of such appeals shall be final and
conclusive unless in proceedings initiated by either party for review of such decision in
a court or Board of competent jurisdiction, the court determines the decision to have
been fraudulent, or capricious, or arbitrary, or so grossly erroneous as necessarily to
imply bad faith, or is not supported by substantial evidence. In connection with any
appeal proceeding under this Article, the Contractor, or the Authority, as the case may
be, shall be afforded an opportunity to be heard and offer evidence in support of its
appeal. Pending final decision of a dispute hereunder, the Contractor shall proceed
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diligently with the performance of the Contract and in accordance with the Contracting
Officer's decision. The Armed Services Board of Contract Appeals is the authorized
representative of the Board of Directors for final decisions on an appeal.

(b} This DISPUTES Article does not preclude consideration of questions of law in
connection with decisions provided for in paragraph (a) above. Nothing in the Contract,
however, shall be construed as making final the decisions of the Board of Directors or
its representative on a question of law.
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CHAPTER VIi — INDEMNIFICATION/INSURANCE/RISK OF LOSS

INDEMNIFICATION

(a)

(b)

(c)

(d)

The Contractor shall indemnify, defend and hold harmless the Authority, its directors,
officers, employees and agents, from all liabilities, obligations, damages, penalties,
claims, costs, charges and expenses (including reasonable attorney’s fees), of
whatsoever kind and nature for injury, including personal injury or death of any person
or persons, and for loss or damage to any property, including the property of the
Contractor and the Authority, occurring in connection with, or in any way arising out of
the use, occupancy and performance of the Work and/or any acts, known or unknown,
in connection with activities to be performed under this contract, unless the loss or
damage is due to the sole negligence of the Authority. Nothing in the preceding
sentence shall be deemed to relieve the Contractor from ultimate liability for any
obligation under this Contract.

The Contractor shall indemnify, defend and hold harmless the Authority its directors,
officers, employees and agents against any and all claims, liabilities, losses, demands,
damages, penalties, costs, charges, remedial costs, environmental claims, fees or
other expenses including attorneys’ fees, related to, arising from or attributable to any
effluent or other hazardous waste, residue, contaminated soil or other similar material
discharged from, removed from, or introduced on, about or under the job site, unless
the loss or damage is due to the sole negligence of the Authority.

If any action or proceeding relating to the indemnification required is brought against
the Authority, then upon written notice from the Authority to the Contractor, the
Contractor shall, at the Contractor's expense, resist or defend such action or
proceeding by counsel approved by the Authority in writing, such approval not to be
unreasonably withheld, but no approval of counsel shall be required where the cause
of action is resisted or defended by counse! of any insurance carrier obligated to resist
or defend the same. The Authority reserves the right to use its own counsel, at the
Authority’s sole cost and expense without waiving or impairing the Contractor's right
to indemnification hereunder.

The Contractor understands and agrees that it is Contractor's responsibility to provide
indemnification to the Authority pursuant to this Article. The provision of insurance,
while anticipated to provide a funding source for this indemnification, is independent
of this indemnification abligation and the failure of Contractor's insurance to fully fund
any indemnification shall not relieve the Contractor of any obligation assumed under
this indemnification.

INSURANCE REQUIREMENTS

Article 1. General Insurance Requirements

Contractor shall procure, at its sole cost and expense the insurance outlined in this Section as follows:

a.

Contractor is required to maintain the insurance coverage(s) outlined in this Section for a period
of time commencing the sooner of the execution of this contract, or the start of Work, without

63
Rev. 06/15



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT IFB-CQ-15174

interruption. The coverages shall be maintained in force and effect for 3 years after final
completion and acceptance of the Work, with the exception of Professional Liability.
Professional Liability insurance requirements are outlined in Article 6.

b. The insurance coverage and limits of insurance outlined in this Section are minimum coverage
and limits. Contractor is encouraged, at its sole cost and expense, to purchase any additional
insurance coverages and or limits of insurance that Contractor deems prudent and necessary to
manage risk in the completion of this contract.

¢. Upon written request from WMATA, contractor shall provide copies of any and all policy(s),
including all endorsement(s), within 5 business days of such request.

d. Insurance Policies must be written on admitted paper, (unless otherwise indicated herein) with
an insurance company acceptable to WMATA.

e. Unless otherwise noted, “Claims Made" insurance policies are not acceptable.

f.  Any insurance policy utilizing a Self-Insured Retention (SIR) requires approval from WMATA.

g. Contractor is required to incorporate these minimum Insurance Requirements into contract

requirements of all Sub-Contractors of every tier.

Article 2. Workers’ Compensation and Employer’s Liability

Required Minimum Limits of Coverage:

Workers' Compensation Statutory

Employers’ Liability $1.000,000 Each Accident
$1,000,000 Disease Policy Limit
$1,000,000 Disease Each Employee

Required Minimum Coverage(s):

Workers' Compensation Statutory Coverage must be provided on an “All States” basis.

Contractor and Sub-Contractors of any tier performing work within 500 feet of navigable water
must have their Workers’ Compensation Policy endorsed to provide coverage for both Jones
Act Liability and Longshore and Harbor Workers' Compensation Act Liability.

Article 3. Commercial General Liability

Required Minimum L imits of Coverage:

$2,000,000 Each Occurrence Limit
$2,000,000 General Aggregate Limit
$2,000,000 Products and Completed Operations Limit

Reguired Minimum Coverage(s):
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a. Commercial General Liability {CGL) coverage form shall be 1SO Occurrence Form CG0001
(12/04) or its equivalent. Equivalency determination shall be made in WMATA's sole and
unreviewable discretion.

b. Required minimum limits of coverage may be achieved through a combination of the
aforementioned CGL coverage form and umbrella excess liability coverage form(s), provided
that the umbrella excess liability coverage form(s) provide the same or broader coverage than
the prescribed CGL coverage form.

c. Policy shall be endorsed with Additional Insured endorsement(s) in compliance with the
“Additional Insured” Article 9 of this Section. Commercial General Liability and Umbrella
Excess Liability forms must provide defense coverage for additional insureds.

d. Policy shall be endorsed with a Waiver of Subrogation Endorsement(s) in compliance with the
Waiver of Subrogation” Article 10 of this Section.

e. Defense Costs (Allocated Loss Adjustment Expense) must be included and in excess of the
policy limits for all primary and Umbreila Excess Policies.

f.  The Additional Insured endorsement shall include products and completed operations Coverage
with no limitation on when claims can be made. The coverage provided by the additional
insured endorsement shall be at least as broad as the Insurance Service Office, Inc.'s
Additional Insured Form CG 20 10 11 85 or CG 20 26 11 85 as determined by WMATA.

Article 4. Railroad Protective Liability Insurance (RRP)

NOT APPLICABLE

Article 5. Business Auto Liability

Reguired Minimum Limits of Coverage:

| $2,000,000 | Combined Single Limit

Required Minimum Coverage(s):

a. There must be coverage for vicarious liability arising out of the Contractor's operations.

b. Business Auto Liability shall be written on ISO Business Auto Coverage Form CA 00 01 orits
equivalent. Equivalency determination shall be made in WMATA's sole and unreviewable
discretion.

¢. Policy shall include coverage for liability of any tow operator for property damage to vehicles and
vehicle eguipment while in the care, custody, or control of the tow operator.

d. Coverage shall apply to losses caused by collision and comprehensive perils.

e. Policy shall be endorsed with Additional Insured Endorsement(s} in compliance with the
“Additional Insured” Article 9 of this Section.
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f.  Policy shall be endorsed with a Waiver of Subrogation Endorsement(s) in compliance with the
Waiver of Subrogation” Article 10 of this Section.

g. Business Auto Liability minimum Combined Single Limit requirements may be obtained through
the combination of a Primary Business Auto Liability policy and an Umbrella Excess Liability
policy provided that the Umbrelia Excess Liability policy complies with items 1 through 3 above.

Article 6. Professional Liability Insurance
NOT APPLICABLE

Article 7. Pollution Liability Insurance
NOT APPLICABLE

Article 8. Builders’ Risk
NOT APPLICABLE

Article 9. Additional Insured(s)

Contractor and Sub-Contractors of every tier are required to add WMATA, its independent contractors,
and the WMATA Board of Directors as additional insured(s) on all insurance policies purchased by
Contractor and Sub-Contractors of every tier, with the exceptions of Workers' Compensation and
Professional Liability.

a. Coverage provided to any Additional Insured shall be primary and non-contributory to any
other insurance available to the Additional Insured.

b. Coverage provided to any Additional Insured shall be for claims arising out of both ongoing
operations and products and completed operations hazard.

c. Coverage available to any Additional Insured under the products and completed operations
hazard can only be limited to the applicable statute of repose in the jurisdiction where the
contract scope of work takes place. The coverage provided by the additional insured
endorsement shall be at least as broad as the Insurance Service Office, Inc.'s Additional
Insured Form CG 20 10 11 85 or CG 20 26 11 85 as determined by WMATA.

d. Coverage available to the additional insureds is not limited to the minimum limits of coverage
outlined in this document.

Article 10. Waiver of Subrogation

Contractor and Sub-Contractors of every tier are required to have all insurance policies purchased by
Contractor and Sub-Contractors of every tier, endorsed to waive the insurance company's rights of
recovery against WMATA, its independent contractors and the WMATA Board of Directors.

a. Coverage shall be provided on an endorsement that is acceptable to WMATA.

66
Rev. 06/15



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT IFB-CQ-15174

Article 11. Certificate of Insurance (COl)

Contractor shall provide WMATA an ACORD Certificate of Insurance (COI) as evidence that the
insurance requirements of this Section have been satisfied. Certificates of Insurance shall be emailed

to COI@WMATA.COM.

The cert holder box should read:

Washington Metropolitan Area Transit Authority
Office of Insurance, Room 8F

600 Fifth Street, NW
Washington, DC 20001

Additionally;

a.

b.
c.

Satisfactory COIl delineating all required insurance coverage requirements under this Section
shall be delivered before the execution of this Contract by WMATA.
COl shall state the RFP# and the name of your WMATA Procurement contact.
Failure to provide satisfactory evidence of all required insurance may result in Contractor
and/or subcontractors of every tier being denied access to work locations, including, but not
limited to WMATA properties.
COl reflect total limits of insurance purchased by Contractor for the types of insurance
required under this Contract.
Proposed material modifications to insurance required under this Section must be received
by WMATA at least 30 days prior to the effective date of the proposed modifications to such
insurance.
WMATA's receipt of copies of any COI, policy endorsements or policies does not relieve
Contractor of the obligation to remain in compliance with the requirements of this Section at
all times. Contractor's failure to so comply, and to continuously comply with these insurance
requirements shall constitute a material breach of this Contract.
The ACORD COI shall specifically delineate the following:
1. Who is an Additional Insured under the policies delineated in this Section.
That each additional insured(s) as required under this Section is an additional
insured on a primary and non-contributory basis.
3. That each additional insured(s) is an additional insured for ongoing operations of the
Contractor in addition to the products and completed operations coverage.
4. That coverage providing a waiver of subrogation to each Additional Insured is
compliant with the Waiver of Subrogation article of this Section.
5. That the issuing insurance company will mail written notice of cancellation of any of
the required insurance policies to WMATA within 30 days of Canceliation. Use of
“will endeavor to” as respects this requirement is not acceptable and must be
deleted. Such notice shall be sent to:

Washington Metropolitan Area Transit Authority
Office of Insurance, Room 8F

600 Fifth Strest, NW
Washington, DC 20001
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Article 12 - Additional Insurance

Garagekeepers or On-Hook Insurance - Coverage with minimum limits of $2,000,000 per
occurrence, written on an occurrence form. If the required minimum limits can only be met when
applying an umbrella/excess liability policy, the umbrella/excess liability policy must follow form of
the underlying policy and be extended to “drop down" to become primary in the event the primary
limits are reduced or aggregate limits are exhausted.

3. TITLE AND RISK OF LOSS

(a)

(b)

Unless this Contract specifically provides for earlier passage of title to deliverables
(including documents, reports, and data) or other items resulting from this Contract,
title shall pass to the Authority upon Acceptance, regardless of when or where the
Authority takes physical possession. Risk of loss, theft, destruction of, or damage to,
such deliverables or other items remains with the Contractor until the transfer of title
or at the time in which the Authority takes physical possession, whichever is later.

In the event of loss or damage to any deliverable or other item of Work prior to the
time at which the Authority takes physical possession, the Contractor agrees to repair
or replace the loss or damage as soon as reasonably practicable so as to restore the
item to the same character and condition as pre-existed the loss or damage and in
accordance with all requirements of the Contract Documents without cost to the
Authority; except that nothing contained herein shall be deemed to require repair or
replacement by the Contractor of any loss or damage occasioned solely by the willful
or negligent act{s) of the Authority.
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CHAPTER VIl - INTELLECTUAL PROPERTY RIGHTS

PATENT INDEMNITY

N/A

WITHHOLD/SET-OFF

N/A

RIGHTS IN TECHNICAL DATA- GENERAL
N/A

RIGHTS IN TECHNICAL DATA -~ UNLIMITED

N/A

NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT

[SUPPLIES]
N/A
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CHAPTER IX — ADDITIONAL COVENANTS/LEGAL REQUIREMENTS

NONDISCRIMINATION ASSURANCE

(a)

(b)

Nondiscrimination Assurance: In accordance with Title VI of the Civil Rights Act,
as amended, 42. U.S.C. §2000d, section 303 of the Age Discrimination Act of 1975,
as amended, 42 U.S.C. §6102, section 202 of the American with Disabilities Act of
1990, 42 U.S.C. §12132, federal transit law at 49 U.S.C. §5332, the contractor,
subrecipient, or subcontractor agrees that it will not discriminate against any employee
or applicant for employment because of race, color, creed, national origin, sex, age, or
disability or sexual preference. In addition, the contractor, subrecipient, or
subcontractor agrees to comply with applicable federal implementing regulations and
other implementing regulations that the federal Government may issue.

Equal Employment Opportunity: The following equal employment opportunity
requirements apply to this contract.

(1)

(2)

(3)

Race, Color, Creed, National Origin, Sex: In accordance with Title Vil of the
Civil Rights Act, as amended, 42. U.S.C. §2000e, and federal transit laws at
49 U.S.C. §5332, the Contractor agrees to comply with all applicable equal
opportunity requirements of the U. S. Department of Labor (U.S. DOL)
regulations, "Office of Federal Contract Compliance Programs, Equal
Employment Opportunity, Department of Labor, " 41 C.F.R. Parts 60 et seq.,
(which implement Executive Order No. 11246, "Equal Employment
Opportunity,” as amended by Executive Order No. 11375, "Amending
Executive Order 11246 Relating to Equal Employment Opportunity,” 42 U.S.C.
2000e note), and with any applicable federal statutes, executive orders,
regulations, and federal policies that may in the future affect activities
undertaken in the course of the Contract. The Contractor agrees to take
affirmative action to ensure that applicants are employed, and that employees
are treated during employment without regard to their race, color, creed,
national origin, sex or age. Such action shall include, but not be limited to, the
following: employment, upgrading, demotion or transfer, recruitment or
recruitment advertising, layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship. In addition,
the Contractor agrees to comply with any implementing requirements the
Federal Government may issue.

Age: In accordance with Section 4 of the Age Discrimination in Employment
Act of 1967, as amended, 29 U.S.C. §623 and Federal transit law at 49 U.S.C.
§5332, the Contractor agrees to refrain from discrimination against present and
prospective employees for reason of age. In addition, the Contractor agrees
to comply with any implementing requirements the Federal Government may
issue.

Disabilities: In accordance with section 102 of the Americans with Disabilities
Act, as amended, 42 U.S.C. §12112, the Contractor agrees that it will comply
with the requirements of U. S. Equal Employment Opportunity Commission,
"Regulations to Implement the Equal Employment Provisions of the
Americans with Disabilities Act" 29 C.F.R. Part 1630, pertaining to
employment of persons with disabilities. In addition, the Contractor agrees
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(c)

(d)

to comply with any implementing requirements the Federal Government may
issue.

The Contractor also agrees to include all of these requirements in each subcontract
financed in whole or in part with Federal assistance provided by the Federal
Government, modified only if necessary to identify the affected parties.

Failure by the contractor, sub-recipient, or subcontractor to carry out these
requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the Authority deems appropriate.

CONTRACT WORK HOURS AND SAFETY STANDARDS ACT-OVERTIME

COMPENSATION

This Contract, to the extent that it is of a character specified in the Contract Work Hours and
Safety Standards Act (40 U.S.C. 327-333), is subject to the following provisions and to all other
applicable provisions and exceptions of such Act and the regulations of the Secretary of Labor
thereunder.

(a)

(b)

(c)

(d)

(e)

Overtime requirements. No Contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of laborers, mechanics,
apprentices, trainees, watchmen, and guards shall require or permit any laborer,
mechanic, apprentice, trainee, watchman, or guard in any workweek in which he or
she is employed on such work to work in excess of 40 hours in such work week on
work subject to the provisions of the Contract Work Hours and Safety Standards Act
unless such laborer, mechanic, apprentice, trainee, watchman, or guard receives
compensation at a rate not less than one and one-half times his basic rate of pay for
all such hours worked in excess of 40 hours in such work week.

Violation. Liability for Unpaid Wages - Liquidated damages. In the event of any
violation of the provisions of paragraph (a) the Contractor and any subcontractor
responsible therefore shall be liable to any affected employee for his unpaid wages. In
addition, such Contractor and subcontractor shall be liable to the Authority for
liquidated damages. Such liquidated damages shall be computed with respect to each
individual laborer, mechanic, apprentice, trainee, watchman or guard employed in
violation of the provision of paragraph (a) in the sum of $10 for each calendar day on
which such employee was required or permitted to be employed on such work in
excess of his standard work week of 40 hours without payment of the overtime wages
required by paragraph (a).

Withholding for unpaid wages and liquidated damages. The Contracting Officer may
withhold from the Contractor, from any monies payable on account of work performed
by the Contractor or subcontractor, such sums as may be administratively determined
to be necessary to satisfy any liabilities of such Contractor or subcontractor for unpaid
wages and liquidated damages as provided in the provisions of paragraph (b).

Subcontracts. The Contractor shall insert paragraphs (a) through (d) of this Article in
all subcontracts and shall require their inclusion in all subcontracts of any tier.

Records. The Contractor shall maintain payroll records containing the information
specified in 29 CFR 516.2(a). Such records shall be preserved for three (3) years from
the completion of this Contract.
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WALSH-HEALEY PUBLIC CONTRACTS ACT

N/A

DAVIS-BACON AND COPELAND ANTI-KICKBACK ACTS

N/A

CONVICT LABOR

(a) Except as provided in paragraph (b) , the Contractor shall not employ in the
performance of this Contract any person undergoing a sentence of imprisonment
imposed by any court of a State, the District of Columbia, Puerto Rico, the Northemn
Mariana Islands, American Samoa, Guam or the U.S. Virgin Islands.

(b) The Contractor is not prohibited from employing persons:

(1) On parole or probation to work at paid employment during the term of their
sentence;

(2) Who have been pardoned or who have served their terms; or

(3) Confined for violation of the laws of the States, the District of Columbia, Puerto
Rico, the Northermn Mariana Islands, American Samoa, Guam, or the U.S.
Virgin Islands who are authorized to work at paid employment in the
community under the laws of such jurisdiction, if—

(i) The worker is paid or is in an approved work or training program on a
voluntary basis;
(i) Representatives of local union central bodies or similar labor union

arganizations have been consulted;

(iii) Such paid employment will not result in the displacement of employed
workers, or be applied in skills, crafts, or trades in which there is a
surplus of available gainful labor in the locality, or impair existing
contracts or services;

(iv) The rates of pay and other conditions of employment will not be less
than those paid or provided for work of a similar nature in the locality
in which the work is being performed; and

(v) The Attorney General of the United States has certified that the work-
release laws or regulations of the jurisdiction involved are in conformity
with the requirements of Executive Order 11755, as amended by
Executive Orders 12608 and 12943.

COVENANT AGAINST CONTINGENT FEES

The Contractor warrants that no person or selling agency has been employed or retained to
solicit or secure this Contract upon an agreement or understanding for a commission,
percentage, brokerage or contingent fee, excepting bona fide employees or bona fide
established commercial or selling agencies maintained by the Contractor for the purpose of
securing business. For breach or violation of this warranty, the Authority shall have the right to
annul this Contract without liability or, in its discretion, to deduct from the Contract price or

72
Rev. 06/15



10.

1.

WASHINGTON METROPOLITAN AREA TRANS]EF AUTHORITY
SUPPLY AND SERVICE CONTRACT IFB-CQ-15174

consideration, or otherwise recover, the full amount of such commission, percentage,
brokerage, or contingent fee.

SEAT BELT USE POLICY
The Contractor agrees to comply with terms of Executive Order No. 13043 “Increasing Seat

Belt Use in the United States” and is encouraged to include those requirements in each
subcontract awarded for work relating to this contract.

SENSITIVE SECURITY INFORMATION

N/A

LAWS AND REGULATIONS

The Contractor shall be responsible to fully inform itself of the requirements for and to comply
with any applicable State of Maryland, Commonwealth of Virginia, District of Columbia, Federal
and jurisdictional laws and regulations governing the service to be provided under the contract.
Further, the Contractor shall be responsible to obtain, at its own cost and expense, any and
all licenses/permits required to transact business in any political jurisdictions to be serviced.

HAZARDQOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA

N/A

LIVING WAGE

The Authority’s Living Wage Policy and implementing regulations apply with respect to all
contracts for services (including construction) awarded in an amount that exceeds $100,000
in a 12-month period. To the extent this Contract meets those criteria, the following
requirements are applicable:

{a) The Authority's Living Wage Rate is $13.95 per hour, and may be reduced by the
contractor's per-employee cost for health insurance.

(b) The Contractor shall:

(1) Pay the Authority’s Living Wage Rate, effective during the time the work is
performed, to all employees who perform work under this Contract;

(2) Include the Living Wage provision in all subcontracts that exceed $15,000 in a
12 month period awarded under this Contract;

(3) Maintain payroll records, in accordance with the retention and
examination of records requirements in the General Provisions, and shaill
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include a similar provision in affected subcontracts that requires the
subcontractor to maintain its payroll records for the same length of time; and

(4) Certify with each monthly invoice that the Authority Living Wage Rate was paid
to affected employees, or if applicable, certify prior to contract award or
contract extension, if any, that one or more of the exemptions in paragraph
(d) below applies.

{c) The Contractor shalf not split or subdivide a contract, pay an employee through a third
party, or treat an employee as a subcontractor or independent contractor to avoid
compliance with the Living Wage provisions.

{d) Exemptions to the Living Wage provisions include:

(1) Contracts and agreements subject to higher wage rates required federal law
or collective bargaining agreements;

(2) Contracts or agreements for regulated utilities;

(3) Emergency services to prevent or respond to a disaster or
imminent threat to public health and safety;

(4) Contractor employees who work less than full-time; and
(5) Contractors who employ fewer than ten employees.

(e) The Authority may adjust the Living Wage Rate effective in January of each year. The
adjustment will reflect the average Living Wage Rate among Metro's Compact
Jurisdictions with Living Wage provisions. If after contract award the living wage rate
increases, the Contractor is entitled to an equitable adjustment to the contract price in
the amount of the increase for employees who are affected by the escalated wage.

Failure to comply with the Authority's Living Wage provisions shall result in the Authority’s right
to exercise available contract remedies, including contract termination and/or debarment from
future contracts.

METRIC SYSTEM

To the extent the Federal Government directs, the Contractor agrees to use the metric system
of measurement in its Project activities, in accordance with the Metric Conversion Act, as
amended by the Omnibus Trade and Competitiveness Act, 15 U.S.C, 205a et seq; Executive
Order No. 12770, “Metric Usage in Federal Government Programs,” 15 U.S.C. 205a note; and
applicable U.S. DOT or FTA regulations in accordance with applicable Federal directives. As
practicable and feasible, the Contractor agrees to supply products and services with
dimensions expressed in the metric system of measurement. Metric usage shall not be
required to the extent that such use is impractical or is likely to cause significant inefficiencies
or loss of markets to United States firms.

WHISTLEBLOWER PROTECTION

(a) The Contractor and its subcontractors shall encourage their employees and
independent contractors to report information—without fear of actual or threatened
discrimination, retaliation or reprisal—that they in good faith reasonably believe is
evidence of gross mismanagement; gross misuse or waste of public resources or
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(b)

(c)

(d)

funds; fraud; violation of law; abuse of authority in connection with the conduct of
WMATA operations or contracts; or a substantial and specific danger to health,
security or safety. The Contractor and its subcontractors shall notify their employees
that they may make reports under this paragraph to:

{1) WMATA's Office of Inspector General (OIG), in person, in writing, through the
OIG Hotline (888-234-2374) or email wmata-oig-hotline@verizon.net or by
any other reasonable means;

{2) WMATA’s Metro Transit Policy Department (MTPD), in person, by telephone
(202-962-2121) or by any other reasonable means, or to the OIG, if the
information constitutes a potential violation of criminal law;

3) WMATA's Chief Safety Officer, in person, in writing, through the SAFE Hotline
(202-249-7233) or email safety@wmata.com, or by any other reasonable
means; or

(4) Any other official, office or agency within WMATA or outside WMATA that the
employee or independent contractor reasonably believes has the authority to
act on the matter.

The Contractor, its employees, independent contractors and subcontractors shall
cooperate with any inquiry or review by an authorized official of WMATA, or by the
federal government or any other governmental entity with jurisdiction over WMATA,
regarding a matter that would constitute a report under paragraph (a) or a violation of
this or any whistleblower provision of this Contract, and with any enforcement or
judicial proceeding arising from such inquiry or review.

The Contractor and its subcontractors shall not interfere with or deny the right of any
employee or independent contractor of either the Contractor or any of its
subcontractors to make a report under paragraph (a). The Contractor and its
subcontractors shall not recommend, take or threaten to take any action having a
negative or adverse impact on any employee or independent contractor of either the
Contractor or any of its subcontractors because he or she:

(1) made or is perceived to have made a report under paragraph {(a);
(2) sought a remedy under applicable law after making a report under paragraph

(a)

(3) participated in or cooperated with an inquiry or review by an authorized official
of WMATA, or by the federal government or any other governmental entity with
jurisdiction over WMATA, regarding a matter that would constitute a report
under paragraph {a) or a violation of this or any whistleblower provision of this
Contract, or with an enforcement or judicial proceeding arising from such
inquiry or review;

(4) refused to obey an order that would viclate law; or

(5) refused to work or authorize work when a hazardous safety or security
condition presents an imminent danger of death or serious injury, there was no
reasonable alternative to refusal, there was not sufficient time to eliminate the
danger in absence of refusal and the individual, where possible, notified the
Contactor or subcontractor of the condition and of the intent not to perform or
authorize work.

The Contractor shall include, or shall cause to be included, the substance of this
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(e)

(f)

(@)

(h)

Article, including this paragraph (d), in its subcontracts at all tiers.

The Contractor and its subcontractors shall comply with the National Transit Systems
Security Act (NTSSA), which prohibits discharging, demoting, suspending,
reprimanding or in any other way discriminating against an employee as a reprisal for
the employee lawfully and in good faith—

(1) reporting a hazardous safety or security condition;

(2) refusing to work when a hazardous safety or security condition presents an
imminent danger of death or serious injury, there is no reasonable alternative
to refusal, there is not sufficient time to eliminate the danger in absence of
refusal and the individual, where possible, has notified the Contractor or
subcontractor of the condition and of the intent to not perform work;

{3) refusing to authorize the use of any safety or security related equipment, track
or structures, if the individual is responsible for their inspection or repair and
reasonably believes they are in a hazardous safety or security condition, there
is no reasonable alternative to refusal, there is not sufficient time to eliminate
the danger in absence of refusal and the individual, where possible, has
notified the Contractor or subcontractor of the condition and of the intent not to
authorize use of hazardous equipment or infrastructure unless corrected;

(4) providing information for or directly assisting in an investigation of conduct that
the individual reasonably believes to be in violation of federal law regarding
safety, security or fraud, waste or abuse of funds intended for safety or
security; :

(5) refusing to violate or assist in violation of federal public transportation safety or
security law;

(6) cooperating with a safety or security investigation by the U.S. Secretary of
Transportation, U.S. Secretary of Homeland Security or the National
Transportation Safety Board;

(7) furnishing information to law enforcement agencies relating to an accident or
incident resulting in damage to property, injury or death; or

(8) filing a complaint under the NTSSA or testifying regarding such complaint.

The Contractor shall notify the Authority of any instance, related to this Contract, of a
report under sub-paragraph (e)(1) or refusal under sub-paragraphs (e)(2), (3) or (5).

The enforcement, filing and investigation of complaints, and remedies under this
section shall be governed by the NTSSA, applicable federal regulations and federal
law.

This Article shall be interpreted in accordance with the NTSSA. If any provision is
found to be in conflict with the NTSSA, the NTSSA shall govern.

The Contractor shall include, or shall cause to be included, the substance of this
Article, including this paragraph, in its subcontracts at all tiers.
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DRUG AND ALCOHOL TESTING

Contractors who perform safety-sensitive functions shall be subject to compliance with a drug
and alcohol testing program according to Federal guidelines published in FTA regulations (49
CFR Part 655).

EMPLOYMENT RESTRICTION WARRANTY

(a)

(a)

(b)

(d)

The Contractor warrants that it will not offer employment to, solicit or discuss the
interest of prospective employment of, or otherwise engage in substantive
employment-related discussions or communications with, any present or former
officer or employee of the Authority who has been involved, directly or indirectly, in
any matter of financial interest to the Contractor until at least one (1) year after the
officer or employee has ceased involvement in or responsibility for the matter. Nor
shall the Contractor knowingly engage in communications of the nature described
above with any immediate family member or member of the household of any Authority
employee during the period in which such employee is involved in any such matter of
financial interest to the Contractor.

The one (1) year requirement described in paragraph (a) may be waived at the
discretion of the Contracting Officer if the Authority employee or former employee has
been subject to a Reduction in Force; in such case, the Contracting Officer, once
hefshe has been made aware of the Contractor's interest, will provide the Contractor
with a letter to that effect.

If a waiver is granted, or if a former employee of the Authority is eventually hired, the
Contractor shall ensure that the former employee is not involved in negotiating or
otherwise dealing with the Authority on any particular matter over which such
employee had responsibility during his or her period of employment at Authority.

Should the Contractor fail to comply with the provisions hereof, the Contracting Officer
shall have the right to withhold payment under this Contractin an amount not to exceed
2% of the total Contract amount as liquidated damages to the Authority, such
withholding to be in addition to any other withholding or right of the Authority under this
Contract. Further, the Contracting Officer shall consider such violation in evaluating
the Contractor's responsibility in connection with award of any future Authority
contract. Any objections or appeal shall be settled in accordance with the DISPUTE
provisions of this Contract.

GRATUITIES

(a)

In connection with performance of work required under this Contract, or any changes
or modifications relative thereto, the giving of or offering to give gratuities (in the form
of entertainment, gifts or otherwise) by the Contractor, or any agent, representative or
other person deemed to be acting on behalf of the Contractor, or any supplier or
subcontractor furnishing material to or performing work under this Contractor, or any
agent, representative or other person deemed to be acting on behalf of such supplier
or subcontractor, to any Director, Officer or employee of the Authority; or to any
Director, Officer, employee or agent of any of the Authority's agents, consultants,
representatives or other persons deemed to be acting for or on behalf of the Authority
with a view toward securing a contract or securing favorable treatment with respect to
the awarding or amending, or the making of any determinations with respect to the
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(b}

(c)

(d)

performing of such contract is expressly forbidden. The terms of this GRATUITIES
Article shall be strictly construed and enforced in the event of violations hereof.

Reported instances of the giving or offering to give gratuities within the context of this
GRATUITIES Article will be investigated by the Board of Directors or its duly authorized
representative. A preliminary investigation will be made to determine whether there is
probable cause to suspect that a violation of this Article has been committed. If such
probable cause is found to exist, the Board of Directors, or its duly authorized
representative, shall formally notify the suspected donor corporation or individual in
writing of the particulars of the event; and provide such donor the opportunity to be
heard on the matter. The aims of the investigations and hearing shall be to ensure due
process and to preserve the best interests and rights of all parties by the full and fair
disclosure of all relevant and material information. Accordingly, the Board of Directors,
or its duly authorized representative, shall require production of all pertinent
documents and records, and sworn testimony from witnesses. During the pendency of
any investigation or hearing treating with a violation of this GRATUITIES Article, the
Board of Directors, or its duly authorized representative may exercise its power
granted by the Washington Metropolitan Area Transit Authority Compact, Public Law
774, 80 Star. 1324, Aricle V, General Powers, Subparagraph (k), by issuing
subpoenas to compel the attendance of necessary witnesses, and to compel
production of papers, records, accounts, ledgers and documents. The subpoenas shall
be enforceable by order of an appropriate United States District Court. If, after notice
and hearing, or notice of the opportunity to be heard, the Board of Directors, or its duly
authorized representative, finds that a violation of this GRATUITIES Article has been
committed, the Authority shall have the right to:

(1) Require that the individual(s) giving or offering the gratuity be removed from
" further participation on any Authority projects (be terminated);

(2) Deny the Contractor any G & A (general and administrative) mark-ups for all
changes and/or modifications found to be tainted by the giving of or offering to
give gratuities;

(3) Preclude the Contractor from bidding on, receiving or participating as joint
venturer, subcontractor or otherwise in any Authority project for a period of five
(5) years;

(4) Have complete access to all the Contractor's financial books, records and
accounts for the purpose of performing a comprehensive audit of the entire
project; and/or

(5) In the event of repeated violations of this GRATUITIES Article or of gross or
extreme conduct indicative of a corrupt intent to gain special advantage, by
written notice to the Contractor, terminate the Contract for default in
accordance with the provisions of the TERMINATICN FOR DEFAULT article
of the Contract.

The existence of the facts upon which the Board of Directors, or its duly authorized
representative, makes findings in connection with investigations and hearings in
consonance herewith, shall be an issue and may be reviewed in any competent court.

In the event this Contract is terminated as provided in sub-paragraph (b)(5), the
Authority shall be entitled:
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(e)

(1) To pursue the same remedies against the Contractor as it could pursue in the
event of a breach of the Contract by the Contractor; and

(2) As a penalty in addition to any other damages to which it may be entitled by
law, to exemplary damages in any amount (as determined by the Board or its
duly authorized representative) which shall be not less than three (3) nor more
than ten (10) times the costs incurred by the Contractor in providing any such
gratuities to any such officer or employee.

The rights and remedies of the Authority provided in this Article shall not be exclusive
and are in addition to any other rights and remedies provided by law or under this
Contract.

QFFICIALS NOT TO BENEFIT

(a)

(b)

(c)

No member of or delegate to Congress, or resident commissioner, shall be admitted
to any share or part of this Contract, or to any benefit that may arise there from; but
this provision shall not be construed to extend to this Contract if made with a
corporation for its general benefit.

No member, officer or employee of the Authority or of a local public body during his
tenure or one year thereafler shall have any interest, direct or indirect, in this Contract
or the proceeds thereof.

Enforcement of this Article shall be consistent with 18 U.S.C. §431.

ORGANIZATIONAL CONFLICT OF INTEREST

(a)

(b)

(c)

An organizational conflict of interest exists when the nature of the work to be performed
under a proposed contract or subcontract may, without some restriction on future
activities (1) result in an unfair compefitive advantage to the contractor or
subcontractor; or (2) impair the contractor's objectivity in performing the contracted
work. Most typically this would arise when a contractor prepares a design or
specification for work that is to be procured competitively. It may also arise when a
contractor or one of its affiliates would have an economic interest in the outcome of a
contract or project. Conflicts of interest may be either real or apparent.

in the event that the Contractor believes that it or any of its potential subcontractors
may have an organizational conflict of interest, it shall notify the Contracting Officer, in
writing, within five (5) work days after it becomes aware of the potential or actual
organizational conflict of interest. The written notification shall identify the nature and
circumstances of the perceived conflict and propose appropriate measures to
eliminate or mitigate the situation. The Contracting Officer will review the
circumstances and the proposed mitigation plan and notify the Contractor accordingly,
determining that: (1) no mitigation is required; (2) the conflict cannot be mitigated; or
(3) the conflict can be mitigated and he or she accepts the proposed measures, or
recommends other and/or additional measures.

The failure of the Contractor to identify such perceived conflicts may result in the
contract award being rescinded or the Contract terminated for default.
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(d)

(e)

(f)

Should the Contractor identify or become aware of a conflict during the term of this
Contract, including any extension of the Contract, which it could not reasonably have
anticipated prior to award, it shall notify the Contracting Officer in accordance with
paragraph (b) above, or request an exception to the restriction with supporting
rationale. The Contracting Officer shall consider the Contractor's proposed measures
to mitigate or eliminate the conflict, or the request for an exception.

If the proposed measures are not determined to be feasible or are otherwise not
acceptable to the Contracting Officer, the Contracting Officer may terminate the
Contract in accordance with the TERMINATION FOR CONVENIENCE OF THE
AUTHORITY provisions of the Contract; or

If the request for an exception is not granted by the Contracting Officer, and the
Contract is not terminated for convenience, the Contractor shall be notified in writing
and be given ten (10) days from the date of the written notification to take all necessary
action to comply with the requirements of this provision.

If the proposed measures are determined acceptable to the Contracting Officer, the
Contracting Officer may grant a specific exception to this restriction, when in the
Contracting Officer's judgment, the exception will not create a conflict between the
Contractor's duties and obligations under this Contract and the duties and obligations
imposed on the Contractor under the contractual or other relationship for which an
exception is requested.

(1) If the Contractor fails to comply with the terms of this Article, the Contracting
Officer, may withhold payments due under the contract until such time as the
Contractor is in compliance or, should the non-compliance remain uncorrected at
the expiration of ten (10) days from written notice from the Contracting Officer as
provided in sub-paragraph (d)(2) , terminate the contract for default pursuant to the
provisions of the TERMINATION FOR DEFAULT Article of the Contract.

(2) The Contractor, in performing this Contract, shall avoid any conduct which
might result in or give the appearance of creating for Directors, Officers, or
employees of the Authority in their relationship with the Contractor, any conflicts of
interest or favoritism and/or the appearance thereof and shall avoid any conduct
which might result in a Director, Officer, or employee failing to adhere to the
Standards of Conduct adopted by the Authority's Board of Directors.

(3) Any determination by the Contracting Officer under this Article shall be final
and shall be considered a question of fact within the meaning of the Disputes
Article of this Contract.

CONTRACTOR PERSONNEL

N/A
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FALSE STATEMENTS, CLAIMS OR SUBMISSIONS

(a)

(b)

(c)

(d)

The Contractor acknowledges its responsibility to undertaken its obligations under this
publicly-funded contract with full integrity and, to that end, to take all reasonable steps
to ensure that statements, claims and submissions made pursuant to the Contract are
provided in good faith and with a reasonable belief as to their truthfulness, accuracy
and completeness.

In the event that it is finally determined that any statement, claim, submission, or
certification made by or on behalf of the Contractor pursuant to a material element of
the Contract was knowingly false, fictitious or fraudulent, the Authority shall be entitled
to recover from the Contractor an amount equal fo not more than three times the
monetary value of the benefit derived or sought to be derived by the Contractor through
its false statement, claim or submission .For purposes hereof, an element of the
Contract shall be deemed material if it impacted or could reasonably have been
intended to impact the disposition of any claim, Dispute, proposed or implemented
Change Order, proposed pricing or schedule adjustment of any nature, or other
substantive issue directly affecting the rights of the parties under the Contract.

Where the Authority believes that there exist reasonable grounds to conclude that the
Contractor has engaged in one or more violations of paragraph (b}, it shall so notify
the Contractor in writing, describing the nature of the potential violation(s). The
Contractor shall thereupon have 30 days following its receipt of such notification to
provide its written respanse. The Authority shall be authorized to initiate suit in a court
of competent jurisdiction, asserting the Contractor’s violation(s) of paragraph (b) of this
Article and the Authority's consequent entitlement to monetary relief. Claims relating
to an alleged violation of this Article shall be subject exclusively to judicial adjudication
and shall not be subject to the Disputes Article of this Contract or other administrative
disposition.

The rights of the Authority set forth in this Article are in addition to any such additional
contractual, legal or equitable rights which may arise upon the Contractor's submission
of a knowingly false claim or statement, including without limitation the Authority's right
to terminate the Contract for default. Nor shall the provisions of this Article serve in
any respect to limit, waive or modify any liability, civil or criminal, of the Contractor or
any of its officers, agents or employees which such conduct may precipitate.
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CHAPTER X — MISCELLANEOUS ADDITIONAL PROVISIONS

FEDERAL, STATE, AND LOCAL TAXES

(@)

(b)

(c)

(d)

(e)

(f)

Except as may be otherwise provided in this Contract, the Contract price shall be
deemed to include all applicable Federal, State and Local taxes and duties.

Notwithstanding paragraph (a), with respect to any Federal excise tax or duty on the
transactions or property covered by this Contract, if a statute, court decision, written
ruling or regulation takes effect after the Contract date, and:

(1) Results in the Contractor being required to pay or bear the burden of any such
Federal excise tax or duty or increase in the rate thereof which would not
otherwise have been payable on such transactions or property, the Contract
price shall be increased by the amount of such tax or duty or rate increase,
provided the Contractor warrants in writing that no amount for such newly
imposed Federal excise tax or duty or rate increase was included in the
Contract price as a contingency reserve or otherwise; or

(2) Results in the Contractor not being required to pay or bear the burden of, orin
his obtaining a refund or drawback of, any such Federal excise tax or duty
which would otherwise have been payable on such transactions or property or
which was the basis of an increase in the Contract price, the Contract price
shall be decreased by the amount of the relief, refund, or drawback, or that
amount shall be paid to the Authority, as directed by the Contracting Officer.
The Contract price shall be similarly decreased if the Contractor, through his
fault or negligence or his failure to follow instructions of the Contracting Officer,
is required to pay or bear the burden of, or does not obtain a refund or
drawback of, any such Federal excise tax or duty.

Paragraph (b) above shall not be applicable to social security taxes or to any other
employment tax.

No adjustment of less than $250 shall be made in the Contract price pursuant to
paragraph (b).

As used in paragraph (b} , the term “Contract date” means the date the Contract was
executed by the Authority. As to additional Supplies or Services procured by
modification to this Contract, the term “Contract date” means the effective date of such
modification.

The Contractor shall promptly notify the Contracting Officer of matters which may result
in either an increase or decrease in the Contract price under this Article and shall take
action with respect thereto as directed by the Contracting Officer.

FEDERAL/LOCAL/STATE SALES TAX

The Solicitation Instructions giving rise to award of this Contract advised of the nature and
extent of the Authority’s exemption from Federal, State, District of Columbia, municipal and
local taxation and, by submission of its Bid or Offer, the Contractor certified that none of the
laxes as to which the Authority is exempt were included in its bid price(s) or the final Contract
Price. In the event that the Authority learns that, notwithstanding this certification, any taxes
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to which the Authority is exempt are included in the final Contract Price, the Authority shall be
entitled to a reduction in the Contract Price reflecting such amount and a refund of monies
paid related to such taxes, plus applicable interest.

PUBLIC COMMUNICATION

The Contractor shall not issue communications to the media, place advertisements, nor
publicize through any means the services or goods they are providing WMATA under this
Contract without prior written consent of the Contracting Officer. The Contractor shall not
publish, in print or online, any communications products such as newsletters, press releases,
blogs or other communications to WMATA employees without prior written consent of the
Contracting Officer. Approval of any such requests shall be at the sole discretion of WMATA.,

CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE

{a) This Contract shall be deemed to be executed in the District of Columbia, regardless
of the domicile of the Contractor and shall be governed by and construed in
accordance with the laws of the District of Columbia except to the extent, if any,
superseded by federal law.

(b) The parties agree that any and all claims asserted by or against the Authority arising
hereunder or related hereto shall be heard and determined either at the ASBCA or in
the couris of the United States located in the District of Columbia, the state of Maryland
or the Commonwealth of Virginia or in the courts of the District of Columbia, state of
Maryland or Commonwealth of Virginia which maintain jurisdiction over such claims
and in which venue properly resides.

SEVERABILITY

If the Contract contains any unlawful provisions, the same shall be deemed of no effect, and
shall upon the application of either party be stricken from the Contract without affecting the
hinding force of the Contract as it shall remain after omitting such provision.

SURVIVAL

In addition to any provision expressly set forth as surviving the expiration or termination of this
Contract, any provision of this Contract whose purpose would be defeated or rendered
meaningless by the expiration or earlier termination hereof shall be deemed to survive any
such expiration or termination.

ALL NECESSARY FEDERAL PROVISIONS DEEMED INCLUDED

Itis the intent of the parties that each and every provision of federal law required to be inserted
in this Contract should be and is inserted herein. Every such provision is to be deemed to be
inserted herein, and if any such provision is not inserted or is not inserted in correct form, then
this contract shall be deemed amended by such insertion so as to comply strictly with the law
and without prejudice to the rights of either party hereunder.
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CHAPTER XI-WMATA POLICIES

SAFETY REQUIREMENTS

(a)

(b)

()

(d)

The Contractor shall be responsible for ensuring compliance with the most stringent
provisions of the applicable statutes and regulations of the District of Columbia, State
of Maryland, Commonwealth of Virginia or political subdivision in which the work is
being performed, as well as the METRO Construction Safety Methods Manual (1984
et. seq.) issued by the Authority, and the Department of Labor OSHA standards
pertaining to the safe performance of the work. In the absence of a specific
Construction Industry Standard, the Contractor would be required to comply with either
an established OSHA General Industry Standard, National Institute for Occupational
Safety and Health (NIOSH) guidelines, American Conference of Governmental
Industrial Hygienists {ACGIH) guidelines, American National Standards Institute (ANSI)
guidelines, the WMATA System Safety Program Plan, the WMATA Construction Safety
Methods Manual, or the Metrorail Safety Rules and Procedures Handbook. For
contracts in which work is performed on, or interfaces with the Metrorail System, the
Contractor shall also comply with the publication titted Metrorail Safety Rules and
Procedures Handbook. Further, the Contractor shall ensure that all methods of
performing the work do not involve danger to the personnel employed thereon, the
public and private property, whether or not these methods are cited or indicated in the
Contract documents. Should charges of violation of any of the above be issued to the
Contractor in the course of the work, a copy of each charge shall be immediately
forwarded to the Authority Representative.,

The contractor shall employ and assign full time to the work a Safety Superintendent.
The Safety Superintendent shall have specialized training and experience in
construction safety supervision and have a working knowledge of all OSHA regulations.
He shall have the ability to develop and conduct safety training courses. He shall be
familiar with industrial hygiene equipment and testing as required for the protection of
all employees. The Safety Superintendent shall be employed exclusively for the
purpose of supervising the safety of persons on or about the work and the property
affected thereby. The Safety Superintendent shall also be responsible for providing first
aid at the site and must have a current Red Cross First Aid Certificate. If, at any time,
the work site is without the services of an approved Safety Superintendent for a period
of 15 calendar days or more, the work may be closed down at the discretion of the
Contracting Officer. The Safety Superintendent must be acceptable to the Contracting
Officer and his performance will be reviewed by the Contracting Officer on a continuing
basis. If the Safety Superintendent's effectiveness is below standard, the Contractor
shall provide immediate replacement at the Contracting Officer's direction. Once
employed, the Safety Superintendent shall not be changed without permission of the
Contracting Officer.

The contractor shall provide, at the site of the work, a first aid kit which shall be fully
equipped to meet the needs of the anticipated work force.

The contractor shall follow all appropriate RAIL Operational Rules, OAPs, SOPs and
General and Special Orders while on the operational railroad and all Start-Up Rules
and Manager's Notices when in a declared start-up area.
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PRE-EMPLOYMENT CRIMINAL BACKGROUND CHECK REQUIREMENT

Pursuant to Metro Policy Instruction 6.10/5, WMATA requires that all contractor employees
and candidates for employment undergo and pass criminal background screenings before
being eligible to work on WMATA property and facilities. Contractor employees and candidates
who pass the background screenings are eligible to enter WMATA property once WMATA
issues them a contractor badge. Contractor employees and candidates who do not authorize
background screenings or whose background screenings are unsatisfactory will not be granted
contractor badges or access to WMATA property. Successful background checks are valid for
one year from the date of inquiry.

WORKPLACE VIOLENCE/ZERO TOLERANCE

Pursuant to Metro Policy/Instruction 7.8.3, WMATA's Chief Procurement Officer is responsible
for ensuring that all Metro contracts contain provisions that: (1) establish zero tolerance for
acts and Workplace Violence for the employees of contractors and subcontractors at any tier,
and (2) Provide that contractors and subcontractors will not retaliate against any of their
employees or independent contractors for cooperating with investigations.
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT [FB-XX-XOXXX/XXX

PART Il

TECHNICAL SPECIFICATIONS

Vehicle Towing & Recovery
Scope of Work

Introduction

The Washington Metropolitan Area Transit Authority (WMATA) is soliciting bids from potential
Contractors who can provide Vehicle Towing and Recovery services for the WMATA vehicle fleet on
an as needed basis. The requested service includes, but shall not be limited to: Towing of various
types of Heavy Duty Transit Buses, Heavy Duty Trucks, motor vehicles, parts of vehicles and /or
various types of equipment and /or other similar items requested by WMATA. Towing services must
be performed in accordance with Original Equipment Manufacturers (OEM) procedures.

As needed, WMATA may require the vendor to provide recovery and winching services during severe
weather events, and or during the aftermath of incidents or accidents involving WMATA vehicles.

Minimum Mandatory Requirements

* Bidder must have a minimum of three (3) Heavy Duty Wreckers with a GVW in excess of
30,000lbs capable of towing Heavy Duty Transit Buses in order to bid on one (1) towing
jurisdiction. Bidder must have a minimum of four (4) Heavy Duty Wreckers with a GVW in excess
of 30,000Ibs capable of towing Heavy Duty Transit Buses in order to bid on multiple towing
jurisdictions.

» Bidder must have: at least five (5) continuous years’ experience within the last ten (10) years,
providing services equivalent to the services identified in the introduction.

» Bidder must have: the ability to respond to a requested towing / recovery site within no more than

60 minutes from the telephone request of WMATA.
Bidder must have: the ability to provide 24 hours a day, 7 days a week service under this contract.
Bidder must have: a dispatcher on duty 24 hours a day, 7 days a week, with the ability to direct
two-way voice communications with all tow /wrecker and recovery vehicles to be used under this
contract, with enough range to reach anywhere in the Washington Metropolitan Area. The use of
telephone answering services is not acceptable.

o Bidder must have: the ability to provide an air supply from the tow truck to a bus to maintain
sufficient air to the bus’s air system and have auxiliary lights that are required for safe movement
of buses / vehicles. :

« Bidder must have: the ability o remove the drive axle or drive shaft to prevent damage to the bus
when towing.

Bidder must have: the ability to remove a bike rack if needed prior to towing

o Bidder must have: under lift tow trucks with the capacity to tow a Heavy Duty Transit Bus from
either the front or rear with a GVW in excess of 30,000lbs. Bidder must also be able to provide
Landau type tractor trailer services as needed within the shortest possible time frame, but no
longer than ninety (90) minutes after request from WMATA.

Performance and Acceptance Criteria
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT IEB-XX-XXXX/XXX

 Prior to the award of this contract, WMATA may request the vendor to demonstrate their ability
to tow applicable transit buses from the front and rear using underlift tow trucks and Landau Type
Tractor Trailer methods

» WMATA may require a visit to the vendor's facility in order to assist in the determination of the
vendor's capability to perform in accordance with bid requirements.

» Itshall be the responsibility of the vendor to reimburse WMATA to repair any damage to WMATA
vehicles or equipment resulting from improper towing or mishandling or failure to adhere to for
follow OEM towing procedures. Damages resulting in repairs exceeding two working days shall
be assessed a $200 per day liquidated damages fee.

Location of work and any constraints

» Contractor will be required to respond to any location of any WMATA vehicle on an as needed
basis and tow or recover the vehicle and deliver to any location requested by WMATA in the
following jurisdictions:

-All of the District of Columbia

-Maryland: Ann Arundel County, Baltimore County, Montgomery County, and Prince
George's County

-Northern Virginia: Arlington County, Fairfax County, and Prince William County

» Contractor's employees providing services under this contract may be required to attend “Vendor
Safety” training as well as obtain WMATA Identification Vendor Badges which may require
background investigations at WMATA's expense.
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SMALL BUSINESS LOCAL PREFERENCE PROGRAM (SBLPP)
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ATTACHMENT A

NOTICE OF REQUIREMENTS
FOR
SMALL BUSINESS & LOCAL PREFERENCE PROGRAM (SBLPP)

May 2015

~Applies only to contracts involving jurisdictional (operating) funds only.

90
Rev. 06/15



SMALL BUSINESS LOCAL PREFERENCE PROGRAM (SBLPP)

Applicable in contracts involving jurisdictional (operating) funds only.

SMALL BUSINESS AND LOCAL PREFERENCE POLICY

It is the policy of the Authority to provide maximum practicable competition opportunities in its non-
federal simplified acquisitions to Small Local Businesses and to encourage participation of such
businesses on all other contract actions. The Authority's Contracting Officer or its designated
representative shall identify in the solicitation whether the preference is for a “Small Loca!l Business”.

DEFINITIONS

To participate in SBLPP a business must be a small business and a local business.

(a) “Local Business” means a firm that self-certifies it's principle business office is located in the District
of Columbia, State of Maryland, or Commonwealth of Virginia.

(b) “Small Business” means a firm that is a Local Business and self-certifies that it is a small business,
as defined by the U.S. Small Business Administration.

(c) “Simplified Acquisitions” Applies to non-federal procurements up to the simplified acquisition
threshold of $150,000.00. The Authority will obtain quotes from a minimum of three Small Local
Businesses registered in the Authority's SBLPP Directory and matched with the solicitation
requirements. If fewer than three quotes from Small Local Businesses are obtained, the Authority will
obtain quotes from Local Businesses in the Authority's vendor database.

{d) “Contracts Above the Simplified Acquisition Threshold” Applies to non-federal procurements above
the simplified acquisition threshold, participation by Small Local Businesses is encouraged. The
procedures used to encourage participation for simplified acquisitions are also applied to these higher
value contracts when practicable.

If the Authority's contracting personnel are unable to identify a minimum of three Small Local
Businesses or Local Businesses, then the solicitation may be opened to other sources.

CERTIFICATION

(a) The firm must be certified as a SBLPP before the solicitation process. The firm will send its
affidavit to the Small Business Coordinator of the WMATA DBE Program Office.

(b) The firm must be certified in Material Category Code (MCC) located on the wmata.com
website or the North American Industry Classification System (NAICS) Code(s) located at the
www.census.gov website, that is/are the primary activities of the business and ensuring the
MCC or NAICS Code(s) have been approved by WMATA Small Business Coordinator.

(c) Certification may be extended due to business necessity, as determined by the Authority,
if certification is lost during the period of performance of the contract.
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(a)

(b)

(c)

(d)

EVALUATION REQUIREMENTS

When a Small Local Business is competing, contracting personnel shall add a factor of five
percent to the quotes or bids received from any firms that are not Small Local Businesses. The
five percent factor shall only be added to the quote or bid for evaluation purposes. It shall not
be added to the actual price reflected on any purchase order or contract.

The evaluation of quotes or bids may occur on a line item basis, groups of line items, or for the
total value of the procurement, as appropriate by procurement. If individual line items are not
easily separable without compromising the integrity of the total requirement or the cost
effectiveness of the solicitation, then evaluation should occur for the total value of the
procurement.

If a tie occurs between bids from a Small Local Business and a firm that is not a Small Local
Business, the award should be made to the Small Local Business. If a tie occurs between bids
from a Local Business and a firm that is not a Local Business, the award should be made to
the Local Business.

Determinations of price fairmess and reasonableness will be made inclusive of the five percent
factor, if applicable. A procurement action shall not be awarded if the cost to the Authority
exceeds the fair market price, and the price cannot be determined to be fair and reasonable.
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APPENDIX C
SMALL BUSINESS & LOCAL PREFERENCE PROGRAM (SBLPP)

SMALL BUSINESS & LOCAL PREFERENCE PROGRAM (SBLPP) REQUIREMENT:

The requirements of the Authority's SBLPP policy and procedures shall apply to this contract.
Accordingly, the Contractor shall carry out the requirements of the Authority's Procurement
Procedures Manual and this Appendix in the performance of this non-federally funded contract,

POLICY:

The Washington Metropolitan Area Transit (WMATA) Board of Directors approved and adopted
Resolution #2005-45 in May 2003 for the implementation of the Small Business and Local Preference
Program (SBLPP) and its amended requirements on April 23, 2011. The Board mandated that the
program provide small businesses located in the District of Columbia, the State of Maryland, and the
Commonwealth of Virginia be given an opportunity to compete for non-federally funded procurement
actions. WMATA is committed to ensuring that prime contractors utilize WMATA self-certified
businesses in the implementation of procurement opportunities below and above the simplified
acquisition threshold. In project activities to be conducted by a prime contractor and
subcontractor(s), the Contractor hereby agrees to carry out this policy in the award and
administration of subcontracts to the fullest extent possible consistent with efficient Contract
performance.

CONTRACT GOAL.:

A. If the proposer is not an SBLPP, the proposer agrees that the SBLPP goal for this Contract
shall be met by SBLPP subcontractors or by joint ventures with SBLPPs. The goal set forth
for this Contract is % of the final Contract price, including amendment and modification.

The amount of SBLPP participation will be determined by the dollar value of the work
performed and/or supplies furnished by SBLPP firms as compared to the total value of all
work performed and/or supplies furnished under this Contract. The Contractor shall have
met this goal if the Contractor's SBLPP pariicipation meets or exceeds this goal.

B. In cases where work is added to the Contract by modification such that additional SBLPP
participation is necessary to meet this goal, the Contractor shall increase the participation of
one or more firms listed on the “Schedule of SBLPP Pariicipation” (Attachment 1) or submit
additional SBLPP certified firms to meet the goal. In cases where work is deleted from the
Contract, the goal shall be applicable to the new Contract amount. The Contractor shall be
permitted to meet the goal by revising its SBLPP participation, provided, however, that the
revision shall not result in SBLPP participation that is less than the original goal.

DEFINITIONS:

A. Appendix C. The Notice of Requirements for Small Business and Local Preference Program
{SBLPP), which when attached to a solicitation, implements the requirements of the
Authority’'s SBLPP policies and procedures in the award and administration of operating
funded Authority contracts.

B. Certified SBLPP. |s a for-profit small business concern, whose eligibility is evidenced by a
current SBLPP certification letter issued by WMATA's Disadvantaged Business Enterprise
Office.
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C.

Contractor. One who participates, through a contract or subcontract (at any tier), in a
jurisdictional (operating) funded requirement.

Commercially Useful Function (CUF). An SBLPP performs a commercially useful function
when it is responsible for execution of the work of the contract and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. To
perform a commercially useful function, the SBLPP must also be responsible, with respect
to materials and supplies used on the contract, for negotiating price, determining quality and
quantity, ordering the material, and installing (where applicable) and paying for the material
itself. To determine whether an SBLPP is performing a commercially useful function, the
Authority will consider the amount of work subcontracted, industry practices, whether the
amount the firm is to be paid under the contract is commensurate with the work it is actually
performing.

(1) An SBLPP does not perform a commercially useful function if its role is limited to that
of an extra participant in a transaction, contract, or project through which funds are
passed in order to obtain the appearance of SBLPP participation.

(2) if an SBLPP does not perform or exercise responsibility for at least 51 percent of the
total cost of its contract with its own work force, or if the SBLPP subcontracts a
greater portion of the work of a contract than would be expected on the basis of
normal industry practice for the type of work, the Authority will presume that the
SBLPP is not performing a commercially useful function.

The following factors will be used by the Authority in determining whether an SBLPP trucking
company is performing a commercial usefu! function:

{1) The SBLPP must be responsible for the management and supervision of the entire
trucking operation for which it is responsible for on a particular contract.

(2) The SBLPP must itself own and operate at least one fully licensed, insured and
operational truck used on the contract.

(3) The SBLPP may lease trucks from another SBLPP firm, including an owner-operator
who is certified as an SBLPP.

(4) The SBLPP may also lease trucks from a non-SBLPP firm, including an owner-
operator. The SBLPP who leases trucks from a non-SBLPP is entitled to credit only
for the fee or commission it receives as a result of the lease arrangement.

(5) The lease must indicate that the SBLPP has exclusive use of and control over the
truck. This does not pude the leased truck from working for others during the terms
of the lease with the consent of the SBLPP, so long as the lease gives the SBLPP
absolute priority for use of the leased truck. Leased trucks must display the name
and identification number of the SBLPP.

Good Faith Efforts. Efforts to achieve an SBLPP goal or other requirements of the
Authority's SBLPP Program which by their scope, intensity, and appropriateness to the
objective, can reasonably be expected to fulfill the goal program requirement.

Joint Venture. An association of an SBLPP firm and one or more other firms to carry out a
single, for-profit business enterprise, for which the parties combine their property, capital,
efforts, skills and knowledge, and in which the SBLPP is responsible for a distinct, clearly

94
Rev. 06/15



defined portion of the work of the contract and shares in the capital contribution, control,
management, risks, and profits of the joint venture commensurate with its ownership interest.

Small Business Concern. With respect to firms seeking to participate as SBLPP's, a small
business concern as defined pursuant to Section 3 of the Small Business Act and Small
Business Administration implementing regulations (13 CFR Part 121).

WMATA. Washington Metropolitan Area Transit Authority, the transit system (rail and bus)
serving the metropolitan Washington area, including parts of Virginia and Maryland.

HOW SBLPP PARTICIPATION IS COUNTED TOWARDS THE CONTRACT GOAL:
SBLPP participation shall be counted towards meeting the SBLPP goal in accordance with the
following:

A.

When an SBLPP participates in a contract, only the value of the work actually performed by
the SBLPP is counted towards the SBLPP goal.

(1) This amount includes the entire amount of that portion of a construction contract that
Is performed by the SBLPP’'s own forces. This amount includes the cost of supplies
and materials gbtained by the SBLPP for the work of the contract, including supplies
purchased or equipment leased by the SBLPP (except supplies and equipment the
SBLPP subcontractor purchases or leases from the prime contractor or its affiliate).

(2) This amount includes the entire amount of fees or commissions charged by an
SBLPP firm for providing a bona fide service, such as professional, technical,
consultant, or managerial services, or for providing bonds or insurance specifically
required for the performance of the contract, towards the SBLPP goal, provided the
fee is reasonable and not excessive as compared with fees customarily allowed for
similar services.

(3) When an SBLPP subcontracts part of its work under the contract to another firm, the
value of the subcontract work may be counted towards the SBLPP goal only if the
SBLPP's subcontractor is itself an SBLPP. Work that an SBLPP subcontracts to a
non-SBLPP firm does not count towards the SBLPP goal.

When an SBLPP performs as a participant in a joint venture, the portion of the total dollar
value of the contract equal to the distinct, clearly defined portion of the work of the contract
that an SBLPP performs with its own forces towards the SBLPP goal may be counted.

Expenditures to an SBLPP contractor towards the SBLPP goal may be counted only if the
SBLPP is performing a commercially useful function on that contract.

(1) An SBLPP performs a commercially useful function when it is responsible for
execution of the work of the contract and is carrying out its responsibilities by actually
performing, managing, and supervising the work involved. To perform a
commercially useful function, the SBLPP must also be responsible, with respect to
materials and supplies used on the contract, for negotiating price, determining quality
and quantity, ordering the material, and installing {where applicable) and paying for
the material itself. To determine whether an SBLPP is performing a commercially
useful function, the Authority will consider the amount of work subcontracted, industry
practices, whether the amount the firm is to be paid under the contract is
commensurate with the work it is actually performing and the SBLPP credit claimed
for its performance of the work, and other relevant factors.
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(2)

(3)

An SBLPP does not perform a commercially useful function if its role is limited to that
of an extra participant in a transaction, contract, or project through which funds are
passed in order to obtain the appearance of SBLPP participation.

If a SBLPP does not perform or exercise responsibility for at least 30 percent of the
total cost of its contract with its own work force, or if the SBLPP subcontracts a
greater portion of the work of a contract than would be expected on the basis of
normal industry practice for the type of work, the Authority will presume that the
SBLPP is not perferming a commercially useful function.

The following factors will be used to count expenditures with SBLPPs for materials or
supplies:

(N

(2)

(3)

If the materials or supplies are obtained from a SBE manufacturer, 100 percent of
the cost of the materials or supplies will be counted towards the SBE. A manufacturer
is a firm that operates or maintains a factory or establishment that produces, on the
premises, the materials, supplies, articles, or equipment required under the contract
and of the general character described by the contract.

if the materials or supplies are purchased from an SBE regular dealer, 60 percent of
the cost of the materials or supplies will be counted towards the SBE. A regular dealer
is a firm that owns, operates or maintains a store, warehouse, or other establishment
in which the materials, supplies, articles or equipment of the general character
described and required under the contract are bought, kept in stock, and regularly
sold or leased to the public in the usual course of business. To be a regular dealer,
the firm must be an established, regular business that engages, as its principal
business and under its own name, in the purchase and sale or lease of the products
in question. A person may be a regular dealer in such bulk items as petroleum
products, steel, cement, gravel, stone or asphalt without owning, operating, or
maintaining a place of business as provided in this paragraph if this person both owns
and operates distribution equipment for the products. Any supplementing of regular
dealers’ own distribution equipment shall be by long-term lease agreement and not
on an ad hoc or contract-by-contract basis. Packagers, brokers, manufacturers’
representatives, or other persons who arrange or expedite transactions are not
regular dealers within the meaning of this paragraph.

With respect to materials or supplies purchased from a non-SBLPP, the entire
amount of fees or commissions charged for assistance in the procurement of the
materials and supplies, or fees or transportation charges for the delivery of materials
and supplies required on a job site, may be counted towards the SBLPP, provided
the fees are reasonable and are not excessive as compared with fees customarily
allowed for similar services. The cost of the materials and supplies themselves may
not be counted towards the SBLPP.

BIDDER/PROPOSAL REQUIREMENTS (WITH THE BID/PROPOSAL):

The bidder/proposer shall submit the following with its bid/proposal. Any bidder/proposer who fails
to complete and return this information with its bid/proposal shall be deemed to be not responsive
and may be ineligible for contract award. Bidders/Proposers that fail to meet the SBLPP goal above
and fail to demonstrate “good faith efforts” to justify waiver of the SBLPP goal (see paragraph 6.C.
below) shall be deemed to be not responsible and will be ineligible for Contract award.

Completed “Schedule of SBLPP Participation” (Attachment 1) sufficient to meet the above
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goal. If the bidder/proposer is an SBLPP firm and intends to satisfy the appropriate SBLPP
requirement with its own firm, it must indicate in the Schedule the area of work and
percentage it will perfform to satisfy the goal. All bidders/proposers must attach current
WMATA SBLPP certification letters for each SBLPP listed on the Schedule.

Executed “Letters of Intent to Perform as a Subcontractor/Joint Venture” (Attachment 2). If
the proposer is not an SBLPP or intends to satisfy the requirements through other SBLPP
firms, then it must attach these letters from each certified SBLPP listed on the Schedule.

Justification for grant of relief (Appendix C waiver of SBLPP goal). If in the submittal of its
bid/proposal, the bidder/proposer fails to meet the SBLPP goal above, the bidder/proposer
has the burden of furnishing sufficient documentation with its bid/proposal of its “good faith
efforts” to justify a grant of relief (waiver) from the goal or portion of the goal. Such
justification shall be in the form of a detailed report. The following is a list of actions which
shall be considered as part of the bidder's/proposer's good faith efforts to obtain SBLPP
participation. This list is neither a mandatory checklist nor is it intended to be exclusive or
exhaustive. Other factors or types of efforts may be relevant in appropriate cases:

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-
proposal meetings, advertising and/or written notices) the interest of all certified
SBLPPs who have the capability to perform the work of the contract. The
bidder/proposer must solicit this interest within sufficient time to allow the SBLPPs to
respond to the solicitation. The proposer must determine with certainty if the SBLPPs
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by SBLPPs in order to increase the
likelihood that the SBLPP goal will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate SBLPP
participation, even when the prime contractor might otherwise prefer to perform these
work items with its own forces.

(3) Providing interested SBLPPs with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) Negotiating in good faith with interested SBLPPs. It is the bidder's/proposer’s
responsibility to make a portion of the work available to SBLPP subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available SBLPP subcontractors and suppliers, so as to facilitate SBLPP
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of SBLPPs that were considered; a description of the information
provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional agreements could not be reached
for SBLPPs to perform the work. “SBLPP Unavailability Certifications” {(Attachment
3) shall be completed as appropriate.

A bidder/proposer using good business judgment would consider a number of factors
in negotiating with subcontractors, including SBLPP subcontractors, and would take
a firm's price and capabilities as well as the contract goal into consideration.
However, the fact that there may be some additional costs involved in finding and
using SBLPPs is not in itself sufficient reason for a proposer’s failure to meet the
contract SBLPP goal, as long as such costs are reasonable. Also, the ability or desire
of a prime contractor to perform the work of a contract with its own organization does
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not relieve the proposer of the responsibility to make good faith efforts. Prime
contractors are not, however, required to accept higher quotes from SBLPPs if the
price difference is excessive or unreasonable.

(5) Not rejecting SBLPPs as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The contractor's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of proposals in the contractor's
efforts to meet the project goal.

(6) Making efforts to assist interested SBLPPs in obtaining bonding, lines of credit, or
insurance as required by the recipient or contractor.

(7) Making efforls to assist interested SBLPPs in obtaining necessary equipment,
supplies, materials, or related assistance or services.

{8) Effectively using the services of available state, and Federal small business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of SBLPPs.

PROPOSAL REQUIREMENTS (APPARENT SUCCESSFUL BIDDER/PROPOSERY):

The proposer shall submit the following items within ten {10) calendar days after notification that they
are the apparent successful proposer:

A A copy of a current SBLPP certification letter shall be attached to evidence SBLPP pre-
certification. All SBILPP firms must be pre-certified. Participation by a firm that is not currently
certified as an SBLPP by the Authority at the time of the due date for offers on a contract,
does not count.

B. SBLPP Manufacturer's Affidavit (Attachment 4), if applicable, must be submitted in order to
receive 100 percent of the allowable credit for expenditures to SBLPP
manufacturers/suppliers.

C. SBLPP Information for Determining Joint Venture Eligibility (Attachment 5), if applicable,
shall be signed by all parties, dated and notarized.

D. Copy of Joint Venture Agreement, if applicable. Submittal shall be signed by all parties,
dated and notarized.

E: Certification letter of the SBLPP reguiar dealer/supplier, if applicable. If the proposer wants
to receive the maximum allowable credit of its expenditures for material(s) or supplies
required under this Contract, from SBLPP regular dealers/suppliers, the SBLPP must submit
a signed and notarized statement on their letterhead, that they are a regular dealer of the
material(s) or supplies.

F. For Design-Build contracts, the proposer shall submit with its initial Price Proposal a list of
SBILPP-certified firms that it intends to enter into subcontract agreements with for this
Contract. If no goal is specified, the proposer may still utilize SBLPPs in the performance of
this Contract, the proposer shall submit with its initial Price Proposal a list of those SBLPP-
certified firms. The documentation requirements of the solicitation shall be completed and
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submitted at the time set forth for the submittal of Best and Final Offer (BAFO) to the Authority
for any Contract in which an SBLPP goal is applicable or for any Contract in which there was
no goal established, but the proposer identified SBLPP-certified firms that it intends to enter
into subcontract agreements with in its initial Price Proposal. Any proposer who fails to
complete and return the following information, if applicable, with their BAFQ Price Proposal
may be deemed to be not responsible and may be ineligible for contract award. Proposers
that fail to meet the SBLPP goal, if any, and fail to demonstrate a good faith effort and to
justify waiver of the SBLPP goal may be deemed to be not responsible and may be ineligible
for contract award.

CONTRACT ADMINISTRATION REQUIREMENTS:

The following requirements apply after contract award:

A.

The Contractor shall include the following provision in the General Provisions of each
subcontract it awards:

“The contractor shall not discriminate on the basis of race, color, national origin or sex in the
performance of this contract. The contractor shall carry out applicable requirements of
WMATA’s Small Business & Local Preference Program in the award and administration of
operating funded contracts. Failure by the contractor to carry out these requirements is a
material breach of this contract, which may result in termination of this contract or such other
remedy as the Buyer deems appropriate.”

The Contractor shall report on SBLPP performance on the attached (Attachment 6) which
shall be submitied monthly with each payment request. Failure to submit these repori(s)
may result in suspension of contract payments. The contractor shall certify with each
payment request that payment has been or will be made to all subcontractors due payment,
within ten (10) days after receipt of payment from the Authority for work by that subcontractor.
The Contractor shall inform the COR or COTR, with their payment request, of any situation
in which scheduled subcontractor payments have not been made and the reason therefore.
The Contractor shall require each subcontractor to complete and forward to the Small
Business Coordinator cn a monthly basis a “Prompt Payment Report — Subcontractor’'s
Report (Attachment 7). The subcontractor shall certify that payment has been received.

The Contractor must have the prior written approval of the contracting officer and the DBE
office before substitution for an SBLPP subcontractor, regardless of the reason for
substitution. Failure to obtain Authority approval could result in the Authority deciaring the
Contractor ineligible to receive further Authority contracts for three years from the date of the
finding.

The contractor shall forward copies of all subcontracts to the SBLPP office at the time of their
execution.

If the contracting officer or other delegated authority’s representative determines that the
Contractor has failed to comply with this Appendix C, he/she will notify the Contractor of such
non-compliance and the action to be taken. The Contractor shall, after receipt of such notice,
take corrective action. If the Contractor fails or refuses to comply promptly, the contracting
officer or other delegated authority’s representative may issue a “stop work order” stopping
all or part of the work until satisfactory corrective action has been taken. No part of the time
lost due to any such stop work order shall be made the subject of claim for extension of time
or for excess costs or damages by the Contractor. When the Authority proceeds with such
formal actions, it has the burden of proving that the Contractor has not met the requirements
of this Appendix, but the Contractor’s failure to meet its Appendix C goal shall shift to it the
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requirement to come forward with evidence to show that it has met the good faith
requirements of this Appendix.

The Contractor agrees to cooperate in any studies or surveys as may be conducted by the
Authority which are necessary to determine the extent of the Contractor's compliance with
this Appendix.

The Contractor shall keep records and documents for two years following performance of
this Contract to indicate compliance with this Appendix. These records and documents, or
copies thereof, shall be made available at reasonable times and places for inspection by any
authorized representative of the Authority and will be submitted upon request together with
any other compliance information which such representative may require.

If the Authority, has reason to believe that any person or firm has willfully and knowingly
provided incorrect information or made false statements regarding the SBLPP Program, the
matter shall be referred to WMATA's DBE office.

Failure by the Contractor to carry out the requirements of this Appendix is a material breach
of this Contract, which may result in the termination of this Contract under the Default
provision of this Contract or such other remedy as the Authority deems appropriate.
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SUMMARY OF SUBMITTALS

With the Proposal

1. Completed “Schedule of SBLPP Participation” (Attachment 1) with current certification letters
attached for each listed SBLPP.

2. Executed “Letters of Intent to Perform as a Subcontractor/Joint Venture” (Attachment 2).

3. Justification for grant of relief (waiver of SBLPP goal), if applicable. Include completed “SBLPP

Unavailability Certifications” (Attachment 3) as appropriate.

Bidder/Proposal Requirements (Apparent Successful Bidder/Proposer)

1. All SBLPPs must submit a copy of their current SBLPP certification letter issued by WMATA's DBE
Office.

2. SBLPP Manufacturer's Affidavit, if applicable, must be submitted in order to receive 100 percent of
the allowable credit for expenditures to SBLPP manufacturers/suppliers {Attachment 4).

3. Infarmation for Determining Joint Venture Eligibility, if applicable (Attachment 5, pgs. 1, 2, 3, 4).

4, Copy of Joint Venture Agreement, if applicable.

5. Certification letter of the SBLPP regular dealer/supplier, if applicable.

After Contract Award

1. “Prompt Payment Report-Prime Contractor's Report” Attachment 6) — submitted monthly.

2. “Prompt Payment Report-Subcontractor's Report” (Attachment 7) - submitted monthly.

3. Request to substitute SBLPP contractor — submitted as required.
4, Copies of subcontracts-submitted at the time of their execution.
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SUBMIT WITH PROPOSAL
SCHEDULE OF SBLPP PARTICIPATION

Contract No.

Project Name

Name of Bidder/Proposer

The bidder/proposer shall complete this Schedule by identifying only those SBLPP firms, with scope of work and
price, who have agreed to perform work on this Contract. The prices for the work/supplies of these firms shall be
at prices amounting to at least the SBLPP percentage goal of the total contract price. The proposer agrees to
enter into a formal agreement with the SBLPP firm(s) listed for the work and at, or greater than, the prices listed
in this Schedule subject to award of a Contract with the Authority. If the total amount is less than the SBLPP
percentage goal, a justification for waiver of SBLPP goal shall be attached to this Schedule.

Type of Work

{Electrical, Paving, Etc.)
Name of SBLPP and Contract items or
Address Parts Thereof to be
Subcontractor Performed and Work
Hours Involved Price

Agreed

Subtotal $ SBLPP Subcontractors

Type of Work

(Electrical, Paving, Etc.)
Name of SBLPP and Contract ltems or Agreed
Address Parts Thereof to be
Prime Contractor Performed and Work
Hours Involved

Price

Subtotal $ SBLPP Prime Contractor

TOTAL $ ALL SBLPP CONTRACTORS TOTAL

Signature & Title of Contractor Representative

Date
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Contract Number:

Project Name:

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR/JOINT VENTURE
(ALL ITEMS MUST BE COMPLETED)

TO:

{Name of Proposer)

The undersigned intends to perform work in connection with the above projects as (check one):

an individual a corporation
a partnership a joint venture

Specify in detail particular work items or parts thereof to be performed:

at the following price: $

Please indicate % of the dollar value of the subcontract that will be awarded to non-SBLPP contractors,
if applicable. The undersigned will enter into a formal agreement with you for the above work upon your
execution of a contract with the Authority.

Name of SBLPP Subcontractor/Joint Venture Phone Number
Address WMATA Vendor ID
Signature & Title Date

The following is to be completed by the Prime Contractor. A copy of this letter must be returned to the SBLPP
subcontractor to indicate acceptance.
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To:

{Name of SBLPP)

You have projected your interest and intent for such work, and the undersigned is projecting completion of such
work as follows:

WORK PROJECTED SBLPP PROJECTED SBLPP
ITEMS COMMENCEMENT COMPLETION
DATE DATE
|
{Date) (Name of Prime Contractor &

Acceptance Signature)
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SUBMIT WITH PROPOSAL
SBLPP UNAVAILABILITY CERTIFICATION

/, , ,of

(Name) (Title) {Proposer)
certify that on I contacted the following SBLPP contractor o obtain a proposal for work

{Date)

items to be performed on Coniract Number

SBLPP Contractor Work ltems ' Form of Proposal Sought (i.e., Unit

Sought ' Price, Materials and Labor
Only, Ete.

To the best of my knowledge and belief, said SBLPP contractors were unavailable (exclusive of unavailability due to lack of
agreement on price) for work on this project, or unable to prepare a proposal, for the following reason(s):

Signature:

Date:

was offered an opportunity to propose on the above

{Name of SBLPP Contractor)

identified work on by
{Date) {Source)

The above statement is true and accurate account of why | did not submit a proposal on this project.

(Signature of SBLPP Contractor)

(Title)
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SBLPP MANUFACTURER'S AFFIDAVIT

! hereby declare and affirm that | am {Title)
and duly authorized representative of {Name of Company},
a owned and controlled enterprise

whose address is

I further declare and affirm that company employees {persons not on the payroll of and/or performing the
same tasks for disadvantaged owned business having any interest in the affiant's business) operate the following
company equipment relative to the manufacturing process:

Equipment

Type Function Model Age Make

Number of employees involved in the manufocturing process:

The undersigned swears that the foregoing statements are true and correct and fully understands thot
WMATA may rely on these statements in determining whether @ WMATA prime contractor purchasing goods from
the undersigned’s manufacturing concern is entitled to o 100% credit of such purchases towards its SBLPP goal.
The undersigned further understands that ony material misrepresentation will be grounds for initiating action
under Federal or state laws concerning false statements.

Signature of Affiant Printed Name
Date: State: County:
On this day of , 19

before me appeared

(Name)
to me personally known, who, being duly sworn, did execute the foregoing Affidavit, and did state that he
or she was properly outhorized by

{Name of Firm)
to execute the Affidavit and did so os his or her free oct and deed.

(Seal) Sworn and subscribed before me

{Notary Public)
Commission Expires:

23.29 (10/99) | M
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!

Infbrmation For Determining Joint Venture Eligibility

..........................................................................................................................................................................

Name and address of Joint Venture:

Contact Person: Telephone:

Have you attached a copy of the Joint Venture agreement? [] Yes [] No

NOTE: Affidavit will not be processed without a copy of the Joint Venture agreement.

..........................................................................................................................................................................

Name and address of Joint Venture partner:

Contact Person: Telephone:

Status of firm: [] SBLPP. [] Non-Minority.

Does firm have current WMATA, DC DOT or MWUCP SBLPP certification? []1Yes []No

..........................................................................................................................................................................

Name and address of Joint Venture partner:

Contact Person: Telephone:

Status of firm: [] SBLPP. [] Non-Minority.

Does firm have current WMATA, DC DOT or MWUCP SBLPP certification? [] Yes []No
Describe the nature of the Joint Venture business:

Describe the role in the Joint Venture of each partner listed above:

Describe the experience and business qualifications of each partner in the Joint Venture listed above:

.........................................................................................................................................................................
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Information For Determining Joint Venture Eligibility

------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Indicate the percentage of ownership in the Joint Venture for each Joint Venture partner, indicating dollar
amounts wherever applicable.

-

Percentage of Profit and Capital Contributions
Name of Partner  Ownership Loss Sharing including Equipment Other Agreements

TOTALS:

........................................................................................................................................................................

Identify by name, title, race, sex and company affiliation those individuals responsible for the management
control of and participation in this contract;

1. Financial decisions, such as payroll, insurance, surety and/or bonding requirements:
Name: Race:
Title: Sex: []Male []Female
Company affiliation:

2. Management decisions, such as estimating, marketing and sales, hiring and firing, purchasing
supplies:
Name: Race:
Title: Sex: [JMale []Female
Company affiliation:

3. Supervision of field operations:
Name: Race:
Title: Sex: []Male []Female
Company affiliation:

M | 23.06c (Rev 10/99)
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Information For Determining Joint Venture Eligibility
Page 3

..........................................................................................................................................................................

The undersigned swear that the foregoing statements are correct and inciude all material information
necessary to identify and explain the terms and operations of our following named Joint Venture:

and the intended participation by each Joint Venturer in the underiaking. Further the undersigned covenant and
agree to provide the Authority current, complete and accurate information regarding actual Joint Venture work
and the payment thereof and any proposed changes in any of the Joint Venture arrangements and to permit the
audit and examination of the books, records and files of the Joint Venture, or those of each Joint Venturer
relevant to the Joint Venture, by authorized representatives of the Authority or the Federal funding agency. Any
material misrepresentation will be grounds for terminating any contract which may be awarded and for initiating
action under Federal and State laws concerning false statements.

It is recognized and acknowledged that the Authority's SBE Program shall have access to the information
provided herein above for the purpose of establishing eligibility and authenticity of the minority/woman-owned
status of the Joint Venture.

It is understood that trade secrets and information privileged by law, as well as commercial, financial,
geological and geophysical data furnished will be protected.

(NAME OF FIRM) (NAME OF SECOND FIRM)
(SIGNATURE OF AFFIANT) (SIGNATURE OF AFFIANT)
(PRINT NAME) (PRINT NAME)
(TITLE) (TITLE)
(DATE) (DATE)

............................................................................................................................................................................

23.29(10/99) | M
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Information For Determining Joint Venture Eligibility

Page 4
Date State: County
On this day of , 19
before me appeared

(Name)

to me personally known, who, being duly sworn, did execute the foregoing Affidavit, and did state that he
or she was properly authorized by

(Name of Firm)
to execute the Affidavit and did so as his or her free act and deed.

(Seal) Sworn and subscribed before me
(Notary Public)
Commission Expires:
Date State: County
On this day of .19
before me appeared
(Name) .

to me personally known, who, being duly sworn, did execute the foregoing Affidavit, and did state that he
or she was properly authorized by

(Name of Firm)
to execute the Affidavit and did so as his or her free act and deed.

(Seal) Sworn and subscribed before me

{Notary Public)

Commission Expires:

..........................................................................................................................................................................

23.06c (Rev 10/99)
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COMBINED GLOSSARY OF DEFINITIONS

As used throughout this Contract, except to the extent otherwise expressly specified, the
following terms shall have the meanings set forth below:

Acceptance: Acknowledgment by the Authority that the supplies, services, or other Work conform to
the applicable contract requirements.

Acceptance Period: The number of Days available to the Authority to award a Contract pursuant to
this Invitation from the date of opening of Bids in accordance with the terms of this solicitation, during
which period Bidders may not withdraw their Bids

Agreement: The Authority's form titled “Construction Contract Form” in this Invitation for Bid (IFB)
that, upon execution by the Contractor and the Authority, creates the Contract between the two parties.

Amendment: Written or graphic instructions issued to clarify, revise, add, or delete IFB requirements
issued prior to the Bid opening date.

Approval of a Submittal or any other item shall be solely for the purpose of establishing conformance
to the Contract Documents.

Approved equal; An item or service approved by WMATA as equivalent to brand name item or other
service originally specified.

Article: One of the provisions of this Contract, each identified separately by number and title, which
may contain subdivisions denominated as Paragraphs and Subparagraphs.

As shown, as indicated, as detailed or words of similar import: Shall be understood to mean that
the reference is made to the Contract Documents.

As specified, as described, or words of similar import: Shall be understood to mean that the
reference is made to the Contract Documents.

Authority or WMATA or Metro: The Washington Metropolitan Area Transit Authority, created
effective February 20, 1967, by Interstate Compact by and between Maryland, Virginia and the District
of Columbia pursuant to Public Law 89-774, approved November 6, 1966.

Bid: A submission made by an interested party seeking to receive award of a Contract pursuant to
this Solicitation that, if accepted by the_Authority, would bind the Bidder to perform the resultant
Contract.

Bid Bond: An insurance agreement, accompanied by a monetary commitment, by which a third party
(surety) accepts liability and guarantees that the bidder will not withdraw the bid. The bidder will furnish
bonds in the required amount and if the contract is awarded to the bonded bidder, the bidder will
accept the contract as bid, or else the surety will pay a specific amount.

Bidder: A party submitting a Bid pursuant to this Solicitation.

Bid Security: A bond or deposit that guarantees that the Bidder, if awarded the Contract, will accept
the Contract as bid.
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Bidder’'s Default: The unjustified failure or refusal of the Bidder to whom WMATA tenders a Contract
pursuant to this Solicitation to accept the award of, and proceed to execute upon the Work of, such
Contract.

Board of Directors: The Board of Directors of the Washington Metropolitan Area Transit Authority.

Brand name: Identification of an item or service that is produced or controlled by one or more entities,
including trademarks, manufacturer names, or model names or numbers that are associated with a
manufacturer.

Breach: An unexcused and unjustifiable failure or refusal of a party to satisfy one or terms of the
Contract which, if material, shall constitute a basis for potential default.

Chapter: one of the eleven principal divisions of the Contract terms, each identified by separate
name and roman numeral, and each containing multiple numbered Articles.

Change or Change Order: A written alteration issued, upon agreement of both parties or unilaterally
by the Authority, to modify or amend the Contract, generally directing changes to the Scope of Work
and/or contract terms.

Claim: A written demand or assertion by the Contractor seeking, as a legal right, the payment of
money, adjustment or interpretation of Contract terms, or other relief, arising under or relating to this
Contract.

Constructive Change: An act or omission by the Authority that, although not identified as a Change
Order, does in fact cause a change to the Work of the Contract,

Contract or Agreement: The written agreement executed between the Authority and the Contractor
awarded pursuant to this Solicitation and covering the Work as set forth in the Contract Documents.

Contract Administrator: the Authority representative designated to serve as its primary point of
contact for pre-award activities relating to this Solicitation as well as such post-award activities as are
set forth in the Contract Documents.

Contract Documents: The documents consist of the IFB Documents, all Amendments issued before
the effective date of the Agreement, and all Modifications issued after the effective date of the Contract.

Contracting Officer: An employee with authority duly delegated from the powers of the Chief
Procurement Officer to legally bind the Authority by signing a contractual instrument. The Contracting
Officer is the Authority’s primary point of contact for pre-award administration, Modifications above the
limits of the Contracting Officer Representative, and Final Settlement.

Contracting Officer Representative: The person to whom the Contracting Officer delegates the
authority and responsibility for post award execution of the Contract. The Contracting Officer
Representative is the Authority’s primary point of contact with its Contractor.

Contractor: The individual, partnership, firm, corporation, or other business entity that is contractually
obligated to the Authority to furnish, through itself or others, the Supplies, Services and/or construction
services described in the Contract, including all incidentals which are necessary to complete the Work
in accordance with the Contract.

Contract Price: The amount payable to the Contractor under the terms and conditions of the Contract
based on lump sum prices, unit prices, fixed prices, or combination thereof, with any adjustments
made in accordance with the Contract.
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Data: Recorded information, regardless of form or the media on which it may be recorded, including
technical data and computer software.

Day: Calendar day, except where the term business day, work day or like term is used.

Designer: The individual, partnership, firm, corporation or other business entity that is either the
Contractor, or employed or retained by the Contractor, to manage and perform the design services for
the Project.

Disadvantaged Business Enterprise (“"DBE"”): A for-profit small business concern that has been
certified by the Authority to be at least 51% owned by one or more individuals who are both socially
and economically disadvantaged or, in the case of a corporation, in which 51% of the stock is owned
by one or more individuals, and whose management and daily business operations are controlled by
one or more of the socially and economically disadvantaged individuals who own it.

Descriptive literature: Information provided by a Bidder, such as cuts, illustrations, drawings, and
brochures that shows a product's characteristics or construction of a product or explains its operation.
The term includes only that information needed to evaluate the acceptability of the product and
excludes other information for operating or maintaining the product.

Explanation: Additional information or clarification provided by an Authority representative to one or
more prospective Bidders in response to an inquiry relating to the Salicitation, which information or
clarification shall be binding upon the Authority only to the extent specified in the Solicitation
Instructions.

Equivalent: Of equal or better quality and/or performance to that specified in the Contract Documents,
as determined by the Authority.

Final Acceptance: Final acceptance of the work occurs when the work is fully, completely, and finally
accomplished in strict compliance with the contract documents to the satisfaction of the Authority.

Final Payment: The last payment to the Contractor for Work performed under the Contract, made
following Final Acceptance

Force Majeure: An unforeseen event or circumstance, beyond the control of, and not occasioned by
the fault or neglect of, the Contractor (including subcontractors at any tier) or the Authority, which
event gives rise to a delay in the progress or completion of the Wark of the Contract, including, without
limitation, acts of God, acts of war or insurrection, unusually severe weather, fires, floods, strikes,
freight embargoes or other events or circumstances of like nature.

General Conditions: A compilation of contractual and legal requirements that lists the rights,
responsibilities, and relationships of the parties to a contract and defines duties and limits of authority
for design professionals and construction management in performance of contract administration.

Government: The govemment of the United States of America.

Industry Standards: Drawings, documents, and specifications or portions thereof published by
industry organizations. Industry Standards are not Contract Documents unless specifically listed as
such in a WMATA Standard Specification or WMATA Guide Specification.

Jurisdictional Authority: Refers to Federal, State, and local authorities or agencies having approval
authority over work to which reference is made.

Legal Requirements: All federal, state and local laws, ordinances, rules, orders, decrees, and
regulatory requirements such as: building codes, mechanical codes, electrical codes, fire codes,
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Americans with Disabilities Act Accessibility Guidelines (ADAAG) regulations and other regulations of
any government or quasi-government entity that are applicable to the Project.

Milestone: A specified date in the Contract by which the Contractor is required to complete a
designated portion or segment of the Work.

Minor Irregularity: A variation from the Solicitation contained in a Bid that does not affect the price
or other material term of the Contract and does not confer a competitive advantage or benefit not
enjoyed by other Bidders or adversely impact the interests of the Authority.

Modification: A written document issued which alters the scope of the Work, the Schedule, the
Contract Price, the Period of Performance, or makes any other change to the Contract after award or
execution of the Contract.

Notice to Proceed: Written notice issued by the Authority establishing the date on which the
Contractor may commence Work and directing the Contractor to proceed with all or a portion of the
Work.

Option: A unilateral right in the Contract by which, for a specified time, the Authority may elect to
purchase, at a predetermined specified price, additional Supplies, Services and/or Work called for by
the Contract or to extend the term of the Contract.

Organizational conflict of interest: A circumstance in which, because of other activities or
relationships with other persons, a person is unable or potentially unable to render impariial assistance
or advice to the Authority, or the person’s objectivity in performing the contract work is or might be
otherwise impaired, or a person has an unfair competitive advantage.

Paragraph: A subdivision of an Article contained in this Contract, generally introduced through a non-
capitalized letter (e.g. “(a)").

Period of Performance: The time allotted in the Contract Documents for completion of the Work. The
Period of Performance begins upon the effective date of the Notice to Proceed and ends on the date
of Acceptance. Period of Performance incorporates the Milestones established for the Contract.

Pre-award Survey: An evaluation of a prospective Contractor's capability to perform a proposed
Contract, including an assessment of matters relating to its responsibility.

Product Data: Information furnished by the Contractor to describe materials used for some portion of
the Work, such as written or printed descriptions, illustrations, standard schedules, performance
charts, instructions, brochures, and diagrams.

Project. The construction of the facility described in the Contract Documents.

Proposal: A submission by an Offeror to the Solicitation that, if accepted by the Authority, would bind
the Offeror to perform the resultant Contract. R

Punch List: Work that remains to be completed after Substantial Completion. This Work must be
completed as a condition of Final Completion and Acceptance.

Records: Books, documents, accounting procedures and practices, and other data, regardless of type
and regardless of whether such items are in written form, in the form of computer data, or in any other
form.

Request for Information (RFI): The document by which the Bidders or Contractor request
clarification, verification, or information concerning a portion of the IFB or the Work.
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Services: The performance of Work by a person or legal entity under contract with the Authority,
including without limitation: maintenance; overhaul; repair; servicing; rehabilitation; salvage;
modemization or modification of supplies, systems or equipment; routing recurring maintenance of
real property; housekeeping; operation of Authority-owned equipment, facilities and systems;
communication services; Architect-Engineering services; professional and consulting services; and
transportation and related services.

Subparagraph: A subdivision, at any tier, of a Paragraph contained in an Article of this Contract.

Supplies: The end item(s) required to be fumished by the Contractor in fulfillment of its obligation
under this Contract as well as any and all related services and required performance

Statement of Work/Scope of Work (“SOW?”). The portion of a contract or Request for Proposal that
describes specifically what is to be done by the contractor. It may include specifications, performance
outcomes, dates and time of performance, quality requirements, etc.

Solicitation: This Invitation for Bids (IFB) and the accompanying Contract Documents. ,R,C

Shop Drawings: Fabrication, erection, layout, setting, schematic, and installation drawings prepared
by the Contractor for permanent structures, equipment, and systems designed by it to comply with the
Contract Documents.

Similar; Generally the same but not necessarily identical; details shall be worked out in relation to
location and relation to other parts of the Work.

Site: The areas that are occupied by or used by the Contractor and Subcontractors during
performance of the construction of the Project as indicated in the Contract Documents.

Subcontract: An agreement between the Contractor and another party, or between other
subcontractors at any tier, to perform a portion of the Work of the Contract through the acquisition of
specified supplies, materials, equipment or services,

Subcontractor: An individual, firm, partnership, or corporation that has a contractual obligation with
the Contractor or other Subcontractor or Supplier.

Submittal: Written or graphic document or Sample prepared for the Work by the Contractor or a
Subcontractor or Supplier and submitted to the Authority by the Contractor, including Shop Drawings,
Product Data, Samples, certificates, schedules of material, or other data.

Substantial Completion: Work or a portion thereof that has progressed to the point where it is
sufficiently complete in accordance with the Contract Documents (including receipt of test and
inspection reports) so that the Work, or a specified portion thereof, can be utilized for the purpose for
which it is intended, and only incidental work remains for physical completion of the Work in
accordance with the Contract Documents.
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Substitution: An item offered by the Contractor of significant difference in material, equipment, or
configuration, which functionally meets the requirements of the Contract Documents but is submitted
in lieu of item specified therein.

Supplementary Conditions: The term Supplementary Conditions means modifications to the
General Conditions for requirements unique to a specific project.

Supplier; A Subcontractor who is a manufacturer, fabricator, supplier, distributor, or vendor having a
contract with the Contractor or with another Subcontractor to furnish items, materials or equipment to
be utilized or incorporated in the Work of the Contract.

Utility: A public and private facility or installation, other than a WMATA system facility, which relates
to (1) the conveyance and supply of water, sewage, gas, chemicals, steam, petroleum products, and
other piped installations, or (2) electrical energy, telephone, telegraph communications, radio,
television, and cellular or wireless communications.

Utility Standards: Drawings and specifications for Utilities published or issued by municipalities or
Utility companies.

Wherever in the Contract, the words directed, ordered, designated, prescribed or words of like import
are used, it shall be understood that the direction, requirement, order, designation or prescription of
the Contracting Officer is intended and similarly the words approved, acceptable, satisfactory or words
of like import shall mean approved by, or acceptable to, or satisfactory to the Contracting Officer,
unless otherwise expressly stated.

WMATA CAD Manual: Document that establishes drafting criteria for drawings and electronic files
that provide templates for drawing/plotter configuration to Bidders and Contractor.

WMATA Manual of Design Criteria: Document that outlines the design criteria and process
requirements that must be followed for the submittal of project information to WMATA, and measures
that are required when constructing a project in the vicinity of, or impacting WMATA systems and
facilities.

WMATA Safety Manual: A compilation of the appropriate safety and reporting requirements for the
Project as specified in Section 00370, WMATA SAFETY AND SECURITY REQUIREMENTS,

WMATA Safety and Security Certification Program Plan: A compilation of the appropriate System
safety and security certification requirements for the Project.

Work: All design and construction services, including supervision, quality control and quality
assurance, labor, materials, machinery, equipment, tools, supplies and facilities required to complete
the Project, or the various separately identifiable parts thereof including but not limited to Safety,
Security, System Safety Certification and Commissioning requirements, in accordance with the terms
of the Contract.

Work: All of the services of any kind, as well as any and all goods, supplies, equipment, labor,
material, delivery and other work of any type and nature to be furnished and/or performed pursuant to
a Contract awarded through this Solicitation such as to accomplish the Contract's stated objectives in
a timely and fully satisfactory manner.
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