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DATE: June 4, 2015

SUBJECT: Invitation for Bid (IFB) - FQ15220

Washington Metropolitan Area Transit Authority (WMATA) is seeking bids from qualified firms to
provide head-hardened running rail. NOTE: The IFB contains a (0%) percent DBE Goal
requirement.

A pre-bid conference will not be held. Your bid must be submitted in accordance with IFB terms
and delivered to WMATA's, Office of Procurement and Materials, 600 Fifth Street, N.W., Room
3C02, Washington, DC 20001. Bids must be no later than 2:00 P.M. on Wednesday June 17%
2015.

If you have any questions, Technical, Contractual or Administrative please email them to the
Contract Administrator, Pat Vrabel at pvrabel@wmata.com no later than 12:00 PM, June 8" 2015.
WMATA will provide written answers, by email to all those who obtain the IFB and provide their
email addresses.

The following documents are to be submitted with Bidders’ bid response:

Required bid documents:

Bid Form

Solicitation, Offer & Award Form
Price Schedule

Pre Award Survey
Representations and Certifications
Specifications

Certificate of Insurance

Sincerel

Contracting Officer
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DATE: June 4, 2015

SUBJECT: Invitation for Bid (IFB) - FQ15220

Washington Metropolitan Area Transit Authority (WMATA) is seeking bids from qualified firms to
provide head-hardened running rail. NOTE: The IFB contains a (0%) percent DBE Goal
requirement.

A pre-bid conference will not be held. Your bid must be submitted in accordance with IFB terms
and delivered to WMATA’s, Office of Procurement and Materials, 600 Fifth Street, N.W., Room
3C02, Washington, DC 20001. Bids must be no later than 2:00 P.M. on Thursday June 18% 2015.

If you have any questions, Technical, Contractual or Administrative please email them to the
Contract Administrator, Pat Vrabel at pvrabel@wmata.com no later than 12:00 PM, June 8t 2015.
WMATA will provide written answers, by email to all those who obtain the IFB and provide their
email addresses.

The following documents are to be submitted with Bidders' bid response:

Required bid documents:

Bid Form

Solicitation, Offer & Award Form
Price Schedule

Pre Award Survey
Representations and Certifications
Specifications

Certificate of Insurance

Sincerely,

Contracting Officer



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT IFB - FQ15220

NOTICE TO BIDDERS
IMPORTANT
PLEASE READ CAREFULLY

To ensure submission of complete bids and to avoid irregularities that could result in a non-
responsive bid, please check your bid for each of the following common responsiveness
problems:

1. Have you checked your bid? Are all items included and checked for math errors?

2. If Amendments are included, have you acknowledged and recorded the number of
Amendments on the bid envelope and Bid Form?

3. Have you signed and submitted the Bid Form Solicitation, Offer & Award page(s)?

4 Have you properly completed and checked the appropriate box for each Certification and
Representation? Have you included the Representations and Certifications with your bid?

5. Have you completed and included Pre Award Data?

6. Have you complied with the Appendix B requirement? Met the required 0% DBE goal and
completed the appropriate DBE forms for submittal with your bid? NA

7. Contractor’s pricing, if offered to other jurisdictions, will be the same regardiess of
quantities ordered and that the Authority makes no representations regarding the
quantities that may be ordered by any such jurisdictions.

8. Bid envelope must be marked with Solicitation number and addressed to the Contract
Administrator ( ).
9. Copy of Certificate of Insurance



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT IFB - FQ15220

NOTICE TO ALL VENDORS

Please be advised that all vendors and contractors who do business with the Washington
Metropolitan Area Transit Authority (WMATA) must register in the WMATA Vendor Registration
System. Registration is located at http://www.wmata.com

New Vendor Registration.

If you are a vendor or contractor and HAVE done business with WMATA in the past, please
electronically request your company’s User ID and Password at http://www.wmata.com

Forgot User ID/Password.

Registered Vendor Benefits:

e Visibility to WMATA contract administrators and/or purchasing agents during the purchasing
decision period,;

e Visibility to other 17,500 registered vendors for possible business opportunities;

e Opportunity to update online, company information such as an e-mail address or contact
person on-line;

e Sign up for electronic payment option; and

¢ Ability to electronically reset User |d and Password.

Any questions regarding registration may be addressed to Vendor Relations at (202) 962-1408
or procurement@wmata.com.




WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT IFB - FQ15220

WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SOLICITATION, OFFER AND AWARD

CONTRACT NO. SOLICITATION NO. DATE ISSUED |ADDRESS OFFER TO OFFICE OF PROCUREMENT]
IFB - FQ15220 Office of Procurement
600 Fifth Street NW
E‘ADVERTISED DNEGOTIATED Washington, DC 20001

eale iongmal a : O (2) ' pies for furnishing the splles or I il| be receivd at .

Authority until 2:00 P.M. local time June 18, 2015

(Hour) (Date)
If this is an advertised solicitation, offers will be publicly opened at that time.
All offers are subject to the following:
1. The Solicitation Instructions which are attached.
2. The General Provisions, which are attached.
3. The Schedule included herein and/or attached hereto.
4. Such other provisions, representations, certifications, and specifications, as are attached or incorporated herein by reference.

Bidders Email Address:

Bidder's Fax Number

R e
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT PRICE AMOUNT
1 First Defender RMX 4 EA $ $

Sin: 632-5, PN: 800-00215-01

(See continuation of schedule on page 22)

DUN & BRADSTREET ID NUMBER:

[Name and Name and Title of Person Authorized to Sign Offer (Print or Type)

IAddress

Street, city,

fcounty, state, ISignature Offer Date

land zip code)

ACCEPTANCE AND AWARD ARE HEREBY MADE FOR THE FOLLOWING ITEM(S):
ITEM NO. QUANTITY UNIT UNIT PRICE
The total amount of this award is $
Name of Contracting Officer (Print of Type) WASHINGTON METROPOLITAN TRANSIT AUTHORITY AWARD DATE

10



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT IFB - FQ15220

ACKNOWLEDGMENT OF AMENDMENTS

The undersigned acknowledges receipt of the following amendments to the Solicitation Documents (Give

number and date of each):

Amendment Number

, dated

Amendment Number

, dated

Amendment Number

, dated

Amendment Number

, dated

Failure to acknowledge receipt of all amendments may cause the bid to be considered not responsive to
the solicitation, which would require rejection of the bid.

DIRECTIONS FOR SUBMITTING BID:

1. Read and comply with the Solicitation Instructions. This form is to be submitted with the Bid
Schedule. Attached certifications and Appendix B (DBE) data must be completed and returned

with the bid forms.

2. Representations and Certifications

3. Envelopes containing bids and related required documents must be sealed, marked and addressed
as follows:

4, Certificate of Insurance

WASHINGTON METROPOLITAN AREA
TRANSIT AUTHORITY
BID UNDER SOLICITATION CQ-10008

OFFICE OF PROCUREMENT

600 FIFTH STREET

WASHINGTON, DC 20001

BIDS SHALL BE TIMELY MAILED OR HAND DELIVERED TO REACH WMATA BEFORE 2:00 P.M.
(LOCAL TIME) ON DAY OF BID OPENING/CLOSING. BIDS HAND CARRIED BETWEEN 1:00 P.M. AND
2:00 P.M. SHOULD BE PRESENTED TO THE CONTRACT ADMINISTRATOR.

11



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT IFB - FQ15220

SOLICITATION INSTRUCTIONS

12



1.

WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT IFB - FQ15220

INVITATION FOR BID
SOLICITATION INSTRUCTIONS

INTRODUCTION

C.

The Authority seeks to award a Contract for four (4) First Defender RMX units. To
that end, it is issuing this Invitation For Bid (“IFB”) to solicit Bids from qualified firms
and individuals who can satisfy the requirements of the accompanying Contract
Documents.

As this is a low bid solicitation, award of a Contract hereunder shall be to the lowest
priced, most responsible Bidder whose Bid is responsive to, and meets all
requirements of, the Solicitation.

The Authority contemplates award of a firm fixed contract.

GOODS TO BE FURNISHED/SERVICES TO BE PERFORMED

Bidders are advised that:

a.

If “Services” are to be performed pursuant to this Solicitation, they must be
provided in all respects as specified in the accompanying Contract Documents and
include the services to be furnished, together with any labor, material or other work
necessary for satisfactory performance.

If “Supplies” are to be provided pursuant to this Solicitation, they must be in all
respects as specified in the Contract Documents and include the items to be
furnished, together with any labor, service or other work necessary for satisfactory
performance.

Unless otherwise specified, all goods and materials furnished to the Authority must
be new and unused.

COMMUNICATIONS WITH THE AUTHORITY

Prospective Bidders are advised that any and all communications with WMATA relating to
this Solicitation and made by, or on behalf of, a prospective Bidder at any time between
release of this Invitation for Bidders and award of a contract hereunder must be directed
to the Contract Administrator as follows:

Washington Metropolitan Area Transit Authority (WMATA)
600 5" Street NW

Procurement Department — 3™ floor

Washington DC 20001

Attention: P. Vrabel

13



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT IFB - FQ15220

A violation of this provision, deemed willful by the Authority, may result in a
determination that a Bidder is not responsible, and thus ineligible for award, for
purposes of this and/or future Authority solicitations.

EXPLANATIONS TO BIDDERS

a. Any explanation or clarification desired by a Bidder regarding the meaning or
interpretation of this Invitation for Bid, general or special conditions, specifications,
drawings, and/or other documents relating to this Solicitation must be requested
in writing and with sufficient time allowed for a reply to reach all Bidders before the
time set for the opening of Bids. Absent extraordinary circumstances, all such
inquiries should be transmitted in a time frame such as to ensure their receipt by
the Contracting Officer at least ten days prior to the date specified for the opening
of Bids.

b. Any information furnished by the Authority to a prospective Bidder relating to this
solicitation will be provided promptly in writing to all prospective Bidders as an
Amendment to this Solicitation pursuant to paragraph 6 below if, in the judgment
of the Authority, the information is necessary to the preparation and/or submittal of
Bids or lack of such information would be otherwise prejudicial to other prospective
Bidders.

c. Oral explanations, representations or instructions of any kind relating to the
subject matter of this Solicitation and given at any time before the award of the
Contract by any employee, officer or agent of the Authority will not be binding upon
the Authority; nor does the Authority assume responsibility for the accuracy of any
such communication.

d. The failure of a prospective Bidder to request an explanation or clarification as
provided herein will preclude the Bidder from thereafter claiming any ambiguity,
inconsistency or error which should have been discovered by a reasonably prudent
Bidder.

PRE-BID MEETING - NA

For the purpose of further clarifying the requirements of this Invitation for Bid, a pre-bid
conference will be held to respond to questions by prospective Bidders. This pre-bid
conference will be held at a.m/p.m. on , in the
Lobby Level Meeting Room of the WMATA Jackson Graham Building, 600 5th Street, NW,
Washington, DC 20001. It is requested that prospective Bidders submit their questions in
writing whether in advance of, or during, the meeting. Questions from the floor, however,
are permissible.

AMENDMENTS TO IFB

a. The Authority reserves the right to revise or amend the terms of this IFB, the
proposed contract general and special provisions, the scope of work and/or

14



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT IFB - FQ15220

drawings prior to the date set for the opening of bids. Such revisions and
amendments, if any, will be announced by Amendment(s) to this Invitation for Bid.
Written copies of such Amendment(s) as may be issued will be made available to
all prospective Bidders.

b. If, in the judgment of the Authority, any such Amendment(s) would require
significant changes in quantities and/or bid price, the date set for the opening of
Bids may be postponed by such number of Days as in the opinion of the Authority
will enable Bidders to revise their Bids. In such cases, the Amendment will include
an announcement of the new date for the opening of Bids.

ACKNOWLEDGMENT OF AMENDMENTS

Bidders are required to acknowledge receipt of all Amendments to this Invitation on the
Amendment Acknowledgement Form prior to opening of Bids. Failure to acknowledge all
Amendments may cause the Bid to be considered not responsive to the Solicitation, which
would require rejection of the Bid.

PREPARATION OF BIDS

a. Bids shall be submitted on the Price Schedule furnished, or copies thereof, and
must be manually signed. If erasures or other changes appear on the forms, such
erasures or changes must be initialed by the person signing the Bid.

b. Bidders shall furnish all information required by this IFB and, in so doing, are
expected to examine fully the IFB Documents. Failure to do so will be at the risk
of the Bidder.

c. Discounts for prompt payment will not be considered in the evaluation of bids.
However, any offered discount will be included within the award of the Contract
and will be taken by the Authority if payment is made within the discount period
referenced in the Bid.

d. The Price Schedule may provide for submittal of a price or prices for one or more
items which may be unit prices, lump sum bids, alternate prices, or a combination
thereof.

e. All Bid prices for the Work shall be deemed to include the cost of all work, labor

and materials required by the Contract Documents, including without limitation,
delivery charges, insurance, container charges or any other expenses incidental
to the Work, as well as expenses associated with compliance with federal, state or
local laws or regulatory requirements. All Bid prices are deemed to be F.O.B.
delivery point.

f. Unless specifically called for in the Price Schedule, alternate bids will not be
considered.

15



10.

11.

WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT IFB - FQ15220

SUBMITTAL OF BIDS

a.

C.

d.

Bids shall be enclosed in sealed envelopes and addressed to the office specified
in the solicitation.

The face of the envelope should show the hour and date specified in the solicitation
for receipt, the solicitation number, and the name and address of the Bidder. A

failure to do so may result in a premature opening of, or a failure to open, such bid,
for which occurrences the Authority shall assume no responsibility.

Facsimile Bids will not be considered.

All Bids will remain sealed until the date and time specified for the opening of Bids.

RESPONSIVE BIDS

a.

Bidders are advised that a Bid which is at variance or non-compliant with any
provision of this Solicitation, including a qualified or conditional Bid, may be
rejected as non-responsive.

The Authority may reject a Bid as non-responsive if, in the judgment of the
Authority, the prices bid are materially unbalanced. A Bid is materially unbalanced
when it is based on prices that are significantly understated for one or more
elements of work and significantly overstated for other element(s) of work.

Notwithstanding anything to the contrary contained herein, the Authority reserves
the right to waive minor errors or omissions with respect to a Bid and to deem such
Bid responsive.

LATE BIDS AND MODIFICATIONS OR WITHDRAWALS PRIOR TO BID OPENING

a.

Any Bid received at the office designated in the solicitation after the exact time
specified for receipt will not be considered unless it is received before award is
made and it--

M Was sent by registered or certified U.S. or Canadian mail not later than the
fifth Day before the date specified for receipt of Bids (e.g., a Bid submitted
in response to a solicitation requiring receipt of Bids by the 20th of the
month must have been mailed by the 15th);

(2) Was sent by first class mail and it is determined by the Authority that the
late receipt was due solely to mishandling by the Authority after its timely
delivery on Authority premises;

3) Was sent by U.S. Postal Service Express Mail Next Day Service not later
than 5:00 p.m. at the place of mailing at least two business days prior to
the date specified for receipt of Bids. The term “business days" excludes
weekends and U.S. federal holidays; or

16



12.

13.

WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT IFB - FQ15220

4 Is the only Bid received.

Any modification or withdrawal of a Bid is subject to the same conditions as set
forth in subparagraphs (a)(1), (2), and (3) above.

The only acceptable evidence to establish the time of receipt by the Authority is
the time/date stamp of that event on the bid wrapper or other documentary
evidence of receipt maintained by the Authority.

Notwithstanding sub-paragraph "a" above, a late modification of any otherwise
successful Bid that makes its terms more favorable to the Authority will be
considered at any time it is received and may be accepted.

Bids may be withdrawn by written notice received by the Authority before the
opening of Bids. Bids may be withdrawn in person by a Bidder, or an authorized
representative of the Bidder if the representative’s identity is established to the
satisfaction of the Authority and the representative signs a receipt for the return of
the Bid, before the opening of Bids. The attempted withdrawal of a Bid, proffered
or received subsequent to the Bid opening and during the Acceptance Period set
forth in paragraph 12, will not be honored and will be without effect.

BID ACCEPTANCE PERIOD AND BIDDER’S DEFAULT

a.

b.

The Acceptance Period for this solicitation is ninety (90) calendar days.

By submission of its Bid, the Bidder agrees that its Bid shall be irrevocable and
remain available to WMATA for purposes of awarding a contract pursuant to this
Solicitation for not less than the Acceptance Period. The Bidder’s failure or refusal
to execute and/or furnish such contract documents as may be required in the
Solicitation or otherwise accept and/or proceed to execute a Contract from
WMATA in accordance with its Bid during the Acceptance Period shall constitute
a Bidder’s Default.

In the event of a Bidder's Default, the Bidder shall be liable to WMATA for all
associated damages and costs, including without limitation WMATA’s “cost to
cover’, i.e. the difference between the Bidder’s bid price and the price ultimately
paid by WMATA for the work encompassed in this Solicitation, whether through
award of a contact to another Bidder pursuant to this Solicitation or otherwise.

BID GUARANTEE - NA

a.

This solicitation requires submission of a Bid Guarantee to secure compliance with
the Bidder’s obligation to execute and furnish such documents are may be required
in the solicitation and accept and proceed to execute a contract upon acceptance
by the Authority of its Bid during the Acceptance Period.

The Bid Guarantee shall be in the nature of a Bid Bond in the form annexed hereto

as Appendix , Or in a postal money order, certified check, cashier’s check, or
irrevocable letter of credit in a form and from an institution acceptable to the
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Authority, and shall be provided in an amount equal to five percent (5%) of the total
sum bid.

C. The Bid Guarantee, other than a Bid Bond, shall be returned to unsuccessful
Bidders as soon as practicable upon the opening of Bids and to the Bidder to whom
a Contract hereunder is tendered as soon as practicable upon its furnishing of such
documents as are required by the solicitation and acceptance of the proffered
contract.

BID MISTAKE

a. A Bidder who seeks to withdraw its Bid subsequent to Bid opening due to a claimed
mistake or error in preparation shall notify the Authority in writing immediately upon
realizing the mistake and in no event later than 3 business days following Bid opening,
setting forth the details of, and explanation for, the claimed mistake. The Authority
shall evaluate the claimed mistake and determine whether the Bidder will be permitted
to withdraw its Bid.

b. In the event of an apparent discrepancy between any unit price and its associated
extended price, the unit price will be presumed to be correct. The Authority may
proceed to award a Contract to an otherwise low Bidder based upon utilization of
the unit price, subject to the additional terms of this paragraph.

C. A Bidder claiming a mistake shall, if so requested by the Contracting Officer,
appear before one or more designated representative(s) of the Authority to provide
testimony and/or documentation, which may include the Bidder's computation
sheets and calculations, to assist in the Authority’s determination.

d. Nothing contained herein shall be deemed to preclude the Authority from allowing

a Bidder to cure a deficiency in an otherwise responsive Bid where the Authority
determines that such deficiency is in the nature of a minor informality or irregularity.

REPRESENTATIONS, CERTIFICATIONS, AND ACKNOWLEDGMENTS

The Bidder shall check or complete all applicable boxes or blocks, and provide all
requested information, on the attached "Representations and Certifications” form. Bidders
are reminded of the obligation to fully and faithfully complete the accompanying
“‘Representations and Certifications” form, as applicable, which must be submitted with
the Bid. Failure to do so may result in the Bid being rejected as non-responsive.

LAWS AND REGULATIONS

Bidders are responsible for fully informing themselves with respect to the requirements
for, and to comply with, any and all applicable State of Maryland, Commonwealth of
Virginia, District of Columbia, Federal and jurisdictional laws and regulations governing
the service to be provided under the Contract. Further, the Bidder to which this Contract
is awarded shall be responsible to obtain, at its own cost and expense, any and all
licenses/permits required to transact business in any political jurisdictions to be serviced.
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ROYALTY INFORMATION - NA

a.

When the response to this solicitation contains costs or charges for royalties
totaling more than $250, the following information shall be furnished with the Bid
on each separate item of royalty or license fee:

) Name and address of licensor;

(2) Date of license agreement;

(3) Patent numbers, patent application serial numbers or other basis on which
the royalty is payable;

(4) Brief description, including any part or model numbers of each contract item
or component on which the royalty is payable;

(5) Percentage or dollar rate of royalty per unit;

(6) Unit price or Contract item;

(7 Number of units; and

(8) Total dollar amount of royalties.

In addition, if specifically requested by the Contracting Officer prior to execution of

the Contract, a copy of any current license agreement and identification of
applicable claims of specific patents shall be furnished.

REQUIREMENT FOR COST DATA FOR CONTRACT AWARD

The Authority may require the apparent low Bidder to submit cost data in sufficient detail
to permit analysis of the cost elements which comprise the bid prices. In such instances,
the apparent low bid may, at the discretion of the Authority, be subject to audit.

PRE-AWARD INFORMATION/BIDDER RESPONSIBILITY

a.

In order to be eligible for award, the low Bidder will be required to demonstrate its
ability to perform services contained in the solicitation, in a timely manner, to the
complete satisfaction of the Authority. Failure on the part of the low bidder to so
demonstrate that it maintains the requisite integrity, overall technical capability and
financial resources to perform the Work of the Contract in a satisfactory and timely
manner may result in a rejection of the low Bidder as not responsible. In such
event, the second lowest Bidder will be required to demonstrate its responsibility,
a process which will continue until a Bidder successfully demonstrates that it is
responsible for purposes of this Solicitation.
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b. To assist in the Authority’s evaluation of its responsibility for purposes of award of
a Contract hereunder, the apparent lowest responsive Bidder shall furnish the
following when requested by the Contracting Officer:

) A completed and signed Pre-Award Evaluation Data form (copy attached),
including the required financial statements;

(2) Disadvantaged or Small Business Enterprise data as set forth in Appendix
B.

PRE-AWARD MEETING - NA

The Authority reserves the right to require that a pre-award meeting be held with the
apparent low Bidder prior to award of a Contract in order to review the Bidder's
understanding of the contract requirements and/or further assist the Authority in
determining the Bidder’s responsibility for purposes of award. The Contractor shall be
represented at such meeting by individual(s) fully familiar with the contractual
requirements including, where so requested by the Authority, representative(s) of one or
more major subcontractor(s).

SITE VISIT/INSPECTION OF BIDDER’S FACILITIES -NA

Bidders must provide and maintain sufficient facilities that will allow them to adequately
perform contract functions as specified herein. WMATA may make site visits prior to
contract award to examine the Bidder’s facilities. This will include and also to verify that
necessary equipment, supplies, etc. are readily available.

BASIS FOR AWARD

a. Award(s) of a contract hereunder will be made to the Bidder(s) (i) whose Bid is
judged to be responsive to the terms of the solicitation and based solely upon the
price as identified in the Price Schedule and (i) who demonstrates to the
satisfaction of the Authority that it is responsible for purposes of award of this
Contract.

b. Unless otherwise expressly specified in the Price Schedule the Authority may
make multiple awards as a result of this solicitation.

c. Notwithstanding the foregoing or any other provision in the Contract Documents,
the Authority reserves the right to reject all bids and cancel this Solicitation at any
time prior to award.

CONTRACT AWARD

A written award mailed or otherwise furnished to the successful Bidder within the
Acceptance Period shall result in a binding contract without further action by either party.
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EQUAL EMPLOYMENT OPPORTUNITY

In order to be eligible for award of a contract pursuant to this solicitation, the apparent low
bidder will be required to comply with all applicable Equal Employment Opportunity laws
and regulations.

DISADVANTAGED BUSINESS ENTERPRISES REQUIREMENTS

Attached as part of this solicitation are documents outlining the requirements for the
Disadvantaged Business Enterprise (DBE) Program: The DBE requirement goal for this
contract is 0% _unless a good faith waiver is requested and approved.

a. If the Bid is over $100,000, and for the Bidder to be considered responsible, the
following documents (see Appendix B) shall be completed and submitted with the
Bid:

Schedule of DBE Participation

Letter of Intent to Perform as Subcontractor/Joint Venture

(if applicable)

DBE Unavailability Certification
(where applicable)

Written request for waiver when DBE participation is less than stated percent

DBE Monthly Status Report, after award, to the COTR and a final report at contract
completion if DBE participation is applicable.

b. If Small Business Enterprise (SBE) set-aside, the provisions of Appendix B-1 are
applicable. Appendix B-1 forms must be completed by each bidder to insure that
the bid is acceptable.

The provisions of Appendix B (if attached) do not become applicable and forms do not
have to be completed, unless the Bid is $100,000 or more. If the Bid is $100,000 or more
and any portion of the written requirement is omitted, then the Bid may be found to be
unacceptable and subsequently rejected. Appendix B forms and/or waivers must be
completed with great care by each bidder to insure that the bid is acceptable.

OPPORTUNITY FOR DISADVANTAGED BUSINESS ENTERPRISES TO BID

Itis the policy of the Authority (WMATA), the Federal Transit Administration (FTA) and the
U.S. Department of Transportation (US DOT) that Disadvantaged Business Enterprises
(DBE’s) shall have an equal opportunity to receive and participate in performing WMATA

contracts and federally assisted contracts, including contracts and subcontracts at any
tier.
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NOTICE OF PROTEST POLICY

WMATA policy and procedure for the administrative resolution of protests is set forth
in Chapter 17 of the Procurement Policy Manual (PPM). A copy of the PPM is
available at www.wmata.com.

With respect to federally funded contracts, FTA Circular 4220.1F, Chapter ViI-1,
addresses Bid Protests. In general, FTA will only review protests submitted by an
interested party regarding the alleged failure of the grantee to have a written protest
procedure or to follow such procedures and may exercise discretionary jurisdiction
over appeals important to its overall transportation program.

WMATA'’S TAX EXEMPT STATUS

Pursuant to Article XVI, Paragraph 78, of the Washington Area Metropolitan Transit
Authority Compact, as adopted by the State of Maryland, the District of Columbia,
and the Commonwealth of Virginia, with the authorization and consent of the
Congress of the United States, the Authority has been accorded exemption from
taxes as follows:

"The Authority and the Board shall not be required to pay taxes or
assessments upon any of the property acquired by it or under its
jurisdiction, control, possession or supervision, or upon its activities
in the operation and maintenance of any transit facility or upon any
revenues therefrom, and the property and income derived
therefrom shall be exempted from all Federal, State, District of
Columbia, municipal, and local taxation. This exemption shall
include without limitation, all motor vehicle license fees, sales taxes
and motor fuel taxes."

It has been the practice of the District of Columbia to apply the Authority's tax exempt
status to certain purchases of materials required under Authority construction
contracts and acquired by contractors for physical incorporation into the project work.
This has not been the practice in either Maryland or Virginia. The Authority does not
represent or warrant that the District of Columbia practice applies to this project or,
if it does, that it will continue in effect during the term of this project. It is the
responsibility of the Contractor to determine its liability for any and all taxes
applicable to this project. Assessment or payment of taxes by the Contractor,
including taxes resulting from changes in existing laws or the application thereof or
of new or additional taxes, shall not constitute the basis for an increase in the
Contract price, except as otherwise allowed under the General Provisions Article,
FEDERAL, STATE AND LOCAL TAXES, of this Contract.

The Authority's tax exempt numbers are as follows: District of Columbia -- 5611-
0082187-001; Maryland -- 30072210; Virginia -- 5280-0067

By submission of its Bid, the Bidder certifies that none of the taxes as to which the
Authority is exempt are included in its bid price(s).
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ENGLISH LANGUAGE AND UNITED STATES CURRENCY

With respect to both this Solicitation and the resultant Contract:

a. All communications (oral, written, electronic and otherwise including but, not limited
to, software coding) shall be in the English language.

b. All pricing shall be in United States dollars.

BRAND NAME OR EQUAL

a. If items called for by this IFB have been identified in the Price Schedule a "brand
name or equal” description, such identification is intended to be descriptive, but not
restrictive, and is to indicate the quality and characteristics of products that will be
satisfactory. Bids offering "equal" products including products of the brand name
manufacturer other than the one described by brand name will be considered for
award if such products are clearly identified in the Bid and are determined by the
Authority to meet fully the salient characteristics requirements in the IFB.

b. Unless the Bidder clearly indicates that it is offering an "equal" product, its Bid shall
be considered as offering a brand name product referenced in the IFB.

C. If the Bidder offers to furnish an "equal" product, the brand name, if any, of the
product shall be furnished in the space provided in the Invitation for Bid, or such
product shall be otherwise clearly identified in the Bid. The determination as to
equality of the product offered shali be at the sole discretion of the Authority.

CAUTION TO BIDDERS. WMATA is not responsible for locating or securing any
information which is not identified in the Bid and/or reasonably available to the Authority.
Accordingly, to ensure that sufficient information is available, the Bidder must furnish as a
part of its bid all descriptive material (such as cuts, illustrations, drawings, or other
information) necessary for the Authority to determine whether the product offered meets the
requirements of the IFB.

PERFORMANCE AND PAYMENT BONDS - NA

The successful Bidder shall, within the time established in the Contract Documents,
furnish performance and payment bonds on forms acceptable to the Authority and in the
sums provided in the Contract Documents.
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REPRESENTATIONS AND CERTIFICATIONS
(FEDERALLY FUNDED SUPPLY/SERVICE/CONSTRUCTION CONTRACTS)

Instructions: Check or complete all applicable boxes or blocks on this form and submit it with your offer.

1. TYPE OF BUSINESS ORGANIZATION (RC-101, MAY 07)

By submission of this offer, the offeror represents that it operates as [ ] an individual, [ ] a partnership, [ ]
a limited liability company, [ ] a joint venture, [ ] a nonprofit organization, or [ ] a corporation, incorporated
under the laws of the State of

2. AFFILIATION AND IDENTIFYING DATA (RC-102, MAY 07)

Each offeror shall complete (a), (b) if applicable, and (c) below, representing that:

(@)

(b)

It[ ]is, [ }is not, owned or controlled by a parent company. For this purpose, a parent company is
defined as one which either owns or controls the activities and basic business policies of the offeror.
To own another company means the parent company must own at least a majority, i.e., more than
50 percent, of the voting rights in that company. To control another company, such ownership is not
required; if another company is able to formulate, determine or veto basic business policy decisions
of the offeror, such other company is considered the parent of the offeror. This control may be
exercised through the use of dominant minority voting rights, use of proxy voting, contractual
arrangements or otherwise.

If the offeror is owned or controlled by a parent company, it shall insert in the space below the name
and main office address of the parent company:

Name of Parent Company

Main Office Address (including ZIP Code)

(©

(d

If the offeror has no parent company, it shall provide in the applicable space below its own Employer's
Identification Number (E.I.N.), (i.e., number used on Federal Tax Returns or, if it has a parent
company, the E.I. No. of its parent company).

Offeror E.I. Number: or, Parent Company's E.I. Number:
If a Data Universal Numbering Systems (DUNS), number has not been established for the address

entered on the Solicitation, Offer, and Award Form, the Authority will arrange for the assignment of
this number after award of a contract and will notify the Contractor accordingly.

3. PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (RC-103, MAY 07)

This representation is applicable to federally assisted contracts. By submission of this offer, the offeror
represents that:

(a) It[ ] has, [ ] has not, participated in a previous contract or subcontract subject to either the Equal
Opportunity Clause of this solicitation, or the clause contained in Parts Il and IV of Executive Order
112486, as amended; which prohibits discrimination on the basis of race, color, creed, national origin,
sex, age; and

(b) It[ Jhas, [ ]has not, filed all required compliance reports; and

(c) Representations indicating submittal of required compliance reports signed by proposed
subcontractors will be obtained prior to subcontract awards.

4, DISADVANTAGED BUSINESS ENTERPRISE (RC-104, MAY 07)
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This representation is applicable to federally assisted contracts. By submission of this offer, the offeror
represents that:

(a) It[ 1is, [ 1is not, a disadvantaged business enterprise.

"Disadvantaged Business Enterprise” means a for-profit small business concern that is at least 51%
owned by one or more individuals who are both socially and economically disadvantaged individuals
or, in the case of a corporation, in which 51% of the stock is owned by one or more such individuals;
and whose management and daily business operations are controlled by one or more socially and
economically disadvantaged individuals who own it.

“Socially and Economically Disadvantaged Individuals" is defined in Appendix B, Section 4,
paragraph I; and

(b) It[ Jis, [ ]is not, currently certified by WMATA as a disadvantaged business enterprise.

(c) Itf 1is,[ 1is not, a small business enterprise.
“Small Business Enterprise” means a for profit small business concern that is at least 51% owned by
one or more individual(s) who are economically disadvantaged. “Economically Disadvantaged

Individual” is defined in Appendix B-1, Section 3, Definitions.

AFFIRMATIVE ACTION COMPLIANCE (RC-105, MAY 07)

This representation is applicable to federally assisted contracts of $50,000 or more that are awarded to
contractors with 50 or more employees. By submission of this offer, the offeror represents that:

(a) It has a workforce of employees.

(b) It { ] has developed and has on file, or [ ] has not developed and does not have on file, at each
establishment, affirmative action programs required by the rules and regulations of the Secretary of
Labor (41 CFR Parts 60-1 and 60-2), or

(c) It [] has not previously had contracts subject to the written affirmative action program requirements
of the rules and regulations of the Secretary of Labor.

CERTIFICATIONS
COVENANT AGAINST GRATUITIES (RC-106, MAY 07)

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto certifies as
to its own organization, that in connection with this procurement:

Neither it nor any of its employees, representatives or agents have offered or given gratuities {in the form of
entertainment, gifts or otherwise) to any director, officer or employee of the Authority with the view toward
securing favorable treatment in the awarding, amending, or the making of any determination with respect to
the performing of the contract.

CONTINGENT FEE (RC-107, MAY 07)

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto certifies as
to its own organization, that in connection with this procurement:

€)] It[ ] has, [ ] has not, employed or retained any company or persons (other than a full-time, bona fide
employee working solely for the offeror) to solicit or secure this contract, and

(b) It[ ]has, [ ]has not, paid or agreed to pay any company or person (other than a full-time, bona fide
employee working solely for the offeror) any fee, commission, percentage, or brokerage fee
contingent upon or resulting from the award of this contract.

CLEAN AIR AND WATER CERTIFICATION (RC-108, MAY 07)
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This certification is applicable if the contract will be federally assisted and the offer exceeds $100,000, or the
Contracting Officer believes that orders under an indefinite contract in any year will exceed $100,000 or a
facility to be used has been the subject of a conviction under the Clean Air Act (42 U.S.C. 7413(c)(1)) or the
Water Act (33 U.S.C. 1319(c)) and is listed by the U.S. Environmental Protection Agency (EPA) as a violating
facility, and the acquisition is not otherwise exempt:

@

(b)

(©

Any facility to be utilized in the performance of this proposed contract [ ]is, or [ ] is not listed on the
EPA list of Violating Facilities;

Offeror will immediately notify the Contracting Officer, before award, of the receipt of any
communications from the Administrator, or a designee of the EPA, indicating that any facility which
it proposes to use for the performance of the contract is under consideration to be listed on the EPA
List of Violating Facilities; and

Offeror will include a certification substantially the same as this certification, including this paragraph,
in every non-exempt subcontract.

DEBARMENT, SUSPENSION, INELIGIBILITY, AND VOLUNTARY EXLCUSION (RC-109, MAY 07)

This certification is applicable to federally assisted contracts over $25,000.

@

(b)

Primary Covered Transactions. This certification applies to the offer submitted in response to this
solicitation and will be a continuing requirement throughout the term of any resultant contract.

) In accordance with the provisions of Appendix A to 49 Code of Federal Regulations (CFR)
Part 29, the offeror certifies to the best of its knowledge and belief that it and its principals:

0] are not currently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from covered transactions by any Federal or
State department or agency;

(i) have not, within a three-year period preceding this offer, been convicted of or had
a civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State, or local) transaction or contract under a public transaction;
violation of Federal or State antitrust statutes, or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(iii) are not currently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State, or iocal) with commission of any of the
offenses enumerated in paragraph (1)(ii) of this Certification; and

(iv) have not, within a three-year period preceding this offer, had one or more public
transactions (Federal, State, or local) terminated for cause or defauit.

2) Where the offeror is unable to certify to any of the statements in this certification, the offeror
shall attach an explanation to this offer.

Lower Tier Covered Transactions. This certification applies to a subcontract at any tier expected to
equal or exceed $25,000 and will be a continuing requirement throughout the term of the prime
contract.

)] In accordance with the provisions of Appendix B to 49 Code of Federal Regulations (CFR)
Part 29, the prospective lower tier subcontractor certifies, by submission of this offer, that
neither it nor its principals is currently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participation in this transaction by any
Federal or State department or agency.

(2) Where the prospective lower tier subcontractor is unable to certify to any of the statements
in this certification, such prospective participant shall attach an explanation to this bids.
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©

The Certification required by subparagraph (b), above, shall be inciuded in all applicable subcontracts
and a copy kept on file by the prime contractor. The prime contractor shall be required to furnish
copies of certifications to the Contracting Officer upon the Contracting Officer's request.

10. CERTIFICATION OF INDEPENDENT PRICE DETERMINATION (RC-110, MAY 07)

@

(b)

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto
certifies as to its own organization, that in connection with this procurement:

M

e

©)

The prices in this offer have been arrived at independently, without, for the purpose of
restricting competition, any consultation, communication, or agreement with any other
offeror or with any other competitor, as to any matter relating to such prices;

Unless otherwise required by law, the prices which have been quoted in this offer have not
been knowingly disclosed by the offeror and will not be knowingly disclosed by the offeror
prior to the opening of bids (in the case of a sealed bid solicitation) or prior to award (in the
case of a negotiated procurement), directly or indirectly, to any other offeror or to any
competitor; and

No attempt has been made or will be made by the offeror to induce any other person or firm
to submit or not to submit an offer for the purpose of restricting competition.

Each person signing this offer certifies that:

M

v

He or she is the person in the offeror's organization responsible within that organization for
the decision as to the prices being offered herein and that he/she has not participated, and
will not participate, in any action contrary to (a)(1) through (a)(3) above; or

He or she is not the person in the offeror's organization responsible within that organization
for the decision as to the prices being offered herein, but that he/she has been authorized
in writing to act as agent for the persons responsible for such decision in certifying that such
persons have not participated; and will not participate, in any action contrary to (a)(1)
through (a)(3) above, and as their agent does hereby so certify.

1. CERTIFICATION OF NONSEGREGATED FACILITIES (RC-111, MAY 07)

This certification is applicable to federally assisted contracts over $10,000.

(@)

(a)

(b

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto
certifies as to its own organization, that in connection with this procurement:

M

v

©

)

It does not and will not maintain or provide for its employees any segregated facilities at any
of its establishments, and that it does not and will not permit its employees to perform their
services at any location under its control, where segregated facilities are maintained.

The offeror agrees that a breach of this certification is a violation of the Equal Opportunity
Clause in the contract.

As used in this certification, the term "segregated facilities" means any waiting rooms, work
areas, rest rooms and wash rooms, restaurants and other eating areas, time clocks, locker
rooms and other storage or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided for employees which
are segregated by explicit directive or are in fact segregated on the basis of race, color,
religion or national origin, because of habit, local custom or otherwise.

It further agrees that (except where it has obtained identical certifications from proposed
subcontractors for specific time periods) it will:

Obtain identical certifications from proposed subcontractors before the award of subcontracts under
which the subcontractor will be subject to the Equal Opportunity clause;

Retain such certifications in its files; and
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(©) Forward the following notice to such subcontractors (except if the proposed subcontractors have
submitted identical certifications for specific time periods):

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREMENTS FOR CERTIFICATION
OF NONSEGREGATED FACILITIES

A Certification of Nonsegregated Facilities must be submitted prior to award of a subcontract exceeding $10,000 which
is not exempt from the provisions of the Equal Opportunity clause. The certification may be submitted either for such
subcontract or for all subcontracts during a period (i.e., quarterly, semiannually or annually).

12. NONDISCRIMINATION ASSURANCE (RC-112, MAY 07)

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto certifies as
to its own organization, in connection with this procurement that it will not discriminate on the basis of race,
color, creed, national origin, sex, age in the performance of this contract. The offeror is required to insert the
substance of this clause in all subcontracts and purchase orders. Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the termination of this contract or such
other remedy as the Authority deems appropriate. The offeror further agrees by submitting this offer that it will
include this certification, without modification, in all subcontracts and purchase orders.

13. CERTIFICATION OF RESTRICTIONS ON LOBBYING (RC-113, MAY 07)

This certification is applicable to federally assisted contracts if the offer exceeds $100,000.

(a) By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto
certifies as to its own organization, that to the best of his or her knowledge or belief:

) No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee
of an agency, a Member of Congress, an officer or employee of Congress, or an employee
of a Member of Congress in connection with the awarding of any Federal contract, the
making of any Federal grant, the making of any Federal loan, the entering into of any
cooperative agreement, and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any
person for making lobbying contacts to an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress
in connection with this contract, the undersigned shall complete and submit Standard Form-
-LLL, "Disclosure of Lobbying Activities."

3) The undersigned shail require that the language of this certification be included in the award
documents for all subawards at all tiers and that all subrecipients shali certify and disclose
accordingly.

(b) This certification is a material representation of fact upon which reliance was placed when this

transaction was made or entered into. Submission of this certification is a prerequisite for making or
entering into this transaction imposed by 31 U.S.C. § 1352, as amended. Any person who fails to
file the required certification shall be subject to a civil penalty of not less than $10,000 and not more
than $100,000 for each such failure.

14. BUY AMERICA ACT CERTIFICATION (RC-114, MAY 07) - NA

The Buy America requirements apply to federally assisted construction contracts, and acquisition of goods or
rolling stock contracts valued at more than $100,000.

(a) By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto
certifies as to its own organization, that in connection with this procurement it will comply with 49
U.S.C. 5323(j) and 49 C.F.R. Part 661, which provide that Federal funds may not be obligated unless
steel, iron, and manufactured products used in FTA-funded projects are produced in the United
States, unless a waiver has been granted by FTA or the product is subject to a general waiver.
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(b)

General waivers are listed in 49 C.F.R. 661.7 Separate requirements for rolling stock are set out at
49 U.S.C. 5323(j)(2)(C) and 49 C.F.R. 661.11.

An offeror must submit to the Authority the appropriate Buy America certification (below) with all bids
or offers on FTA-funded contracts, except those subject to a general waiver. Offers that are not
accompanied by a completed Buy America certification must be rejected as nonresponsive. This
requirement does not apply to lower tier subcontractors. Mark the applicable certifications below:

W) Certification requirement for procurement of steel, iron, or manufactured products:
[ 1 Certificate of Compliance with 49 U.S.C. 5323(j}(1)

The bidder or offeror hereby certifies that it will meet the requirements of 49 U.S.C.
5323(j)(1) and the applicable regulations in 49 CFR Part 661.5.

[ 1 Certificate of Non-Compliance with 49 U.S.C. 5323(j)(1)
The bidder or offeror hereby certifies that it cannot comply with the requirements
of 49 U.S.C. 5323(j)(1) and 49 C.F.R. 661.5, but it may qualify for an exception
pursuant to 49 U.S.C. 5323(j)(2)(A), 5323(j)(2)(B), or 5323(j)(2)(D), and 49 C.F.R.
661.7.

2) Certification requirement for procurement of buses, other rolling stock and
associated equipment:

[ 1 Certificate of Compliance with 49 U.S.C. 5323(j)(2)(C).

The bidder or offeror hereby certifies that it will comply with the requirements of 49
U.S.C. 5323(j)(2)(C) and the regulations at 49 C.F.R. Part 661.11.

[ ] Certificate of Non-Compliance with 49 U.S.C. 5323(j)(2)(C)
The bidder or offeror hereby certifies that it cannot comply with the requirements of 49

U.S.C. 5323(j)(2)(C) and 49 C.F.R. 661.11, but may qualify for an exception pursuant to 49
U.S.C. 5323(j)(2)(A), 5323(j)(2)(B), or 5323(j)(2)(D), and 49 C.F.R. 661.7.

CERTIFICATION OF NON-DELINQUENT TAXES (RC-116, OCTOBER 2008)

This certification is applicable to federally assisted contracts.

(@

(a)

(b)

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto
certifies as to its own organization, that in connection with this procurement:

) It has not been convicted over the past three years of violating any federatl criminal tax law
or failed to pay any tax.

2) It has certified if it has been notified of an unresolved tax lien or any unsatisfied federal tax
delinquency in excess of $3,000 and that it is paying tax debts through an installment
agreement or have requested a collection due process hearing.

3) The offeror agrees that a breach of this certification is a violation of the Federal Acquisition
Regulation.
4) As used in this certification, the term "tax delinquency” means an outstanding debt for which

a notice of lien has been filed in public records.

(5) It further agrees that (except where it has obtained identical certifications from proposed
subcontractors for specific time periods) it will:

Obtain identical certifications from proposed subcontractors before the award of subcontracts under
which the subcontractor will be subject to Federal Acquisition Regulation;

Retain such certifications in its files; and
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©

Forward the following notice to such subcontractors (except if the proposed subcontractors have

submitted identical certifications for specific time periods):

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREMENTS FOR CERTIFICATIONS

OF NON-DELINQUENT TAXES

DISCLOSURES OF INTERESTS OF WMATA BOARD MEMBERS (RC-117, May 2013)

For purposes of this disclosure, terms in bold are defined by the Code of Ethics for Members of the WMATA
Board of Directors a copy of which is available at www.wmata.com. Financial interest includes ownership
interests and prospective and actual income. Firm includes parents, subsidiaries and affiliates.

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto certifies as
to its own organization, that to the best of your knowledge, information and belief in connection with this
procurement:

@

(b)

©

{ 1No WMATA Board Member, Household Member or Business Associate has a financial interest
in this firm, in a Financial Transaction with the Authority to which this firm is a party or prospective
party, or in an Actual or Prospective Business Relationship with the Authority to which this firm

is a party.

[ 1 The following WMATA Board Member(s), Household Member(s) or Business Associate(s)
has a financial interest in this firm, in a Financial Transaction with the Authority to which this firm is
a party or prospective party, or in an Actual or Prospective Business Relationship with the
Authority to which this firm is a party, Include in Nature of Interest below a description of the financial
interest and (1) for ownership interests, the value of the interest, the name and address of the firm in
which the interest is held, and the total equity or equivalent interest of the firm; and (2) for income,
the amount of all income received by the Board Member, Household Member or Business
Associate in the current and preceding fiscal year for services provided, and the name and address
of the firm from which the income was received.

Name of Board Member Nature of Interest
Household Member or
Business Associate

The certification required by subparagraphs (a) and (b) above shall be included in all subcontracts.
The prime contractor shall furnish copies of certifications to the contracting officer and retain a copy
for inspection upon the contracting officer’s request.
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A Certification of Non-Delinquent Taxes must be submitted prior to award of a subcontract exceeding $100,000 which
is not exempt from the provisions of Federal Acquisition Regulation. The certification may be submitted either for such
subcontract or for all subcontracts during a period (i.e., quarterly, semiannually or annually).

Name of Offeror:

Name and Title of Authorized Representative:

Print and Sign Name

Title Date
(RC-116, OCTOBER 08)
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PRE-AWARD EVALUATION DATA
PROJECT DESCRIPTION:

1. Name of Firm:

2. Address:

3. [ 1Individual [ ]Partnership [ ] Corporation [ ] Joint Venture

4, Date Organized

State in which incorporated

5. Names and Addresses of Officers or Partners:
a.
b.
C.
d.
e.
f.
6. How long has your firm been in business under its present name?

7. Attach as SCHEDULE ONE a list of current contracts, which demonstrates your
proficiency, each with contract amount, name of contracting party, type of work and
percentage of completion.

8. Attached as SCHEDULE TWO a list of similar contracts, each with contract amount, name
of contracting party, and character or type of work for similar contract completed in the last
two (2) years.

9. In the last two (2) years, have you ever been denied an award where you were low
bidder/offer? If the answer is YES, attach as SCHEDULE THREE the full particulars
regarding each occurrence.

10. Have you ever failed to complete any contract, other than current, on which you were the
low bidder?

If the answer is YES, attach as SCHEDULE FOUR, the full particulars regarding each occurrence.

11. Financial resources available as working capital for the Contract:
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a. Cash on hand $

b. Source of credit:

12.  Attach as SCHEDULE FIVE financial statements and letters from banks regarding
credit as required by the Pre-Award Information article.

What percentage of the work (contract amount) do you intend performing with your own
personnel? %

Attach as SCHEDULE 15a list of all principal subcontractors and the percentage and
character of work (contract amount) which each will perform. Principal items of work shall
include, but not be limited to, those items listed in the Pre-Award Information article of the
Invitation for Bid.

If the Contractor or subcontractor is a joint venture, submit PRE-AWARD EVALUATION
DATA form for each member of the joint venture.

The information is confidential and will not be divulged to any unauthorized personnel.

The undersigned certifies to the accuracy of all information.

COMPANY:
SIGNATURE:

TITLE:

DATED:
LOCATION:

33



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT IFB - FQ15220

TERMS AND CONDITIONS
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CHAPTER | — GENERAL PROVISIONS

AGREEMENT

The Work to be performed under this Contract may briefly be described as
, including all necessary or incidental work,
labor and materials. The Contractor agrees to perform the Work in accordance with
requirements and terms and conditions hereinafter set forth in the Contract Documents. In
consideration for the complete, satisfactory and proper performance thereof by the Contractor,
the Authority agrees to pay to the Contractor, and the Contractor agrees to accept as full
compensation therefor, the sums of money set forth in the Price Schedule at the time and in
the manner and upon the terms and conditions set forth in the Contract Documents.

ARRANGEMENT OF CONTRACTUAL PROVISIONS

For ease of reference, the provisions of these Contract Documents are divided into Chapters,
Articles, Paragraphs and Subparagraphs. While the Chapters and Articles are titled, it is
understood that both the use of such titles and the manner and overall arrangement of the
contractual provisions within the Contract Documents are intended solely for the convenience
of the parties and are without independent contractual or legal significance.

ORDER OF PRECEDENCE

(a)  Any inconsistency in the Contract Documents shall be resolved by giving precedence
in the following order: (a) Special Provisions; (b) General Provisions; (c) the
specifications or scope of work; (d) drawings, if any; (e) other documents, exhibits, and
attachments generated by the Authority as part of the Contract Documents; () the
technical proposal, if any, and other submissions of the Contractor generated as part of
the Contract Documents. In the event of a conflict within or between provisions entitled
to equal precedence pursuant to the foregoing, the more stringent requirement shall
apply.

(b) Notwithstanding paragraph (a), in the event that this Contract is funded in whole or part
through funding provided by the Federal Government, all contract terms mandated for
inclusion by the Federal Government shall be deemed to supersede any other
conflicting or inconsistent provision of the Contract Documents.

REQUIREMENTS CONTRACT

(a) This is a Requirements Contract, notwithstanding the foregoing if, as the result of an
urgent need, the Authority requires delivery of any quantity of an item before the date
otherwise specified under this Contract, and if the Contractor will not accept an order
providing for the accelerated delivery, the Authority may acquire the urgently required
goods or services from another source.

(b) In the event that the Contractor is unabie or otherwise fails to provide goods or services
within the time frames required in the Contract, the Authority reserves the right to
procure the goods or services from any other source and in any other manner it deems
appropriate. Nothing contained herein shall be deemed to waive, modify or impair the
right of the Authority to treat any such failure to meet a required delivery schedule as
a material breach of the Contractor's obligations pursuant to the provisions of the
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TERMINATION FOR DEFAULT article hereof, or any other right to which the Authority
may be entitled pursuant to this Contract or at law or equity.

AUDIT, AVAILABILITY, AND INSPECTION OF RECORDS

(@)

(b)

(c)

(d)

(e)

Authorized persons. The Contracting Officer and his or her representatives, including
representatives of the Authority’s governing jurisdictions and any other federal, state,
or local entity providing funding for this Contract and the Comptroller General of the
United States, shall have access and inspection rights described in this Article
Examination of costs. The Contractor shall maintain, and the Contracting Officer shall
have the right to examine and audit, all records sufficient to reflect properly all costs
incurred or anticipated to be incurred directly or indirectly in performance of this
Contract. This right of examination shall include inspection at all reasonable times of
the Contractor’s facilities engaged in performing this Contract.

Cost or pricing data. If the Contractor has been required to submit cost or pricing data
in connection with any pricing action relating to this Contract, the Contracting Officer
shall have the right to examine and audit all of the Contractor’s records related to: (1)
any Bid or Proposal for the contract, subcontract, or modification; (2) any Clarifications
or Discussions conducted on the Bid or Proposal; (3) pricing of the contract,
subcontract or modification; or (4) performance of the contract, subcontract or
modification.

Availability. The accounts, records and costs information required to be originated
under this Contract, and together with all other accounts, records and costs information
related to this Contract, shall be maintained and made available by the Contractor and
subcontractor(s):

1) At the office of the Contractor or subcontractor(s) at all reasonable times for
inspection, audit, reproduction or such other purposes as may be required by
the Contracting Officer or by anyone authorized to have access to the records
by the Contracting Officer or pursuant to any other provision of this Contract;
and

(2) Except to the extent otherwise expressly set forth in this Contract, until three
years from the date of final payment under this Contract; except that: (i) If the
Contract is completely or partially terminated, for a period of three (3) years
from either the date of any resulting final settlement or the date of final payment
whichever is later; and (i) If a pricing adjustment is involved in any dispute or
litigation related to this Contract, for a period equal to the later of three years
from the date of final payment or one year following the final disposition of the
dispute or litigation.

Subcontracts. The Contractor shall insert an Article containing all the terms of this
Article, including this paragraph, in all subcontracts that exceed $100,000.

AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR

Funds are not guaranteed for performance under this Contract beyond the current fiscal year.
The Authority’s obligation for performance of this Contract beyond that date is contingent upon
the availability of funds from which payment for contract purposes can be made. No legal
liability on the part of the Authority for any payment may arise for performance under this
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Contract until funds are made available to the Contracting Officer for performance and until
the Contractor receives notice of availability, to be confirmed in writing, by the Contracting
Officer. Any option exercised by the Authority that will be performed in whole or in part in a
subsequent fiscal year is subject to availability of funds in the subsequent fiscal year and will
be governed by the terms of this Article.

CONTRACTING OFFICERS TECHNICAL REPRESENTATIVE (COTR)

(a) The Work will be conducted under the general direction of the Contracting Officer on
behalf of the Authority, who may delegate certain responsibilities to a. Contracting
Officer's Technical Representative (COTR). While the COTR will be thereupon
authorized to perform such designated functions, the Authority will not be responsible
for actions of the COTR or any other Authority employee or representative which
exceeds his or her authority.

(b) The Contractor will be furnished, upon written request, a copy of the delegation, if any,
to a COTR for this Contract.

37



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT IFB - FQ15220

CHAPTER Il — TIME/DELAYS/LIQUIDATED DAMAGES

PERIOD OF PERFORMANCE

The period of performance is 1 base year commencing on the date of award and 1 one-year

option.

LIQUIDATED DAMAGES FOR DELAY - NA

@

(b)

(c)

Time is of the essence to this Contract. In the event of a delay in delivery of any Work
under this Contract beyond the period of performance as set forth in the provisions of
the PERIOD OF PERFORMANCE article of the Contract or beyond the period to which
such time may be extended by the Authority as herein provided, the Authority shall be
paid damages for such delay. Inasmuch as the amount of such damages and the loss
to the Authority will be extremely difficult to ascertain, it is hereby expressly agreed
that such damages will be liquidated and paid as follows:

The liquidated damages for each and every day (per Day), of unexcused delay, the
sum of dollars ($ .00) which sum is hereby
agreed upon not as a penalty but as liquidated damages.

The Authority shall have the right to deduct such liquidated damage assessments from
any monies due or which may thereafter become due to the Contractor under this
Contract; and in case the amount which may become due hereunder shall be less than
liquidated damages due to the Authority, the Contractor shall pay the difference upon
demand by the Authority.

EXTENSIONS OF TIME/FORCE MAJEURE

(@

(b)

For purposes of this Article, the term “Force Majeure” shall mean an unforeseen event
or circumstance, beyond the control of, and not occasioned by the fault or neglect of,
the Contractor (including subcontractors at any tier) or the Authority, which event gives
rise to a delay in the progress or completion of the Work of the Contract, including,
without limitation, acts of God, acts of war or insurrection, unusually severe weather,
fires, floods, strikes, freight embargoes or other events or circumstances of like nature.

Notwithstanding the provisions of the LIQUIDATED DAMAGES article of the Contract,
if the Contractor is delayed at any time during the progress of the Work by the neglect
or failure of the Authority or by a Force Majeure, then the time for completion and/or
affected delivery date(s) shall be extended by the Contracting Officer, subject to the
following conditions:

@) The cause of the delay arises after the award of the Contract and neither was
nor could have been anticipated by the Contractor by reasonable investigation
before such award;
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(€)

(d)

(e)

®

@

(2) The Contractor demonstrates to the Contracting Officer that the completion of
the Work and/or affected delivery(s) will be actually and necessarily delayed;

) The delay cannot be avoided or mitigated by the exercise of all precautions,
efforts and measures reasonably available to the Contractor, whether before
or after the occurrence of the cause of delay; and

(4) The Contractor makes written request and provides other information to the
Contracting Officer as described in paragraph (f) below.

In the event the Contractor shall be delayed at any time or for any period by two or
more of the causes above-mentioned in this Article, the Contractor shali not be entitled
to a separate extension for each one of the causes but only one period of extension
shall be granted for the cumulative effects of the delay.

Any reference in this Article to the Contractor shall be deemed to include Suppliers
and Subcontractors at any tier, whether or not in privity of contract with the
Contractor.

The Contracting Officer may rescind or shorten any extension previously granted, if
the Contracting Officer subsequently determines that any information provided by the
Contractor in support of a request for an extension of time was erroneous; provided
that such accurate information, if known, would have resulted in a denial of the request
for an excusable delay. Notwithstanding the foregoing, the Contracting Officer will not
rescind or shorten any extension previously granted if the Contractor acted in reliance
upon the granting of such extension and if, in the judgment of the Contracting Officer,
such extension was based on information which, although later found to have been
erroneous, was submitted in good faith by the Contractor.

The request for an extension of time pursuant to paragraph (a) shall be made within
ten (10) days after the Contractor knows or should know any cause for which it may
claim an excusable delay and shall provide any actual or potential basis for an
extension of time, identifying such cause and describing, as fully as then practicable,
the nature and projected duration of the delay and its effect on the completion of that
part of the Work identified in the request. Within thirty (30) days of its receipt of all
such information, the Authority shall advise the Contractor of its decision on such
requested extension; except that, where it is not reasonably practicable for the
Authority to render such decision in the thirty (30) day period, it shall, prior to the
expiration of such period, advise the Contractor that it will require additional time and
the approximate date upon which it expects to render such decision.

In no event shall a delay in progress or performance of the Work occasioned solely by
a Force Majeure or the acts or omissions of any party outside the control of the
Contractor be the basis for a Termination for Default pursuant to Article titled
TERMINATION FOR DEFAULT; except that in no event shall a subcontractor at any
tier be deemed a party outside the control of the Contractor for purposes hereof.

39



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT IFB - FQ15220

4. AUTHORITY DELAY OF WORK

(a)

(b)

If the performance of all or any part of the Work is delayed or interrupted in a material
manner or extent by an act or omission of the Authority in the administration of this
Contract, which act or omission is not expressly or impliedly authorized by this Contract
or by applicable provisions of law, an adjustment (excluding profit) shall be made for
any increase in the cost of performance of this Contract caused by such delay or
interruption and the Contract modified in writing accordingly. Adjustment shall be made
also in the delivery or performance dates and any other contractual provision, as to
which compliance was materially affected by such delay or interruption. However, no
adjustment shall be made under this Article or otherwise under this Contract for any
delay or interruption to the extent that performance was or would have been delayed
or interrupted by any other cause, including, without limitation: (i) the fault or
negligence of the Contractor or any subcontractor; (ii) the fault or negligence of a third
party to the Contract; (iii) an act constituting a Force Majeure pursuant to Article titled
EXTENSIONS OF TIME/FORCE MAJEURE; or (iv) any other cause for which an
adjustment is provided or excluded under any other provision of this Contract or
otherwise at law.

An adjustment pursuant to paragraph (a) shall not be allowed:

1) for any costs incurred more than 20 days before the Contractor shall have
notified the Contracting Officer in writing of the applicable act or omission
claimed; and

(2 Unless the claim, in an amount stated, is asserted in writing as soon as
practicable after the termination of the delay or interruption and in no event
later than 30 days after such termination. Such claim shall be accompanied by
appropriate documentation, specifically identifying and supporting the nature
and extent of the claimed impact upon the cost and/or time required for
performance; except that, in any instance in which it is not reasonably practical
for the Contractor to fully determine or project such impact within such 30 day
period, the claim shall be accompanied by such supporting documentation as
is then reasonably available to the Contractor as well as the anticipated time
frame in which the Contractor projects to provide the additional materials. The
Contracting Officer shall maintain the right throughout the process to request
the preparation and/or submission of such additional materials as it shall
reasonably require in consideration of the claim and shall be under no
obligation to conclude its consideration of the claim prior to receipt and review
of all relevant materials. Any adjustment to the contract price pursuant to this
Article must be agreed upon or otherwise determined prior to Final Payment

5. NOTICE TO THE AUTHORITY OF LABOR DISPUTES

(a)

Whenever the Contractor has knowledge that any actual or potential labor dispute is
delaying or threatens to delay the timely performance of this Contract, the Contractor
shall immediately give notice thereof, including all relevant information with respect
thereto, to the Contracting Officer.
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(b) The Contractor agrees to insert the substance of this Article, including this paragraph
(b), in any subcontract hereunder as to which a labor dispute may delay the timely
performance of this Contract.
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CHAPTER Iif - ACCEPTANCE/INSPECTIONS/DEFICIENCIES

INSPECTION OF SERVICES NA

(a)

(b)

(©)

(d)

(e)

®

The Contractor shall provide and maintain an inspection system acceptable to the
Authority covering the Services under this Contract. Complete records of all inspection
work performed by the Contractor shall be maintained and made available to the
Authority during contract performance and in the manner and in accordance with the
time periods set forth in the provisions of the AUDIT AND INSPECTION OF
RECORDS article of the Contract.

The Authority has the right to inspect and test all Services called for by this Contract,
at all times and places reasonably practicable during the term of the Contract. The
Authority shall perform inspection and tests in a manner that will not unduly delay the
work.

If the Authority performs inspections or tests on the premises of the Contractor or a
subcontractor, the Contractor shall furnish, and shall require subcontractors to furnish,
without cost, all reasonable facilities and assistance for the safe and convenient
performance of such inspections or tests.

If any of the Services performed do not conform to contract requirements, the Authority
may require the Contractor to perform the Services again in conformity with contract
requirements, without additional cost. When the defects in performance cannot
reasonably be corrected by such further performance, the Authority may:

(1) Direct the Contractor to take necessary action to ensure that future
performance conforms to contract requirements; and/or

(2) Reduce the contract price to reflect the reduced value of the Services
performed.

If the Contractor fails to comply with the provisions of paragraph (d), the Authority may:

(1) By contract or otherwise, perform the Services and charge to the Contractor
any cost thereby incurred by the Authority; and/ or

(2) In the event that the Contracting Officer deems such failure to comply a
material breach, terminate the Contract for default.

Nothing contained herein shall be deemed to preclude the Contracting Officer from
implementing a price reduction arising from the reduced value to the Authority of
Services ultimately corrected in conformity with the contract requirements for the
period of their non-conformity.
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INSPECTION OF SUPPLIES

(a)

(b)

(©)

d

The Contractor shall provide and maintain an inspection system acceptable to the
Authority covering Supplies under this Contract and shall tender to the Authority for
Acceptance only Supplies that have been inspected in accordance with the inspection
system and found by the Contractor to be in conformity with contract requirements. As
part of the system, the Contractor shall prepare records evidencing the nature and
result of all inspections. These records shall be made available to the Authority during
the term of the Contract and thereafter in accordance with the provisions of the AUDIT
AND INSPECTION OF RECORDS article of the Contract. The Authority may perform
reviews and evaluations as reasonably necessary to ascertain compliance with this
Article. These reviews and evaluations shall be conducted in a manner that will not
unduly delay the contract work. The right of review, whether exercised or not, does not
relieve the Contractor of its obligations under the Contract.

The Authority has the right to inspect and test all Supplies called for by the Contract,
to the extent practicable, at all places and times, including the period of manufacture,
and in any event before acceptance. The Authority shall perform inspections and tests
in @ manner that will not unduly delay the work. The Authority assumes no contractual
obligation to perform any inspection and/or test nor shall the Authority’s failure to
perform any inspection or test relieve the Contractor of any obligation under the
Contract.

If the Authority performs inspection(s) or test(s) on the premises of the Contractor or a
subcontractor, the Contractor shall furnish, and shall require subcontractors to furnish,
without additional cost, all reasonable facilities and assistance for the safe and
convenient performance of these duties.

When Supplies are not ready at the time specified by the Contractor for inspection or
test, the Contracting Officer may charge to the Contractor any additional associated
cost. The Contracting Officer may also charge the Contractor for any additional cost
of inspection or test when prior rejection makes re-inspection or retest necessary.

ACCEPTANCE OF SUPPLIES

(a)

(b)

The Authority shall accept or reject tendered Supplies as promptly as practicable after
delivery, unless otherwise provided in the Contract. In no event shall a failure of the
Authority to inspect and/or accept or reject the Supplies relieve the Contractor from
responsibility, nor impose liability upon the Authority, for nonconforming supplies.

Acceptance by the Authority shall be deemed conclusive, except for latent defects,
fraud, willful misconduct or as otherwise provided in the Contract. In such instances,
the Authority, in addition to any other rights and remedies provided by law, or under
other provisions of this Contract, shall have the right:

1) To direct the contractor, at no increase in contract price, to correct or replace
the defective or nonconforming supplies at the original point of delivery or, if
so determined by the Contracting Officer, at the Contractor’s facility, and in
accordance with a reasonable delivery schedule as may be agreed upon
between the parties; provided, that the Contracting Officer may effectuate an
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adjustment reducing the contract price if the Contractor fails to meet such
delivery schedule; or

(2) Within a reasonable time after receipt by the Contractor of notice of defects or
nonconformance, effectuate an appropriate price adjustment, reducing the
contract price, as is equitable under the circumstances if the Contracting
Officer elects not to require correction or replacement. When supplies are
returned to the Contractor, the Contractor shall bear the associated costs of
transportation.

NEW MATERIAL [SUPPLIES]

Unless this Contract specifies otherwise, the Contractor represents that any supplies and
components to be provided under this Contract are new (not used or reconditioned, and not of
such age or so deteriorated as to impair their usefulness or safety). If at any time during the
performance of this Contract, the Contractor believes that furnishing supplies or components
which are not new is in the Authority’s best interest, the Contractor shall notify the Contracting
Officer immediately in writing. The Contractor's notice shall include the reasons for the
request, along with the proposed price reduction, if any, in the event the Contracting Officer
agrees to authorize the use of such supplies or components. The Contracting Officer's
determination with respect to whether to so authorize the use of such supplies or components
shall be final and binding and not subject to further review pursuant to the provisions of the
DISPUTES article of the Contract or otherwise.

CORRECTION OF DEFICIENCIES & WARRANTY

(@) Notwithstanding anything to the contrary otherwise set forth in this Contract, all
workmanship, parts and materials furnished for all the Work shall be unconditionally
warranted against failures or defects for a period of one (1) year after the item supplied
is accepted, or placed in service, by the Authority, whichever is earlier. The Contractor
shall accept the Authority’s records with respect to the date the item was placed in
service.

(b) In the event that any Work covered by the warranty provisions fails during the warranty
period, the Contractor shall repair or replace the work within (30) days without cost or
expense to the Authority.

() The warranty will not apply to the extent that such failure is caused by user abuse.

(d) Should the Contractor shall fail to repair or replace any part or do any Work in
accordance with the terms of the warranty, or if immediate replacement or Work is
necessary to maintain operation of the item supplied, the Authority shall have the right
to cause such replacement to be made, utilizing its own forces and/or those of third
parties as the Authority shall reasonably deem appropriate, such work being at the
expense of the Contractor.

(e) Each piece of equipment, component or part thereof that is replaced, repaired,

adjusted or serviced in any manner under the terms of warranty by the Contractor
during the warranty period shall be reported to the Contracting Officer on forms
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®

C)

(h)

supplied by the Authority. Each report shall indicate in detail all repairs, adjustments
and servicing to each and every component, unit or parts thereof.

Any warranty or retrofit work shall be accomplished with minimum disruption to
Authority operations and its maintenance and service facilities. The Authority shall at
its sole discretion determine the availability of facilities for warranty or retrofit work.

The Contractor shall make available adequate service facilities, including spare parts,
for all the items supplied. Trained technical service personnel shall be available to the
Authority sufficient to meet its warranty obligations.

) The Contractor shall provide field service representatives who are competent
and fully qualified in the maintenance and operation of the supplied items.
These field service representatives shall assist the Authority in overcoming any
difficulties in the operation or maintenance of the items supplied. They shall
further serve as on-site representatives of the Contractor for any component
failure claims or warranty claims against the Contract.

(2) During the warranty period, a field service representative shall be available
within 24 hours.

The rights of the Authority set forth in this Article shall be in addition to those set forth
elsewhere in this Contract or otherwise at law or equity.

FIRST ARTICLE INSPECTION - NA

(a)

(b)

(c)

(d)

If required by the technical specifications, the Contractor shall deliver one (1) unit to
the Authority for first article (pre-production sample) tests. The shipping documentation
shall contain this contract number and the Lot/ltem identification. The Characteristics
that the first article must meet and the testing requirements are specified in the
technical specifications.

Within 10 days after the Authority receives the first article, the Contracting Officer shall
notify the Contractor, in writing, of the conditional approval, approval, or disapproval of
the first article. The notice of conditional approval or approval shall not relieve the
Contractor from complying with all requirements of the specifications and all other
terms and conditions of this contract. A notice of conditional approval shall state any
further action required of the Contractor. A notice of disapproval shall cite the reasons
for the disapproval.

If the first article is disapproved, the Contractor, upon Authority request, shall submit
an additional first article for testing. After each request, the Contractor shall make any
necessary changes, modifications, or repairs to the first article or select another first
article for testing. All costs related to these tests are to be borne by the Contractor.
The Contractor shall furnish any additional first article to the Authority under the terms
and conditions and within the time specified by the Authority. . The Authority reserves
the right to require an equitable adjustment of the contract price for any extension of
the delivery schedule or for any additional costs to the Authority related to these tests.

Unless otherwise provided in the Contract, the Contractor—
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(e)

)

(1) May deliver the approved first article as a part of the contract quantity,
provided it meets all contract requirements for acceptance and was not
damaged or impaired in testing; and

(2) Shall remove and dispose of any first articie from the Authority test
facility at the Contractor's expense.

The Contractor is responsible for providing operating and maintenance instructions,
spare parts support, and repair of the first article during any first article test.

The Authority will inspect the first article (pre-production sample) in accordance with
the contract requirements. A written report will be forwarded to the Contractor in
accordance with (b) above.

F.O.B. DESTINATION

(a)

(b)

Unless otherwise specified, the Contractor shall furnish all supplies to be delivered
under this Contract "f.0.b. destination". As used herein, “f.0.b. destination” means:

M

(2)

Free of expense to WMATA on board the carrier's conveyance, at a specified
delivery point where the consignee's facility (plant, warehouse, store, lot, or
other location to which shipment can be made) is located; and

Supplies shall be delivered to the destination consignee's warehouse
unloading platform, or receiving dock, at the expense of the Contractor.
WMATA shall not be liable for any delivery, storage, demurrage, accessorial,
or other charges involved before the actual delivery (or "constructive
placement" as defined in carrier tariffs) of the supplies to the destination,
unless such charges are caused by an act or order of WMATA acting in its
contractual capacity. If the Contractor uses a rail carrier or freight forwarder
for less than carload shipments, the Contractor shall assure that the carrier will
furnish tailgate delivery if transfer to truck is required to complete delivery to
consignee.

The Contractor shall:

)
@)

3)
4

©)

6)
(7

Pack and mark the shipment to comply with contract specification;

In the absence of specifications, prepare the shipment in conformance with
carrier requirements;

Prepare and distribute commercial bills of lading;

Deliver the shipment in good order and condition to the point of delivery
specified in the contract;

Be responsible for any loss of and/or damage to the goods occurring before
receipt of the shipment by the consignee at the delivery point specified in the
Contract;

Furnish a delivery schedule and designate the mode of delivering carrier; and

Pay and bear all charges to the specified point of delivery.
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QUALITY ASSURANCEQUALITY CONTROL

The Contractor shall be responsible for quality assurance and for assuring that the Work
conforms to the requirements of the Contract Documents. The Contractor shall maintain an
effective and economical quality control program planned and developed in conjunction with
other Contractor functions necessary to satisfy the Contract requirements. The quality control
program shall establish and implement procedures to ensure that only acceptable Supplies or
Services are tendered to the Authority for acceptance, and shall demonstrate both recognition
of the quality requirements of the Contract and an organized approach to satisfy these
requirements. The program shall ensure that quality requirements are determined and
satisfied throughout all phases of Contract performance, including, as applicable, design
development, purchasing, fabrication, processing, assembly, inspection, testing, packaging,
delivery, storage and systems check and shall provide for the early and prompt detection of
actual or potential deficiencies, trends, or conditions which could result in unsatisfactory

quality.
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CHAPTER IV—CHANGES/ PRICING ADJUSTMENTS

CHANGE ORDERS

(a)

(b)

(c)

(d)

(e)

®

The Contracting Officer may at any time, by a written order, and without notice to the
sureties, if any, direct and implement change orders, within the general scope of this
Contract, including but not limited to one or more of the following:

1) Nature and/or extent of Services to be performed or Supplies to be furnished;
2 Time of performance (i.e., hours of the day, days of the week, etc.); or
3 Place of performance of the Services.

If, in the judgment of the Contracting Officer or as otherwise determined, any such
change causes an increase or decrease in the cost of, or the time required for, the
performance of any part of the Work under this Contract, whether or not directly
changed by the order, the Contracting Officer shall make an equitable adjustment in
the Contract price, the delivery schedule, or both, and shall modify the Contract
accordingly.

In any instance where the Contractor asserts a right to an adjustment in the Contract
price or time required for performance as the result of a change directed pursuant to
this Article, it must submit a written claim so advising the Authority within 30 days from
the date of receipt of the written order directing the change. The claim shall be
accompanied by appropriate documentation, specifically identifying and supporting the
nature and extent of the claimed impact upon the contract price and/or time required
for performance; except that, in any instance in which it is not reasonably practical for
the Contractor to fully determine or project such impact within such 30 day period, the
claim shall be accompanied by such supporting documentation as is then reasonably
available to the Contractor as well as the anticipated time frame in which the Contractor
projects to provide the additional materials. The Contracting Officer shall maintain the
right throughout the process to request the preparation and/or submission of such
additional materials as it shall reasonably require in consideration of the claim and
shall be under no obligation to conclude its consideration of the claim prior to receipt
and review of all relevant materials. Any adjustment to the contract price pursuant to
this Article must be agreed upon or otherwise determined prior to Final Payment.

If the Contractor's proposed price adjustment includes the cost of property rendered
obsolete or excess by the change, the Contracting Officer shall have the right to
prescribe the manner of the disposition of the property.

Failure to agree to the right of either party to any adjustment in price or time for
performance as the result of a change implemented pursuant to this Article shall be
subject to adjudication in accordance with the Disputes Article of this Contract.
However, notwithstanding any such failure to agree and/or the pendency of any such
dispute, the Contractor expressly acknowledges that it shall remain fully obligated to
perform the Work of the Contract as so changed.

Notwithstanding any other provision of this Contract, the Contractor shall promptly
notify the Contracting Officer of matters, whether implemented as a change order in
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(9

accordance with this Article or otherwise, which the Contractor believes or asserts may
reasonably result in either an increase or decrease in the Contract price or the time
required for performance of any part of the Work and shall take action with respect
thereto as directed by the Contracting Officer. The Contractor’s failure to provide such
notification shall constitute a waiver of its right to seek an adjustment in the Contract
price or time required for such performance.

Except to the extent, if any, otherwise expressly set forth in this Contract, in no event
shall the Contractor be entitled to payment for change orders, additional or extra
supplies or services or other modification to any requirement or term of the Contract
unless such has been authorized in writing by the Contracting Officer.

PRICING OF ADJUSTMENTS

(a)

(b)

(©)

The parties agree that, notwithstanding any interpretation of contract cost principles to
the contrary, the Authority will not be liable for interest, however represented, on or as
a part of any claim, request, bid or adjustment, including equitable adjustments,
whether said claim, request, bid or adjustment, including equitable adjustments, arises
under the Contract or otherwise.

As part of its bid for any modification to this Contract requiring a price adjustment
involving an aggregate increase or decrease in excess of $100,000 to the Contact
price, the Contractor shall submit to the Contracting Officer, either actually or by
specific identification in writing, cost or pricing data under the conditions described in
this paragraph and certify that, to the best of its knowledge and belief, the cost or
pricing data submitted is accurate, complete and current as of the date of the bid. The
Contractor, at the discretion of the Contracting Officer, may be required to submit cost
or pricing data for price adjustments less than $100,000.

The Contractor shall ensure that the substantive terms of this Article are included in all
subcontracts of any tier as to which the value of the subcontracted work exceeds

$100,000.

ACCOUNTING AND RECORD KEEPING FOR ADJUSTMENTS

(a)

(b)

(©

Applicability. This Article shall apply to any adjustment in the price of this Contract
initiated by the Contractor or the Authority

Forward Priced Adjustments. Unless waived in writing in advance by the Contracting
Officer, the Contractor shall furnish to the Contracting Officer a proposed price
adjustment in advance of performance of any Work for which a price adjustment is
requested. The Contractor shall generate such records as are necessary to substantiate
all elements of the proposed adjustment, which records shall be specifically segregated
and identified in the Contractor's accounting system as being applicable to the pricing
adjustment request.

Post Pricing Adjustments. This paragraph shall be applicable with respect to price
adjustments which either (i) are expected to exceed $50.000; or (ii) regardiess of the
value of the adjustment, arise in connection with a Contract with a base sum in excess
of $1,000,000. In addition to the records required pursuant to paragraph (b) above, in
the event pricing of an adjustment under this Contract is not agreed upon between the
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(e)

®

9

(h)

Contractor and the Contracting Officer prior to the commencement of work for which the
pricing adjustment is requested, the Contractor and any subcontractor engaged in work
for which the pricing adjustment is requested, shall maintain accounts and original cost
records specifically segregated and identified by job order or other appropriate
accounting procedures approved by the Contracting Officer of all incurred segregable
costs related to the work for which the pricing adjustment is requested. The Contractor
shall maintain accounts and records which segregate and account for the costs of all
work associated with that part of the project for which the pricing adjustment is requested
and shall allocate the costs so accumulated between: (1) work required under the base
Contract; (2) work requested to be reimbursed under the pricing adjustment; and (3)
work claimed or determined to be related to other actual or proposed adjustments,
including but not limited to, changes orders, differing site conditions, and the like. The
accounts and records so established shall accumulate such costs under logical costs
groups, such as material, labor, equipment, subcontracts, field overhead and the like.
The Contractor shall record these costs on a form approved by the Contracting Officer.

Access to Records. As a condition to the Authority’s obligation to consider any claim for
a potential price adjustment under any provision of this Contract, the Contractor shall
grant the Authority access to review and ascertain the validity of the accounting records
being maintained for segregation of costs, including base cost records, and to audit any
such costs as are deemed appropriate by the Contracting Officer.

Limitation on Pricing Adjustment. In the event the Contractor or any subcontractor fails
to generate, maintain, or make available any records required under the Contract, and
in addition to any and all additional rights to which the Authority may thereupon be
entitied, the Contracting Officer shall determine whether such failure is willful, deliberate
or otherwise precipitated by bad faith on the part of the Contractor, in which event the
Contractor shall not be entitled to any price adjustment for the Work in question. Where
the Contracting Officer determines that the failure was not the result of the Contractor's
bad faith, the Contractor Officer shall determine the reasonable direct cost of the work
for which records are not available, and add a single mark-up for indirect expenses not
to exceed ten percent (10%) of the direct costs based on:

)] An audit of any records of the Contractor or subcontractor made available to
the Authority; and/or

(2) An Authority estimate as adopted or modified by the Contracting Officer.

In no event shall the Contractor and/or subcontractor be allowed any profit on claimed
work for which records are not made available in accordance with its obligations under
this Article and otherwise in the Contract.

Flow-down clause. The Contractor shall ensure the inclusion of all the provisions of
this Article in all subcontracts issued under this Contract, modified as necessary, for
proper identification of the contracting parties and the Contracting
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CHAPTER V — INVOICES/PAYMENTS/ DEDUCTIONS

BILLING AND PAYMENT

(a)

(b)

(©)

(d)

The Authority shall pay and the Contractor shall accept the amounts set forth in the
Price Schedule as full compensation for all costs and expenses of completing the Work
in accordance with the Contract, including, but not limited to, all labor and material
required to be done or furnished under this Contract; all overhead, expenses, fees and
profits including the cost of providing storage yard or facilities; all risks and obligations
set forth in the Contract; any applicable fees or taxes; and all expenses due to any
unforeseen difficulty encountered in the prosecution of the Work.

Payments will be made following Acceptance of the Services or Supplies to be
provided under this Contract and after receipt of a properly completed invoice.
WMATA will accept the submittal of invoices in one of the following methods:

(1) Email:  Invoices may be submitted through email at:
apinvoice@wmata.com. Please submit one invoice and supporting
documentation per PDF attachment. You may submit more than one PDF
attachment per email.

(2) Fax: Invoices may be submitted via the following number: 1-866-534-9063.
Please submit one invoice and all supporting documentation for this
invoice per fax.

(3) Regular Mail: Invoices may be submitted via U.S. Postal Service to the
following address:

WMATA-Accounts Payabie
PO Box 1910
Beltsville, MD 20704-1910

Note: This address is only for vendor invoices. Correspondence should not
be sent to this address.

Invoices shall contain the vendor name, a unique invoice number for each shipment
or service, invoice date, payment terms, total invoice amount, remit to address,
Purchase Order Number, freight terms, description of each item being invoiced,
quantity, unit item cost, extended cost by item, total freight/handling costs, and contact
name and email address. Final invoices must clearly be marked "FINAL" and cite the
amount of the contract, amount previously paid, and the balance due totals.

The Authority shall remit payment, generally within 30 days of its receipt of an invoice
satisfying the requirements of paragraphs (b) and (c), at the prices stipulated in the
Contract for Supplies delivered and accepted or Services rendered and accepted, less
any applicable deductions.

PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA — MODIFICATIONS

With respect to any modification, change order, or otherwise, of this Contract which involves
aggregate increases and/or decreases in costs plus applicable profit in excess of $100,000, in
the event that the Contracting Officer ultimately determines that any price, including profit or
fee, previously negotiated in connection with any such modification was based upon cost or
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pricing data furnished by the Contractor (including any prospective or actual subcontractor at
any tier) which was not complete, accurate or current, such that the amount paid the Contractor
for such price adjustment was thereby greater than that to which the Contractor would have
been entitled based upon the submission and utilization of accurate and complete data, the
Authority shall be entitled to an adjustment in an amount equal to such overpayment. The right
granted the Authority hereunder shall be in addition to any other or additional rights it may
have under this Contract or otherwise.

SUBCONTRACTOR PAYMENTS

(a)  The Contractor shall, under this Contract, establish procedures to ensure timely payment
of amounts due pursuant to the terms of its subcontracts. The Contractor shall pay each
subcontractor for satisfactory performance of its contract, or any billable portion thereof,
no later than ten (10) days from the date of the Contractor’s receipt of payment from the
Authority for work by that subcontractor. The Contractor shall also release, within ten
(10) days of satisfactory completion of all work required by the subcontractor, any
retention withheld from the subcontractor.

(b)  The Contractor shall certify on each payment request to the Authority that payment has
been or will be made to all subcontractors in accordance with paragraph (a) above for
previous payments by the Authority to the Contractor. The Contractor shall notify the
Contracting Officer or other delegated Authority representative with each payment
request, of any situation in which scheduled subcontractor payments have not been
made.

(c) In the event of a claim by any subcontractor that the Contractor has failed to comply with
the terms of this Article, the Contractor agrees to fully cooperate in any Authority
investigation, and, if deemed appropriate by the Authority, to implement appropriate
remedial measures to ensure future compliance.

(d)  The Contractor agrees that the Authority may provide information which the Contracting
Officer deems appropriate in response to inquiries from subcontractors seeking to
determine the status of Authority payments to the Contractor.

(e) Nothing contained in this Article or elsewhere in this Contract is intended nor be deemed

to create a contractual relationship between the Authority and any subcontractor or to
alter or affect traditional concepts of privity of contract.

GARNISHMENT OF PAYMENTS

Payment under this Contract shall be subject to any garnishment, attachment orders, and or
levies issued pursuant to the laws of the United States, Maryland, Virginia, and the District of
Columbia.
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CHAPTER VI — CONTRACT TERMINATION/STOP WORK ORDERS/DISPUTES

STOP WORK ORDERS

(@

(b)

(©)

The Contracting Officer may, at any time, by written order to the Contractor, require
the Contractor to stop all, or any part of the Work for a period of up to 90 days after
the order is delivered to the Contractor, and for any further period to which the parties
may agree. The order shall be specifically identified as a STOP WORK ORDER
(“SWO”) issued under this Article. Upon receipt of the SWO, the Contractor shall
immediately comply with its terms and take all reasonable steps to minimize the
incurrence of costs allocable to the work covered by the SWO during the period of
work stoppage. Within a period of 90 days after an SWO is delivered to the Contractor,
or within any extension of that period to which the parties shall have agreed, the
Contracting Officer shall either:

(1) Cancel the SWO; or

(2) Terminate the work covered by the SWO as provided in the TERMINATION FOR
DEFAULT or TERMINATION FOR CONVENIENCE articles of this Contract,
as appropriate.

If a SWO is cancelled or its initial period or any extension thereof expires, the
Contractor shall resume work. An equitable adjustment shall be made in the delivery
schedule or Contract price, or both, and the Contract modified in writing accordingly,
if, in the judgment of the Contracting Officer or as otherwise determined:

) The SWO results in an increase in the time required for, or in the Contractor's
cost properly allocable to, the performance of any part of this Contract; and

(2) The Contractor submits a written claim for such adjustment within 30 days after
the end of the period of work stoppage; provided that, at the sole discretion of
the Contracting Officer, the Authority may elect to consider and act upon any
such claim submitted at any time before Final Payment under this Contract.

If an SWO is not cancelled and the work covered by the Contract is terminated for the
convenience of the Authority, the Contracting Officer shall allow reasonable costs, if
any, resulting from the SWO in arriving at the termination settlement pursuant to the
provisions of the TERMINATION FOR CONVEINENCE article of the Contract.

If an SWO is not cancelled and the work covered by the order is terminated for default, the
Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable costs
resulting from the stop-work order; except that, if the Contracting Officer determines that the
SWO was precipitated by, or arose from, a material breach of any term or condition of this
Contract on the part of the Contractor, such costs shall not be allowed and the rights and
obligations of the parties shall be subject in all respects to the Termination for Default
provisions of this Contract.
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TERMINATION FOR DEFAULT

(a)

(b)

(©)

(d)

The Contractor shall be in default if it commits a breach of any of its obligations under
the Contract deemed material by the Contracting Officer. Without limiting the
generality of the foregoing and in addition to those instances specifically referred to in
the Contract, the Contractor shall be in default in the following circumstances:

0] It fails to begin, or abandons, the Work of the Contract in accordance
with the contractual requirements;

(i) It fails to deliver the Supplies or perform the Services within the time
specified in the Contract or any extension approved by the Contracting
Officer,;

(iii) It fails to progress the Work in a manner deemed unreasonabie or

unnecessary by the Contracting Officer or so as to endanger
performance of the Contract; or

(iv) In the view of the Contracting Officer, the Contractor is willfully violating
any of the provisions or obligations of the Contract or is not executing
such provisions or obligations reasonably and in good faith.

In the event of a material breach by the Contractor pursuant to paragraph (a), the
Contracting Officer is authorized to direct a written notice to the Contractor, specifying
the nature of the breach and providing that, if the Contractor fails to cure such failure(s)
within ten days (or such additional time as authorized by the Contracting Officer), the
Authority shall proceed to terminate the Contract, in whole or designated part, for
default in accordance with the provisions hereof (a “Notice to Cure”). Should the
Contractor fail to cure the breach to the satisfaction of the Contracting Officer within
the ten day period, or such additional period as may be designated in the Notice to
Cure, the Authority may thereupon, immediately upon conclusion of such period or at
any reasonable time thereafter, terminate the Contract, in whole or part, by written
notice to the Contractor.

Upon receipt of a notice of default, the Contractor shall immediately cease
performance of the Work so terminated. The Authority shall thereupon have the right
to take any action necessary to complete the Work, including performing the Work
itself, or contracting with another party to do so. In the event the Work is completed
directly by the Authority or by a third party, the Contractor shall be liable for the
additional costs and expenses necessary to complete the Work, including, without
limitation, labor, materials, plant, tools, equipment, supplies and property. The costs
and expenses so charged may be deducted by the Authority and paid out of any
monies otherwise payable to the Contractor. Nothing contained herein shall be
deemed to relieve the Contractor of its continuing obligation to perform any portion of
the Work of the Contract which has not been terminated.

The Authority may, in its sole discretion, waive a default by the Contractor, but such
waiver and/or failure by the Authority to take action in respect to any default shall not
be deemed a waiver of any subsequent default.
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(e)

)

)

(h)

0

Upon any termination for default, the Authority may require the Contractor to transfer
title and deliver to the Authority, as directed by the Contracting Officer of (1) any
completed Supplies, and (2) partially completed Supplies, components (including data
and intellectual property) and contract rights that the Contractor has specifically
produced or acquired for the terminated portion of this Contract. Upon direction of the
Contracting Officer, the Contractor shall also protect and preserve property in its
possession in which the Authority has an interest.

Upon any termination for default, the Authority shall pay for completed Supplies
delivered and accepted in accordance with the terms of the Contract, as well as
actions reasonably taken by the Contractor at the direction of the Contracting Officer
for the protection and preservation of property. . The Authority may withhold from these
amounts any sum the Contracting Officer determines to be necessary to protect the
Authority against loss because of outstanding or claimed liens, or other pending or
anticipated claims under the Contract.

If, at any time following the Authority’s issuance of a termination for default hereunder,
itis determined that the Contractor was not in default or that the default was excusable,
the termination shall thereupon be deemed a termination for convenience and the
rights and obligations of the parties shall be determined in accordance with the
provisions of the TERMINATION FOR CONVEIENCE clause of the Contract.

Any dispute or failure of the parties to agree with respect to any issue arising under this

Article shall be subject to review and adjudication in accordance with the provisions of
the DISPUTES clause of the Contract relating to Disputes; except that, in no event
shall the Authority’s issuance of a Notice to Cure pursuant to paragraph (b) be the
basis of a Dispute pursuant to the provisions of the disputes article or be otherwise
subject to further review under this Contract or otherwise. Nor shall the pendency of
any Dispute constitute a basis for the delay or suspension of, or otherwise affect, the
right of the Authority to proceed in accordance with the provisions of this Article,
including without limitation its right to complete the Work as above described, or the
obligation of the Contractor to complete any portion of the Work which has not .been
terminated.

The rights and remedies of the Authority in this Article are in addition to any other rights
and remedies provided by law or under this Contract.

TERMINATION FOR CONVENIENCE

(a)

(b)

The Authority may terminate performance of Work under this Contract in whole, or
from time to time, in part, if the Contracting Officer determines that a termination is in
the Authority’s interest. The Contracting Officer shall terminate by delivering to the

Contractor a Notice of Termination specifying the extent of termination and the
effective date.

Upon receipt of a Notice of Termination, and except as otherwise directed by the
Contracting Officer, the Contractor shall immediately proceed as follows:

1 Stop work as specified in the Notice of Termination;

2) Complete performance of the work not terminated;
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(©)

(d)

©)

4
®)

(6)
(")

(8)

(9)

Place no further subcontracts or orders for materials, services, or facilities,
except as necessary to complete the remaining portion of the Contract;

Terminate all subcontracts to the extent that they relate to the work terminated;

Assign to the Authority, as directed by the Contracting Officer, all right(s), title,
and interest of the Contractor under the subcontracts terminated; in such
event, the Authority shall have the right to settle or pay any termination costs
arising out of the subcontracts and have no further liability to the Contractor in
connection with the work which was the subject of such subcontracts;

With approval of the Contracting Officer, settle all outstanding liabilities and
settlement costs arising from the termination of subcontracts;
As directed by the Contracting Officer, transfer title and deliver to the Authority:

@) The fabricated or un-fabricated parts, work in process, completed
work, supplies, and other material produced or acquired for the work
terminated; and

(i) The completed or partially completed plans, drawings, information and
other property that, if the Contract had been completed, would be
required to be furnished to the Authority.

Take any action that may be necessary, or as the Contracting Officer may
direct, for the protection and preservation of the property related to this
Contract that is in the possession of the Contractor and in which the Authority
has or may acquire an interest;

Use its best efforts to sell, as directed or authorized by the Contracting Officer,
any property of the types referred to in paragraph (b)(7); provided, however,
that the Contractor (a) is not required to extend credit to any purchaser and (b)
may acquire the property under the conditions prescribed by, and at prices
approved by, the Contracting Officer. The proceeds of any transfer or
disposition will be applied to reduce payments to be made by the Authority
under this Contract, credited to the price or cost of the Work, or paid in any
other manner directed by the Contracting Officer.

The Contractor shall submit complete termination inventory schedules not later than
120 days from the effective date of termination, unless such time is extended in writing
by the Contracting Officer.

As soon as reasonably practicable, and in any event not later than 20 business days
following the Authority’s issuance of a Notice of Termination pursuant to paragraph
(a), the Contractor shall submit a proposal to the Contracting Officer in the form
prescribed by the Contracting Officer detailing the costs to which it asserts entitiement
pursuant to this Article. If the Contractor fails to submit the proposal within the time
prescribed, the Contracting Officer may determine, on the basis of information
available, the amount, if any, due the Contractor as a result of the termination and shall
pay the amount determined.
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(e)

®

(9)

Following submission of the Contractor's proposal pursuant to paragraph (d), the
parties shall seek to agree upon the whole or any part of the amount to be paid or
remaining to be paid as a result of the termination. The amount may include a
reasonable aliowance for profit on work completed. However, in no event shall the
total amount to be paid the Contractor pursuant to this Article exceed the total contract
price as reduced by (1) payments previously made and (2) the contract price of the
remaining work not terminated.

If the parties fail to agree on the whole amount to be paid because of the termination,
the Contracting Officer shall pay the Contractor the amounts determined by the
Contracting Officer as follows, but without duplication of any amounts agreed upon
under paragraph (e):

) The contract price for completed Supplies or Services accepted by the
Authority (or sold or acquired under paragraph (b)(9)) not previously paid for,
adjusted for any saving of freight and other charges.

(2) The total of:

() The costs incurred prior to termination in the performance of the Work
terminated, including initial costs and preparatory expenses allocable
thereto, but excluding any costs attributable to items compensated or
to be paid for under-sub-paragraph (f)(1);

(i) The cost of settling and paying termination costs under terminated
subcontracts that are properly chargeable to the terminated portion of
the contract if not excluded in sub-paragraph (f)(2)(i); and

(i) A sum, representing profit on the items described in sub-paragraph
(N(2)(i) determined by the Contracting Officer pursuant to Section
49.202 of the Federal Acquisition Regulation, in effect on the date of
this Contract, to be fair and reasonable; however if it appears that the
Contractor would have sustained a loss on the entire Contract had it
been completed, the Contracting Officer shall allow no profit under this
sub-paragraph and shall reduce the settlement to reflect the projected
rate of loss.

3) The reasonable indirect costs of settlement of the work terminated, including:

® Accounting, legal, clerical, and other expenses reasonably necessary
for the preparation of termination settlement proposals;

(i) The termination and settlement of subcontracts (excluding the
amounts of such settiements); and

(i) Storage, transportation, and other costs incurred, reasonably
necessary for the preservation, protection, or disposition of the
termination inventory.

Except for normal spoilage, and except to the extent that the Authority expressly
assumed the risk of loss, the Contracting Officer shall exclude from the amounts
payable to the Contractor under paragraph (f), the fair value, as determined by the
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(h)

()

@

(k)

U

(m)

Contracting Officer, of property that is unavailable or damaged so as to become
undeliverable to the Authority or to a third party.

The cost principles and procedures of Part 31 of the Federal Acquisition Regulation,
in effect on the date of this Contract, shall govern all costs claimed, agreed to, or
determined under this Article.

The Contractor shall have the right of appeal, under the DISPUTES Article, from any
determination made by the Contracting Officer under paragraphs (d) or (f), except that
a failure on the part of the Contractor to submit the termination settlement proposal
within the time provided in paragraph (d), or timely request an extension thereof, shall
constitute a waiver of its right to appeal the determination of the Contracting Officer
pursuant to the Disputes Article or any otherwise applicable contractual, legal or
equitable remedy.

In determining any sum due the Contractor under this Article, there shall be deducted:

) All un-liquidated advances or other payments to the Contractor under the
terminated portion of the Contract;

(2) The value, as determined or reasonably projected by the Contracting Officer,
of any claim which the Authority has against the Contractor under this Contract,
including any third-party claim as to which the Contracting Officer is not
satisfied that sufficient insurance coverage is in place; and

3) The agreed price for, or the proceeds of sale of, materials, supplies, or other
items procured by the Contractor or sold under the provisions of this Article
and not recovered by or credited to the Authority.

If the termination is partial and the Contractor asserts that the partial termination has
rendered enforcement of the remainder of the Contract at the remaining Contract price
inequitable, the Contractor may file a proposal with the Contracting Officer for an
adjustment of the price(s) of the continued portion of the Contract, which proposal shall
be submitted within 90 days from the effective date of termination, unless extended in
writing by the Contracting Officer, and shall be accompanied by appropriate supporting
documentation of the claimed inequity.

The Contractor's responsibilities and obligations under this Article shall apply and
remain in full force and effect notwithstanding the pendency of any dispute or other
delay relating to determination of the appropriate price adjustment or any other issue
arising from the termination for convenience.

Unless otherwise provided in this Contract or by statute, the Contractor and all
subcontractors whose work is encompassed in the termination settlement shall
maintain all records and documents relating to the terminated portion of this Contract
for three (3) years after final settlement. This includes all books and other evidence
bearing on the costs and expenses of the Contractor under this Contract. The
Contractor shall make these records and documents available to the Authority, its
governing jurisdictions and any other federal, state, or local entities providing funding
for this Contract, and to the Comptroller General of the United States, or the agents or
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representatives of any of them, at the Contractor’s office, at all reasonable times,
without any direct charge.

ASSIGNMENT

€Y

(b)

Except as otherwise provided in this provision, the Contractor shall not transfer any of
its rights and obligations under this Contract to third parties without the prior consent of
the Authority. The Authority may recognize a third party as successor in interest to the
Contract in the event of a transfer of all or substantially all of the assets of the
Contractor, a Division of the Contractor involved in the performance of the Contract, or
a Parent company providing a performance guarantee under this Contract, (i.e., sales
of assets, transfer of assets pursuant to merger or consolation, or incorporation of a
proprietorship or partnership). Such recognition of the transfer shall be within the
discretion of the Contracting Officer after review of the facts and circumstances
surrounding each request. At the discretion of the Contracting Officer, the Contracting
Officer may conduct an evaluation of the successor party’s capability to perform the
Contract in the same manner and to the same extent the Contracting Officer was
empowered to conduct a responsibility determination as part of the original solicitation
for this Contract. Should the Contracting Officer, for any reason, not recognize such a
successor in interest, it may terminate this Contract for the convenience of the Authority.

Any attempt to transfer by assignment not authorized by the Contracting Officer
hereunder shall constitute a material breach of the Contract on the part of the Contractor
and the Authority may thereupon terminate the Contract in accordance with the
TERMINATION FOR DEFAULT provisions set forth in the Contract.

(c) Nothing contained herein shall be deemed to preclude the Contractor’'s assignment of
claims for monies due or to be become due the Contractor under this Contract to a
bank, trust company or other financing institution, including any Federal lending agency,
upon written notice of such assignment to the Authority.

DISPUTES

(a) Except as otherwise provided in this Contract, any dispute concerning a question of fact

arising under or related to this Contract which is not disposed of by agreement, shall
be decided by the Contracting Officer, who shall reduce his/her decision to writing and
mail or otherwise furnish a copy thereof to the Contractor. The decision of the
Contracting Officer shall be final and conclusive unless, within thirty (30) calendar days
from the date of receipt of such copy, the Contractor mails or otherwise furnishes to the
Contracting Officer a written notice of appeal addressed to the Authority Board of
Directors. Such notice should indicate that an appeal is intended and should reference
the decision and contract number. The decision of the Board of Directors or its duly
authorized representative for the determination of such appeals shall be final and
conclusive unless in proceedings initiated by either party for review of such decision in
a court of competent jurisdiction, the court determines the decision to have been
fraudulent, or capricious, or arbitrary, or so grossly erroneous as necessarily to imply
bad faith, or is not supported by substantial evidence. In connection with any appeal
proceeding under this Article, the Contractor, or the Authority, as the case may be, shall
be afforded an opportunity to be heard and offer evidence in support of its appeal.
Pending final decision of a dispute hereunder, the Contractor shall proceed diligently
with the performance of the Contract and in accordance with the Contracting Officer's
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(b)

decision. The Armed Services Board of Contract Appeals is the authorized
representative of the Board of Directors for final decisions on an appeal.

This DISPUTES Article does not preclude consideration of questions of law in
connection with decisions provided for in paragraph (a) above. Nothing in the Contract,
however, shall be construed as making final the decisions of the Board of Directors or
its representative on a question of law.
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CHAPTER VIl — INDEMNIFICATION/INSURANCE/RISK OF LOSS

INDEMNIFICATION

(a) The Contractor shall indemnify, defend and hold harmless the Authority, its directors,
officers, employees and agents, from all liabilities, obligations, damages, penalties,
claims, costs, charges and expenses (including reasonable attorney's fees), of
whatsoever kind and nature for injury, including personal injury or death of any person
or persons, and for loss or damage to any property, including the property of the
Contractor and the Authority, occurring in connection with, or in any way arising out of
the use, occupancy and performance of the Work and/or any acts, known or unknown,
in connection with activities to be performed under this contract, unless the loss or
damage is due to the sole negligence of the Authority. Nothing in the preceding
sentence shall be deemed to relieve the Contractor from uitimate liability for any
obligation under this Contract.

(b) The Contractor shall indemnify, defend and hold harmless the Authority its directors,
officers, employees and agents against any and all claims, liabilities, losses, demands,
damages, penalties, costs, charges, remedial costs, environmental claims, fees or
other expenses including attorneys’ fees, related to, arising from or attributable to any
effluent or other hazardous waste, residue, contaminated soil or other similar material
discharged from, removed from, or introduced on, about or under the job site, unless
the loss or damage is due to the sole negligence of the Authority.

(c) If any action or proceeding relating to the indemnification required is brought against
the Authority, then upon written notice from the Authority to the Contractor, the
Contractor shall, at the Contractors expense, resist or defend such action or
proceeding by counsel approved by the Authority in writing, such approval not to be
unreasonably withheld, but no approval of counsel shall be required where the cause
of action is resisted or defended by counsel of any insurance carrier obligated to resist
or defend the same. The Authority reserves the right to use its own counsel, at the
Authority’s sole cost and expense without waiving or impairing the Contractor’s right
to indemnification hereunder.

(d) The Contractor understands and agrees that it is Contractor’s responsibility to provide
indemnification to the Authority pursuant to this Article. The provision of insurance,
while anticipated to provide a funding source for this indemnification, is independent
of this indemnification obligation and the failure of Contractor’s insurance to fully fund
any indemnification shall not relieve the Contractor of any obligation assumed under
this indemnification.

INSURANCE REQUIREMENTS

1. General Insurance Requirements

Contractor shall procure, at its sole cost and expense the insurance outlined in this Section as
follows:
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1)

2)

3)

4)

5)
6)

7

Contractor is required to maintain the insurance coverage(s) outlined in this
Section for a period of time commencing the sooner of the execution of this
contract, or the start of Work, without interruption. The coverages shall be
maintained in force and effect for 3 years after final completion and acceptance
of the Work, with the exception of Professional Liability. Professional Liability
insurance requirements are outlined in Article 6.

The insurance coverage and limits of insurance outlined in this Section are
minimum coverage and limits. Contractor is encouraged, at its sole cost and
expense, to purchase any additional insurance coverages and or limits of
insurance that Contractor deems prudent and necessary to manage risk in the
completion of this contract.

Upon written request from WMATA, contractor shall provide copies of any and
all policy(s), including all endorsement(s), within 5 business days of such
request.

Insurance Policies must be written on admitted paper, (unless otherwise
indicated herein) with an insurance company acceptable to WMATA.

Unless otherwise noted, “Claims Made” insurance policies are not acceptable.

Any insurance policy utilizing a Self-Insured Retention (SIR) requires approval
from WMATA.

Contractor is required to incorporate these minimum Insurance Requirements
into contract requirements of all Subcontractors of every tier.

Workers’ Compensation and Employer’s Liability

Required Minimum Limits of Coverage:

Workers’ Compensation Statutory

Employers’ Liability $100,000 Each Accident
$500,000 Disease Policy Limit
$100,000 Disease Each Employee

Required Minimum Coverage(s):

1)

2)

Workers’ Compensation Statutory Coverage must be provided on an “All
States” basis.

Contractor and Subcontractors of any tier performing work within 500 feet of
navigable water must have their Workers’ Compensation Policy endorsed to
provide coverage for both Jones Act Liability and Longshore and Harbor
Workers’ Compensation Act Liability.
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Commercial General Liability

Required Minimum Limits of Coverage:

$50,000,000 Each Occurrence Limit
$100,000,000 General Aggregate Limit
$50,000,000 Products and Completed Operations Limit

Required Minimum Coverage(s):

1)

2)

3)

4)

5)

6)

7)

8)

9)

10)

Commercial General Liability (CGL) coverage form shall be ISO Occurrence
Form CG0001 (12/04) or its equivalent. Equivalency determination shall be
made in WMATA'’s sole and unreviewable discretion.

Required minimum limits of coverage may be achieved through a combination
of the aforementioned CGL coverage form and umbrella excess liability
coverage form(s), provided that the umbrella excess liability coverage form(s)
provide the same or broader coverage than the prescribed CGL coverage
form.

Policy shall be endorsed with Additional Insured Endorsement(s) in
compliance with the “Additional Insured” Article 9 of this Section. Commercial
General Liability and Umbrella Excess Liability forms must provide defense
coverage for additional insureds.

Policy shall be endorsed with a Waiver of Subrogation Endorsement(s) in
compliance with the Waiver of Subrogation” Article 10 of this Section.

The definition of “Insured Contract” shall be modified to provide coverage for
contractual liability for contracts for construction or demolition operations that
are within 50 feet of a railroad, and sidetrack agreements.

Defense Costs (Allocated Loss Adjustment Expense) must be included and in
excess of the policy limits for all primary and Umbrella Excess Policies.

Policy shall be endorsed with ISO endorsement CG 25 03 03 97; “Designated
Construction Project(s) General Aggregate Limit”, and designate “Any and all
construction projects” as the designated Construction project.

Policy shall be endorsed with ISO endorsement CG 25 04 03 97; “Designated
Location General Aggregate Limit", and designate “Any and all locations” as
the designated location.

The Additional Insured Endorsement shall include Products and Completed
Operations Coverage with no limitation on when claims can be made.

Coverage afforded is not limited to the minimum limits of insurance. Additional
insured coverage shall be afforded on all liability insurance maintained by
contractor.

Railroad Protective Liability Insurance (RRP)
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For work within 50 feet of WMATA railroad tracks or work within WMATA rail stations,
Railroad Protective Liability Insurance is required with the following minimum limits of

coverage:
$xxx Each Occurrence Limit
P$xxx Aggregate Limit

Required Minimum Coverage(s):

1) Railroad Protective Liability (RRP) policy on a policy form that is acceptable to
WMATA, issued by an insurance company that is acceptable to WMATA.

2) WMATA shall be the first Named Insured.
3) Cost of RRP shall be the sole responsibility of Contractor.
4) The “Wet Ink” original RRP policy shall be sentto WMATA at following address:

Washington Metropolitan Area Transit Authority
Office of Insurance, Room 8F

600 Fifth Street, NW

Washington, DC 20001

WMATA Blanket RRP Program Option

WMATA may offer to waive the requirement for the Contractor to procure RRP if 1) the work
qualifies for coverage under WMATA'’s blanket RRP program, and 2) the Contractor prepays
the RRP waiver fee which shall be determined by the rate schedule promulgated by the insurer
in effect as of the effective date of this Contract. Contractor shall be advised of, and pay the
applicable waiver fee, or procure a standalone RRP policy on WMATA'’s behalf if Contractor
decides against the WMATA Blanket RRP Program option.

5. Business Auto Liability

Required Minimum Limits of Coverage:

$5,000,000 Combined Single Limit

Required Minimum Coverage(s):

1) Business Auto Liability shall be written on ISO Business Auto Coverage Form
CA 00 0103 06, or its equivalent. Equivalency determination shall be made in
WMATA'’s sole and unreviewable discretion.
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2) Policy shall be endorsed with Additional Insured Endorsement(s) in
compliance with the “Additional Insured” Article 9 of this Section.

3) Policy shall be endorsed with a Waiver of Subrogation Endorsement(s) in
compliance with the Waiver of Subrogation” Article 10 of this Section.

4) Business Auto Liability minimum Combined Single Limit requirements may be
obtained through the combination of a Primary Business Auto Liability policy
and an Umbrella Excess Liability policy provided that the Umbrella Excess
Liability policy complies with items 1 through 3 above.

Professional Liability Insurance

Should Contractor, any Subcontractor of any tier or any supplier, be required by this
contract to provide design services or the services of a professional engineer,
including, but not limited to stamping, sealing, or certifying blueprints or other
construction-related documents, Contractor, Subcontractors of every tier and suppliers
are required to maintain Professional Liability Insurance as follows:

1) Minimum Policy Limits of $5,000,000, each claim.

2) Actual coverage or tail coverage must be purchased and maintained for a
period of time equal to the statute of repose.

3) Coverage can be written on an “Occurrence” or “Claims Made” Basis.

4) Coverage can be written on ‘Non-Admitted” paper.

Pollution Liability Insurance

Should Contractor, any Subcontractor, of any tier, or any supplier, be required by this
contract to perform demolition of any pre-existing structures, moving, removal, or
handling of any hazardous materials, Contractor is required to maintain Pollution
Liability Coverage as follows:

1) Minimum Policy Limits of $N/A, each claim.

2) Coverage can be written on an “Occurrence” or “Claims Made” Basis.

3) Coverage can be written on ‘Non-Admitted” paper.

4) Policy shall be endorsed with Additional Insured Endorsement(s) in

compliance with the “Additional Insured” Article of this Section 9.

5) Policy shall be endorsed with a Waiver of Subrogation Endorsement(s) in
compliance with the Waiver of Subrogation” Article of this Section 10.

Builders’ Risk [NOT NEEDED ON SUPPLY/SERVICE CONTRACTS/]

Contractor shall purchase and maintain at its cost a builders “all risk” insurance policy
for the project covering work at the at the project site. Contractors of every tier will be
insured under this policy, but only to the extent that the policy’s coverages and
exclusions allow. Cost associated with any changes will not be recognized as a
change order.

65



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT IFB - FQ15220

10.

1.

Additional Insured(s)

Contractor and Subcontractors of every tier are required to add WMATA, and the
WMATA Board of Directors as additional insured(s) on all insurance policies
purchased by Contractor and Subcontractors of every tier, with the exceptions of
Workers’ Compensation and Professional Liability.

1) Coverage provided to any Additional Insured shall be primary and non-
contributory to any other insurance available to the Additional Insured.

2) Coverage provided to any Additional Insured shall be for claims arising out of
both ongoing operations and products and completed operations hazard.

3) Coverage available to any Additional Insured under the products and
completed operations hazard can only be limited to the applicable statute of
repose in the jurisdiction where the contract scope of work takes place.

4) Coverage available to the additional insureds is not limited to the minimum
limits of coverage outlined in this document.

Waiver of Subrogation

Contractor and Subcontractors of every tier are required to have all insurance policies
purchased by Contractor and Subcontractors of every tier, endorsed to waive the
insurance company’s rights of recovery against WMATA, its independent contractors
and the WMATA Board of Directors.

1) Coverage shall be provided on an endorsement that is acceptable to WMATA.

Certificate of Insurance (COIl)

Contractor shall provide WMATA an ACORD Certificate of Insurance (COIl) as
evidence that the insurance requirements of this Section have been satisfied.
Certificates of Insurance shall be emailed to COI@WMATA.COM.

Additionally;

1) Satisfactory COIl delineating all required insurance coverage
requirements under this Section shall be delivered before the
execution of this Contract by WMATA.

2) Failure to provide satisfactory evidence of all required insurance may
result in Contractor and/or subcontractors of every tier being denied
access to work locations, including, but not limited to WMATA
properties.

3) COl reflect total limits of insurance purchased by Contractor for the

types of insurance required under this Contract.
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3. TITLE AND RISK OF LOSS

4) Proposed material modifications to insurance required under this
Section must be received by WMATA at least 30 days prior to the
effective date of the proposed modifications to such insurance.

5) WMATA’s receipt of copies of any COl, policy endorsements or
policies does not relieve Contractor of the obligation to remain in
compliance with the requirements of this Section at all times.
Contractor's failure to so comply, and to continuously comply with
these insurance requirements shall constitute a material breach of this
Contract.

6) The ACORD COl shall specifically delineate the following:

a.

(a)

(b)

Who is an Additional Insured under the policies delineated in
this Section.

That each additional insured(s) as required under this Section
is an additional insured on a primary and non-contributory
basis.

That each additional insured(s) is an additional insured for
ongoing operations of the Contractor in addition to the products
and completed operations coverage.

That coverage providing a waiver of subrogation to each
Additional Insured is compliant with the Waiver of Subrogation
article of this Section.

That the issuing insurance company will mail written notice of
cancellation of any of the required insurance policies to
WMATA within 30 days of Cancellation. Use of “will endeavor
to” as respects this requirement is not acceptable and must be
deleted. Such notice shall be sent to:

Washington Metropolitan Area Transit Authority
Office of Insurance, Room 8F

600 Fifth Street, NW

Washington, DC 20001

Unless this Contract specifically provides for earlier passage of title to deliverables
(including documents, reports, and data) or other items resuiting from this Contract,
title shall pass to the Authority upon Acceptance, regardless of when or where the
Authority takes physical possession. Risk of loss, theft, destruction of, or damage to,
such deliverables or other items remains with the Contractor until the transfer of title
or at the time in which the Authority takes physical possession, whichever is later.

In the event of loss or damage to any deliverable or other item of Work prior to the
time at which the Authority takes physical possession, the Contractor agrees to repair
or replace the loss or damage as soon as reasonably practicable so as to restore the
item to the same character and condition as pre-existed the loss or damage and in
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accordance with all requirements of the Contract Documents without cost to the
Authority; except that nothing contained herein shall be deemed to require repair or
replacement by the Contractor of any loss or damage occasioned solely by the willful
or negligent act(s) of the Authority.
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CHAPTER VIl — INTELLECTUAL PROPERTY RIGHTS

PATENT INDEMNITY

The Contractor shall indemnify the Authority and its officers, agents and employees against
liability, including costs, for infringement of any United States patent (except a patent issued
upon an application that is now or may hereafter be withheld from issue pursuant to a Secrecy
Order under 35 U.S.C. 181) arising out of the manufacture or delivery of supplies, the
performance of services, or the construction, alteration, modification, or repair of real property
under this Contract. This indemnity shall not apply unless the Contractor is informed as soon
as practicable by the Authority of the suit or action alleging such infringement, and is given
such opportunity as is afforded by applicable laws, rules, or regulations to participate in the
defense thereof; and further, such indemnity shall not apply to:

1) An infringement resulting from compliance with specific written instructions of the
Contracting Officer directing a change in the supplies to be delivered or in the materials
or equipment to be used, or directing a manner or performance of the Contract not
normally used by the Contractor,

(2) An infringement resulting from addition to, or change in, such supplies or components

furnished or construction work performed that was made subsequent to delivery or
performance by the Contractor; or

3) A claimed infringement which is unreasonably settled without the consent of the
Contractor, unless required by final decree of a court of competent jurisdiction.

WITHHOLD/SET-OFF

The Authority shall have all of its common law, equitable and statutory rights of set-off. These
rights shall include, but not be limited to, the Authority’s option to withhold for the purposes of
set-off any moneys due to the Contractor under this contract up to any amounts due and owing
to the Authority with regard to this Contract, any other Contract with the Authority, including
any contract for a term commencing prior to the term of this contract, plus any amounts due
and owing to the Authority for any other reason including, without limitation, tax delinquencies,
fee delinquencies or monetary penalties relative thereto. The Authority shall exercise its set-
off rights in accordance with normal practices including, in cases of set-off pursuant to an audit,
the finalization of such audit by the Authority, its representatives, or the Federal Government.

RIGHTS IN TECHNICAL DATA- GENERAL NA

(a) The term “technical data” as used in this Article means technical writing, computer
software, sound recordings, pictorial reproductions, drawings, or other graphic
representations and works of a technical nature, whether or not copyrighted, which are
specified to be delivered pursuant to this Contract. The term does not include financial
reports, cost analyses, and other information incidental to Contract administration.
“Computer software” as used in this Article means computer programs, computer data
bases, and documentation thereof.

(b) The Authority shall have the right to use, duplicate, or disclose technical data, which
includes computer software, in whole or in part, in any manner and for any purpose
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(c)

(d)

whatsoever, and to have or permit others to do so, which is contained in or derived

from:

M

)

©)

“

Any manuals, instructional materials prepared for installation, operation,
maintenance or training purposes;

Technical data pertaining to end items, components or processes which were
prepared for the purpose of identifying sources, size, configuration, mating and
attachment characteristics, functional characteristics and performance
requirements ("form, fit and function" data; e.g., specification control drawings,
catalog sheets, outline drawing; except that for computer software it means
data identifying source, functional characteristics, and performance
requirements but specifically excludes the source code, algorithm, process,
formulae, and flow charts of the software);

Other technical data which has been, or is normally furnished without
restriction by the Contractor or subcontractor; or

Other specifically described technical data which the parties have agreed will
be furnished without restriction.

The Authority shall have the right to use, duplicate, or disclose technical data other
than that defined in paragraph (a) in whole or in part, with the express limitation that
such technical data shall not, without the written permission of the party furnishing
such technical data, be:

M
(2)
©)

Released or disclosed in whole or in part outside the Authority;
Used in whole or in part by the Authority for manufacture; or

Used by a party other than the Authority, except for emergency repair or
overhaul work performed by or for the Authority where the item or process
concerned is not otherwise reasonably available to enable timely performance
of the work; provided, that the release or disclosure thereof outside the
Authority shall be made subject to a prohibition against further use, release or
disclosure.

Technical data provided in accordance with the provisions of paragraph (b) shall be
identified by a legend which suitably recites the aforesaid limitation. Nothing herein
shall impair the right of the Authority to use similar or identical data acquired from other
sources.

Material covered by copyright:

(1

The Contractor agrees to and does hereby grant to the Authority, and to its
officers, agents and employees acting within the scope of their official duties,
a royalty-free, nonexclusive and irrevocable license throughout the world for
Authority purposes to publish, translate, reproduce, deliver, perform, dispose
of, and to authorize others so to do, all technical data now or hereafter covered
by copyright.
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(2) No such copyrighted matter shall be included in technical data furnished
hereunder without the written permission of the copyright owner for the
Authority to use such copyrighted matter in the manner above described.

3) The Contractor shall report to the Authority (or higher-tier contractor) promptly
and in reasonable written detail each notice or claim of copyright infringement
received by the Contractor with respect to any technical data delivered
hereunder.

Relation to patents: Nothing contained in this Article shall imply a license to the
Authority under any patent, or be construed as affecting the scope of any license or
other right otherwise granted to the Authority under any patent.

Any dispute under this Article shall be subject to the Disputes article of this contract.

Notwithstanding any other payment provision in this Contract, the Contracting Officer
may retain from payment up to 10 percent of the contract price until final delivery and
acceptance of the technical data defined in this Article and as required to be furnished
by the Contract Documents

5. RIGHTS IN TECHNICAL DATA — UNLIMITED

(a)

(b)

The term technical data as used in this article means technical writing, computer
software, sound recordings, pictorial reproductions, drawings, or other graphic
representations and works of a technical nature, whether or not copyrighted, which are
specified to be delivered pursuant to this Contract. The term does not include financial
reports, cost analyses, and other information incidental to Contract administration.
Computer software as used in this article means computer programs, computer data
bases, and documentation thereof.

The Authority or any third party designated by the Authority to assist it in the
administration of this Contract or the inspection or verification of the product produced
under this Contract, shall have the right to use, duplicate or disclose technical data,
which includes computer software, in whole or in part, in any manner and for any
purpose whatsoever, and to have or permit others to do so:

(1) Any manuals, instructional materials prepared for installation, operation,
maintenance or training purposes;

(2) Technical data pertaining to end items, components or processes which were
prepared for the purpose of identifying sources, size, configuration, mating and
attachment characteristics, functional characteristics and performance
requirements ("form, fit and function" data; e.g., specification control drawings,
catalog sheets, outline drawing; except for the computer software it means
data identifying source, functional characteristics, and performance
requirements but specifically excludes the source code, algorithm, process,
formulae, and flow charts of the software);

3) Other technical data which has been, or is normally furnished without
restriction by the Contractor or subcontractor;
4) Other specifically described technical data which the parties have agreed will

be furnished without restriction;
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(c)

(d)

(e)

®

5) All computer software regardiess of whether it is technical data as defined in
this Article, including the source code, algorithm, process, formulae, and flow
charts, which is developed or materially modified by the Contractor for the
Authority or for which the Authority is required by federal law or regulation to
provide a royalty-free, irrevocable and nonexclusive license to the federal
government.

The Authority shall have the right to use, duplicate, or disclose technical data other
than that defined in paragraph a. in whole or in part, with the express limitation that
such technical data shall not, without the written permission of the party furnishing
such technical data, be

) Released or disclosed in whole or in part outside the Authority,
2) Used in whole or in part by the Authority for manufacture, or

3) Used by a party other than the Authority except for: (i) emergency repair or
overhaul, (ii) where the item or process concerned is not otherwise reasonably
available to the Authority to enable timely performance of the work, or (iii)
administration of this contract or the inspection or verification of the product
produced under this contract where the third party has a written contract with
the Authority to perform these efforts. In all cases described in this subsection,
the release or disclosure outside of the Authority shall be subject to a written
prohibition against further use, release or disclosure by the party receiving the
technical data.

Technical data provided in accordance with the provisions of paragraph c. shall be
identified by a legend which suitably recites the aforesaid limitation. Nothing herein
shall impair the right of the Authority to use similar or identical data acquired from other
sources.

Where any item is purchased as a separate line item in the contract, that purchase
includes all integral parts of that item, including any computer software, source codes,
algorithms, processes, formulae, and flow charts. As such, the Authority has full rights
to use, duplicate or disclose any or all parts of the item, including computer software,
in whole or in part, in any manner and for any purpose whatsoever, and to have or
permit others to do so. Should disclosure of the computer software be required only
under this paragraph, then the Contracting Officer may waive the provisions of this
paragraph if he certifies in writing that the item is commercially available from muiltiple
sources and the product from any of those sources will be fully compatible with existing
Authority property.

Material covered by copyright:

) The Contractor agrees to and does hereby grant to the Authority, and to its
officers, agents and employees acting within the scope of their official duties,
a royalty-free, nonexclusive and irrevocable license throughout the world for
Authority purposes to publish, translate, reproduce, deliver, perform, dispose
of, and to authorize others so to do, all (i) technical data and (ii) computer
software covered by subsection (b) (5) now or hereafter covered by copyright.

(2) No such copyrighted matter shall be included in (i) technical data or (ii)
computer software covered by subsection (b) (5) furnished hereunder without
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(h)

(i)

the written permission of the copyright owner for the Authority to use such
copyrighted matter in the manner above described.

3) The Contractor shall report to the Authority (or higher-tier contractor) promptly
and in reasonable written detail each notice or claim of copyright infringement
received by the Contractor with respect to any (i) technical data or (ii) computer
software covered by subsection (b)(5) provided to the Authority.

Relation to patents: Nothing contained in this Article shall imply a license to the
Authority under any patent, or be construed as affecting the scope of any license or
other right otherwise granted to the Authority under any patent.

Any dispute under this AOrticle shall be subject to the DISPUTES article of this
Contract.

Notwithstanding any other payment provision in this Contract, the Contracting Officer
may retain from payment up to 10 percent of the contract price until final delivery and
acceptance of the technical data defined in this Article and as required to be furnished
by the bid schedule or the contract specification.

NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT

[SUPPLIES]

(@

(b)

(c)

The Contractor shall report to the Contracting Officer, promptly and in reasonable
written detail, each notice or claim of patent or copyright infringement based on the
performance of this Contract of which the Contractor has knowledge.

In the event of any claim or suit against the Authority on account of any alleged patent
or copyright infringement arising out of the performance of this Contract or out of the
use of any supplies furnished or work or services performed hereunder, the Contractor
shall furnish to the Authority, when requested by the Contracting Officer, all evidence
and information in possession of the Contractor pertaining to such suit or claim. Such
evidence and information shall be furnished at the expense of the Authority except
where the Contractor has agreed to indemnify the Authority.

The substance of this Article shall be included in all subcontracts.
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CHAPTER IX — ADDITIONAL COVENANTS/LEGAL REQUIREMENTS

NONDISCRIMINATION ASSURANCE

(a)

(b)

Nondiscrimination Assurance: In accordance with Title VI of the Civil Rights Act,
as amended, 42. U.S.C. §2000d, section 303 of the Age Discrimination Act of 1975,
as amended, 42 U.S.C. §6102, section 202 of the American with Disabilities Act of
1990, 42 U.S.C. §12132, and Federal transit law at 49 U.S.C. §5332, the contractor,
sub-recipient, or subcontractor agrees that it will not discriminate against any
employee or applicant for employment because of race, color, creed, national origin,
sex, age, or disability. In addition, the contractor, sub-recipient, or subcontractor
agrees to comply with applicable Federal implementing regulations and other
implementing regulations that FTA may issue.

Equal Employment Opportunity: The following equal employment opportunity
requirements apply to this contract.

Q)

2

)

Race, Color, Creed, National Origin, Sex: In accordance with Title VIl of the
Civil Rights Act, as amended, 42. U.S.C. §2000e, and Federal transit laws at
49 U.S.C. §5332, the Contractor agrees to comply with all applicable equal
opportunity requirements of the U. S. Department of Labor (U.S. DOL)
regulations, "Office of Federal Contract Compliance Programs, Equal
Employment Opportunity, Department of Labor, " 41 C.F.R. Parts 60 et seq.,
(which implement Executive Order No. 11246, "Equal Employment
Opportunity," as amended by Executive Order No. 11375, "Amending
Executive Order 11246 Relating to Equal Employment Opportunity,” 42 U.S.C.
2000e note), and with any applicable Federal statutes, executive orders,
regulations, and Federal policies that may in the future affect construction
activities undertaken in the course of the Contract. The Contractor agrees to
take affirmative action to ensure that applicants are employed, and that
employees are treated during employment without regard to their race, color,
creed, national origin, sex or age. Such action shall include, but not be limited
to, the following: employment, upgrading, demotion or transfer, recruitment or
recruitment advertising, layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship. In addition,
the Contractor agrees to comply with any implementing requirements FTA may
issue.

Age: In accordance with Section 4 of the Age Discrimination in Employment
Act of 1967, as amended, 29 U.S.C. §623 and Federal transit law at 49 U.S.C.
§5332, the Contractor agrees to refrain from discrimination against present and
prospective employees for reason of age. In addition, the Contractor agrees
to comply with any implementing requirements FTA may issue.

Disabilities: In accordance with section 102 of the Americans with Disabilities
Act, as amended, 42 U.S.C. §12112, the Contractor agrees that it will comply
with the requirements of U. S. Equal Employment Opportunity

Commission, "Regulations to Implement the Equal Employment
Provisions of the Americans with Disabilities Act," 29 C.F.R. Part 1630,
pertaining to employment of persons with disabilities. In addition, the
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(c)

(d)

Contractor agrees to comply with any implementing requirements FTA may
issue.

The Contractor also agrees to include all of these requirements in each subcontract
financed in whole or in part with Federal assistance provided by FTA, modified only if
necessary to identify the affected parties.

Failure by the contractor, sub-recipient, or subcontractor to carry out these
requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the Authority deems appropriate.

CONTRACT WORK HOURS AND SAFETY _STANDARDS ACT-OVERTIME

COMPENSATION

This Contract, to the extent that it is of a character specified in the Contract Work Hours and
Safety Standards Act (40 U.S.C. 327-333), is subject to the following provisions and to all other
applicable provisions and exceptions of such Act and the regulations of the Secretary of Labor
thereunder.

(@)

(b)

(c)

(d)

Overtime requirements. No Contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of laborers, mechanics,
apprentices, trainees, watchmen, and guards shall require or permit any laborer,
mechanic, apprentice, trainee, watchman, or guard in any workweek in which he or
she is employed on such work to work in excess of 40 hours in such work week on
work subject to the provisions of the Contract Work Hours and Safety Standards Act
unless such laborer, mechanic, apprentice, trainee, watchman, or guard receives
compensation at a rate not less than one and one-half times his basic rate of pay for
all such hours worked in excess of 40 hours in such work week.

Violation. Liability for Unpaid Wages - Liquidated damages. In the event of any
violation of the provisions of paragraph (a) the Contractor and any subcontractor
responsible therefore shall be liable to any affected employee for his unpaid wages. In
addition, such Contractor and subcontractor shall be liable to the Authority for
liquidated damages. Such liquidated damages shall be computed with respect to each
individual laborer, mechanic, apprentice, trainee, watchman or guard employed in
violation of the provision of paragraph (a) in the sum of $10 for each calendar day on
which such employee was required or permitted to be employed on such work in
excess of his standard work week of 40 hours without payment of the overtime wages
required by paragraph (a).

Withholding for unpaid wages and liquidated damages. The Contracting Officer may
withhold from the Contractor, from any monies payable on account of work performed
by the Contractor or subcontractor, such sums as may be administratively determined
to be necessary to satisfy any liabilities of such Contractor or subcontractor for unpaid
wages and liquidated damages as provided in the provisions of paragraph (b).

Subcontracts. The Contractor shall insert paragraphs (a) through (d) of this Article in
all subcontracts and shall require their inclusion in all subcontracts of any tier.
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(e) Records. The Contractor shall maintain payroll records containing the information
specified in 29 CFR 516.2(a). Such records shall be preserved for three (3) years from
the completion of this Contract.

WALSH-HEALEY PUBLIC CONTRACTS ACT

If this Contract is for the manufacture or furnishing of materials, supplies, or equipment in an
amount which exceeds or may exceed $10,000 and is subject to the Walsh-Healey Public
Contracts Act, as amended (41 U.S.C. 35-45) ,the following terms and conditions apply:

(a) All stipulations required by the Act and regulations issued by the Secretary of Labor
(41 CFR Chapter 50) are incorporated by reference. These stipulations are subject to
all applicable rulings and interpretations of the Secretary of Labor that are now, or may
be hereafter, be in effect.

(b) All employees whose work relates to this Contract shall be paid not less than the
minimum wage prescribed by regulations issued by the Secretary of Labor (41 CFR
50-202.2). Learners, student learners, apprentices, and handicapped worker may be
employed at less than the prescribed minimum wage (see 41 CFR 50-202.3) to the
same extent that such employment is permitted under Section 14 of the Fair Labor
Standards Act (41 U.S.C. 40).

DAVIS-BACON AND COPELAND ANTI-KICKBACK ACTS

If this Contract is for the construction, alteration, or repair of a public building or public works,
it is subject to the Davis-Bacon and Related Acts. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated by
reference in this contract.

CONVICT LABOR

(a) Except as provided in paragraph (b) , the Contractor shall not employ in the
performance of this Contract any person undergoing a sentence of imprisonment
imposed by any court of a State, the District of Columbia, Puerto Rico, the Northern
Mariana Islands, American Samoa, Guam or the U.S. Virgin Islands.

(b) The Contractor is not prohibited from employing persons:

) On parole or probation to work at paid employment during the term of their

sentence;
(2) Who have been pardoned or who have served their terms; or
3) Confined for violation of the laws of the States, the District of Columbia, Puerto

Rico, the Northern Mariana Islands, American Samoa, Guam, or the U.S.
Virgin Islands who are authorized to work at paid employment in the
community under the laws of such jurisdiction, if—

(i) The worker is paid or is in an approved work or training program on a
voluntary basis;
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(i) Representatives of local union central bodies or similar labor union
organizations have been consulted;

(iii) Such paid employment will not result in the displacement of employed
workers, or be applied in skills, crafts, or trades in which there is a
surplus of available gainful labor in the locality, or impair existing
contracts or services;

(iv) The rates of pay and other conditions of employment will not be less
than those paid or provided for work of a similar nature in the locality
in which the work is being performed; and

v) The Attorney General of the United States has certified that the work-
release laws or regulations of the jurisdiction involved are in conformity
with the requirements of Executive Order 11755, as amended by
Executive Orders 12608 and 12943.

COVENANT AGAINST CONTINGENT FEES

The Contractor warrants that no person or selling agency has been employed or retained to
solicit or secure this Contract upon an agreement or understanding for a commission,
percentage, brokerage or contingent fee, excepting bona fide employees or bona fide
established commercial or selling agencies maintained by the Contractor for the purpose of
securing business. For breach or violation of this warranty, the Authority shall have the right to
annul this Contract without liability or, in its discretion, to deduct from the Contract price or
consideration, or otherwise recover, the full amount of such commission, percentage,
brokerage, or contingent fee.

SEAT BELT USE POLICY

The Contractor agrees to comply with terms of Executive Order No. 13043 “Increasing Seat
Belt Use in the United States™ and is encouraged to include those requirements in each
subcontract awarded for work relating to this contract.

SENSITIVE SECURITY INFORMATION

The Contractor must protect, and take measures to assure that its subcontractors at each tier
protect, “sensitive information” made available during the course of administering an Authority
contract or subcontract in accordance with 49 U.S.C. Section 40119(b) and implementing DOT
regulations, “Protection of Sensitive Security Information,” 49 CFR Part 15, and with 49 U.S.C.
Section 114(s) and implementing Department of Homeland Security regulations, “Protection
of Sensitive Security Information,” 49 CFR Part 1520.

LAWS AND REGULATIONS

The Contractor shall be responsible to fully inform itself of the requirements for and to comply
with any applicable State of Maryland, Commonwealth of Virginia, District of Columbia, Federal
and jurisdictional laws and regulations governing the service to be provided under the contract.
Further, the Contractor shall be responsible to obtain, at its own cost and expense, any and
all licenses/permits required to transact business in any political jurisdictions to be serviced.
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HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA

@

(b)

(©)

(d)

(e

The Contractor agrees to submit a Material Safety Data Sheet (Department of Labor
Form OSHA-20), as prescribed in Federal Standard No. 313B, for all hazardous
material five days before delivery of the material, whether or not listed in Appendix A
of the Standard. This obligation applies to all materials delivered under this Contract
which involve exposure to hazardous materials or items containing these materials.

"Hazardous material," as used in this Article, is as defined in Federal Standard No.
313B, in effect on the date of this contract.

Neither the requirements of this Article nor any act or failure to act by the Authority
shall relieve the Contractor of any responsibility or liability for the safety of Authority,
Contractor, or subcontractor personnel or property.

Nothing contained in this Article shall relieve the Contractor from complying with
applicable Federal, state, and local laws, codes, ordinances, and regulations (including
the obtaining of licenses and permits) in connection with hazardous material.

The Authority's rights in data furnished under this Contract with respect to hazardous
material are as follows:

) To use, duplicate and disclose any data to which this Article is applicable. The
purposes of this right are to (i) apprise personnel of the hazards to which they
may be exposed in using, handling, packaging, transporting, or disposing of
hazardous material (i) obtain medical treatment for those affected by the
material; and (iii) have others use, duplicate, and disclose the data for the
Authority for these purposes.

(2) To use, duplicate, and disclose data furnished under this Article, in accordance
with subparagraph (e)(1) above, in precedence over any other provision of this
Contract providing for rights in data.

(3) That the Authority is not precluded from using similar or identical data acquired
from other sources.

4) That the data shall not be duplicated, disclosed, or released outside the
Authority, in whole or in part for any acquisition or manufacturing purpose, if
the following legend is marked on each piece of data to which this Article
applies -

“This is furnished under Authority Contract No. and shall not be used,
duplicated, or disclosed for any acquisition or manufacturing purpose without
the permission of ....... This legend shall be marked on any reproduction of
this data.”

(End of legend)

(5) That the Contractor shall not place the above legend or any other restrictive
legend on any data which (i) the Contractor or any subcontractor previously
delivered to the Authority without limitations; or (ii) should be delivered without
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limitations under the conditions specified in the Article entitted Rights in
Technical Data.

) The Contractor shall insert this Article, including this paragraph, with appropriate
changes in the designation of the parties, in subcontracts at any tier (including
purchase designations or purchase orders) under this Contract involving hazardous
material.

LIVING WAGE

The Authority’s Living Wage Policy and implementing regulations apply with respect to all
contracts for services (including construction) awarded in an amount that exceeds $100,000
in a 12-month period. To the extent this Contract meets those criteria, the following
requirements are applicable:

(a)

(b)

(©)

(d)

The Authority’s Living Wage Rate is $13.48 per hour, and may be reduced by the
contractor's per-employee cost for health insurance.

The Contractor shall:

1) Pay the Authority’s Living Wage Rate, effective during the time the work is
performed, to all employees who perform work under this Contract;

2) Include the Living Wage provision in all subcontracts that exceed $15,000 in a
12 month period awarded under this Contract;

3) Maintain payroll records, in accordance with the retention and
examination of records requirements in the General Provisions, and shall
include a similar provision in affected subcontracts that requires the
subcontractor to maintain its payroll records for the same length of time; and

(4) Certify with each monthly invoice that the Authority Living Wage Rate was paid
to affected employees, or if applicable, certify prior to contract award or
contract extension, if any, that one or more of the exemptions in paragraph
(d) below applies.

The Contractor shall not split or subdivide a contract, pay an employee through a third
party, or treat an employee as a subcontractor or independent contractor to avoid
compliance with the Living Wage provisions.

Exemptions to the Living Wage provisions include:

1) Contracts and agreements subject to higher wage rates required federal law
or collective bargaining agreements;

(2) Contracts or agreements for regulated utilities;

3) Emergency services to prevent or respond to a disaster or
imminent threat to public health and safety;

4) Contractor employees who work less than full-time; and

(5) Contractors who employ fewer than ten employees.
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(e) The Authority may adjust the Living Wage Rate effective in January of each year. The
adjustment will reflect the average Living Wage Rate among Metro’s Compact
Jurisdictions with Living Wage provisions. If after contract award the living wage rate
increases, the Contractor is entitled to an equitable adjustment to the contract price in
the amount of the increase for employees who are affected by the escalated wage.

Failure to comply with the Authority’s Living Wage provisions shall result in the Authority’s right
to exercise available contract remedies, including contract termination and/or debarment from
future contracts.

METRIC SYSTEM

To the extent the Federal Government directs, the Contractor agrees to use the metric system
of measurement in its Project activities, in accordance with the Metric Conversion Act, as
amended by the Omnibus Trade and Competitiveness Act, 15 U.S.C. 205a et seq; Executive
Order No. 12770, “Metric Usage in Federal Government Programs,” 15 U.S.C. 205a note; and
applicable U.S. DOT or FTA regulations in accordance with applicable Federal directives. As
practicable and feasible, the Contractor agrees to supply products and services with
dimensions expressed in the metric system of measurement. Metric usage shall not be
required to the extent that such use is impractical or is likely to cause significant inefficiencies
or loss of markets to United States firms.

WHISTLEBLOWER PROTECTION

(a) The Contractor and its subcontractors shall encourage their employees and
independent contractors to report information—without fear of actual or threatened
discrimination, retaliation or reprisal—that they in good faith reasonably believe is
evidence of gross mismanagement; gross misuse or waste of public resources or
funds; fraud; violation of law; abuse of authority in connection with the conduct of
WMATA operations or contracts; or a substantial and specific danger to health,
security or safety. The Contractor and its subcontractors shall notify their employees
that they may make reports under this paragraph to:

@) WMATA'’s Office of Inspector General (OIG), in person, in writing, through the
OIG Hotline (888-234-2374) or email wmata-oig-hotline@verizon.net or by
any other reasonable means;

(2) WMATA’s Metro Transit Policy Department (MTPD), in person, by telephone
(202-962-2121) or by any other reasonable means, or to the OIG, if the
information constitutes a potential violation of criminal law;

3) WMATA'’s Chief Safety Officer, in person, in writing, through the SAFE Hotline
(202-249-7233) or email safety@wmata.com, or by any other reasonable
means; or

4) Any other official, office or agency within WMATA or outside WMATA that the
employee or independent contractor reasonably believes has the authority to
act on the matter.

(b) The Contractor, its employees, independent contractors and subcontractors shall
cooperate with any inquiry or review by an authorized official of WMATA, or by the
federal government or any other governmental entity with jurisdiction over WMATA,
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(c)

(d)

(e)

regarding a matter that would constitute a report under paragraph (a) or a violation of
this or any whistleblower provision of this Contract, and with any enforcement or
judicial proceeding arising from such inquiry or review.

The Contractor and its subcontractors shall not interfere with or deny the right of any
employee or independent contractor of either the Contractor or any of its
subcontractors to make a report under paragraph (a). The Contractor and its
subcontractors shall not recommend, take or threaten to take any action having a
negative or adverse impact on any employee or independent contractor of either the
Contractor or any of its subcontractors because he or she:

) made or is perceived to have made a report under paragraph (a);

(2) sought a remedy under applicable law after making a report under paragraph
(a);

3) participated in or cooperated with an inquiry or review by an authorized official

of WMATA, or by the federal government or any other governmental entity with
jurisdiction over WMATA, regarding a matter that would constitute a report
under paragraph (a) or a violation of this or any whistleblower provision of this
Contract, or with an enforcement or judicial proceeding arising from such
inquiry or review;

4) refused to obey an order that would violate law; or

(5) refused to work or authorize work when a hazardous safety or security
condition presents an imminent danger of death or serious injury, there was no
reasonable alternative to refusal, there was not sufficient time to eliminate the
danger in absence of refusal and the individual, where possible, notified the
Contactor or subcontractor of the condition and of the intent not to perform or
authorize work.

The Contractor shall include, or shall cause to be included, the substance of this
Article, including this paragraph (d), in its subcontracts at all tiers.

The Contractor and its subcontractors shall comply with the National Transit Systems
Security Act (NTSSA), which prohibits discharging, demoting, suspending,
reprimanding or in any other way discriminating against an employee as a reprisal for
the employee lawfully and in good faith—

1) reporting a hazardous safety or security condition;

(2) refusing to work when a hazardous safety or security condition presents an
imminent danger of death or serious injury, there is no reasonable alternative
to refusal, there is not sufficient time to eliminate the danger in absence of
refusal and the individual, where possible, has notified the Contractor or
subcontractor of the condition and of the intent to not perform work;

3) refusing to authorize the use of any safety or security related equipment, track
or structures, if the individual is responsible for their inspection or repair and
reasonably believes they are in a hazardous safety or security condition, there
is no reasonable alternative to refusal, there is not sufficient time to eliminate
the danger in absence of refusal and the individual, where possible, has
notified the Contractor or subcontractor of the condition and of the intent not to

81



14,

15.

WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT IFB - FQ15220

)

)

(h)

authorize use of hazardous equipment or infrastructure unless corrected,;

4) providing information for or directly assisting in an investigation of conduct that
the individual reasonably believes to be in violation of federal law regarding
safety, security or fraud, waste or abuse of funds intended for safety or

security;

(5) refusing to violate or assist in violation of federal public transportation safety or
security law;

(6) cooperating with a safety or security investigation by the U.S. Secretary of

Transportation, U.S. Secretary of Homeland Security or the National
Transportation Safety Board;

7 furnishing information to law enforcement agencies relating to an accident or
incident resulting in damage to property, injury or death; or

(8) filing a complaint under the NTSSA or testifying regarding such complaint.

The Contractor shall notify the Authority of any instance, related to this Contract, of a
report under sub-paragraph (e)(1) or refusal under sub-paragraphs (e)(2), (3) or (5).

The enforcement, filing and investigation of complaints, and remedies under this
section shall be governed by the NTSSA, applicable federal regulations and federal
law.

This Article shall be interpreted in accordance with the NTSSA. If any provision is
found to be in conflict with the NTSSA, the NTSSA shall govern.

The Contractor shall include, or shall cause to be included, the substance of this
Article, including this paragraph, in its subcontracts at all tiers.

DRUG AND ALCOHOL TESTING

Contractors who perform safety-sensitive functions shall be subject to compliance with a drug
and alcohol testing program according to Federal guidelines published in FTA regulations (49
CFR Part 655).

EMPLOYMENT RESTRICTION WARRANTY

@

The Contractor warrants that it will not offer employment to, solicit or discuss the
interest of prospective employment of, or otherwise engage in substantive
employment-related discussions or communications with, any present or former
officer or employee of the Authority who has been involved, directly or indirectly, in
any matter of financial interest to the Contractor until at least one (1) year after the
officer or employee has ceased involvement in or responsibility for the matter. Nor
shall the Contractor knowingly engage in communications of the nature described
above with any immediate family member or member of the household of any Authority
employee during the period in which such employee is involved in any such matter of
financial interest to the Contractor.
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(b)

(c)

(d)

The one (1) year requirement described in paragraph (a) may be waived at the
discretion of the Contracting Officer if the Authority employee or former employee has
been subject to a Reduction in Force; in such case, the Contracting Officer, once
he/she has been made aware of the Contractor's interest, will provide the Contractor
with a letter to that effect.

If a waiver is granted, or if a former employee of the Authority is eventually hired, the
Contractor shall ensure that the former employee is not involved in negotiating or
otherwise dealing with the Authority on any particular matter over which such
employee had responsibility during his or her period of employment at Authority.

Should the Contractor fail to comply with the provisions hereof, the Contracting Officer
shall have the right to withhold payment under this Contract in an amount not to exceed
2% of the total Contract amount as liquidated damages to the Authority, such
withholding to be in addition to any other withholding or right of the Authority under this
Contract. Further, the Contracting Officer shall consider such violation in evaluating
the Contractor's responsibility in connection with award of any future Authority
contract. Any objections or appeal shall be settled in accordance with the DISPUTE
provisions of this Contract.

GRATUITIES

@

(b)

In connection with performance of work required under this Contract, or any changes
or modifications relative thereto, the giving of or offering to give gratuities (in the form
of entertainment, gifts or otherwise) by the Contractor, or any agent, representative or
other person deemed to be acting on behalf of the Contractor, or any supplier or
subcontractor furnishing material to or performing work under this Contractor, or any
agent, representative or other person deemed to be acting on behalf of such supplier
or subcontractor, to any Director, Officer or employee of the Authority; or to any
Director, Officer, employee or agent of any of the Authority's agents, consultants,
representatives or other persons deemed to be acting for or on behalf of the Authority
with a view toward securing a contract or securing favorable treatment with respect to
the awarding or amending, or the making of any determinations with respect to the
performing of such contract is expressly forbidden. The terms of this GRATUITIES
Article shall be strictly construed and enforced in the event of violations hereof.

Reported instances of the giving or offering to give gratuities within the context of this
GRATUITIES Atrticle will be investigated by the Board of Directors or its duly authorized
representative. A preliminary investigation will be made to determine whether there is
probable cause to suspect that a violation of this Article has been committed. If such
probable cause is found to exist, the Board of Directors, or its duly authorized
representative, shall formally notify the suspected donor corporation or individual in
writing of the particulars of the event; and provide such donor the opportunity to be
heard on the matter. The aims of the investigations and hearing shall be to ensure due
process and to preserve the best interests and rights of all parties by the full and fair
disclosure of all relevant and material information. Accordingly, the Board of Directors,
or its duly authorized representative, shall require production of all pertinent
documents and records, and sworn testimony from witnesses. During the pendency of
any investigation or hearing treating with a violation of this GRATUITIES Article, the
Board of Directors, or its duly authorized representative may exercise its power
granted by the Washington Metropolitan Area Transit Authority Compact, Public Law

83



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT IFB - FQ15220

(©)

(d)

(e)

774, 80 Star. 1324, Article V, General Powers, Subparagraph (k), by issuing
subpoenas to compel the attendance of necessary witnesses, and to compel
production of papers, records, accounts, ledgers and documents. The subpoenas shall
be enforceable by order of an appropriate United States District Court. If, after notice
and hearing, or notice of the opportunity to be heard, the Board of Directors, or its duly
authorized representative, finds that a violation of this GRATUITIES Article has been
committed, the Authority shall have the right to:

1) Require that the individual(s) giving or offering the gratuity be removed from
further participation on any Authority projects (be terminated);

2) Deny the Contractor any G & A (general and administrative) mark-ups for all
changes and/or modifications found to be tainted by the giving of or offering to
give gratuities;

3) Preclude the Contractor from bidding on, receiving or participating as joint
venturer, subcontractor or otherwise in any Authority project for a period of five
(5) years;

4) Have complete access to all the Contractor's financial books, records and

accounts for the purpose of performing a comprehensive audit of the entire
project; and/or

(5) In the event of repeated violations of this GRATUITIES Article or of gross or
extreme conduct indicative of a corrupt intent to gain special advantage, by
written notice to the Contractor, terminate the Contract for default in
accordance with the provisions of the TERMINATION FOR DEFAULT article
of the Contract.

The existence of the facts upon which the Board of Directors, or its duly authorized
representative, makes findings in connection with investigations and hearings in
consonance herewith, shall be an issue and may be reviewed in any competent court.

In the event this Contract is terminated as provided in sub-paragraph (b)(5), the
Authority shall be entitled:

1M To pursue the same remedies against the Contractor as it could pursue in the
event of a breach of the Contract by the Contractor; and

2) As a penalty in addition to any other damages to which it may be entitied by
law, to exemplary damages in any amount (as determined by the Board or its
duly authorized representative) which shall be not less than three (3) nor more
than ten (10) times the costs incurred by the Contractor in providing any such
gratuities to any such officer or employee.

The rights and remedies of the Authority provided in this Article shall not be exclusive
and are in addition to any other rights and remedies provided by law or under this
Contract.
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OFFICIALS NOT TO BENEFIT

(a)

(b)

(c)

No member of or delegate to Congress, or resident commissioner, shall be admitted
to any share or part of this Contract, or to any benefit that may arise there from; but
this provision shall not be construed to extend to this Contract if made with a
corporation for its general benefit.

No member, officer or employee of the Authority or of a local public body during his
tenure or one year thereafter shall have any interest, direct or indirect, in this Contract
or the proceeds thereof.

Enforcement of this Article shall be consistent with 18 U.S.C. §431.

ORGANIZATIONAL CONFLICT OF INTEREST

(@

(b)

(©)

(d)

(e)

An organizational conflict of interest exists when the nature of the work to be performed
under a proposed contract or subcontract may, without some restriction on future
activities (1) result in an unfair competitive advantage to the contractor or
subcontractor; or (2) impair the contractor's objectivity in performing the contracted
work. Most typically this would arise when a contractor prepares a design or
specification for work that is to be procured competitively. It may also arise when a
contractor or one of its affiliates would have an economic interest in the outcome of a
contract or project. Conflicts of interest may be either real or apparent.

In the event that the Contractor believes that it or any of its potential subcontractors
may have an organizational conflict of interest, it shall notify the Contracting Officer, in
writing, within five (5) work days after it becomes aware of the potential or actual
organizational conflict of interest. The written notification shall identify the nature and
circumstances of the perceived conflict and propose appropriate measures to
eliminate or mitigate the situation. The Contracting Officer will review the
circumstances and the proposed mitigation and notify the Contractor accordingly,
determining that: (1) no mitigation is required; (2) the conflict cannot be mitigated; or
(3) the conflict can be mitigated and accepts the proposed measures, or recommends
other and/or additional measures.

The failure of the Contractor to identify such perceived conflicts may result in the
contract award being rescinded or the Contract terminated for default.

Should the Contractor identify or become aware of a conflict during the term of this
Contract, including any extension of the Contract, which it could not reasonably have
anticipated prior to award, it shall notify the Contracting Officer in accordance with
paragraph (b) above, or request an exception to the restriction with supporting
rationale. The Contracting Officer shall consider the Contractor's proposed measures
to mitigate or eliminate the conflict, or the request for an exception.

If the proposed measures are not determined to be feasible or are otherwise not
acceptable to the Contracting Officer, the Contracting Officer may terminate the
Contract in accordance with the TERMINATION FOR CONVENIENCE OF THE
AUTHORITY provisions of the Contract; or
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M

@

If the request for an exception is not granted by the Contracting Officer, and the
Contract is not terminated for convenience, the Contractor shall be notified in writing
and be given ten (10) days from the date of the written notification to take all necessary
action to comply with the requirements of this provision.

If the proposed measures are determined acceptable to the Contracting Officer, the
Contracting Officer may grant a specific exception to this restriction, when in the
Contracting Officer's judgment, the exception will not create a conflict between the
Contractor's duties and obligations under this Contract and the duties and obligations
imposed on the Contractor under the contractual or other relationship for which an
exception is requested.

(1) If the Contractor fails to comply with the terms of this Article, the Contracting
Officer, may withhold payments due under the contract until such time as the
Contractor is in compliance or, should the non-compliance remain uncorrected
at the expiration of ten (10) days from written notice from the Contracting Officer
as provided in sub-paragraph (d)(2) , terminate the contract for default pursuant
to the provisions of the TERMINATION FOR DEFAULT Article of the Contract.

(2) The Contractor, in performing this Contract, shall avoid any conduct which
might result in or give the appearance of creating for Directors, Officers, or
employees of the Authority in their relationship with the Contractor, any conflicts
of interest or favoritism and/or the appearance thereof and shall avoid any
conduct which might result in a Director, Officer, or employee failing to adhere to
the Standards of Conduct adopted by the Authority's Board of Directors.

(3) Any determination by the Contracting Officer under this Article shall be final
and shall be considered a question of fact within the meaning of the Disputes
Article of this Contract.

19. CONTRACTOR PERSONNEL NA

(a)

(b)

The Authority may direct the replacement of employees of the Contractor reasonably
deemed to be unsuitable by the Contracting Officer, or whose continued participation
in the Work is deemed contrary to the best interests of the Work. Except in
circumstances deemed exigent by the Contracting Officer, the reason for replacement
will be discussed between the Contractor and the Authority before a replacement
directive is issued. Upon receipt of a written replacement directive from the Authority
specifying the date by which the replacement must occur, the Contractor shall proceed
with the replacement and shall do so in a manner that minimizes to the greatest extent
practicable any impact upon any aspect of the Work.

Contractor personnel required to work on WMATA property must obtain a WMATA
vendors’ badge and successfully complete the mandatory safety training which must
be renewed yearly. Affected personnel should be advised by the Contractor that, to
obtain a vendor’'s badge, a signed waiver to perform a background check is required.
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FALSE STATEMENTS. CLAIMS OR SUBMISSIONS

@

(b)

(c)

(d)

The Contractor acknowledges its responsibility to undertaken its obligations under this
publicly-funded contract with full integrity and, to that end, to take all reasonable steps
to ensure that statements, claims and submissions made pursuant to the Contract are
provided in good faith and with a reasonable belief as to their truthfulness, accuracy
and completeness.

In the event that it is finally determined that any statement, claim, submission, or
certification made by or on behalf of the Contractor pursuant to a material element of
the Contract was knowingly false, fictitious or fraudulent, the Authority shall be entitled
to recover from the Contractor an amount equal to not more than two times the
monetary value of the benefit derived or sought to be derived by the Contractor through
its false statement, claim or submission .For purposes hereof, an element of the
Contract shall be deemed material if it impacted or could reasonably have been
intended to impact the disposition of any claim, Dispute, proposed or implemented
Change Order, proposed pricing or schedule adjustment of any nature, or other
substantive issue directly affecting the rights of the parties under the Contract.

Where the Authority believes that there exist reasonable grounds to conclude that the
Contractor has engaged in one or more violations of paragraph (b), it shall so notify
the Contractor in writing, describing the nature of the potential violation(s). The
Contractor shall thereupon have 30 days following its receipt of such notification to
provide its written response. Absent resolution between the parties, the Authority shall
be authorized to initiate suit in a court of competent jurisdiction, asserting the
Contractor’s violation(s) of paragraph (b) of this Article and the Authority’s consequent
entitlement to monetary relief. Claims relating to an alleged violation of this Article
shall be subject exclusively to judicial adjudication and shall not be subject to the
Disputes Article of this Contract or other administrative disposition, except as may be
expressly agreed upon between the parties

The rights of the Authority set forth in this Article are in addition to any such additional
contractual, legal or equitable rights which may arise upon the Contractor's submission
of a knowingly false claim or statement, including without limitation the Authority’s right
to terminate the Contract for default. Nor shall the provisions of this Article serve in
any respect to limit, waive or modify any liability, civil or criminal, of the Contractor or
any of its officers, agents or employees which such conduct may precipitate.
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CHAPTER X ~ MISCELLANEOUS ADDITIONAL PROVISIONS

FEDERAL, STATE. AND LOCAL TAXES

(a)

(b)

(c)

(d)

(e)

(f)

Except as may be otherwise provided in this Contract, the Contract price shall be
deemed to include all applicable Federal, State and Local taxes and duties.

Notwithstanding paragraph (a), with respect to any Federal excise tax or duty on the
transactions or property covered by this Contract, if a statute, court decision, written
ruling or regulation takes effect after the Contract date, and:

@) Results in the Contractor being required to pay or bear the burden of any such
Federal excise tax or duty or increase in the rate thereof which would not
otherwise have been payable on such transactions or property, the Contract
price shall be increased by the amount of such tax or duty or rate increase,
provided the Contractor warrants in writing that no amount for such newly
imposed Federal excise tax or duty or rate increase was included in the
Contract price as a contingency reserve or otherwise; or

2) Results in the Contractor not being required to pay or bear the burden of, or in
his obtaining a refund or drawback of, any such Federal excise tax or duty
which would otherwise have been payable on such transactions or property or
which was the basis of an increase in the Contract price, the Contract price
shall be decreased by the amount of the relief, refund, or drawback, or that
amount shall be paid to the Authority, as directed by the Contracting Officer.
The Contract price shall be similarly decreased if the Contractor, through his
fault or negligence or his failure to follow instructions of the Contracting Officer,
is required to pay or bear the burden of, or does not obtain a refund or
drawback of, any such Federal excise tax or duty.

Paragraph (b) above shall not be applicable to social security taxes or to any other
employment tax.

No adjustment of less than $250 shall be made in the Contract price pursuant to
paragraph (b).

As used in paragraph (b) , the term “Contract date” means the date the Contract was
executed by the Authority. As to additional Supplies or Services procured by
modification to this Contract, the term “Contract date” means the effective date of such
modification.

The Contractor shall promptly notify the Contracting Officer of matters which may resuit
in either an increase or decrease in the Contract price under this Article and shall take
action with respect thereto as directed by the Contracting Officer.

FEDERAL/LOCAL/STATE SALES TAX

The Solicitation Instructions giving rise to award of this Contract advised of the nature and
extent of the Authority’s exemption from Federal, State, District of Columbia, municipal and
local taxation and, by submission of its Bid or Offer, the Contractor certified that none of the
taxes as to which the Authority is exempt were included in its bid price(s) or the final Contract
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Price. In the event that the Authority learns that, notwithstanding this certification, any taxes
to which the Authority is exempt are included in the final Contract Price, the Authority shall be
entitled to a reduction in the Contract Price reflecting such amount and a refund of monies
paid related to such taxes, plus applicable interest.

PUBLIC COMMUNICATION

The Contractor shall not issue communications to the media, place advertisements, nor
publicize through any means the services or goods they are providing WMATA under this
Contract without prior written consent of the Contracting Officer. The Contractor shall not
publish, in print or online, any communications products such as newsletters, press releases,
blogs or other communications to WMATA employees without prior written consent of the
Contracting Officer. Approval of any such requests shall be at the sole discretion of WMATA.

CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE

@) This Contract shall be deemed to be executed in the District of Columbia, regardless
of the domicile of the Contractor and shall be governed by and construed in
accordance with the laws of the District of Columbia except to the extent, if any,
superseded by federal law.

(b) The parties agree that any and all claims asserted by or against the Authority arising
hereunder or related hereto shall be heard and determined either in the courts of the
United States located in the District of Columbia, the state of Maryland or the
Commonwealth of Virginia or in the courts of the District of Columbia, state of Maryland
or Commonwealth of Virginia which maintain jurisdiction over such claims and in which
venue properly resides.

SEVERABILITY

If the Contract contains any unlawful provisions, the same shall be deemed of no effect, and
shall upon the application of either party be stricken from the Contract without affecting the
binding force of the Contract as it shall remain after omitting such provision.

SURVIVAL

In addition to any provision expressly set forth as surviving the expiration or termination of this
Contract, any provision of this Contract whose purpose would be defeated or rendered
meaningless by the expiration or earlier termination hereof shall be deemed to survive any
such expiration or termination.

ALL NECESSARY PROVISIONS DEEMED INCLUDED

It is the intent of the parties that each and every provision of law required to be inserted in this
Contract should be and is inserted herein. Every such provision is to be deemed to be inserted
herein, and if any such provision is not inserted or is not inserted in correct form, then this
contract shall be deemed amended by such insertion so as to comply strictly with the law and
without prejudice to the rights of either party hereunder.
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CHAPTER XI| — FEDERAL PROVISIONS

1. NOTIFICATION OF FEDERAL PARTICIPATION

This project is being funded in whole or part with DHS funding.

2. ACCESS TO THIRD PARTY CONTRACT RECORDS

(@

(b)

(c)

The Contractor agrees to provide the Authority, the FTA Administrator, the Comptroller
General of the United States or any of their authorized representatives access to any
books, documents, papers and records of the Contractor which are directly pertinent
to this contract for the purposes of making audits, examinations, excerpts and
transcriptions. The Contractor also agrees, pursuant to 49 CFR. 633.17 to provide the
FTA Administrator or his authorized representatives including any PMO Contractor
access to Contractor's records and construction sites pertaining to a major capital
project, defined at 49 U. S. C. 5302(a)1, which is receiving federal financial assistance
through the programs described at 49 U. S. C. 5307, 5309 or 5311.

The Contractor agrees to permit any of the foregoing parties to reproduce by any
means whatsoever or to copy excerpts and transcriptions as reasonably needed.

The Contractor agrees to maintain all books, records, accounts and reports required
under this contract for a period of not less than three years after the date of termination
or expiration of this contract, except in the event of litigation or settlement of claims
arising from the performance of this contract, in which case the Contractor agrees to
maintain same until the Authority, the FTA Administrator, the Comptroller General, or
any of their duly authorized representatives, have disposed of all such litigation,
appeals, claims or exceptions related thereto. Reference 49 CFR 18.39(i)(11).

3. RIGHTS IN DATA AND COPYRIGHTS — FTA

(@

The term "subject data” used in this Article means recorded information, whether or not
copyrighted, that is delivered or specified to be delivered under this Contract. The term
includes graphic or pictorial delineation in media such as drawings or photographs; text
in specifications or related performance or design-type documents; machine forms such
as punched cards, magnetic tape, or computer memory printouts; and information
retained in computer memory. Examples include, but are not limited to: computer
software, engineering drawings and associated lists; specifications, standards, process
sheets, manuals, technical reports, catalog item identifications, and related information.
The term "subject data" does not include financial reports, cost analyses, and similar
information incidental to project administration.

The following restrictions apply to all subject data first produced in the performance of
this contract:

1) Except for its or WMATA's own internal use, the Contractor may not publish or
reproduce subject data in whole or in part, or in any manner or form, nor may
the Contractor authorize others to do so, without the written consent of the U.S.
Government, until such time as the Government may have either released or
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(©)

(d)

(e)

(f)

(9)

(h)

approved the release of such data to the public; this restriction on publication,
however, does not apply to Agreements with academic institutions;

(2) In accordance with 49 C.F.R. § 18.34 and 49 C.F.R. 19.36, the Government
reserves a royalty-free, non-exclusive and irrevocable license to reproduce,
publish, or otherwise use, and to authorize others to use, the following subject
data for Federal Government purposes:

0] Any subject data developed under this contract whether or not a
copyright has been obtained; and

(i) Any rights of copyright to which the contractor purchases ownership
with Federal assistance.

When the Federal Transit Administration (FTA) provides financial assistance for a
planning, research, development, or a demonstration project, it is FTA's general
intention to increase mass transportation knowledge, rather than limit the benefits of
the Project to participants in the Project. Therefore, unless FTA determines otherwise,
the Contractor agrees that, in addition to the rights set forth in subsection (b)(2) of this
clause, FTA may make available to any FTA recipient, sub-recipient, third party
contractor, or third party subcontractor, either FTA's license in the copyright to the
subject data derived under this contract or a copy of the subject data first produced
under this contract. If this contract is not completed for any reason whatsoever, all
data developed under this contract shall become subject data as defined in subsection
(a) of this clause and shall be delivered as the Government may direct.

Unless prohibited by state law, the Contractor agrees to indemnify, save, and hold
harmless WMATA and the Government, their officers, agents, and employees acting
within the scope of their official duties against any liability, including costs and
expenses, resulting from any willful or intentional violation by the contractor of
proprietary rights, copyrights, or right of privacy, arising out of the publication,
translation, reproduction, delivery, use, or disposition of any data furnished under this
Contract. The Contractor shall not be required to indemnify WMATA and the
Government for any such liability arising out of the wrongful acts of employees or
agents of WMATA and the Government.

Nothing contained in this section on rights in data shall imply a license to WMATA or
the Government under any patent or be construed as affecting the scope of any license
or other right otherwise granted to WMATA or the Government under any patent.

The requirements of paragraphs (b) and (c), do not apply to material furnished by the
Authority to the Contractor and incorporated in the work carried out under the contract
provided that the Contractor identifies the incorporated material at the time of delivery
of the work.

Any dispute arising under this Article shall be subject to the Disputes article of this
Contract.

Notwithstanding any other payment provision in this contract, the Contracting Officer
may retain from payments due and owing the Contractor up to 10 percent (10 %) of
the contract price until final delivery and acceptance of the subject data defined in this
Article and as required to be furnished by the bid schedule or the contract specification.
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BUY AMERICA ACT

The funds used for this project are from the Department of Homeland Security (DHS). Pursuant
to the DHS grant, Buy America requirements are not applicable to this project. A copy of the
grant agreement articles for the project is listed after the Technical Specifications as part of
the IFB/RFP.

CHARTER BUS REQUIREMENTS

Contractor shall comply with 49 USC 5323(d) and (g) and 49 CFR 604, which state that
recipients and subrecipients of FTA assistance may provide charter service for transportation
projects that uses equipment or facilities acquired with Federal assistance authorized under
the Federal transit laws (except as permitted by 49 CFR 604), or under 23 U.S.C. 133 or 142,
only in compliance with those laws and FTA regulations, “Charter Service,” 49 CFR part 604,
the terms and conditions of which are incorporated herein by reference.

SCHOOL BUS REQUIREMENTS

Pursuant to 69 USC 5323(f) or (g) as amended by MAP-21, 23 USC 133, 23 USC 142, and
49 CFR 605, recipients and subrecipients of FTA assistance shall not engage in school bus
operations exclusively for transportation of students and school personne! in competition with
private school bus operators unless qualified under specified exemptions. When operating
exclusive school bus service under an aliowable exemption, recipients and subrecipients shall
not use federally funded equipment, vehicles, or facilities. Violations. If a Recipient or any Third
Party Participant that has operated school bus service in violation of FTA’s School Bus laws
and regulations, FTA may: (1) Require the Recipient or Third Party Participant to take such
remedial measures as FTA considers appropriate, or (2) Bar the Recipient or Third Party
Participant from receiving Federal transit funds.

BUS TESTING NA

Contractor shall comply with 49 USC A5323(c), applicable amendments of Map-21, and FTA's
implementing regulation 49 CFR 665 and shall perform the following:

Q) A manufacturer of a new bus model or a bus produced with a major change in
components or configuration shall provide a copy of the final test report to the recipient
prior to the recipient's final acceptance of the first vehicle.

(2) A manufacturer who releases a report under para. 1 above shall provide notice to the
operator of the testing facility that the report is available to the public.

3) If the manufacturer represents that the vehicle was previously tested, the vehicle being
sold should have the identical configuration and major components as the vehicle in
the test report, which must be provided to the recipient prior to the recipient's final
acceptance of the first vehicle. If configuration or components are not identical, the
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(4)

manufacturer shall provide a description of the change and the manufacturer's basis
for concluding that it is not a major change requiring additional testing.

If the manufacturer represents that the vehicle is "grandfathered” (has been used in
mass transit service in the US before Oct. 1, 1988, and is currently being produced
without a major change in configuration or components), the manufacturer shall
provide the name and address of the recipient of such a vehicle and the details of that
vehicle's configuration and major components.

CARGO PREFERENCE

The Contractor agrees:

()

(b)

(©)

To utilize privately owned United States-Flag commercial vessels to ship at least 50
percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo
liners, and tankers) involved, whenever shipping any equipment, materials, or
commodities pursuant to this Contract to the extent such vessels are available at fair
and reasonabile rates for United States-Flag commercial vessels;

To furnish within 20 working days following the date of loading for shipments
originating within the United States, or within 30 working days following the date of
loading for shipments originating outside the United States, a legible copy of a rated,
"on-board” commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (a) above to WMATA (through the Contractor in the case of a
subcontractor’s bills-of-lading) and to the Office of Cargo Preference, Maritime
Administration (MAR-590), 400 Seventh Street SW, Washington, DC 20590;

To include these requirements in all subcontracts issued pursuant to this Contract
when the subcontract may involve the transport of equipment, material, or commodities
by ocean liner.

CLEAN AIR

(a)

(b)

The Contractor agrees to comply with all applicable standards, orders or regulations
issued pursuant to the Clean Air Act, as amended, 42 U. S. C. §§ 7401 et seq. The
Contractor agrees to report each violation to the Authority and understands and agrees
that the Authority will, in turn, report each violation as required to FTA and the
appropriate EPA Regional Office.

Flow-down requirement. The Contractor also agrees to include these requirements in
each subcontract exceeding $100,000 financed in whole or in part with Federal
assistance provided by FTA.

CLEAN WATER

(a)

The Contractor agrees to comply with all applicable standards, orders or regulations
issued pursuant to the Federal Water Pollution Control Act, as amended, 33 U. S. C.
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(b)

1251 et seq. The Contractor agrees to report each violation to the Authority and
understands and agrees that the Authority will, in turn, report each violation as required
to assure notification to FTA and the appropriate EPA Regional Office.

Flow-down requirement. The Contractor also agrees to include these requirements in
each subcontract exceeding $100,000 financed in whole or in part with Federal
assistance provided by FTA.

RECYCLED PRODUCTS

The contractor agrees to comply with all the requirements of Section 6002 of the Resource
Conservation and Recovery Act (RCRA), as amended (42 U.S.C. 6962), including but not
limited to the regulatory provisions of 40 CFR Part 247, and Executive Order 12873, as they
apply to the procurement of the items designated in Subpart B of 40 CFR Part 247.

ENERGY CONSERVATION

(a)

(b)

The Contractor agrees to comply with mandatory standards and policies relating to the
energy efficiency which are contained in the applicable state energy conservation plan
issued in compliance with the Energy Policy and Conservation Act.

Flow-down requirement. The Contractor agrees to include the requirements of this
clause in all subcontracts under this contract.

CHANGES TO FEDERAL REQUIREMENTS

@

(b)

Contractor shall at all times comply with all applicable FTA regulations, policies,
procedures and directives, including without limitation those listed directly or by
reference in the Agreement (Form FTA MA (14) dated October 1, 2007) between the
Authority and FTA, as they may be amended or promulgated from time to time during
the term of this contract. Contractor’s failure to so comply shall constitute a material
breach of this contract.

Flow-down requirement. The Contractor agrees to include this Article in each
subcontract financed in whole or in part with Federal Assistance provided by FTA. |t
is further agreed that the Article shall not be modified, except to identify the
subcontractor who will be subject to its provisions.

FLY AMERICA REQUIREMENTS

(a)

The Contractor agrees to comply with 49 U. S. C. 40118 (the “Fly America” Act) in
accordance with the General Services Administration’s regulations at 41 CFR Part
301-10, which provide that recipients and subrecipients of Federal funds and their
contractors are required to use U. S. Flag carriers for U. S. Government-financed
international air travel and transportation of their personal effects or property, to the
extent such service is available, unless travel by foreign air carrier is a matter of
necessity, as defined by the Fly America Act. The Contractor shall submit, if a foreign
air carrier was used, an appropriate certification or memorandum adequately
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(b)

explaining why service by a U. S. flag carrier was not available or why it was necessary
to use a foreign air carrier and shall, in any event, provide a certificate of compliance
with the Fly America requirements.

Flow-down requirement. The Contractor agrees to include the requirements of this
Article in all subcontracts that may involve international air transportation.

PAYMENT DEDUCTIONS - NONCOMPLIANCE WITH DBE REQUIREMENTS

@

(b)

(©)

(d)

For federally funded contracts that exceed $100,000 and to which the Disadvantage
Business Enterprise (DBE) Requirements (Appendix B) apply, the failure to perform in
accordance with requirements of Appendix B may result in a partial or full suspension of
payment, including progress payments, if applicable.

If the Contractor is found to be in noncompliance with the DBE requirements of Appendix
B, the progress of the work shall also be deemed to be unsatisfactory, and an amount
equal to the DBE participation in the Contract shall be retained from payment (or
progress payments, if any) made to the Contractor.

If the contract value is over $100,000, the prime contractor will be responsible for
submitting a monthly report_of the status of its DBE subcontractors as outlined in
Appendix B to the Contracting Officer.

If the Contractor fails to submit the required monthly DBE reports, the Contracting Officer
may suspend payment (or progress payments) until such time as the monthly reports
are submitted and accepted by the Authority.

GOVERNMENT-WIDE DEBARMENT OR SUSPENSION

C))

(b)

The Contractor is bound by its certification contained in its offer to the Authority that
neither the Contractor, its principals, or affiliates, are excluded or disqualified, as
defined at 49 C.F.R. 29.940 and 29.945. The certification is a material representation
of fact, relied upon by the Authority in entering into this Contract. Ifitis later determined
that the Contractor knowingly rendered an erroneous certification, in addition to
remedies available to the Authority, the Federal Government may pursue available
remedies, including but not limited to suspension and/or debarment. The Contractor
agrees to comply with the requirements of 49 C.F.R. 29, Subpart C, throughout the
term of this Contract.

Flow-down requirement. The Contractor agrees to include this requirement in all
subcontracts at all tiers under this Contract.

INCORPORATION OF FEDERAL TRANSIT ADMINISTRATION (FTA) TERMS

@

The preceding provisions include, in part, certain Standard Terms and Conditions
required by the U.S. Department of Transportation (DOT), whether or not expressly
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(b)

set forth in the preceding contract provisions. All contractual provisions required by
DOT, as set forth in FTA Circular 4220.1F or ay revision thereto, are hereby
incorporated by reference. Anything to the contrary herein notwithstanding, all DOT
or FTA mandated terms shall be deemed to control in the event of a conflict with other
provisions contained in this Contract. The Contractor shall not perform any act, fail to
perform any act, or refuse to comply with any Authority requests which would cause
the Authority to be in violation of the FTA terms and conditions.

Flow-down requirement. The Contractor agrees to include this clause in each
subcontract financed in whole or in part with Federal assistance provided by FTA. It
is further agreed that the clause shall not be modified, except to identify the
subcontractor who will be subject to the provisions.

NO FEDERAL GOVERNMENT OBLIGATIONS TO THIRD PARTIES

@

(b)

The Authority and the Contractor acknowledge and agree that, notwithstanding any
concurrence by the Federal Government in or approval of the solicitation or award of
this Contract, absent the express written consent by the Federal Government, the
Federal Government is not a party to this Contract and shall not be subject to any
obligations or liabilities to the Authority, Contractor, or any other party (whether or not
a party to that contract) pertaining to any matter resulting from the underlying Contract.

Flow-down requirement. The Contractor agrees to include this clause in each
subcontract financed in whole or in part with Federal Assistance provided by FTA. It
is further agreed that the clause shall not be modified, except to identify the
subcontractor who will be subject to its provisions.

FALSE STATEMENTS OR CLAIMS CIVIL AND CRIMINAL FRAUD

(@

(b)

The Contractor acknowledges that the provisions of the Program Fraud Civil Remedies
Act of 1986, as amended, 31 U. S. C. 3801 et seq and U. S. DOT Regulations,
“Program Fraud Civil Remedies,” 49 C.F. R. Part 31, apply to its actions pertaining to
this Project. Upon execution of the underlying contract, the Contractor certifies and
affirms the truthfulness and accuracy of any statement it has made, it makes, it may
make, or causes to be made, pertaining to the underlying contract or the FTA assisted
project for which this contract work is being performed. In addition to other penalties
that may be applicable, the Contractor further acknowledges that if it makes or causes
to be made, a false, fictitious, or fraudulent claim, statement, submission, or
certification, the Federal Government reserves the right to impose the penalties of the
Program Fraud Civil Remedies Act of 1986 on the Contractor to the extent the Federal
Government deems appropriate.

The Contractor also acknowledges that if it makes, or causes to be made, a false,
fictitious, or fraudulent claim, statement, submission, or certification to the Federal
Government under a contract connected with a project that is financed in whole or in
part with Federal assistance originally awarded by FTA under the authority of 49 U. S.
C. 5307, the Government reserves the right to impose the penalties of 18 U. S. C. 1001
and 49 U. S. C 5307 (n)(1) on the Contractor, to the extent the Federal Government
deems appropriate.

96



20.

21.

22.

23.

WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT IFB - FQ15220

(c)

(a

(b)

Flow-down requirement. The Contractor agrees to include this clause in each
subcontract financed in whole or in part with Federal assistance provided by FTA. |t
is further agreed that the clause shall not be modified, except to identify the
subcontractor who will be subject to the provisions.

RECOVERED MATERIALS

The Contractor agrees to comply with all the requirements of Section 6002 of the
Resource Conservation and Recovery Act (RCRA) as amended (42 U. S. C. 6962),
including but not limited to the regulatory provisions of 40 CFR Part 247, and Executive
Order 12873, as they apply to the procurement of the items designated in Subpart B
of 40 CFR Part 247.

Flow-down requirement. The Contractor also agrees to include these requirements in
each subcontract financed in whole or in part with Federal assistance provided by FTA.

LOBBYING

@

(b)

The Contractor is bound by its certification contained in its offer to the Authority
regarding the use of federal or non-federal funds to influence, or attempt to influence
any Federal officer or employee regarding the award, execution, continuation, or any
similar action of any Federal grant or other activities as defined in 31 U.S.C. 1352, 49
CFR Part 19, or 49 C.F.R. Part 20. The Contractor agrees to comply with this
requirement throughout the term of the Contract.

Flow-down requirement. The Contractor agrees to include these requirements in all
subcontracts at all tiers under this Contract.

NATIONAL INTELLIGENT TRANSPORTATION SYSTEMS ARCHITECTURE AND

STANDARDS

The Contractor agrees to:

@

(b)

(c)

Conform to the National Intelligent Transportation Systems (ITS) Architecture
requirements of 23 U.S.C. § 517(d), as amended by MAP-21, unless it obtains an
exemption from those requirements;

Follow:

@) FTA Notice, "PTA National ITS Architecture Policy on Transit Projects,” 66
Fed. Reg. 1455, January 8, 2001, and

2) All other applicable Federal guidance, and

Flow this provision down to all applicable subcontracts.

CONTRACTS INVOLVING FEDERAL PRIVACY ACT REQUIREMENTS

The following requirements apply to the Contractor and its employees that administer any
system of records on behalf of the Federal Government under any contract:
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(a)

(b)

The Contractor agrees to comply with, and assures the compliance of its employees
with, the information restrictions and other applicable requirements of the Privacy Act
of 1974, 5 U.S.C. 552 (a). Among other things, the Contractor agrees to obtain the
express consent of the federal government before the Contractor or its employees
operate a system of records on behalf of the federal government. The Contractor
understands that the requirements of the Privacy Act, including the civil and criminal
penalties for violation of that Act, apply to those individuals involved, and that failure
to comply with the terms of the Privacy Act may result in termination of the underlying
contract.

The Contractor also agrees to include these requirements in each subcontract

involving the administration of any system of records on behalf of the federal
government financed in whole or in part with federal assistance provided by the FTA.
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CHAPTER XII-WMATA POLICIES

1. SAFETY REQUIREMENTS

(@) The Contractor shall be responsible for ensuring compliance with the most stringent
provisions of the applicable statutes and regulations of the District of Columbia, State of
Maryland, Commonwealth of Virginia or political subdivision in which the work is being
performed, as well as the METRO Construction Safety Methods Manual (1984 et. seq.) issued
by the Authority, and the Department of Labor OSHA standards pertaining to the safe
performance of the work. In the absence of a specific Construction Industry Standard, the
Contractor would be required to comply with either an established OSHA General Industry
Standard, National Institute for Occupational Safety and Health (NIOSH) guidelines, American
Conference of Governmental Industrial Hygienists (ACGIH) guidelines, American National
Standards Institute (ANSI) guidelines, the WMATA System Safety Program Plan, the WMATA
Construction Safety Methods Manual, or the Metrorail Safety Rules and Procedures
Handbook. For contracts in which work is performed on, or interfaces with the Metrorail
System, the Contractor shall also comply with the publication titled Metrorail Safety Rules and
Procedures Handbook. Further, the Contractor shall ensure that all methods of performing
the work do not involve danger to the personnel employed thereon, the public and private
property, whether or not these methods are cited or indicated in the Contract documents.
Should charges of violation of any of the above be issued to the Contractor in the course of
the work, a copy of each charge shall be immediately forwarded to the Authority
Representative.

(b)  The contractor shall employ and assign full time to the work a Safety Superintendent. The
Safety Superintendent shall have specialized training and experience in construction safety
supervision and have a working knowledge of all OSHA regulations. He shall have the ability
to develop and conduct safety training courses. He shall be familiar with industrial hygiene
equipment and testing as required for the protection of all employees. The Safety
Superintendent shall be employed exclusively for the purpose of supervising the safety of
persons on or about the work and the property affected thereby. The Safety Superintendent
shall also be responsible for providing first aid at the site and must have a current Red Cross
First Aid Certificate. If, at any time, the work site is without the services of an approved Safety
Superintendent for a period of 15 calendar days or more, the work may be closed down at the
discretion of the Contracting Officer. The Safety Superintendent must be acceptable to the
Contracting Officer and his performance will be reviewed by the Contracting Officer on a
continuing basis. If the Safety Superintendent's effectiveness is below standard, the
Contractor shall provide immediate replacement at the Contracting Officer’s direction. Once
employed, the Safety Superintendent shall not be changed without permission of the
Contracting Officer.

()  The contractor shall provide, at the site of the work, a first aid kit which shall be fully equipped
to meet the needs of the anticipated work force.

(d)  The contractor shall foliow all appropriate RAIL Operational Rules, OAPs, SOPs and General

and Special Orders while on the operational railroad and all Start-Up Rules and Manager’s
Notices when in a declared start-up area.

2. PRE-EMPLOYMENT CRIMINAL BACKGROUND CHECK REQUIREMENT
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Pursuant to Metro Policy Instruction 6.10/5, WMATA requires that all contractor employees and
candidates for employment undergo and pass criminal background screenings before being eligible
to work on WMATA property and facilities. Contractor employees and candidates who pass the
background screenings are eligible to enter WMATA property once WMATA issues them a contractor
badge. Contractor employees and candidates who do not authorize background screenings or
whose background screenings are unsatisfactory will not be granted contractor badges or access to
WMATA property. Successful background checks are valid for one year from the date of inquiry.

WORKPLACE VIOLENCE/ZERO TOLERANCE

Pursuant to Metro Policy/Instruction 7.8.3, WMATA’s Chief Procurement Officer is responsible for
ensuring that all Metro contracts contain provisions that: (1) establish zero tolerance for acts and
Workplace Violence for the employees of contractors and subcontractors at any tier, and (2) Provide
that contractors and subcontractors will not retaliate against any of their employees or independent
contractors for cooperating with investigations.
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PART lil

SCOPE OF WORK and TECHNICAL SPECIFICATIONS
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SCOPE OF WORK and TECHNICAL SPECIFICATIONS

First Defender RMX

The purpose of this acquisition is to equip the Metro Transit Police Department {(MTPD) Hazardous Devices Unit
(HDU) with raman spectrometers for the identification of unknown substances. MTPD’s HDU currently has one
raman spectrometer. Each member has been trained to use this specific device and currently operate it. A need
has been identified to have each member have their own unit available at all times.

Background

Currently, the MTPD HDU operates the Thermo Scientific First Defender RMX raman spectrometer. The devices
allows the unit to rapidly identify an unknown substance to determine if it is a threat or harmless. The ability to
rapidly determine hazard is critical to reducing the impact on revenue service and appropriately handling of the
substance.

Current Scope of Work

MTPD serves as the dedicated law enforcement entity for the Washington Metropolitan Area Transit Authority
(WMATA). Additional information on MTPD may be found at
http://www.wmata.com/about_metro/transit_police/. WMATA operates transit bus and rail service in the
Nation’s Capital and surrounding jurisdictions. Additional information on WMATA may be found at
http://www.wmata.com/about metro/.

MTPD has identified a need to expand the capabilities to detect and respond to the variety of CBRNE threats
that may be encountered. The Hazardous Devices Unit has responsibility for inspecting suspicious items to
determine if they are a threat, regardless of whether they are potentially chemical, radiological, or explosive
threats. In order to effectively perform activities to make a determination of whether an item is a threat,
particularly within the unique environment of the transit system, they require a variety of tools and protection
equipment.

The specific items required and their specifications are located in the “Technical Specifications” portion of this
document. The quantities required for each item in the specification are listed in the “Deliverables” section of
this document. All items in the base contract must be delivered within 60 days of the award of contract to the
successful bidder. To ensure all items are accounted for, the successful bidder will inform the designated
WMATA POC of all shipments prior to final delivery, the items to be contained in each shipment, and electronic
tracking information for each shipment. The options may be exercised for individual or multiple quantities in
each line. The items in each exercised option quantity must be delivered within 60 days of the notice to
proceed from WMATA.

Deliverables
e items as specified in the Technical Specification in the quantities listed in the below table:
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Base Contract:

ltem Quantity
Raman Spectrometer 4
Options:
Item Quantity
Raman Spectrometer 8

e Notification of shipments at the time they are sent from the vendor, whether a direct shipment from
the successful bidder or drop shipped from a third party
e Tracking information for each shipment at the time of shipment

Performance and Acceptance Criteria
e Allitems must be delivered new, unused, unsoiled, free of damage, and free of imperfection

e All items must meet the technical specification, including all identified standards

e Must be able to provide the quantity indicated in the technical specification of each item

e Must be able to provide WMATA POC with advance notice of all items being shipped and shipment
tracking information for each delivery

Technical Specifications

Raman Spectrometer-First Defender RMX

Requirement Detailed Description Compliance (Yes/No) Description of product
to be provided
Weight Must not exceed 2.5
pounds
Modes Must be capable of

operation in both a
handheld point-and-shoot
or fixed probe mode

Ruggedness Must meet MIL-STD 810G
and IP67

Maintenance/Calibration Instrument must not
require scheduled

maintenance or calibration

Power Must provide a minimum
of four hours continuous
use when fully charged
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Must be capable of
operation with
rechargeable battery, wall
plug, or 123A disposable
batteries.

Must be capable of fully
recharging a battery that
has been fully discharged in
a maximum of four hours

Must provide all battery
charging accessories,
including charger banks,
adapters, and/or power
cords.

Operating Temperature

Must operate between 0°
Fahrenheit and 100°
Fahrenheit

Identification

Must be capable of
identifying solid and liquid

substances, including
explosives, toxic industrial
chemicals, chemical

warfare agents, narcotics,
and precursors.

Technical Support

Must provide 24/7
technical support

Warranty

Must provide a warranty of
five years

Performance Schedules

¢ Notification of shipment and tracking information must be supplied within 24 hours of shipment being
made by vendor. Any shipments arriving without notification will be refused and must be rescheduled

without any cost to WMATA.

e Allitems must be delivered within 60 days of final contract award for base contract, and within 60 days

of notice to proceed for options.

Evaluation criteria

e Proposals will be evaluated on ability to provide the required items meeting the technical

specifications, including all identified warranties and standards
e Proposals will be evaluated on ability to deliver the required items within the timeframes required,

with more rapid delivery of items meeting the technical specifications being preferred

Submittal Requirements

¢ Proposer will provide the list of specific items to be supplied for the base contract
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The proposer must supply an image, product data sheet with the features of the item (i.e. dimensions,
materials, colors, etc.), and laboratory validation of compliance with identified standards

Proposer will provide the estimated delivery schedule for items under the base contract

Proposer will provide planned method for providing advanced notice of shipments, items within
shipments, and shipment tracking to WMATA POC

Location of work and any constraints

The delivery location is a secured facility. Shipment notification and tracking information must be
provided to the WMATA POC to ensure a representative will be present to receive items. Any delivery
attempt without prior notification of the POC will be refused and must be scheduled for redelivery
with notification at no cost to WMATA.

The location does not have a loading dock, pallet jack, or fork lift. If shipments are palletized, the
shipper must provide a means of unloading pallets from the vehicle to a level parking lot surface. The
driveway to the facility is at an incline to the adjacent street. An 18-wheeler commercial vehicle
cannot enter the facility as there is insufficient space for movement.

The entry to the facility has limited clearance from each side. Any delivery vehicle must be able to
pass through an entry 13’ wide with an immediate right turn and exit 13’ wide with a wide left turn.
Vehicles of larger sizes may deliver items only if a separate means of transporting the shipments from
the street adjacent into the adjacent facility is provided. WMATA will not supply staff or equipment to
allow the shipper to unload the items.

Items will be delivered to:

Metro Transit Police Department
4303 Auth Place
Suitland, MD 20746
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Article XVII USA Patriot Act of 2001

Article XVIIi Use of DHS Seal, Logo and Flags

Article XIX DHS Specific Acknowledgements and Assurances o
Article XX Compliance with Funding Opportunity Announcement

Article XXI Acceptance of Post Award Changes

Article | - Summary Description of Projects

Project 1: Exercise Program is approved for funding in the amount of $1,000,000.

Project 2: MEST Capability Expansion is approved for funding in the amount of $1,250,000.
Project 3: Training is approved for funding in the amount of $1,250,000.

Article |l - Assurances, Administrative Requirements and Cost Principles

a. Recipients of DHS federal financial assistance must complete OMB Standard Form 424B Assurances ~ Non-Construction
Programs. Certain assurances in this form may not be applicable to your project or program, and the awarding agency may
require applicants to certify to additional assurances. Please contact the program awarding office if you have any questions.

The administrative requirements that apply to DHS award recipients originate from two sources:

» Office of Management and Budget (OMB) Circular A-102, Uniform Administrative Requirements for Grants and Cooperative
Agreements to State and Local Governments (also known as the “A-102 Common Rule”). These A-102 requirements are also
located within DHS regulations at Title 44, Code of Federal Regulations (CFR) Part 13.

+ OMB Circular A-110, Uniform Administrative Requirements for Grants and Agreements with Institutions of Higher
Education, Hospitals, and Other Non- Profit Organizations, relocated to 2 CFR Part 215. e

b. The cost principles that apply to DHS award recipients through a grant or cooperative agreement originate from one of the
following sources:

» OMB Circular A-21, Cost Principles for Educational Institutions, relocated to 2 CFR Part 220.

+ OMB Circular A-87, Cost Principles for State, Local, and Indian Tribal Governments, relocated to 2 CFR Part 225.
+ OMB Circular A-122, Cost Principles for Non-Profit Organizations, relocated to 2 CFR Part 230.

The audit requirements for State, Local and Tribal recipients of DHS awards originate from:

* OMB Circular A-133, Audits of States, Local Governments and Non-Profit Organizations.

Article lll - Acknowledgement of Federal Funding from DHS

All recipients must acknowledge their use of federal funding when issuing statements, press releases, requests for proposals,
bid invitations, and other documents describing projects or programs funded in whole or in part with Federal funds.

Article IV - Activities Conducted Abroad

All recipients must ensure that project activities carried on outside the United States are coordinated as necessary with
appropriate government authorities and that appropriate licenses, permits, or approvals are obtained.

Article V - Best Practices for Collection and Use of Personally Identifiable Information (PH)

All award recipients who collect Pll are required to have a publically-available privacy policy that describes what Pli they
collect, how they use the PII, whether they share PII with third parties, and how individuals may have their Pll corrected where
appropriate.




Award recipients may also find as a useful resource the DHS Privacy Impact Assessments:

http://www.dhs. gov/xlibrary/assets/privacy/privacy_pia_guidance_june2010.pdf

and

hitp:/iwww dhs. govixlibrary/assets/privacy/privacy_pia_template.pdf, respectively.

Article VI - Copyright

All recipients must affix the applicable copyright notices of 17 U.S.C. § 401 or 402 and an acknowledgement of Government
sponsorship (including award number) to any work first produced under Federal financial assistance awards, unless the work
includes any information that is otherwise controlled by the Government (e.g., classified information or other information
subject to national security or export control faws or regulations).

Article Vil - Debarment and Suspension

All recipients must comply with Executive Orders 12549 and 12689, which provide protection against waste, fraud and abuse
by debarring or suspending those persons deemed irresponsible in their dealings with the Federal government.

Article Vil - Drug-Free Workplace Regulations

All recipients must comply with the Drug-Free Workplace Act of 1988 (412 U.S.C. § 701 et seq.), which requires that all
organizations receiving grants from any Federal agency agree to maintain a drug-free workplace. These regulations are
codified at 2 CFR 3001.

Article IX - Duplication of Benefits

State, Local and Tribal Recipients must comply with 2 CFR Part §225, Appendix A, paragraph (C)(3)(c), which provides that
any cost allocable to a particular Federal award or cost objective under the principles provided for in this authority may not be
) charged to other Federal awards to overcome fund deficiencies.

Article X - False Claims Act and Program Fraud Civil Remedies

All recipients must comply with the requirements of 31 U.S.C. § 3729 which set forth that no recipient of federal payments
shall submit a false claim for payment. See also 38 U.S.C. § 3801-3812 which details the administrative remedies for false
claims and statements made.

Article XI - Federal Debt Status

All recipients are required to be non-delinquent in their repayment of any Federal debt. Examples of relevant debt include
delinquent payroll and other taxes, audit disallowances, and benefit overpayments. See OMB Circular A-129 and form
SF-424, item number 17 for additional information and guidance.

Article XII - Fly America Act of 1974

All recipients must comply with Preference for U.S. Flag Air Carriers: Travel supported by U.S. Government funds
requirement, which states preference for the use of U.S. flag air carriers (air carriers holding certificates under 49 U.S.C. §
41102) for international air transportation of people and property to the extent that such service is available, in accordance
with the International Air Transportation Fair Competitive Practices Act of 1974 (49 U.S.C. § 40118) and the interpretative
guidelines issued by the Comptroller General of the United States in the March 31, 1981, amendment to Comptroller General
Decision B138942.

Article XIIl - Hotel and Motel Fire Safety Act of 1990

In accordance with Section 6 of the Hotel and Motel Fire Safety Act of 1990, 15 U.S.C. §2225(a), all recipients must ensure
that all conference, meeting, convention, or training space funded in whole or in part with Federal funds complies with the fire
prevention and control guidelines of the Federal Fire Prevention and Control Act of 1974, 15 U.S.C. §2225.

/ Article XIV - Lobbying Prohibitions

All recipients must comply with 31 U.S.C. § 1352, which provides that none of the funds provided under an award may be
expended by the recipient to pay any person to influence, or attempt to influence an officer or employee of any agency, a
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Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with any
Federal action concerning the award or renewal.

Article XV - Non-supplanting Requirement

All recipients must ensure that Federal funds do not replace (supplant) funds that have been budgeted for the same purpose
through non-Federal sources. Applicants or award recipients may be required to demonstrate and document that a reduction
in non-Federal resources occurred for reasons other than the receipt of expected receipt of Federal funds.

Article XVI - Trafficking Victims Protection Act of 2000

All recipients of financial assistance will comply with the requirements of the government-wide award term which implements
Section 106(g) of the Trafficking Victims Protection Act (TVPA) of 2000, as amended (22 U.S.C. § 7104), located at 2 CFR
Part 175. This is implemented in accordance with OMB Interim Final Guidance, Federal Register, Volume 72, No. 218,
November 13, 2007.

In accordance with the statutory requirement, in each agency award under which funding is provided to a private entity,
Section 106(g) of the TVPA, as amended, requires the agency to include a condition that authorizes the agency to terminate
the award, without penalty, if the recipient or a subrecipient —

(a) Engages in severe forms of trafficking in persons during the period of time that the award is in effect;
(b) Procures a commercial sex act during the period of time that the award is in effect; or

(c) Uses forced labor in the performance of the award or subawards under the award.

Full text of the award term is provided at 2 CFR § 175.15.

Article XVII - USA Patriot Act of 2001

All recipients must comply with the requirements of the Uniting and Strengthening America by Providing Appropriate Tools
Required to Intercept and Obstruct Terrorism Act (USA PATRIOT Act), which amends 18 U.S.C. §§ 175-175¢c. Among other
things, the USA PATRIOT Act prescribes criminal penalties for possession of any biological agent, toxin, or delivery system
of a type or in a quantity that is not reasonably justified by a prophylactic, protective, bona fide research, or other peaceful
purpose.

Article XVIII - Use of DHS Seal, Logo and Flags

All recipients must obtain DHS's approval prior to using the DHS seal(s), logos, crests or reproductions of flags or likenesses
of DHS agency officials, including use of the United States Coast Guard seal, logo, crests or reproductions of flags or
likenesses of Coast Guard officials.

Article XIX - DHS Specific Acknowledgements and Assurances
All recipients of financial assistance must acknowledge and agree—and require any sub-recipients, contractors, successors,

transferees, and assignees acknowledge and agree—to comply with appiicable provisions governing DHS access to records
accounts, documents, information, facilities, and staff.

1. Recipients must cooperate with any compliance review or complaint investigation conducted by DHS.

2. Recipients must give DHS access to and the right to examine and copy records, accounts, and other documents and
sources of information related to the grant and permit access to facilities, personnel, and other individuals and information as
may be necessary, as required by DHS regulations and other applicable laws or program guidance.

3. Recipients must submit timely, complete, and accurate reports to the appropriate DHS officials and maintain appropriate
backup documentation to support the reports.

4. Recipients must comply with all other special reporting, data collection, and evaluation requirements, as prescribed by law
or detailed in program guidance.

5. If, during the past three years, the recipient has been accused of discrimination on the grounds of race, color, national origin '

(including limited English proficiency), sex, age, disability, religion, or familial status, the recipient must provide a list of all such
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proceedings, pending or completed, including outcome and copies of settlement agreements to the DHS awarding office and
the DHS Office of Civil Rights and Civil Liberties.

6 6. In the event any court or administrative agency makes a finding of discrimination on grounds of race, color, national origin
(including limited English proficiency), sex, age, disability, religion, or familial status against the recipient, or the recipient
settles a case or matter alleging such discrimination, recipients must forward a copy of the complaint and findings to the DHS
Component and/or awarding office.

The United States has the right to seek judicial enforcement of these obligations.
Article XX - Compliance with Funding Opportunity Announcement

The recipient agrees that all allocations and use of funds under this grant will be in accordance with the Funding Opportunity
Announcement.

Article XXI - Acceptance of Post Award Changes

In the event FEMA determines that changes are necessary to the award document after an award has been made, including
changes to period of performance or terms and conditions, recipients will be notified of the changes in writing. Once
notification has been made, any subsequent request for funds will indicate recipient acceptance of the changes to the award.
Please call the FEMA/GMD Call Center at (866) 927-5646 or via e-mail to ASK-GMD@dhs.goyv if you have any questions.
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COMBINED GLOSSARY OF DEFINITIONS

As used throughout this Contract, except to the extent otherwise expressly specified, the
following terms shall have the meanings set forth below:

Acceptance: Acknowledgment by the Authority that the supplies, services, or other Work conform to
the applicable contract requirements.

Acceptance Period: The number of Days available to the Authority to award a Contract pursuant to
this Invitation from the date of opening of Bids in accordance with the terms of this solicitation, during
which period Bidders may not withdraw their Bids

Agreement: The Authority’s form titled “Construction Contract Form” in this Invitation for Bid (IFB)
that, upon execution by the Contractor and the Authority, creates the Contract between the two parties.

Amendment: Written or graphic instructions issued to clarify, revise, add, or delete IFB requirements
issued prior to the Bid opening date.

Approval of a Submittal or any other item shall be solely for the purpose of establishing conformance
to the Contract Documents.

Approved equal: An item or service approved by WMATA as equivalent to brand name item or other
service originally specified.

Article: One of the provisions of this Contract, each identified separately by number and title, which
may contain subdivisions denominated as Paragraphs and Subparagraphs.

As shown, as indicated, as detailed or words of similar import: Shall be understood to mean that
the reference is made to the Contract Documents.

As specified, as described, or words of similar import: Shall be understood to mean that the
reference is made to the Contract Documents.

Authority or WMATA or Metro: The Washington Metropolitan Area Transit Authority, created
effective February 20, 1967, by Interstate Compact by and between Maryland, Virginia and the District
of Columbia pursuant to Public Law 89-774, approved November 6, 1966.

Bid: A submission made by an interested party seeking to receive award of a Contract pursuant to
this Solicitation that, if accepted by the_Authority, would bind the Bidder to perform the resultant
Contract.

Bid Bond: An insurance agreement, accompanied by a monetary commitment, by which a third party
(surety) accepts liability and guarantees that the bidder will not withdraw the bid. The bidder will furnish
bonds in the required amount and if the contract is awarded to the bonded bidder, the bidder will
accept the contract as bid, or else the surety will pay a specific amount.

Bidder: A party submitting a Bid pursuant to this Solicitation.

Bid Security. A bond or deposit that guarantees that the Bidder, if awarded the Contract, will accept
the Contract as bid.

Bidder’s Defauit: The unjustified failure or refusal of the Bidder to whom WMATA tenders a Contract
pursuant to this Solicitation to accept the award of, and proceed to execute upon the Work of, such
Contract.
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Board of Directors: The Board of Directors of the Washington Metropolitan Area Transit Authority.

Brand name: Identification of an item or service that is produced or controlled by one or more entities,
including trademarks, manufacturer names, or model names or numbers that are associated with a
manufacturer.

Breach: An unexcused and unjustifiable failure or refusal of a party to satisfy one or terms of the
Contract which, if material, shall constitute a basis for potential defaulit.

Chapter: one of the eleven principal divisions of the Contract terms, each identified by separate
name and roman numeral, and each containing multiple numbered Articles.

Change or Change Order: A written alteration issued, upon agreement of both parties or unilaterally
by the Authority, to modify or amend the Contract, generally directing changes to the Scope of Work
and/or contract terms.

Claim: A written demand or assertion by the Contractor seeking, as a legal right, the payment of
money, adjustment or interpretation of Contract terms, or other relief, arising under or relating to this
Contract.

Constructive Change: An act or omission by the Authority that, although not identified as a Change
Order, does in fact cause a change to the Work of the Contract.

Contract or Agreement: The written agreement executed between the Authority and the Contractor
awarded pursuant to this Solicitation and covering the Work as set forth in the Contract Documents.

Contract Administrator. the Authority representative designated to serve as its primary point of
contact for pre-award activities relating to this Solicitation as well as such post-award activities as are
set forth in the Contract Documents.

Contract Documents: The documents consist of the IFB Documents, all Amendments issued before
the effective date of the Agreement, and all Modifications issued after the effective date of the Contract;
the Notice to Proceed; including the Contractor’s Bid, as finally accepted by the Authority.

Contracting Officer: An employee with authority duly delegated from the powers of the Chief
Procurement Officer to legally bind the Authority by signing a contractual instrument. The Contracting
Officer is the Authority’s primary point of contact for pre-award administration, Modifications above the
limits of the Contracting Officer Representative, and Final Settlement. C

Contracting Officer Representative: The person to whom the Contracting Officer delegates the
authority and responsibility for post award execution of the Contract. The Contracting Officer
Representative is the Authority’s primary point of contact with its Contractor.

Contractor: The individual, partnership, firm, corporation, or other business entity that is contractually
obligated to the Authority to furnish, through itself or others, the Supplies, Services and/or construction
services described in the Contract, including all incidentals which are necessary to complete the Work
in accordance with the Contract.

Contract Price: The amount payable to the Contractor under the terms and conditions of the Contract
based on lump sum prices, unit prices, fixed prices, or combination thereof, with any adjustments
made in accordance with the Contract.

Data: Recorded information, regardiess of form or the media on which it may be recorded, including
technical data and computer software.
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Day: Calendar day, except where the term business day, work day or like term is used.

Designer: The individual, partnership, firm, corporation or other business entity that is either the
Contractor, or employed or retained by the Contractor, to manage and perform the design services for
the Project.

Disadvantaged Business Enterprise (“DBE”): A for-profit small business concern that has been
certified by the Authority to be at least 51% owned by one or more individuals who are both socially
and economically disadvantaged or, in the case of a corporation, in which 51% of the stock is owned
by one or more individuals, and whose management and daily business operations are controlied by
one or more of the socially and economically disadvantaged individuals who own it.

Descriptive literature: Information provided by a Bidder, such as cuts, illustrations, drawings, and
brochures that shows a product’s characteristics or construction of a product or explains its operation.
The term includes only that information needed to evaluate the acceptability of the product and
excludes other information for operating or maintaining the product.

Explanation: Additional information or clarification provided by an Authority representative to one or
more prospective Bidders in response to an inquiry relating to the Solicitation, which information or
clarification shall be binding upon the Authority only to the extent specified in the Solicitation
Instructions.

Equivalent: Of equal or better quality and/or performance to that specified in the Contract Documents,
as determined by the Authority.

Final Acceptance: Final acceptance of the work occurs when the work is fully, completely, and finally
accomplished in strict compliance with the contract documents to the satisfaction of the Authority.

Final Payment: The last payment to the Contractor for Work performed under the Contract, made
following Final Acceptance

Force Majeure: An unforeseen event or circumstance, beyond the control of, and not occasioned by
the fault or neglect of, the Contractor (including subcontractors at any tier) or the Authority, which
event gives rise to a delay in the progress or completion of the Work of the Contract, including, without
limitation, acts of God, acts of war or insurrection, unusually severe weather, fires, floods, strikes,
freight embargoes or other events or circumstances of like nature.

FTA: Federal Transit Administration, an agency within the United States Department of Transportation
that provides financial and technical assistance to local public transit agencies.

General Conditions: A compilation of contractual and legal requirements that lists the rights,
responsibilities, and relationships of the parties to a contract and defines duties and limits of authority
for design professionals and construction management in performance of contract administration.

Government: The government of the United States of America.

Industry Standards: Drawings, documents, and specifications or portions thereof published by
industry organizations. Industry Standards are not Contract Documents unless specifically listed as
such in a WMATA Standard Specification or WMATA Guide Specification.

Jurisdictional Authority: Refers to Federal, State, and local authorities or agencies having approval
authority over work to which reference is made.
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Legal Requirements: All federal, state and local laws, ordinances, rules, orders, decrees, and
regulatory requirements such as: building codes, mechanical codes, electrical codes, fire codes,
Americans with Disabilities Act Accessibility Guidelines (ADAAG) regulations and other regulations of
any government or quasi-government entity that are applicable to the Project.

Milestone: A specified date in the Contract by which the Contractor is required to complete a
designated portion or segment of the Work.

Minor Irregularity: A variation from the Solicitation contained in a Bid that does not affect the price
or other material term of the Contract and does not confer a competitive advantage or benefit not
enjoyed by other Bidders or adversely impact the interests of the Authority.

Modification: A written document issued which alters the scope of the Work, the Schedule, the
Contract Price, the Period of Performance, or makes any other change to the Contract after award or
execution of the Contract.

Notice to Proceed: Written notice issued by the Authority establishing the date on which the
Contractor may commence Work and directing the Contractor to proceed with all or a portion of the
Work.

Option: A unilateral right in the Contract by which, for a specified time, the Authority may elect to
purchase, at a predetermined specified price, additional Supplies, Services and/or Work called for by
the Contract or to extend the term of the Contract.

Organizational conflict of interest: A circumstance in which, because of other activities or
relationships with other persons, a person is unable or potentially unable to render impartial assistance
or advice to the Authority, or the person’s objectivity in performing the contract work is or might be
otherwise impaired, or a person has an unfair competitive advantage.

Paragraph: A subdivision of an Article contained in this Contract, generally introduced through a non-
capitalized letter (e.g. “(@)").

Period of Performance: The time allotted in the Contract Documents for completion of the Work. The
Period of Performance begins upon the effective date of the Notice to Proceed and ends on the date
of Acceptance. Period of Performance incorporates the Milestones established for the Contract.

Pre-award Survey: An evaluation of a prospective Contractor’s capability to perform a proposed
Contract, including an assessment of matters relating to its responsibility.

Product Data: Information furnished by the Contractor to describe materials used for some portion of
the Work, such as written or printed descriptions, illustrations, standard schedules, performance
charts, instructions, brochures, and diagrams.

Project: The construction of the facility described in the Contract Documents.

Proposal: A submission by an Offeror to the Solicitation that, if accepted by the Authority, would bind
the Offeror to perform the resultant Contract. R

Punch List: Work that remains to be completed after Substantial Completion. This Work must be
completed as a condition of Final Completion and Acceptance.
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Records: Books, documents, accounting procedures and practices, and other data, regardless of type
and regardless of whether such items are in written form, in the form of computer data, or in any other
form.

Request for Information (RFl): The document by which the Bidders or Contractor request
clarification, verification, or information concerning a portion of the IFB or the Work.

Services: The performance of Work by a person or legal entity under contract with the Authority,
including without limitation: maintenance; overhaul; repair; servicing; rehabilitation; salvage;
modernization or modification of supplies, systems or equipment; routing recurring maintenance of
real property; housekeeping; operation of Authority-owned equipment, facilities and systems;
communication services; Architect-Engineering services; professional and consulting services; and
transportation and related services.

Subparagraph: A subdivision, at any tier, of a Paragraph contained in an Article of this Contract.

Supplies: The end item(s) required to be furnished by the Contractor in fulfillment of its obligation
under this Contract as well as any and all related services and required performance

Statement of Work/Scope of Work (“SOW?”). The portion of a contract or Request for Proposal that
describes specifically what is to be done by the contractor. It may include specifications, performance
outcomes, dates and time of performance, quality requirements, etc.

Solicitation: This Invitation for Bids (IFB) and the accompanying Contract Documents. I,R,C

Shop Drawings: Fabrication, erection, layout, setting, schematic, and installation drawings prepared
by the Contractor for permanent structures, equipment, and systems designed by it to comply with the
Contract Documents.

Similar: Generally the same but not necessarily identical; details shall be worked out in relation to
location and relation to other parts of the Work.

Site: The areas that are occupied by or used by the Contractor and Subcontractors during
performance of the construction of the Project as indicated in the Contract Documents.

Subcontract. An agreement between the Contractor and another party, or between other
subcontractors at any tier, to perform a portion of the Work of the Contract through the acquisition of
specified supplies, materials, equipment or services.
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Subcontractor: An individual, firm, partnership, or corporation that has a contractual obligation with
the Contractor or other Subcontractor or Supplier.

Submittal: Written or graphic document or Sample prepared for the Work by the Contractor or a
Subcontractor or Supplier and submitted to the Authority by the Contractor, including Shop Drawings,
Product Data, Samples, certificates, schedules of material, or other data.

Substantial Completion: Work or a portion thereof that has progressed to the point where it is
sufficiently complete in accordance with the Contract Documents (including receipt of test and
inspection reports) so that the Work, or a specified portion thereof, can be utilized for the purpose for
which it is intended, and only incidental work remains for physical completion of the Work in
accordance with the Contract Documents.

Substitution: An item offered by the Contractor of significant difference in material, equipment, or
configuration, which functionally meets the requirements of the Contract Documents but is submitted
in lieu of item specified therein.

Supplementary Conditions: The term Supplementary Conditions means modifications to the
General Conditions for requirements unique to a specific project.

Supplier: A Subcontractor who is a manufacturer, fabricator, supplier, distributor, or vendor having a
contract with the Contractor or with another Subcontractor to furnish items, materials or equipment to
be utilized or incorporated in the Work of the Contract.

Utility: A public and private facility or installation, other than a WMATA system facility, which relates
to (1) the conveyance and supply of water, sewage, gas, chemicals, steam, petroleum products, and
other piped installations, or (2) electrical energy, telephone, telegraph communications, radio,
television, and cellular or wireless communications.

Utility Standards: Drawings and specifications for Utilities published or issued by municipalities or
Utility companies.

Wherever in the Contract, the words directed, ordered, designated, prescribed or words of like import
are used, it shall be understood that the direction, requirement, order, designation or prescription of
the Contracting Officer is intended and similarly the words approved, acceptable, satisfactory or words
of like import shall mean approved by, or acceptable to, or satisfactory to the Contracting Officer,
unless otherwise expressly stated.

WMATA CAD Manual: Document that establishes drafting criteria for drawings and electronic files
that provide templates for drawing/plotter configuration to Bidders and Contractor.

WMATA Manual of Design Criteria: Document that outlines the design criteria and process
requirements that must be followed for the submittal of project information to WMATA, and measures
that are required when constructing a project in the vicinity of, or impacting WMATA systems and
facilities.

WMATA Safety Manual: A compilation of the appropriate safety and reporting requirements for the
Project as specified in WMATA SAFETY AND SECURITY REQUIREMENTS.
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WMATA Safety and Security Certification Program Plan: A compilation of the appropriate System
safety and security certification requirements for the Project.

Work: All design and construction services, including supervision, quality control and quality
assurance, labor, materials, machinery, equipment, tools, supplies and facilities required to complete
the Project, or the various separately identifiable parts thereof including but not limited to Safety,

Security, System Safety Certification and Commissioning requirements, in accordance with the terms
of the Contract.

Work: All of the services of any kind, as well as any and all goods, supplies, equipment, labor,
material, delivery and other work of any type and nature to be furnished and/or performed pursuant to
a Contract awarded through this Solicitation such as to accomplish the Contract’s stated objectives in
a timely and fully satisfactory manner.



