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NOTICE TO BIDDERS 

IMPORTANT 
PLEASE READ CAREFULLY 

 
 
To ensure submission of complete bids and to avoid irregularities that could result in a non-
responsive bid, please check your bid for each of the following common responsiveness 
problems: 
 
 
1. Have you checked your bid?  Are all items included and checked for math errors? 
 
2. Have you signed and submitted the Solicitation, Offer & Award form with the Bid/Price 

Schedule? 
 
3.       Have you priced the entire line item on the Bid/Price Schedule for all 3 years for each 

item in which you are submitting a bid?  There are three line items on the Bid/Price 
Schedule, one for each of the three items being refurbished.  You may bid on one, all, or 
any combination of line items.     The prices shown on the Bid/Price Schedule shall 
constitute full compensation for all costs of performance under this contract. 

 
4. Have you acknowledged and recorded all amendments, if any, on the Acknowledgement 

of Amendments sheet? 
 
5. Have you properly completed and checked the appropriate box for each Certification and 

Representation?  Have you included the signed Representations and Certifications with 
your bid? 

 
6. Have you completed and included the Pre-Award Evaluation Data form?  Please include 

descriptive literature of the offered product to demonstrate compliance with the technical 
requirements. (SEE NOTE BELOW) 

 
7. Have you complied with the Appendix B requirements and the 3% DBE goal, and 

completed the appropriate DBE forms for submittal with your bid? 
 
8. Have you signed and submitted the Metropolitan Washington Council of Governments 

Rider Clause with your bid? Please check those jurisdictions to whom you would offer 
the same pricing as this contract. Contractor’s pricing, if offered to other jurisdictions, will 
be the same regardless of quantities ordered and the Authority makes no 
representations regarding the quantities that may be ordered by any such jurisdictions. 

 
9.        Submission of Bid: 
 

Packages containing bids and related required documents must be sealed, marked with 
the solicitation number (IFB FQ17041/FRV) and addressed as follows: 

 
 WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY  
 OFFICE OF PROCUREMENT AND MATERIALS 

ROOM 3C-02 
 600 FIFTH STREET, N.W. 
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 WASHINGTON, DC  20001 
 
                      
 

All bid enclosures should adequately identify the bidder and the solicitation number. 
 

Bids shall be timely mailed or hand delivered to reach WMATA no later than 2:00 p.m. 
EST on December 7, 2016.  Bids hand carried between 1:00 p.m. and 2:00 p.m. should 
be presented to the bid opening clerk on the lobby level.   

 
Bidders are advised that the Authority utilizes security screening measures for personnel 
and packages at the main entrance at 600 Fifth Street N.W. and other facilities.  Please 
allow adequate time to pass through security. 

 
10.     CAUTION TO BIDDERS:   This solicitation is an Invitation for Bids (IFB).  As such, 
any qualifying statements, alterations, or exceptions taken to any section of the IFB 
submitted with the bid package may result in determination that the bid is non-
responsive and rejection of the entire bid package, thus making it ineligible for award.  
Also, failure to submit any requirements of the IFB may cause your bid to be determined 
non-responsive and rejected, and thus ineligible for award. 
 
11.  Questions concerning this Invitation for Bids may be directed to: 
 

Frederick R. Voellm 
email: fvoellm@wmata.com 
telephone: 202-962-2485 

 
        All questions must be received in writing no later than November 29, 2016.   

 
 
 
 
 
 

NOTE:  It is not mandatory that the Pre-Award Evaluation Data form be submitted with the initial 
bid.  In accordance with Solicitation Instruction #20 “Pre-Award Information/Bidder 
Responsibility”, the lowest responsive bidder will be requested to provide the Pre-Award 
Evaluation Data form and any other information deemed necessary by the Contracting Officer to 
demonstrate responsibility.  Failure to so demonstrate may result in rejection of the low bidder as 
not responsible. In such event, the second lowest responsive bidder will be required to demonstrate 
its responsibility. This process will continue until a bidder successfully demonstrates that it is 
responsible for purposes of Contract award. 
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NOTICE TO ALL VENDORS 

 
 
Please be advised that all vendors and contractors who do business with the Washington 
Metropolitan Area Transit Authority (WMATA) must register in the WMATA Vendor Registration 
System.  Registration is located at http://www.wmata.com 
New Vendor Registration. 
 
 
If you are a vendor or contractor and HAVE done business with WMATA in the past, please 
electronically request your company’s User ID and Password at http://www.wmata.com 
Forgot User Id/Password. 
 
Registered Vendor Benefits: 
 
• Visibility to WMATA contract administrators and/or purchasing agents during the purchasing 

decision period; 
 
• Visibility to other 17,500 registered vendors for possible business opportunities; 

 
• Opportunity to update online, company information such as an e-mail address or contact 

person on-line; 
 

• Ability to sign up for electronic payment option; and 
 
• Ability to electronically reset user id and password. 
 
 
Any questions regarding registration may be addressed to Vendor Relations at (202) 962-2292 
or procurement@wmata.com. 
 
 
 

http://www.wmata.com/
http://www.wmata.com/
mailto:procurement@wmata.com
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 

SOLICITATION, OFFER AND AWARD 
 
 

CONTRACT NO. SOLICITATION NO. DATE ISSUED ADDRESS OFFER TO OFFICE OF PROCUREMENT 

 
IFB 

 
Office of Procurement 
600 Fifth Street NW 

Washington, DC 20001  X ADVERTISED  NEGOTIATED 
  

SOLICITATION 
Sealed offer in original and      TWO (2)     copies and one CD or flash drive for furnishing the supplies or services in the schedules will be received at 
the Authority until 2:00 P.M.      Local time     December 7, 2016. 
  (Hour)                       (Date) 
If this is an advertised solicitation, offers will be publicly opened at that time. 
CAUTION – LATE OFFERS: See paragraph 6 of Solicitation Instructions. 
 
All offers are subject to the following: 
1. The Solicitation Instructions that are attached. 
2. The Terms and Conditions that are attached. 
3. The Bid/Price Schedule included herein and/or attached hereto. 
4. Such other provisions, representations, certifications, and specifications, as are attached or incorporated herein by reference. 
 
Bidder’s e-mail       
Bidder’s phone number      Bidder’s fax number      
 

BID/PRICE SCHEDULE 
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

  
SEE BID/PRICE SCHEDULE 

 
 
 
   

  
 
         

 
 

$            

 (See continuation of schedule on page 22)     

 
DUN & BRADSTREET ID NUMBER:   
 

BIDDER 
Name and 
Address 
(Street, city, 
county, state, 
and zip code) 

 Name and Title of Person Authorized to Sign Offer (Print or Type) 
 

Signature Offer Date 

  Check if remittance is different from above — enter such address in Schedule   
AWARD (To be completed by The Authority) 

ACCEPTANCE AND AWARD ARE HEREBY MADE FOR THE FOLLOWING ITEM(S): 
ITEM NO. QUANTITY UNIT UNIT PRICE 

 
  

 

 
 
 

 
 
 
 

 
 
 
 

 
The total amount of this award is $    
 
                      
       Name of Contracting Officer (Print of Type)           WASHINGTON METROPOLITAN TRANSIT AUTHORITY               AWARD DATE 
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SOLICITATION, OFFER AND AWARD (CONT.) 
 
 

BID/PRICE SCHEDULE  
 

LINE ITEM 1 

Refurbish Westinghouse Escalator Modular 100 Glide Stop Brake Boards 
(You may bid on one, all, or any combination of the three line items in the Bid/Price Schedule. Bidder 

must submit pricing for all years.) 
 

(Note: Chapter II of the Terms and Conditions:  Clause 1 - Period of Performance – change 365 days 
to 36 months;  Clauses 2-7 – mark as Not Applicable as there are no options in this contract) 
 

BASE YEAR 1 
Description UOM QTY Unit Price Extended Price 

Refurbish Westinghouse Modular 100 Glide Stop Brake Boards EA 600   
TOTAL BID – BASE YEAR 1 $ 

 
 
 

BASE YEAR 2 
Description UOM QTY Unit Price Extended Price 

Refurbish Westinghouse Modular 100 Glide Stop Brake Boards EA 600   
TOTAL BID – BASE YEAR 2 $ 

 
 
 

BASE YEAR 3 
Description UOM QTY Unit Price Extended Price 

Refurbish Westinghouse Modular 100 Glide Stop Brake Boards EA 600   
TOTAL BID – BASE YEAR 3 $ 

 
 
SUMMARY: 

A. TOTAL BID - BASE YEAR 1:         ____________________ 
 

B. TOTAL BID – BASE YEAR 2:        ____________________ 
 

C. TOTAL BID – BASE YEAR 3:        ____________________ 
 

TOTAL BID AMOUNT – ALL 3 YEARS            ____________________ 
 
 
 
_____________________________________ 
Authorized Signature 
 
       
Company Name 
 
       
Date 
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SOLICITATION, OFFER AND AWARD (CONT.) 
 

BID/PRICE SCHEDULE  
 

LINE ITEM 2 
 

Refurbish Westinghouse Escalator Modular 100 & 250 Link-Belt Speed Reducers 
(You may bid on one, all, or any combination of the three line items in the Bid/Price Schedule. Bidder 

must submit pricing for all years.) 
 
 

BASE YEAR 1 
Description UOM QTY Unit Price Extended Price 

Refurbish Westinghouse Modular 100 Link-Belt Speed Reducers EA 110   
Refurbish Westinghouse Modular 250 Link-Belt Speed Reducers EA 20   

TOTAL BID – BASE YEAR 1 $ 
 
 
 

OPTION YEAR 1 
Description UOM QTY Unit Price Extended Price 

Refurbish Westinghouse Modular 100 Link-Belt Speed Reducers EA 110   
Refurbish Westinghouse Modular 250 Link-Belt Speed Reducers EA 20   

TOTAL BID – OPTION YEAR 1 $ 
 
 
 

OPTION YEAR 2 
Description UOM QTY Unit Price Extended Price 

Refurbish Westinghouse Modular 100 Link-Belt Speed Reducers EA 126   
Refurbish Westinghouse Modular 250 Link-Belt Speed Reducers EA 20   

TOTAL BID – OPTION YEAR 2 $ 
 

 
SUMMARY: 

D. TOTAL BID - BASE YEAR 1:         ____________________ 
 

E. TOTAL BID – OPTION YEAR 1:     ____________________ 
 

F. TOTAL BID – OPTION YEAR 2:     ____________________ 
 

TOTAL BID AMOUNT – ALL 3 YEARS            ____________________ 
 
 
_____________________________________ 
Authorized Signature 
 
       
Company Name 
 
       
Date 
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 SOLICITATION, OFFER AND AWARD (CONT.) 
 

BID/PRICE SCHEDULE  
 

LINE ITEM 3 
 

Refurbish Westinghouse B & B1 Escalator Steps 
(You may bid on one, all, or any combination of the three line items in the Bid/Price Schedule. Bidder 

must submit pricing for all years.) 
 
 

BASE YEAR 1 
Description UOM QTY Unit Price Extended Price 

Refurbish Westinghouse Escalator B Steps EA 3500   
Refurbish Westinghouse Escalator B1 Steps EA 500   

TOTAL BID – BASE YEAR 1 $ 
 
 
 

OPTION YEAR 1 
Description UOM QTY Unit Price Extended Price 

Refurbish Westinghouse Escalator B Steps EA 3500   
Refurbish Westinghouse Escalator B1 Steps EA 500   

TOTAL BID – OPTION YEAR 1 $ 
 
 
 

OPTION YEAR 2 
Description UOM QTY Unit Price Extended Price 

Refurbish Westinghouse Escalator B Steps EA 3500   
Westinghouse Escalator B1 Steps EA 500   

TOTAL BID – OPTION YEAR 2 $ 
 

 
SUMMARY: 

G. TOTAL BID - BASE YEAR 1:         ____________________ 
 

H. TOTAL BID – OPTION YEAR 1:     ____________________ 
 

I. TOTAL BID – OPTION YEAR 2:     ____________________ 
 

TOTAL BID AMOUNT – ALL 3 YEARS            ____________________ 
 
 
_____________________________________ 
Authorized Signature 
 
       
Company Name 
 
       
Date 
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SOLICITATION, OFFER AND AWARD (CONT.) 
 

ACKNOWLEDGEMENT OF AMENDMENTS 
 
   
 
THE UNDERSIGNED ACKNOWLEDGES RECEIPT OF THE FOLLOWING AMENDMENTS 
 
TO SOLICITATION      IFB FQ17041/FRV     
 
  Amendment Number                 Dated      
 
  Amendment Number      Dated      
 
  Amendment Number     Dated      
 
  Amendment Number      Dated      
 
  Amendment Number      Dated      
 
  Amendment Number      Dated      
 
 

Failure to acknowledge receipt of all amendments may render the offer unacceptable. 
 
 
 
 
 
 
 

_____________________________________ 
Authorized Signature 
 
       
Company Name 
 
       
Date 
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SOLICITATION, OFFER AND AWARD (CONT.) 

 
NOTE TO BIDDERS 

 
1. This solicitation is for three Indefinite Delivery Indefinite Quantity (IDIQ) fixed unit price 

contracts with a three-year base or a one-year base and two (2) one-year options for items 
as listed in the Bid/Price Schedules.  The Statement of Work (SOW) for each item is provided 
as Attachments A, B, and C.  Price for each item shall be fixed unit price. All items will be 
ordered by the Contracting Officer.  Note that there is no guarantee that Orders will be issued 
for the total amount of the initial contract award or the Total Bid Amount. 

2. All quantities on the Bid/Price Schedule are estimated for pricing purpose.  The Offeror 
is notified that there will be no adjustment of unit prices for variation in quantities 
between the estimated quantities and the final quantities ordered under these contracts. 

3. The guaranteed minimum dollar amount which will be required under each of these 
contracts, and which will be initiated by one or more Orders, shall be a total of one hundred 
thousand dollars ($100,000). 

4. The maximum dollar amount which will be required under each of these contracts, and 
which will be initiated by one or more Orders, shall be a total of three million dollars 
($4,000,000). 

5. Failure to submit complete pricing for each line item that you are bidding will necessitate 
rejection of the bid. 

6. The Total Bid Amount will be the sum of all price extension amounts for the listed items. 

7. All extensions of the unit prices shown will be subject to verification by the Authority. In 
case of variation between the unit prices and the extension, the unit price will be 
considered the bid price. 

8. The unit price shown on the Bid/Price Schedule shall constitute full compensation for all 
costs or performance under these contracts. 

9. The contract price will be evaluated based on the Total Bid Amount for all three (3) 
years.   

10. The initial award amount will be for the total Authority budget amount for these 
contracts. The Authority's obligation under these contracts is limited to the amount of 
the Orders placed and the availability of funds as described herein. 

11. Notification of the availability of additional funds shall be made as soon as practical if and 
when the funds become available, but not later than June, 30 of the respective fiscal year 
unless a later date is agreed to in writing. 

12. Bidders are advised to become familiar with the Solicitation Instructions regarding 
proposal preparation, evaluation criteria and contract award. 

13. Bidders are advised to become familiar with articles for availability of funds and 
multi/multiple-year contracts. The Contractor is advised not to perform any work or incur 
any costs for work until notified in writing by the Contracting Officer that funding is available. 

14. Invoice for payment shall be arranged to correspond to each Order.  
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SOLICITATION INSTRUCTIONS 
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IFB SOLICITATION INSTRUCTIONS 
 

1. INTRODUCTION 
 

(a) The Authority seeks to award to qualified contractors (1) a three-year IDIQ fixed unit price 
contract to refurbish Westinghouse escalator Modular 100 glide stop brake boards; (2) a 
one-year IDIQ fixed unit price contract with two one-year options to refurbish Westinghouse 
escalator Modular 100 & 250 Link-Belt speed reducers; and (3) a one-year IDIQ fixed unit 
price contract with two one-year options to refurbish Westinghouse B & B1 escalator steps. 
To that end, it is issuing this Invitation for Bids (IFB) to solicit bids from qualified firms and 
individuals who can satisfy the requirements of these Contracts.  

 
(b)  Since this is a low bid solicitation, award of a Contract hereunder shall be to the lowest 

priced, responsible bidder whose bid is responsive to, and meets all requirements of the 
solicitation.  

 
(c) The Authority contemplates award of fixed unit price, IDIQ Contracts. Unless otherwise 

specified in the Bid/Price Schedule, the Authority reserves the right to make multiple 
awards pursuant to this solicitation. 

 
(d) In the event that the Contractor is unable or otherwise fails to provide goods or services 

within the time frames required in this Contract, the Authority reserves the right to procure 
them  from any other source and in any other manner it deems appropriate. Nothing 
contained herein shall be deemed to waive, modify or impair the Authority’s right to treat 
such failure as a material breach of the Contractor’s obligations pursuant to the “Default” 
article of this Contract, or to pursue any other remedy to which the Authority may be 
entitled pursuant to this Contract, at law or in equity. 

 
(e)   INDEFINITE DELIVERY INDEFINITE QUANTITY (IDIQ) This solicitation seeks to award 

IDIQ contracts for the supplies or services specified, and effective for the period of 
performance stated in the Bid/Price Schedules. The quantities of supplies and/or services 
specified in the Bid/Price Schedules are estimates only and are not purchased by these 
Contracts. 

 
 

2.   GOODS TO BE FURNISHED/SERVICES TO BE SUPPLIED  
 
Bidders are advised that: 
 
(a) If “services” are to be performed pursuant to this solicitation, they must be provided in all 

respects as specified in the Contract and include the services to be furnished, together with 
any labor, materials or other work necessary for satisfactory and complete performance. 

 
(b) If “supplies” are to be provided pursuant to this solicitation, they must be delivered in all 

respects as specified in the Contract and include the items to be furnished, together with 
any labor, service or other work necessary for satisfactory and complete performance. 

 
(c) Contractor agrees that Project property will remain available to be used for its originally 

authorized purpose throughout its useful life or disposition. 
 

 
3. COMMUNICATIONS WITH THE AUTHORITY 
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Prospective bidders are advised that any and all communications with WMATA relating to this 
solicitation and made by, or on behalf of, a prospective bidder at any time between release of this 
IFB and Contract award, must be directed to the Contract Administrator as follows: Frederick R. 
Voellm, phone 202-962-2485, email fvoellm@wmata.com.  
 
 A violation of this provision, deemed willful by the Authority, may result in a determination 
that an offeror is not responsible, and thus ineligible for award, for purposes of this and/or 
future Authority solicitations. 
 

 
4. PREPARATION OF BIDS 
  

(a) Bidders shall furnish all information requested by the solicitation and, in so doing, are 
expected to examine the IFB and all referenced documents carefully.  Failure to do so will 
be at bidder’s risk. 

 
(b) The bidder shall sign the solicitation and print or type its name on the Bid/Price Schedule 

and on each continuation sheet, if an entry has been made.  Erasures or other changes 
must be initialed by the person signing the bid.   

 
(c) Bidders should be aware that all prices for the work shall be deemed to include the cost of 

all work, labor and materials required by the Contract including, without limitation, delivery 
charges, insurance, bond premiums or any other expenses required by this Contract, as 
well as expenses associated with compliance with Federal, State or local laws or 
regulatory requirements.  All prices are deemed to be F.O.B. Destination.  

 
 
5. EXPLANATIONS TO BIDDERS 
 

(a) Any explanation desired by a bidder regarding the meaning or interpretation of the 
solicitation or Contract  including, without limitation, the terms and conditions, technical 
specifications or Scope  of Work, and Contract drawings, must be requested in writing  with 
sufficient time allowed for a reply to reach all bidders before the date that bids will be 
opened.   Absent extraordinary circumstances, all inquiries must be transmitted in a time 
frame to ensure the Contracting Officer’s receipt at least ten (10) days prior to the date 
specified for bid opening.  All such requests must be submitted via e-mail or first class mail 
to the Contract Administrator identified in Paragraph 3. Include the IFB number and 
Contract title in any correspondence.  

 
(b) Any information that the Authority furnishes to a prospective bidder relating to this 

solicitation will be provided in writing to all prospective bidders in the form of an 
amendment if, in the Contracting Officer’s judgment, the information is necessary to the 
preparation and/or submittal of proposals or lack of such information would be otherwise 
prejudicial to other prospective bidders. Bidders must acknowledge receipt of all 
amendments on the form provided. 

 
(c) Oral explanations, representations or instructions of any kind relating to the subject matter 

of this solicitation  given at any time before award of the Contract by any employee, officer 
or agent of the Authority, will not be binding upon the Authority. The Authority does not 
assume responsibility for the accuracy of any such communication. 

 
(d) The failure of a prospective bidder to request an explanation will serve to preclude it from claiming 

any ambiguity, inconsistency or error that should have been discovered by a reasonably prudent 
bidder. 

mailto:fvoellm@wmata.com
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6.  PRE-PROPOSAL CONFERENCE (NA)  
 

 
7. AMENDMENTS PRIOR TO DATE SET FOR OPENING OF BIDS 

 
(a) The Authority reserves the right to amend any of the terms of this IFB, the proposed 

Contract’s terms and conditions, the Scope of Work and/or drawings prior to the date set 
for the opening of bids.   Copies of any such amendments as may be issued will be 
furnished in writing to all prospective bidders. 

 
(b) If, in the Contracting Officer’s judgment, any amendment(s) would require material changes 

in bid quantities and/or price, the date set for bid opening may be postponed for such 
period that, in the Contracting Officer’s opinion, will enable bidders to revise their bids.  In 
such instances, the amendment will include an announcement of the new date for bid 
opening. 

 
(c) In the event of an amendment, all other terms and conditions of the solicitation shall remain 

unchanged. 
 
8. ACKNOWLEDGMENT OF AMENDMENTS  
 

Bidders are required to acknowledge receipt of all amendment(s) to the solicitation on the 
designated form to be submitted with their bid. Failure to acknowledge all amendments may 
cause the bid to be considered not responsive to the solicitation, which would require rejection 
of the bid.   
 
 

9. PREPARATION OF BIDS 
 

a. Bids shall be submitted on the Bid/Price Schedule furnished, or copies thereof, and 
must be manually signed.  If erasures or other changes appear on the forms, such 
erasures or changes must be initialed by the person signing the bid.   

   
b. Bidders shall furnish all information required by this IFB and, in so doing, are expected 

to fully examine the IFB and all attached documents.  Failure to do so will be at the 
bidder’s risk.  

 
c. Discounts for prompt payment will not be considered in the evaluation of bids.  

However, any offered discount will be included within the award of the Contract and the 
Authority will apply it, if payment is made within the discount period referenced in the 
bid. 

  
d. The Bid/Price Schedule may include prices for one or more items that are unit prices, 

lump sum bids, alternate prices, or a combination thereof. The Bid/Price Schedule 
expressly requires a bid on all items. Failure to do so will render the bid nonresponsive.   

e. All bid prices shall be deemed to include the cost of all work, labor and materials 
required by the Contract, including without limitation, delivery charges, insurance, 
container charges or any other expenses incidental to the work, including, but not 
limited to expenses associated with compliance with Federal, State or local laws or 
regulatory requirements.  All bid prices are deemed to be F.O.B. Destination. 
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f. Unless specifically permitted by the Bid/Price Schedule, alternate bids will not be 
considered. 

  
10. SUBMITTAL OF BIDS 

 
a. Bids shall be enclosed in sealed envelopes and addressed to the office specified in the 

solicitation.    
 
b. The face of the envelope must show the hour and date specified in the solicitation for 

bid opening, the solicitation number, and the bidder’s name and address. Failure to 
follow these instructions may result in a premature opening of, or a failure to open, a 
bid, for which, the Authority assumes no responsibility. 

  
c. Facsimile bids will not be considered. 
 
d.  All bids will remain sealed until the date and time specified for the opening of bids. 
 

11.      RESPONSIVE BIDS 
 

a. Bidders are advised that a bid that is at variance or noncompliant with any provision of 
this solicitation, including a qualified or conditional bid, may be rejected as non-
responsive. 

 
b. The Contracting Officer may reject a bid as nonresponsive if, in his or her judgment, 

the bid prices are materially unbalanced.  Bid prices are materially unbalanced when 
they are significantly understated for one (1) or more element(s) of work and 
significantly overstated for other element(s) of work. 

 
c. The Authority reserves the right to waive minor errors or omissions in a bid and to 

deem it responsive.  
 

 
 

12. LATE BIDS AND MODIFICATIONS OR WITHDRAWALS PRIOR TO BID OPENING 
 

a. Any bid received at the office designated in the solicitation after the exact time 
specified for bid opening will not be considered, unless it is received before award and 
it: 

 
(1) Was sent by registered or certified U.S. or Canadian mail not later than the fifth 

day before the date specified for receipt of bids (For example, a bid submitted 
in response to a solicitation stating that bid opening will be on the 20th of the 
month must have been mailed by the 15th); 

 
(2) Was sent by first class mail and the Contracting Officer determines that the late 

receipt was due solely to the Authority’s mishandling after its timely delivery on 
the Authority’s premises; 

 
(3) Was sent by U.S. Postal Service, Express Mail Next Day Service not later than 

5:00 p.m. at the place of mailing at least two (2) business days prior to the date 
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specified for opening of bids.  The term “business days" excludes weekends 
and U.S. federal holidays; or 

 
(4) Is the only bid received. 

 
b. Any modification or withdrawal of a bid is subject to the same conditions as set forth in 

subparagraphs (a) (1) through (a) (3) above. 
  
c. The only acceptable evidence to establish the time of the Authority’s receipt is the 

time/date stamp of that event on the bid wrapper or other documentary evidence of 
receipt maintained by the Authority. 

 
d. Notwithstanding subparagraph (a), a late modification of any otherwise successful bid 

that makes its terms more favorable to the Authority will be considered at any time it is 
received and may be accepted. 

 
e.  Bids may be withdrawn by written notice, received by the Authority before the opening 

of bids. Bids may be withdrawn in person by a bidder, or its authorized representative, 
if the representative’s identity is established to the Contracting Officer’s satisfaction 
and the representative signs a receipt for the return of the bid, before the opening of 
bids.  The attempted withdrawal of a bid, received subsequent to bid opening and 
during the acceptance period set forth in paragraph 12, will not be honored and will be 
without effect.  

 
  

13. BID ACCEPTANCE PERIOD AND BIDDER’S DEFAULT 
 
a. The acceptance period for this solicitation is ninety (90) calendar days. 
 
b.  By submission of its bid, the bidder agrees that it shall be irrevocable and shall remain 

available to WMATA to award a Contract pursuant to this solicitation for not less than 
the acceptance period. The bidder’s failure to furnish required documents and/or to 
execute a Contract from WMATA in accordance with its bid, during the acceptance 
period shall constitute a bidder’s default. 

 
c.  In the event of a bidder’s default, the bidder shall be liable to WMATA for all associated 

damages and costs, including without limitation, WMATA’s “cost to cover.”  The “cost to 
cover” is the difference between the bid price and the price WMATA ultimately pays for 
the work encompassed in this solicitation, whether through award of a Contract to 
another bidder, pursuant to this solicitation or otherwise. 

 
 
14.   BID GUARANTEE (NA) 

 
 
15.  BID MISTAKE  
 

a. A bidder who seeks to withdraw its bid subsequent to bid opening due to a claimed 
mistake or error in its preparation shall notify the Contracting Officer, in writing, 
immediately upon realizing the mistake, but not later than three (3) business days 
following bid opening. Such notification must set forth the details of, and explanation 
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for, the claimed mistake. The Contracting Officer shall evaluate the claimed mistake 
and determine whether the bidder will be permitted to withdraw its bid. 

 
b. In the event of an apparent discrepancy between any unit price and its associated 

extended price, the unit price will be presumed to be correct. The Contracting Officer 
may award a Contract to an otherwise low bidder based upon the unit price, subject to 
the additional terms of this article.  
 

c. A bidder claiming a mistake shall, at the Contracting Officer’s request, appear before 
one (1) or more designated Authority representative(s) to provide testimony and/or 
documentation that may include the bidder’s computation sheets and calculations, to 
assist in the Authority’s determination. 
 

d. Nothing contained herein shall preclude the Contracting Officer from allowing a bidder 
to cure a deficiency in an otherwise responsive bid where he or she determines that 
such deficiency is in the nature of a minor informality or irregularity. 

 
 
16. REPRESENTATIONS, CERTIFICATIONS, AND ACKNOWLEDGMENTS 
 

All bidders shall check or complete all applicable boxes or blocks, and provide all requested 
information, and signatures on the attached "Representations and Certifications" form.  
Bidders are reminded of the obligation to fully and faithfully complete the accompanying 
“Representations and Certifications” form that must be submitted with its bid. Failure to do so 
may result in the bid being rejected as nonresponsive.  

 
 
17.    LAWS AND REGULATIONS  

 
Bidders are responsible for complying with, any and all applicable State of Maryland, 
Commonwealth of Virginia, District of Columbia, and Federal laws and regulations governing 
the services to be provided under this Contract.  Further, the successful bidder shall be 
responsible to obtain, at its own cost and expense, any and all licenses/permits required to 
transact business in any political jurisdictions where work will be performed. 

 
 
18.   ROYALTY INFORMATION (NA)  
 

 
19. REQUIREMENT FOR COST DATA FOR CONTRACT AWARD 

 
The Authority may require the apparent low bidder to submit cost data in sufficient detail to 
permit analysis of the cost elements that comprise the bid prices.  In such instances, the 
apparent low bid may, at the discretion of the Authority, be subject to audit. 

 
 
20. PRE-AWARD INFORMATION/BIDDER RESPONSIBILITY 

 
(a)       In order to be eligible for award of a Contract, a bidder must affirmatively demonstrate to the 
Contracting Officer’s satisfaction that it is responsible for purposes of this solicitation. Such 
demonstration must include a showing that it maintains the requisite integrity, overall technical 
expertise and experience, (including prior performance on other Authority contracts or contracts 
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with other government agencies), and sufficient financial resources to perform the Contract in a 
timely, satisfactory and appropriate manner. Failure to so demonstrate may result in rejection of the 
low bidder as not responsible. In such event, the second lowest bidder will be required to 
demonstrate its responsibility. This process will continue until a bidder successfully demonstrates 
that it is responsible for purposes of Contract award. 

 
(a) The Contracting Officer may conduct a pre-award survey and/or take other actions to 

obtain information regarding the apparent low bidder’s responsibility.  The apparent low 
bidder shall promptly supply information that the Contracting Officer requests regarding its 
responsibility, in such manner and form as he or she requests. 

 
(b) Among other items, the apparent low bidder shall furnish the following when the 

Contracting Officer requests:  
 
(1) A completed and signed “Pre-Award Evaluation Data” form (copy attached), 

including all referenced financial statements and information;  
     

(2) Evidence of good standing in the System for Award Management (SAM) at 
www.sam.gov.  

 
(3) Disadvantaged Business Enterprise data as set forth in Appendix B.  The submittal 

of certain items and request for waiver (if applicable) are required if the bid is 
$150,000 or greater.  Failure to submit forms B-12, B-13, and/or to request waivers 
(if applicable) may cause the bid to be rejected.   A bidder’s failure to supply this 
information or otherwise fully cooperate with the Authority’s inquiry may result in a 
determination that the bidder is not responsible for purposes of this solicitation and 
thereby ineligible for award.  
 

(4) Small Business Enterprise (SBE) documentation (if applicable) as set forth in 
Appendix B-1. The bidder’s failure to supply this information or otherwise fully 
cooperate with the Authority’s inquiry may result in a determination that the bidder 
is not responsible for purposes of this solicitation and thereby ineligible for award. 

 
 

21. PRE-AWARD RESPONSIBILITY MEETING   
 

The Authority reserves the right to require that a pre-award meeting be held with the apparent low 
bidder prior to Contract award in order to further assist the Authority in determining the bidder’s 
responsibility for purposes of award.   

 
22. SITE VISIT/INSPECTION OFFEROR’S FACILITIES 
 

 
A successful bidder must maintain sufficient facilities that will allow it to adequately perform 
Contract as specified herein.  WMATA may make site visits prior to Contract award to examine the 
bidder’s facilities.  

 
 
23. BASIS FOR CONTRACT AWARD    
 

a. Award of these Contracts will be made based solely on the lowest “Total Bid Amount – All 3 
Years” as stated in the Bid/Price Schedule, to the bidder(s) (i) whose bid is judged to be 
responsive to the terms of the solicitation and (ii) who demonstrates to the Contracting 
Officer’s satisfaction, that it is responsible for purposes of award of this Contract. 

http://www.sam.gov/
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b. Unless otherwise expressly specified in the Bid/Price Schedule, the Authority may make 

multiple awards as a result of this solicitation. 
 
c. The Authority reserves the right to reject all bids and cancel this solicitation at any time 

prior to award. 
 
d. The Authority reserves the right to seek additional information or clarification from any 

bidder regarding any statement that is found to be ambiguous prior to making an award. 
 
e. A written award notice mailed or otherwise furnished to the successful bidder within the 

acceptance period shall result in a binding contract without further action by either party. 
 
 

24. EQUAL EMPLOYMENT OPPORTUNITY 
 

In order to be eligible for award of a Contract pursuant to this solicitation, the apparent low 
bidder will be required to comply with all applicable Equal Employment Opportunity laws and 
regulations. 

 
 
25.  PERFORMANCE/PAYMENT BONDS (NA)  

 
 

 
26.  DISADVANTAGED BUSINESS ENTERPRISES REQUIREMENTS 
 

Attached as part of this solicitation are documents outlining the requirements for the 
Disadvantaged Business Enterprise (DBE) Program: The DBE requirement/goal for this 
Contract is  3% unless a good faith waiver is requested and approved. 
 
(a) If the proposal is over $150,000, in order for the offeror to be considered responsible, the 

following documents (See Appendix B) shall be completed and submitted with the bid: 
 
  Schedule of DBE Participation  
   
 
  Letter of Intent to Perform as Subcontractor/Joint Venture 
  (If applicable) 
 
  DBE Unavailability Certification 
  (Where applicable) 
 
  Written request for waiver, when DBE participation is less than stated percentage. 
 

  
 

The provisions of Appendix B (if attached) do not become applicable and forms do not have to be 
completed, unless the total bid price is $150,000 or more.  If the bid is $150,000 or more and any 
portion of the submittal requirement is omitted, then the bid may be found to be unacceptable and 
subsequently rejected.  Appendix B forms and/or waivers must be completed with great care by 
each bidder to ensure that its bid is acceptable. 
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27. OPPORTUNITY FOR DISADVANTAGED BUSINESS ENTERPRISES TO BID    
 

The Washington Metropolitan Area Transit Authority hereby notifies all prospective bidders that it 
will affirmatively ensure that disadvantaged minority business enterprises will be afforded full 
opportunity to submit bids in response to this solicitation and will not be discriminated against on 
the basis of race, color, creed, sex, religion, national origin, disability, sexual preference and/or 
gender identity in consideration for award. 
 

 
28. NOTICE OF PROTEST POLICY 

 
a. The Authority’s procedure for the administrative resolution of protests is set forth in 

Chapter 17 of WMATA’s Procurement Procedures Manual (PPM).  The procedures 
contain strict rules for filing a timely protest, for responding to a notice that a protest has 
been filed, and other procedural matters. 

 
(b) The basis on which FTA will review a grantee’s protest decision is defined in §17-8.  

FTA will generally exercise discretionary jurisdiction over cases deemed to involve 
issues important to the overall third party contracting program. FTA’s decision to 
decline jurisdiction over a protest does not imply approval of or agreement with the 
agency’s decision or that FTA has determined that this Contract is eligible for Federal 
participation. 

 
(c) Alleged violations must be submitted to the Contracting Officer who will administratively 

decide the protest. 
 
(c) The United States District Courts for the Districts of Maryland, Virginia and the District 

of Columbia, and the local courts in Maryland, Virginia and the District of Columbia 
have jurisdiction over court actions concerning protest decisions. 

 
 

29. WMATA’S TAX EXEMPT STATUS 
 

(a) Pursuant to Article XVI, Paragraph 78, of the Washington Metropolitan Area Transit 
Authority’s Compact, as adopted by the State of Maryland, the District of Columbia, and the 
Commonwealth of Virginia, with the authorization and consent of the Congress of the 
United States, the Authority has been accorded exemption from taxes as follows: 

 
"The Authority and the Board shall not be required to pay taxes or 
assessments upon any of the property acquired by it or under its 
jurisdiction, control, possession or supervision, or upon its activities in the 
operation and maintenance of any transit facility or upon any revenues 
therefrom, and the property and income derived therefrom shall be 
exempted from all Federal, State, District of Columbia, municipal, and local 
taxation.  This exemption shall include without limitation, all motor vehicle 
license fees, sales taxes and motor fuel taxes." 

 
(b)  By submission of its bid, the bidder certifies that none of the taxes that the Authority is 

exempt from are included therein. 
 
 
30. ENGLISH LANGUAGE AND UNITED STATES CURRENCY 
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 With respect to both this solicitation and the resultant Contract: 
 
(a) All communications (oral, written, electronic and otherwise including but, not limited to, 

software coding) shall be in the English language. 
 
(b) All pricing shall be in United States dollars. 
 

 
31. BRAND NAME OR EQUAL 
 

(a) If items called for by this IFB have been identified in the Price Schedule by a "brand name 
or equal" description, such identification is intended to be descriptive, but not restrictive, 
and is to indicate the quality and characteristics of products that will be satisfactory.  Bids 
offering "equal" products, including products of the brand name manufacturer, other than 
the one described by brand name will be considered for award, if such products are clearly 
identified in the bids and the Authority determines that they fully meet the salient 
characteristics (physical, functional, or performance) requirements in the IFB.  

 
(b) Unless the bidder clearly indicates in its bid that it is offering an "equal" product, the bid 

shall be considered as offering a brand name product referenced in the IFB. 
 
(c) If the bidder proposes to furnish an "equal" product, a description of the product to be 

furnished shall be placed in the space provided in the IFB, or such product shall be 
otherwise clearly identified in its bid. The Authority, at its sole discretion, must be able to 
determine equality without an extensive evaluation. Thus, if the bidder has some 
information demonstrating equality of the proposed equal, such as acceptance by another 
transit agency, it should submit such documentation with its bid. 

 
(d) CAUTION TO BIDDERS.  WMATA is not responsible for locating or securing any 

information that is not identified in its bid and reasonably available to the Authority.  The 
offeror must furnish as a part of its proposal all descriptive material (such as cuts, 
illustrations, drawings, or other information) necessary for the Authority’s determination. 

 
(e)  The information furnished may incorporate by specific reference, information previously 

furnished or otherwise available to the Authority.  
 
 
 
 
32. REQUESTS FOR RECORDS 

 
The Washington Metropolitan Area Transit Authority (WMATA), in the regular course of business, 
may receive from the public, including prospective vendors and bidders, requests for records on a 
variety of topics.  It is WMATA’s policy to make official agency records, including electronic 
records, available to the public, unless specifically prohibited by WMATA’s policy or applicable 
laws.  
 
(a) “Records” means any existing writings, drawings, maps, recordings, tapes, film, microfilm, 

correspondence, forms, cards, photographs, optical disks, photo copies, and records 
stored by computer (electronic records) that are made or received by WMATA in 
connection with a public contract. A record does not include uncirculated personal notes, 
papers, electronic records and any other records that were created and retained solely as 
work papers for personal use of the Contracting Officer, Contract Administrator or other 
WMATA employee. 
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(b) WMATA’s contracting process allows for the release/posting of certain information 

concerning this Contract after its award. This includes the name of the successful bidder 
and the amount of the award.  This information is available on WMATA’s website under 
“Business with Metro” or directly from the Contract Administrator. 

 
(c) Upon WMATA’s request, the successful bidder shall be required to provide a redacted copy 

of its bid with confidential and proprietary information redacted. 
 
(d) After the award is announced, the winning proposal may be subject to release under 

WMATA’s Public Access to Records Policy (PARP).   
 
(e) When WMATA determines that a bid will be of wide public interest, WMATA will post the 

redacted bid on its website.  When WMATA receives three (3) or more requests for a 
successful bid, WMATA will post it on its website. 

 
(f) Requests for Records that are not made available during the procurement process will be 

submitted in accordance with the PARP.  Requests must be in writing and sent by mail to 
the Office of General Counsel, Washington Metropolitan Area Transit Authority, 600 Fifth 
Street, NW, Washington, D.C. 20001, or by electronic mail at parpprivreq@wmata.com or 
by facsimile to the attention of the PARP Administrator at (202) 962-2550. If a request for 
records is sent directly from the requestor to a Contract Administrator, department, or 
independent office, that entity shall immediately forward the request to the PARP 
Administrator in the Office of General Counsel.  If records are subject to a PARP request, a 
member of the PARP team will contact the company to begin the PARP document review 
process, which includes providing detailed written justifications for any information for 
which exemptions are claimed.  

 
(g) Neither WMATA’s bidding process nor the PARP process generally allow for the release of 

information that would cause competitive harm to the bidders, other organizations, 
WMATA’s employees, or interests. Information that will be withheld includes the following: 

 
(1) The names of unsuccessful bidders; 

(2) The bids of unsuccessful bidders; 

(3) Personal information (this does not include education and qualifications which 
are released) about the successful bidder or its employees that is not available 
to the public on the website of the successful bidder; 

(4) Unit price details of the successful bid (this does not include the bottom line 
price, which is released); 

(5) The names of the vendors who file a protest to the solicitation or its award; 

(6) The written adjudication of any protests; 

(7) Personal information concerning WMATA’s employees; and 

(8) Trade secrets and confidential commercial or financial information obtained 
from a bidder.  

 
(h) If your company’s records are subject to a PARP request (i.e., if it is the successful bidder), 

a broad claim of confidentiality for the entire bid is rarely acceptable, and will likely be 
rejected during the PARP process. Therefore, WMATA suggests that you narrowly identify 
your confidential/proprietary information based on the following guidance: 
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(i) Information that may be withheld/redacted:  Detailed pricing except bottom line offer 
amounts; 

 
(j) Public information subject to release: 

  
(1) Any information on your company’s website; 

(2) Publicly known information (even if not on your company’s website); 

(3) General company background; 

(4) Mere compliance with IFB requirements; and 

(5) Anything standard to the industry. 
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REPRESENTATIONS & CERTIFICATIONS 

 
Instructions:  Check or complete all applicable boxes or blocks on this form and submit it with your offer.  
 
1. TYPE OF BUSINESS ORGANIZATION 
 

By submission of this offer, the offeror represents that it operates as [  ] an individual, [  ] a partnership, 
[  ] a limited liability company, [  ] a joint venture, [  ] a nonprofit organization, or [  ] a corporation, 
incorporated under the laws of the State of _________________. 
 
Name Signature 

 
Title  
 

Company  
 

Date 
 

 

 
 
2. AFFILIATION AND IDENTIFYING DATA  
 

Each offeror shall complete 2.1, 2.2 if applicable, and 2.3 below, representing that: 
 

2.1 It [  ] is, [  ] is not, owned or controlled by a parent company.  For this purpose, a parent 
company is defined as one that either owns or controls the activities and basic business policies 
of the offeror.  To own another company, means that the parent company must own at least a 
majority, i.e., more than fifty percent (50%), of the voting rights in that company.  To control 
another company, such ownership is not required. If another company is able to formulate, 
determine or veto the offeror’s basic business policy decisions, such other company is 
considered the parent of the offeror.  This control may be exercised through the use of dominant 
minority voting rights, use of proxy voting, Contractual arrangements or otherwise. 

 
2.2 If the offeror is owned or controlled by a parent company, it shall insert in the space below the 

name and main office address of the parent company: 
 

___________________________________________ 
Name of Parent Company 
 
___________________________________________ 
Main Office Address (including ZIP Code) 

 
2.3 If the offeror has no parent company, it shall provide in the applicable space below its own 

employer's identification number (E.I.N.), (i.e., number used on Federal tax returns or, if it has a 
parent company, the E.I. N. of its parent company). 

 
Offeror E.I. N.: ____________ or, Parent Company's E.I. N.: ______ 
 
 

Name Signature 
 

Title  
 

Company  
 

Date 
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3. PREVIOUS CONTRACTS AND COMPLIANCE REPORTS  
 

This representation is applicable to federally assisted contracts.  By submission of this offer, the offeror 
represents that: 
 
3.1 It [  ] has, [  ] has not, participated in a previous contract or subcontract subject to either the 

Equal Opportunity Clause of this solicitation, or the clause contained in Parts II and IV of 
Executive Order 11246, as amended; that  prohibits discrimination on the basis of race, color, 
creed, national origin, sex, age; and 

 
3.2 It [   ] has, [   ] has not, filed all required compliance reports; and 

 
3.3 Representations indicating submittal of required compliance reports signed by proposed 

subcontractors will be obtained prior to subcontract awards. 
 
Name Signature 

 
Title  
 

Company  
 

Date 
 

 

 
 
4. DISADVANTAGED BUSINESS ENTERPRISE 
 

This representation is applicable to federally assisted contracts.  By submission of this offer, the offeror 
represents that: 

 
4.1 It [    ] is, [    ] is not, a disadvantaged business enterprise. 

 
"Disadvantaged Business Enterprise" means a for-profit small business concern that is at least fifty one 
percent (51%) owned by one or more individuals who are both socially and economically disadvantaged 
individuals or, in the case of a corporation, in which fifty one percent (51%) of the stock is owned by one 
or more such individuals; and whose management and daily business operations are controlled by one 
or more socially and economically disadvantaged individuals who own it. 
 
"Socially and Economically Disadvantaged Individual" is defined in Appendix B.  Notice of Requirements 
for Disadvantaged Business Enterprise (DBE). By submission of this offer, the offeror represents that: 

 
4.2 It [   ] is, [   ] is not, currently certified by Metropolitan Washington Unified Certification Program 

(MWUCP) as a disadvantaged business enterprise. 
 
 
4.3 Special Certification Requirements for Transit Vehicle Manufacturers.  Each transit vehicle 

manufacturer, as a condition of being authorized to bid or propose on FTA funded transit vehicle 
procurements, must certify that it has complied with the DBE requirements of 49 C.F.R. Part 26. 

 
The offeror represents that it [   ] is or [   ] is not a transit vehicle manufacturer and [  ] has or [  ] 
has not complied with the DBE requirements of 49 C.F.R Part 26. 

 
 
Name Signature 

 
Title  
 

Company  
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5. SMALL BUSINESS ENTERPRISE (MAY 2015) 
 
“Small Business Enterprise” means a for profit small business concern that is at least fifty one percent 
(51%) owned by one (1) or more individual(s) who are economically disadvantaged. “Economically 
Disadvantaged Individual” is defined in Appendix B-1, Definitions, in Notice of Requirements for Small 
Business Enterprise (SBE) Program. 
 
5.1 It [   ] is, [   ] is not, a small business enterprise. A firm must be a small business as defined by 

the U.S. Small Business Administration (SBA) by applying current SBA business size standards 
found in 13 C.F.R. Part 121 that are applicable to the type of work the firm seeks to perform in 
USDOT assisted contracts. The fifty one percent (51%) owner must be a U.S. citizen or 
permanent resident.  A firm must be organized for profit in order to be eligible for SBE 
certification.  The firm’s average gross receipts cannot exceed the overall USDOT size standard 
for a small business [$23.98 million averaged over the three (3) previous fiscal years or part of 
year that the business has been in existence.]  Set forth in 49 C.F.R. § 26.65, at least fifty one 
percent (51%) of the firm’s ownership must be held by individuals who meet the personal net 
worth (PNW) cap of $1.32 million as prescribed by 49 C.F.R. § 26.67. 

 
 
5.2 It [   ] is, [   ] is not, currently certified by WMATA as a small business enterprise. 
 
Name Signature 

 
Title  
 

Company  
 

Date 
 

 

 
 
6. AFFIRMATIVE ACTION COMPLIANCE  
 

This representation is applicable to federally assisted contracts of $50,000 or more that are awarded to 
contractors with fifty (50) or more employees.  By submission of this offer, the offeror represents that: 
 
6.1 It has a workforce of     employees. 

 
6.2 It [  ] has developed and has on file, or [  ] has not developed and does not have on file, at each 

establishment, affirmative action programs required by the rules and regulations of the 
Secretary of Labor (41 C.F.R.  §§ 60.1 and 60.2), or 
 

6.3 It [ ] has not previously had contracts subject to the written affirmative action program 
requirements of the rules and regulations of the U.S. Secretary of Labor. 

 
Name Signature 

 
Title  
 

Company  
 

Date 
 

 

 
 
7. COVENANT AGAINST GRATUITIES  
 

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto 
certifies as to its own organization, that in connection with this procurement: 
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Neither it nor any of its employees, representatives or agents have offered or given gratuities (in the 
form of entertainment, gifts or otherwise) to any Board member, employee or agent of the Authority with 
the view toward securing favorable treatment in the awarding, or administration of this Contract. 
 
Name Signature 

 
Title  
 

Company  
 

Date 
 

 

 
 
8. CONTINGENT FEES  
 

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto 
certifies as to its own organization, that in connection with this procurement: 
 
8.1 It [  ] has, [  ] has not, employed or retained any company or persons (other than a full-time, 

bona fide employee working solely for the offeror) to solicit or secure this Contract, and 
 
8.2 It [  ] has, [  ] has not, paid or agreed to pay any company or person (other than a full-time, 

bona fide employee working solely for the offeror) any fee, commission, percentage, or 
brokerage fee contingent upon or resulting from the award of this Contract. 

 
Name Signature 

 
Title  
 

Company  
 

Date 
 

 

 
 
9. CLEAN AIR ACT AND CLEAN WATER ACT CERTIFICATION  
 

This certification is applicable if the Contract will be federally assisted and the offer exceeds $150,000, 
or the Contracting Officer believes that orders under an indefinite type Contract in any year will exceed 
$150,000 or a facility to be used has been the subject of a conviction under the Clean Air Act [42 U.S.C. 
§ 7413(c)(1)] or the Clean Water Act [33 U.S.C.§ 1319(c)], is listed by the U.S. Environmental Protection 
Agency (EPA) as a violating facility, and the acquisition is not otherwise exempt: 

 
9.1 Any facility to be utilized in the performance of this Contract [  ] is, or [  ] is not listed on the 

EPA’s List of Violating Facilities; 
 

9.2 Offeror will immediately notify the Contracting Officer, before award, of the receipt of any 
communications from the Administrator, or a designee of the EPA, indicating that any facility 
that it proposes to use in  the performance of this Contract is under consideration to be listed on 
the EPA’s List of Violating Facilities; and 
 

9.3 Offeror will include a certification substantially the same as this certification, including this 
paragraph, in every non-exempt subcontract. 

 
 
 
 
Name Signature 
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Title  
 

Company  
 

Date 
 

 

 
 
10. DEBARMENT, SUSPENSION, INELIGIBILITY, AND VOLUNTARY EXCLUSION 
 

This certification is applicable to federally assisted contracts over $25,000.  
 

10.1 Primary Covered Transactions.  This certification applies to the offer submitted in response to 
this solicitation and will be a continuing requirement throughout the term of any resultant 
Contract. 

 
10.1.1 In accordance with the provisions of 2 C.F.R. Part 1200 and 2 C.F.R. Part 180, 

Subpart C, the offeror certifies to the best of its knowledge and belief that it and its 
principals: 

 
10.1.1.1 are not currently debarred, suspended, proposed for debarment, 

declared ineligible, or voluntarily excluded from covered transactions by 
any Federal or state department or agency; 

 
10.1.1.2 have not, within a three (3) year period preceding this offer, been 

convicted of or had a civil judgment rendered against them for 
commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, state, or local) 
transaction or contract under a public transaction; violation of Federal 
or state antitrust statutes, or commission of embezzlement, theft, 
forgery, bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 

 
10.1.1.3 are not currently indicted for or otherwise criminally or civilly charged by 

a governmental entity (Federal, state, or local) with commission of any 
of the offenses enumerated in paragraph (1) (ii) of this certification; and 
have not, within a three (3) year period preceding this offer, had one (1) 
or more public transactions (Federal, state, or local) terminated for 
cause or default. 

 
10.1.2 Where the offeror is unable to certify to any of the statements in this certification, 

the offeror shall attach an explanation to this offer. 
 
10.2 Lower Tier Covered Transactions. This certification applies to a subcontract at any tier expected 

to equal or exceed $25,000 and will be a continuing requirement throughout the term of this 
Contract. 

 
10.2.1 The prospective lower tier subcontractor certifies, by submission of this offer, that 

neither it nor its principals is currently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from participation in this 
transaction by any Federal or state department or agency. 

 
10.2.2 Where the prospective lower tier subcontractor is unable to certify to any of the 

statements in this certification, such prospective participant shall attach an 
explanation to this proposal. 
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10.3 The Certification required by 10.2, above, shall be included in all applicable subcontracts and   
the Contractor shall keep a copy on file. The Contractor shall be required to furnish copies of 
certifications to the Contracting Officer upon his or her request. 

 
Name Signature 

 
Title  
 

Company  
 

Date 
 

 

 
 
11. CERTIFICATION OF INDEPENDENT PRICE DETERMINATION  
 

11.1 By submission of its offer, the offeror certifies, and in the case of a joint offer, each party thereto 
certifies as to its own organization, that in connection with this procurement: 

 
11.1.1 The prices in this offer have been arrived at independently, without, for the purpose 

of restricting competition, any consultation, communication, or agreement with any 
other offeror or with any other competitor; 

 
11.1.2 Unless otherwise required by law, the prices that are quoted in this offer have not 

been knowingly disclosed by the offeror and will not be knowingly disclosed by the 
offeror prior to award (in the case of a negotiated procurement), directly or 
indirectly, to any other offeror or to any competitor; and 

 
11.1.3 No attempt has been made or will be made by the offeror to induce any other 

person or firm to submit or not to submit an offer, for the purpose of restricting 
competition. 

 
11.2 Each person signing this offer certifies that: 

 
11.2.1 He or she is the person in the offeror’s organization responsible for the decision 

regarding the prices being offered herein and that he/she has not participated, and 
will not participate, in any action contrary to 11.1.1 through 11.1.3  above; or 

 
11.2.2 He or she is not the person in the offeror’s organization responsible for the decision 

regarding the prices being offered herein, but that he/she has been authorized in 
writing to act as agent for the persons responsible for such decision in certifying 
that such persons have not participated; and will not participate, in any action 
contrary to 11.1.1 through 11.1.3 above; or and as their agent he or she does 
hereby so certify. 

 
Name Signature 

 
Title  
 

Company  
 

Date 
 

 

 
 
12. CERTIFICATION OF NONSEGREGATED FACILITIES  
 

This certification is applicable to federally assisted contracts over $10,000. 
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12.1 By submission of this offer, the offeror certifies, and in the case of a joint offer, each party 
thereto certifies as to its own organization, that in connection with this procurement: 

 
12.1.1 It does not and will not maintain or provide for its employees, any segregated 

facilities at any of its establishments, and that it does not and will not permit its 
employees to perform their services at any location under its control, where 
segregated facilities are maintained. 

 
12.1.2 The offeror agrees that a breach of this certification is a violation of the Equal 

Opportunity clause in this Contract. 
 
12.1.3 As used in this certification, the term "segregated facilities" means any waiting 

rooms, work areas, rest rooms and wash rooms, restaurants and other eating 
areas, time clocks, locker rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, transportation, and housing 
facilities provided for employees that  are segregated by explicit directive or are in 
fact segregated on the basis of race, color, religion or national origin, because of 
habit, local custom or otherwise. 

 
12.1.4 It further agrees that (except where it has obtained identical certifications from 

proposed subcontractors for specific time periods) it will: 
 

12.2 Obtain identical certifications from proposed subcontractors before the award of subcontracts 
under which the subcontractor will be subject to the Equal Opportunity clause; 

 
12.3 Retain such certifications in its files; and 
 
12.4 Forward the following notice to such subcontractors (except if the proposed subcontractors 

have submitted identical certifications for specific time periods): 
 
 

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREMENTS FOR CERTIFICATIONS 
OF NONSEGREGATED FACILITIES 

 
A Certification of Nonsegregated Facilities must be submitted prior to award of a subcontract exceeding 
$10,000 that is not exempt from the provisions of the Equal Opportunity clause.  The certification may 
be submitted either for such subcontract or for all subcontracts during a period (i.e., quarterly, 
semiannually or annually). 
 
Name Signature 

 
Title  
 

Company  
 

Date 
 

 

 
13. NONDISCRIMINATION ASSURANCE  
 

13.1 By submission of this offer, the offeror certifies, and in the case of a joint offer, each party 
thereto certifies as to its own organization, in connection with this procurement, that it will not 
discriminate on the basis of race, color, creed, religion, national origin, sex, age, disability, 
sexual preference and/or gender identity in the performance of this Contract.  The offeror is 
required to insert the substance of this clause in all subcontracts and purchase orders. The 
Contractor’s failure to carry out these requirements is a material breach of this Contract, that 
may result in the termination of this Contract or such other remedy as the Authority deems 
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appropriate. The offeror further agrees by submitting this offer, that it will include this 
certification, without modification, in all subcontracts and purchase orders. 

 
Name Signature 

 
Title  
 

Company  
 

Date 
 

 

 
 
14. CERTIFICATION OF RESTRICTIONS ON LOBBYING   
 

This certification is applicable to federally assisted contracts if the offer exceeds $100,000. 
 

14.1 By submission of this offer, the offeror certifies, and in the case of a joint offer, each party 
thereto certifies as to its own organization, that to the best of his or her knowledge or belief: 

 
14.1.1 No federally appropriated funds have been paid or will be paid, by or on behalf of 

the undersigned, to any person for influencing or attempting to influence an officer 
or employee of an agency, a member of Congress, an officer or employee of 
Congress, or an employee of a member of Congress in connection with the 
awarding of any Federal contract, the making of any Federal grant, the making of 
any Federal loan, the entering into of any cooperative agreement, and the 
extension, continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 

 
14.1.2 If any funds other than federally appropriated funds have been paid or will be paid 

to any person for making lobbying contacts to an officer or employee of any agency, 
a member of Congress, an officer or employee of Congress, or an employee of a 
member of Congress in connection with this Contract, the undersigned shall 
complete and submit Standard Form--LLL, "Disclosure of Lobbying Activities."  

 
14.1.3 The undersigned shall require that the language of this certification be included in 

all sub-awards (including subcontracts, sub-grants and contracts under grants, 
loans and cooperative agreements) at all tiers and that all sub-recipients shall 
certify and disclose accordingly. 

 
14.2 This certification is a material representation of fact upon which reliance was placed when this 

transaction was made or entered. Submission of this certification is a prerequisite for making or 
entering into this transaction imposed by 31 U.S.C. § 1352, as amended.  Any person who fails 
to file the required certification shall be subject to a civil penalty of not less than $10,000 and not 
more than $100,000 for each such failure. 

 
14.3 The Contractor certifies or affirms the truthfulness and accuracy of each statement of its 

certification and disclosure, if any.  In addition, the Contractor understands and agrees that the 
provisions of 31 U.S.C.A.§ 3801, et.seq. apply to this certification and disclosure, if any. 

 
Name Signature 

 
Title  
 

Company  
 

Date 
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15. BUY AMERICA ACT CERTIFICATION  
 

The Buy America Act requirements apply to federally assisted construction contracts, and acquisition of 
goods or rolling stock contracts valued at more than $150,000.1   

 
15.1 By submission of this offer, the offeror certifies, and in the case of a joint offer, each party 

thereto certifies as to its own organization, that in connection with this procurement it will comply 
with 49 U.S.C. § 5323(j) and 49 C.F.R. Part 661, which provide that Federal funds may not be 
obligated unless steel, iron, and manufactured products used in FTA funded projects are 
produced in the United States, unless a waiver has been granted by FTA or the product is 
subject to a general waiver. General waivers are listed in 49 C.F.R. § 661.7 Separate 
requirements for rolling stock are set out at 49 U.S.C. § 5323(j)(2)(C) and 49 C.F.R. § 661.11.  

 
15.2 An offeror must submit to the Authority, the appropriate Buy America Act certification (below) 

with all offers on FTA funded contracts, except those subject to a general waiver. Offers that are 
not accompanied by a completed Buy America Act certification must be rejected as 
nonresponsive. This requirement does not apply to lower tier subcontractors.  Mark the 
applicable certifications below: 

 
15.2.1 Certification requirement for procurement of steel, iron, or manufactured 

products: 
 

[   ] Certificate of Compliance with 49 U.S.C.§  5323(j)(1)  
The offeror hereby certifies that it will meet the requirements of 49 U.S.C. § 
5323(j)(1) and the applicable regulations in 49 C.F.R. § 661.5. 

 
[   ] Certificate of Non-Compliance with 49 U.S.C. § 5323(j)(1)  
The offeror hereby certifies that it cannot comply with the requirements of 49 U.S.C. 
§ 5323(j)(1) and 49 C.F.R. § 661.5, but it may qualify for an exception pursuant to 
49 U.S.C. §§ 5323(j)(2)(A), 5323(j)(2)(B), or 5323(j)(2)(D), and 49 C.F.R. § 661.7. 

 
15.2.2 Certification requirement for procurement of buses, other rolling stock and 

associated equipment: 
 

[   ] Certificate of Compliance with 49 U.S.C.§ 5323(j)(2)(C) 
The offeror hereby certifies that it will comply with the requirements of 49 
U.S.C. § 5323(j)(2)(C) and the regulations at 49 C.F.R. §  661.11. 

 
[   ] Certificate of Non-Compliance with 49 U.S.C. 5323§ (j)(2)(C)  

The offeror hereby certifies that it cannot comply with the requirements of 49 
U.S.C. § 5323(j)(2)(C) and 49 C.F.R. § 661.11, but may qualify for an exception 
pursuant to 49 U.S.C. §§ 5323(j)(2)(A), 5323(j)(2)(B), or 5323(j)(2)(D), and 49 
C.F.R. § 661.7.  

 
Name Signature 

 
Title  
 

Company  
 

Date 
 

 

 
 
16. CERTIFICATION OF NON-DELINQUENT TAXES  
 

                                                           
1 If the funding for this Contract comes from an FTA grant issued before December 26, 2014, then the limit is $100,000. 
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This certification is applicable to federally assisted contracts. 
 

16.1 By submission of this offer, the offeror certifies, and in the case of a joint offer, each party 
thereto certifies as to its own organization, that in connection with this procurement: 

 
16.1.1 It has not been convicted over the past three (3) years of violating any Federal 

criminal tax law or failed to pay any tax. 
 

16.1.2 It has certified if it has been notified of an unresolved tax lien or any unsatisfied 
Federal tax delinquency in excess of $3,000 and that it is paying tax debts through 
an installment agreement or has requested a collections due process hearing. 

 
16.1.3 The offeror agrees that a breach of this certification is a violation of the Federal 

Acquisition Regulation (FAR). 
 
16.1.4 As used in this certification, the term "tax delinquency" means an outstanding debt 

for which a notice of lien has been filed in public records.   
 
16.1.5 It further agrees that (except where it has obtained identical certifications from 

proposed subcontractors for specific time periods) it will: 
 

16.2 Obtain identical certifications from proposed subcontractors before the award of subcontracts 
under which the subcontractor will be subject to the FAR.; 

 
16.3 Retain such certifications in its files; and 
 
16.4 Forward the following notice to such subcontractors (except if the proposed subcontractors 

have submitted identical certifications for specific time periods): 
 

 
NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREMENTS FOR CERTIFICATION 

OF NON-DELINQUENT TAXES 
 
A Certification of Non-Delinquent Taxes must be submitted prior to award of a subcontract exceeding $100,000 
that is not exempt from the provisions of the FAR. The certification may be submitted either for such subcontract 
or for all subcontracts during a period (i.e., quarterly, semiannually or annually). 
 

Name Signature 
 

Title  
 

Company  
 

Date 
 

 

 
 
17. DISCLOSURES OF INTERESTS OF WMATA BOARD MEMBERS 
 

For purposes of this disclosure, terms in bold are defined by the Code of Ethics for Members of the 
WMATA Board of Directors a copy of which is available at www.wmata.com.  Financial interests include 
ownership interests and prospective and actual income.  Firm includes parents, subsidiaries and 
affiliates. 

 
By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto 
certifies as to its own organization, that to the best of its knowledge, information and belief in connection 
with this procurement: 
 

http://www.wmata.com/
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17.1 [  ] No WMATA Board member, household member or business associate has a 
financial interest in this firm, in a financial transaction with the Authority to which this firm is a 
party or prospective party, or in an actual or prospective business relationship with the 
Authority to which this firm is a party. 

 
17.2 [  ]  The following WMATA Board member(s), household member(s) or business 

associate(s) has a financial interest in this firm, in a financial transaction with the Authority to 
which this firm is a party or prospective party, or in an actual or prospective business 
relationship with the Authority to which this firm is a party,  Include in “Nature of Interest” 
below, a description of the financial interest and (1) for ownership interests, the value of the 
interest, the name and address of the firm in which the interest is held, and the total equity or 
equivalent interest of the firm; and (2) for income, the amount of all income received by the 
Board member, household member or business associate in the current and preceding 
fiscal year for services provided, and the name and address of the firm from which the income 
was received. 

 
 
 

Name of Board Member   Nature of Interest 
Household Member or 
Business Associate 
 
___________________   ________________ 
___________________   ________________  
___________________   ________________ 
 

 
17.3 The certification required by 17.1 and 17.2 above shall be included in all subcontracts.  The 

prime contractor shall furnish copies of certifications to the Contracting Officer and retain a copy 
for inspection upon his or her request. 

 
 

Name Signature 
 

Title  
 

Company  
 

Date 
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 PRE-AWARD EVALUATION DATA 
 
 
PROJECT DESCRIPTION:           
 
1. Name of firm            
     
2. Address:           
  
     
3. [   ] Individual [   ] Partnership [   ] Corporation [   ] Joint Venture 
 
4. Date organized    . 
 
 State where incorporated or organized     . 
 
5. Names of officers or partners: 
 
  a.        

  b.        

  c.        

  d.        

  e.        

  f.        
 
  
6. How long has your firm been in business under its present name?   
 
  
7. Attach as Schedule One (1) a list of similar current contracts that demonstrate your firm’s 

technical proficiency, each with contract amount, name of contracting party, character or type 
of work and percentage of completion. 

 
8. Attach as Schedule Two (2) a list of similar contracts, each with contract amount, name of 

contracting party, and character or type of work for similar contracts completed in the last two 
(2) years. 

 
9. In the last two (2) years has your firm been denied an award where it was e offeror?  
 
 If the answer is yes, attach as Schedule Three (3) the full particulars regarding each 

occurrence. 
 
10. Has your firm failed to complete, in the last two (2) years, any contract on which it was the 

offeror?  
 

If the answer is yes, attach as Schedule Four (4), the full particulars regarding each 
occurrence. 

 
11. Financial resources available as working capital for the Contract: 
 
 a.  Cash on hand:  $     
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 b.  Sources of credit:      
 
12. Attach as Schedule Five (5) financial statements and letters from banks regarding credit as 

required by the “Pre-Award Information” article. 
 
13. What percentage of work (Contract amount) does your firm intend performing with its own 

personnel?    %. 
 
14. Attach as Schedule Six (6), a list of all principal subcontractors and the percentage and 

character of work (Contract amount) that each will perform.  Principal items of work shall 
include, but not be limited to, those items listed in the “Pre-Award Information” article. 

 
15. If the Contractor or subcontractor is in a joint venture, submit “Pre-Award Evaluation Data” 

forms for each member of the joint venture. 
 
 The above information is confidential and will not be divulged to any unauthorized personnel. 
 
 The undersigned certifies to the accuracy of all information. 
 
 
  COMPANY:         
 
  SIGNATURE:       
 
  NAME:         
 
  TITLE:         
 
  DATE:          
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TERMS AND CONDITIONS 
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CHAPTER I – TERMS AND CONDITIONS 
 

1. AGREEMENT 
 

The work to be performed under these Contracts may briefly be described as (1) a three-
year IDIQ fixed unit price contract to refurbish Westinghouse escalator Modular 100 glide 
stop brake boards; (2) a one-year IDIQ fixed unit price contract with two one-year options to 
refurbish Westinghouse escalator Modular 100 & 250 Link-Belt speed reducers; and (3) a 
one-year IDIQ fixed unit price contract with two one-year options to refurbish Westinghouse 
B & B1 escalator steps, including all necessary or incidental work, labor and materials.  The 
Contractor agrees to perform the work in accordance with requirements and terms and 
conditions hereinafter set forth in this Contract. In consideration for the Contractor’s 
complete, satisfactory and proper performance of the Contract, the Authority agrees to pay to 
the Contractor, and the Contractor agrees to accept as full compensation,  the sums of 
money set forth in the Bid/Price Schedule at the time and in the manner and upon the terms 
and conditions set forth in this Contract. 

 
2. ARRANGEMENT OF CONTRACTUAL PROVISIONS 
 

For ease of reference, this Contract is divided into chapters, articles (also referred to as 
“clauses”), paragraphs and subparagraphs.  While the chapters and articles are titled, it is 
understood that both the use of such titles and the manner and overall arrangement of the 
Contractual provisions are intended solely for the convenience of the parties and are without 
independent Contractual or legal significance. 

 
3. ORDER OF PRECEDENCE   
 

(a) Any inconsistency in the Contract shall be resolved by giving precedence to the 
following order: (a) terms and conditions (b) the specifications or Scope of Work; (c) 
drawings, if any; (d) other documents, exhibits, and attachments generated by the 
Authority as part of this Contract; (e) the technical proposal, if any, and other 
Contractor submissions generated as part of this Contract. In the event of a conflict 
within or between provisions entitled to equal precedence, the more stringent 
requirement shall apply. 

 
(b) Notwithstanding paragraph (a), if this Contract is funded, in whole or part, through the 

Federal Government, all contract terms mandated for inclusion by the Federal 
Government shall be deemed to supersede any other conflicting or inconsistent 
provisions of this Contract. 

 
4. REQUIREMENTS CONTRACT (NA) 

 
 

5. INDEFINITE DELIVERY INDEFINITE QUANTITY (IDIQ) CONTRACT  
 

(a) This is an IDIQ contract for the supplies or services specified, and effective for the period 
of performance stated in the Bid/Price Schedule. The quantities of supplies and/or 
services specified in the Bid/Price Schedule are estimates only and are not purchased by 
this Contract. 
 

(b) Delivery or performance shall be made only as the Contracting Officer authorizes 
through orders made in accordance with the “Ordering” and “Order Limitations” articles. 
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The Contractor shall furnish to the Authority, when and if ordered, the supplies and/or 
services specified in the Bid/Price Schedule up to and including the quantity designated 
in the Bid/Price Schedule as the “maximum.” The Authority shall order at least the 
quantity of supplies and/or services designated in the Bid/Price Schedule as the 
“minimum.” 
 

(c) There is no limit on the number of orders that may be issued other than any limitations 
imposed by the “Order Limitations” clause. The Authority may issue orders requiring 
delivery to multiple destinations or performance at multiple locations. 

 
(c) Any order issued during the effective period of this Contract and not completed within 

that period shall be completed by the Contractor within the time specified in the order. 
This Contract and WMATA’s Procurement Procedures Manual (PPM) shall govern the 
parties’ rights and obligations regarding that order to the same extent that they would 
have governed the order had it been completed during the Contract’s effective period.  

 
6. ORDERING   
 

(a) The Contracting Officer shall order any supplies and/or services to be furnished under 
this Contract by the issuance of delivery orders or task orders. Such orders may be 
issued throughout the Period of Performance. 
 

(b) All delivery orders or task orders are subject to the terms and conditions of this Contract.  
In the event of a conflict between a delivery order or task order and this Contract, this 
Contract shall control. 

 
(c) If mailed, a delivery order or task order is considered “issued” when the Authority places 

the order in the mail. Orders may be issued electronically, if authorized by the Bid/Price 
Schedule. 

 
7. ORDER LIMITATIONS    
 

(a) Minimum order. When the Authority requires supplies and/or services covered by this 
Contract in an amount less than $100,000, the Authority is not obligated to purchase, 
nor is the Contractor obligated to furnish those supplies and/or services under this 
Contract. 
 

(b) Maximum order. The Contractor is not obligated to honor: 
 

(1) When the Authority requires supplies and/or services covered by this Contract 
in an amount greater than $4,000,000, the Authority is not obligated to 
purchase, nor is the Contractor obligated to furnish those supplies and/or 
services under this Contract. 

 
(2) The Contractor shall honor any order exceeding the maximum order limitations 

in this clause, unless that order (or orders) is returned to the Contracting Officer 
within five (5) days after issuance, with written notice stating the Contractor’s 
intent not to ship the item (or items) ordered and the reasons. Upon receiving 
this notice, the Contracting Officer may acquire the supplies and/or services 
from another source. 
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8. AUDIT, AVAILABILITY, AND INSPECTION OF RECORDS- FTA  
 

(a) Authorized persons.  The Contracting Officer and his or her representatives, including 
representatives of the Authority’s governing jurisdictions and any other Federal, state, 
or local entity providing funding for this Contract and the U.S. Comptroller General 
shall have access and inspection rights described in this article. 
 

(b) Examination of costs.  The Contractor shall maintain, and the Contracting Officer shall 
have the right to examine and audit, all records sufficiently to properly reflect all costs 
incurred or anticipated to be incurred directly or indirectly in performance of this 
Contract. This right of examination shall include inspection of the Contractor’s facilities 
engaged in performing this Contract at all reasonable times.   

 
(c) Cost or pricing data.  If the Contractor is required to submit cost or pricing data in 

connection with any pricing action relating to this Contract, the Contracting Officer 
shall have the right to examine and audit all of the Contractor’s records related to: (1) 
any bid for this Contract, subcontract, or modification; (2) any clarifications of the bid; 
(3) pricing of this Contract, subcontract or modification; or (4) performance of this 
Contract, subcontract or modification. 

 
(e) Availability. The accounts, records and cost information required to be originated 

under this Contract, and together with all other accounts, records and cost information 
related to this Contract, shall be maintained and made available by the Contractor and 
subcontractor(s): 

 
(1) At their offices at all reasonable times for inspection, audit, reproduction or 

such other purposes as the Contracting Officer or by anyone he or she 
authorizes may require or pursuant to any other provision of this Contract; 
and 

 
(2) Except to the extent otherwise expressly set forth in this Contract, until three 

(3) years from the date of final payment under this Contract. If the Contract is 
completely or partially terminated, such records shall be maintained for a 
period of three (3) years from either the date of any resulting final settlement 
or the date of final payment, whichever is later. If a pricing adjustment is 
involved in any dispute or litigation related to this Contract, such records shall 
be maintained for a period equal to the later of three (3) years from the date 
of final payment or one (1) year following the final disposition of the dispute 
or litigation. 

 
(e)  Subcontracts.  The Contractor shall insert this article, in all subcontracts that exceed 

$100,000.   
 

9. AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR  
 

Funds are not guaranteed for performance under this Contract beyond the current fiscal year 
that ends on June 30th. The Authority’s obligation for performance of this Contract beyond 
that date is contingent upon the availability of funds from which payment for Contract 
purposes can be made. The Authority’s legal liability for any payment cannot arise for 
performance under this Contract, until funds are made available to the Contracting Officer for 
performance and until he or she notifies the Contractor of the availability, in writing. Any 
option exercised by the Authority that will be performed, in whole or in part, in a subsequent 
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fiscal year is subject to availability of funds in that year and will be governed by the terms of 
this article. 
 

10. CONTRACTING OFFICERS TECHNICAL REPRESENTATIVE (COTR) 
 
(a) The work will be conducted under the Contracting Officer’s general directions. 

Authority will be delegated to the Contracting Officer's Technical Representative 
(COTR) to take the following actions; 

 
(1) Act as the principal point of contact with the Contractor.  The COTR will 

submit a copy of each item of incoming correspondence and a copy of any 
enclosures to the Contract Administrator; 

(2) Approve in writing, the Contractor’s progress schedule and submittals when 
required; 

(3) Inspect the work for compliance with this Contract; 
(4) Review and approve invoices and payment estimates. The COTR will 

forward invoices and receipts to accounting.  The COTR will bring any 
significant discrepancies in, or disputes concerning, Contractor invoices or 
payments to the Contracting Officer’s attention.  In those cases requiring 
release of final retained percentages of payment, the COTR will make his or 
her recommendations to the Contracting Officer in writing;  

(5) Coordinate correspondence with the Contract Administrator, if its importance 
significantly impacts the Contractual terms and conditions; 

(6) Evaluate the Contractor’s technical letters and proposals for the Contracting 
Officer; 

(7) Advise the Contracting Officer of potential problems that may affect Contract 
performance;  

(8) Advise DBE Office, if DBE, SBE, or SBLPP issue(s) appear that may require 
investigation. 

(9) Advise the Contracting Officer whenever the COTR has reason to believe 
that the Contractual not-to-exceed amount will be exceeded; 

(10) Prepare the Authority’s estimate for proposed Contract modifications.  
Participate in negotiations for modifications; 

(11) Approve, in writing, the Contractor’s progress schedule when required. 
(12) Receive from the Contractor, monthly, if applicable, DBE status reports and 

forward them to the DBE Office; 
(13) Receive from the Contractor  certified payroll reports and prepare a log sheet 

indicating the following: (1) name of the Contractor and subcontractor; (2) the 
Contract number; (3) the certified payroll number (number for the payroll for 
the project starting with the number 1); (4) the time frame of the payroll 
period (i.e. 1/21/11-2/3/11); (5) the statement of compliance date (first page 
of the report); and (6) the date the report was received by WMATA; 

(14) Maintain a comprehensive file/record of documents and correspondence 
concerning Contract activities and actions; 

(15) Provide the Contract Administrator with a written notification after all 
supplies/services have been received with a statement that the COTR is not 
aware of any open issues that would preclude closeout of the Contract and 
that it is ready for closeout.  The COTR will return the file, containing all 
records, correspondence, etc., to the Contract Administrator; 

(16) Execute Standard Form 1420, which contains a detailed performance 
evaluation of the Contractor.   If, there are one (1) or more categories in 
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which the Contractor is deemed unsatisfactory, these evaluations must be 
provided to it for comment;  

(17) Provide the Contract Administrator with a written request (and requisition) to 
exercise option(s) (if any) a minimum of ninety (90) days prior to the time 
established in this Contract for exercise of the option;  

(18) The presence or absence of the COTR or his or her inspectors shall not 
relieve the Contractor from any requirements of this Contract. 

(19) The COTR may not re-delegate or sub-delegate his or her authority to act on 
the Contracting Officer’s behalf. If, for whatever reason the COTR is unable 
or unwilling to fulfill his or her responsibilities under this Contract, only the 
Contracting Officer can designate a new COTR. 

 
(b) The COTR’s name and address will be provided after award. 
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CHAPTER II – TIME/DELAYS/LIQUIDATED DAMAGES 
 

 
1. PERIOD OF PERFORMANCE 
 

The period of performance is 365 days commencing on the date of award.  
 
 
The Authority has the unilateral right to extend this Contract by exercising up to two (2) one-
year option periods subject to all terms and conditions stated herein.   
 
The Authority may exercise the option(s) (if any) by written notice to the Contractor prior to 
commencement of the option period.  The Contracting Officer shall give the Contractor a 
preliminary notice of its intent to exercise an option within a reasonable time before the 
Contract expires.  The preliminary notice does not commit the Authority to exercise an 
option. 

 
2. OPTIONS- EVALUATION 

 
In awarding this Contract, the Contracting Officer shall evaluate offers for any option 
quantities or periods contained in a solicitation in accordance with PPM §§ 4-21 through 4-
23. 
 

3. OPTIONS- EXERCISE 
 

(a) When exercising an option, the Contracting Officer shall provide written notice to the 
Contractor within a reasonable amount of time before exercising the option. 

 
(b) When the Contract provides for economic price adjustment and the Contractor 

requests a revision of the price, the Contracting Officer shall determine the effect of 
the adjustment on prices under the option before the option is exercised. 

 
(c) In accordance with PPM § 4-23, the Contracting Officer may exercise options only 

after determining that— 
 

(1) Funds are available; 
(2) The requirement covered by the option fulfills an existing WMATA need; 
(3) The exercise of the option is the most advantageous method of fulfilling 

WMATA’s needs, when price and other factors are considered.  
(4) Contractor is not listed in the System for Award Management’s Exclusions 

(See www.sam.gov).  
(5) The Contractor’s past performance evaluations on other Contract actions 

have been considered; and 
(6)  The Contractor’s performance on this Contract has been acceptable in that it 

received satisfactory ratings. 
 

(d) The Contracting Officer, after considering price and other factors, shall make the 
determination on the basis of one (1) of the following: 

 
(1) A new solicitation fails to produce a better price or a more advantageous 

offer than that offered by the option. If it is anticipated that the best price 

http://www.sam.gov/
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available is the option price or that this is the more advantageous offer, the 
Contracting Officer should not use this method of testing the market. 
 

(2) An informal analysis of prices or an examination of the market indicates that 
the option price is better than prices available in the market or that the option 
is the more advantageous offer. 

 
(3)  The time between the award of the Contract containing the option and the 

exercise of the option is so short that it indicates the option price is the lowest 
price obtainable or the more advantageous offer. The Contracting Officer 
shall take into consideration such factors as market stability and comparison 
of the time since award with the usual duration of Contracts for such supplies 
or services. 

 
(e) The determination of other factors under subparagraph (d): 
 

(1) Should take into account WMATA’s need for continuity of operations and 
potential costs of disrupting operations; and 

(2) May consider the effect on DBEs. 
 

(f) Before exercising an option, the Contracting Officer shall make a written 
determination for the Contract file that the exercise is in accordance with the terms of 
the option, and the requirements of this clause. To satisfy requirements for full and 
open competition, the option must have been evaluated as part of the initial 
competition and be exercisable at an amount specified in or reasonably determinable 
from the terms of the basic contract, such as: 

 
(1) A specific dollar amount; 
(2) An amount to be determined by applying provisions (or a formula) provided in 

the basic contract, but not including renegotiation of the price for work in a 
fixed-price type contract; 

(3) In the case of a cost-type contract, if— 
 

(a) The option contains a fixed or maximum fee; or 
(b) The fixed or maximum fee amount is determinable by applying a 

formula contained in the contract;  
 
(4) A specific price that is subject to an economic price adjustment provision; or 
(5) A specific price that is subject to change as the result of changes to 

prevailing labor rates provided by the U.S. Secretary of Labor. 
 
(g) The Contract modification or other written document that notifies the Contractor of 

the exercise of the option shall cite this article as authority. 
 
 

4.  OPTION FOR INCREASED OR DECREASED QUANTITIES OF SUPPLIES  
 
WMATA may increase or decrease the quantities of supplies called for in the Bid/Price 
Schedule, at the unit price specified. WMATA may also require the delivery of a numbered 
line item, identified in the Bid/Price Schedule as an option item, in the quantity and at the 
price stated in the Bid/Price Schedule.  The Contracting Officer may exercise the option by 
written notice to the Contractor within a reasonable amount of time before exercising the 
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option. Delivery of the added items shall continue at the same rate as the like items called for 
under the Contract, unless the parties agree otherwise.  
 

5. OPTIONS TO EXTEND SERVICES 
 
WMATA may require continued performance of any services within the limits and at the rates 
specified in this Contract. These rates may be adjusted only as a result of revisions to the 
prevailing labor rates provided by the U.S. Secretary of Labor. This option provision may be 
exercised more than once, but the total extension of performance thereunder shall not 
exceed six (6) months. The Contracting Officer may exercise the option by written notice to 
the Contractor within a reasonable amount of time exercising the option. 
 

6. OPTION TO EXTEND THE TERM OF THE CONTRACT 
 
(a) WMATA may extend the term of this Contract by written notice to the Contractor 

within a reasonable amount of time exercising the option, provided that WMATA 
gives the Contractor a preliminary notice of its intent to extend within a reasonable 
amount of time before the Contract expires. The preliminary notice does not commit 
WMATA to the extension. 

 
(b) If WMATA exercises this option, the extended Contract shall include this option 

clause. 
 
(c) The total duration of this Contract, including any options under this clause shall be 

reasonable as determined by the Contracting Officer in consultation with counsel 
(COUN). 

 
 

7. OPTIONS EXERCISED OUT OF SEQUENCE 
 
WMATA may exercise options at any time, including during the base period, and in any 
sequence, even if it varies from the sequence stated in the Bid/Price Schedule. The 
Contractor may be entitled to an equitable adjustment in the Contract price, if exercising the 
option out of sequence causes any undue delay in performance of this Contract.  If options 
are extended during the base period or out of sequence, any previously agreed to economic 
price adjustment for exercise of the option may not apply, at the Contracting Officer’s 
discretion. 
 

8. LIQUIDATED DAMAGES FOR DELAY (NA) 
 
9. EXTENSIONS OF TIME/FORCE MAJEURE 

.   
(a) For purposes of this clause, the term “force majeure” shall mean an unforeseen 

event or circumstance, beyond the control of, and not occasioned by the fault or 
negligence of, the Contractor or the Authority, that gives rise to a delay in the 
progress of the Contract, including, without limitation, acts of God, acts of war or 
insurrection, unusually severe weather, fires, floods, strikes, freight embargoes or 
other events or circumstances of like nature. 

 
(b) Notwithstanding the provisions of the “Liquidated Damages” article of this Contract (if 

applicable), if the Contractor is delayed at any time during the performance of this 
Contract, by the Authority’s negligence or by a force majeure event, then the 
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Contracting Officer shall extend the time for completion and/or the affected delivery 
date(s) in the following circumstances: 

 
(1) The cause of the delay arises after the award of the Contract and neither was 

nor could have been anticipated by the Contractor by reasonable 
investigation before such award; 

 
(3) The Contractor demonstrates to the Contracting Officer that the completion of 

the work and/or affected deliveries will be actually and necessarily delayed; 
 

(4) The delay cannot be avoided or mitigated by the exercise of all reasonable 
precautions, efforts and measures  available to the Contractor, whether 
before or after the cause of delay; and 

 
(4) The Contractor makes a written request and provides other information to the 

Contracting Officer, as described below. 
 
(c) If the Contractor will be delayed at any time or for any period by two (2) or more of 

the above-mentioned causes, the Contractor shall not be entitled to a separate 
extension for each cause, but shall be entitled to only one (1) period of extension for 
the cumulative effects of the delay. 

 
(d) The Contracting Officer may rescind or shorten any extension previously granted, if 

he or she subsequently determines that any information that the Contractor provided 
in support of a request for an extension of time was erroneous, if, accurate 
information would have resulted in a denial of the request for an excusable delay.  
The Contracting Officer will not rescind or shorten any extension previously granted, 
if the Contractor acted in reliance upon it and if, in his or her judgment, such 
extension was based on information that the Contractor submitted in good faith, even 
if it is later determined to be erroneous. 

 
(e) The request for an extension of time shall be made within ten (10) days after the 

Contractor knows or should know of any cause for which it may claim an excusable 
delay. The Contractor’s request shall contain any potential basis for an extension of 
time, describing, as fully as possible, the nature and projected duration of the delay 
and its effect on the completion of the work identified in the request.  Within thirty 
(30) days after his or her receipt of all such information, the Contracting Officer shall 
advise the Contractor of his or her decision on such requested extension. Where it is 
not reasonably practicable for the Contracting Officer to render his or her decision in 
the thirty (30) day period, he or she shall, prior to the expiration of such period, 
advise the Contractor that he or she will require additional time and state the 
approximate date upon which he or she expects to render a decision. 

 
(f) In no event shall a delay in performance of the Contract occasioned solely by a force 

majeure event or the acts or omissions of any party outside of the Contractor’s 
control be the basis for a termination for default pursuant to this Contract. In no event 
shall a subcontractor at any tier be deemed a party outside of the Contractor’s 
control. 

 
 

10. THE AUTHORITY’S DELAY  
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(a) If the performance of all or any part of this Contract is delayed in a material manner 
or extent by the Authority’s acts or omissions that are not expressly or impliedly 
authorized by this Contract or by applicable provisions of law, the Contracting Officer 
shall make an adjustment (excluding profit) for any increase in the cost of 
performance of this Contract caused by such delay and shall modify the Contract, in 
writing. The Contracting Officer shall make an adjustment to the delivery or 
performance dates and to any other Contractual provision, if such delay or 
interruption affected Contract compliance. The Contracting Officer shall make no 
adjustment under this Contract for any delay or interruption, if performance was or 
could have been delayed by any other cause, including, without limitation: (i) the fault 
or negligence of the Contractor or any subcontractor; (ii) an act constituting a force 
majeure event pursuant to this Contract; or (iii) any other cause for which an 
adjustment is provided under any other article of this Contract, at law or in equity. 

   
(b) An adjustment pursuant to paragraph (a) shall not be allowed:  

 
(1) For any costs incurred more than twenty (20) days before the Contractor 

notifies the Contracting Officer, in writing, of the delay.  
 
(2) Unless the claim, in a sum certain, is asserted in writing as soon as 

practicable after the termination of the delay. In no event, shall a Contractor 
assert a delay claim later than thirty (30) days after its termination. The delay 
claim shall be accompanied by appropriate documentation, specifically 
supporting the nature and extent of the claimed impact upon the cost and/or 
time required for performance. In any instance where it is not possible for the 
Contractor to fully project such impact within the thirty (30) day period, it shall 
support the claim with such documentation as is then reasonably available, 
along with a statement of the anticipated time frame when the Contractor 
expects to provide the additional materials.  The Contracting Officer shall 
maintain the right throughout the process to request such additional materials 
as he or she shall reasonably require in consideration of the claim and shall 
be under no obligation to conclude his or her consideration of the claim prior 
to review of all relevant materials.  Any adjustment to the Contract price 
pursuant this article must be determined prior to final payment under this 
Contract. 

 
 

11. NOTICE TO THE AUTHORITY OF LABOR DISPUTES 
 

(a) Whenever the Contractor has knowledge that any actual or potential labor dispute is 
delaying or threatens to delay the timely performance of this Contract, the Contractor 
shall immediately give notice thereof, including all relevant information with respect 
thereto, to the Contracting Officer. 
 

(b) The Contractor agrees to insert the substance of this article, including this paragraph 
(b), in any subcontract hereunder if a labor dispute may delay the timely performance 
of this Contract.  
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CHAPTER III – ACCEPTANCE/INSPECTIONS/DEFICIENCIES 
 

 
1. INSPECTION OF SERVICES  
 

 
(a) The Contractor shall provide and maintain an inspection system acceptable to the 

Authority covering the services under this Contract. The Contractor shall maintain 
complete records of all inspection work it performs and make them available to the 
Authority during Contract performance in the manner and in accordance with the time 
periods set forth in the “Audit and Inspection of Records” article of this Contract.   

  
(b) The Authority has the right to inspect and test all services called for by this Contract, 

at all times and places reasonably practicable during the term of this Contract.  The 
Authority shall perform inspection and tests in a manner that will not unduly delay the 
Contract.   

 
(c) If the Authority performs inspections or tests on the Contractor’s or subcontractor’s 

premises, the Contractor shall furnish, and shall require subcontractors to furnish, 
without cost, all reasonable facilities and assistance for the safe and convenient 
performance of such inspections or tests.   

 
(d) If any of the services performed do not conform to the Contract’s requirements, the 

Authority may require the Contractor to perform them again in conformity with the 
Contract’s requirements, without additional cost.  When the defects in performance 
cannot reasonably be corrected by such further performance, the Authority may: 

 
(1)  Direct the Contractor to take necessary action to ensure that future 

performance conforms to this Contract’s requirements; and/or   
 
(2) Reduce the Contract price to reflect the reduced value of the services 

performed.   
 

(e) If the Contractor fails to comply with the provisions of paragraph (d), the Authority 
may: 

 
(1) By contract or otherwise, perform the services and charge to the Contractor 

any cost thereby incurred by the Authority; and/ or 
 
(2) In the event that the Contracting Officer deems such failure to comply a 

material breach, terminate the Contract for default.   
 

(f)  Nothing contained herein shall be deemed to preclude the Contracting Officer from 
reducing the Contract price due to the reduced value of nonconforming services to 
the Authority. 

 
 2. INSPECTION OF SUPPLIES  
 

(a)  The Contractor shall provide and maintain an inspection system acceptable to the 
Authority covering supplies under this Contract and shall tender to the Authority for 
acceptance only supplies that have been inspected in accordance with the inspection 
system and that the Contractor determines to be in conformity with this Contract’s 
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requirements. As part of the system, the Contractor shall prepare records evidencing 
the nature and result of all inspections. These records shall be made available to the 
Authority during the term of the Contract and thereafter in accordance with the “Audit 
and Inspection of Records” article of this Contract. The Authority may perform 
reviews and evaluations as reasonably necessary to ascertain compliance with this 
article. These reviews and evaluations shall be conducted in a manner that will not 
unduly delay the Contract. Reviews, whether exercised or not, do not relieve the 
Contractor of its obligations under this Contract. 
 

(b)  The Authority has the right to inspect and test all supplies under this Contract, to the 
extent practicable, at all places and times, including during manufacturing, and 
before acceptance. The Authority shall perform inspections and tests in a manner 
that will not unduly delay the Contract. The Authority assumes no Contractual 
obligation to perform any inspection and/or test nor shall the Authority’s failure to 
perform any inspection and/ or test relieve the Contractor of any obligation under this 
Contract. 

 
(c)  If the Authority performs inspection(s) or test(s) on the  Contractor’s or  

subcontractor’s premises, the Contractor shall furnish, and shall require 
subcontractors to furnish, without additional cost, all reasonable facilities and 
assistance for the safe and convenient performance of these inspections or tests.  
 

(d)  When supplies are not ready at the time specified for inspection or testing, the 
Contracting Officer may charge to the Contractor for any additional associated costs.  
The Contracting Officer may also charge the Contractor for any additional costs of 
inspection or testing when prior rejection makes re-inspection or retesting necessary. 

 
 

3. ACCEPTANCE  
  
(a) The Authority shall accept or reject the refurbished Link-Belt speed reducers as 

promptly as practicable after delivery, unless otherwise provided in this Contract.  The 
Authority’s failure to inspect and/or accept or reject the refurbished speed reducers 
shall not relieve the Contractor from responsibility, nor impose liability upon the 
Authority, for nonconforming supplies and/or services. 

 
(b)  The Authority’s acceptance shall be deemed conclusive, except for latent defects, 

fraud, willful misconduct, gross mistakes amounting to fraud or as otherwise provided 
in this Contract.  In such instances, the Authority, in addition to any other rights and 
remedies it has under this Contract, at law or in equity, shall have the right: 

 
(1) To direct the Contractor, at no increase in Contract price, to correct or 

replace the defective or nonconforming supplies at the original point of 
delivery or, if the Contracting Officer determines, at the Contractor’s facility, 
in accordance with a reasonable delivery schedule as may be agreed upon 
between the parties. The Contracting Officer may reduce the Contract price, 
if the Contractor fails to meet such delivery schedule; or 

 
(2) Within a reasonable time after the Contractor’s receipt of a Notice of Defects 

or Nonconformance, the Contracting Officer may reduce the Contract price, 
as is equitable under the circumstances, if he or she elects not to require 
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correction or replacement. When supplies are returned to the Contractor, the 
Contractor shall bear the costs of transportation. 

 
4. NEW MATERIAL [SUPPLIES] 
 

Unless this Contract specifies otherwise, the Contractor represents that any supplies and 
components to be provided under this Contract are new (not used or reconditioned, and not 
of such age or so deteriorated as to impair their usefulness or safety). If at any time during 
the performance of this Contract, the Contractor believes that furnishing supplies or 
components that are not new is in the Authority’s best interests, the Contractor shall notify 
the Contracting Officer immediately in writing.  The Contractor’s notice shall include the 
reasons for the request, along with any proposed price reduction, that the Authority may take 
if the Contracting Officer agrees to authorize such supplies or components.  The Contracting 
Officer’s authorization to use such supplies or components shall be final and binding and not 
subject to further review pursuant to the “Disputes” article of this Contract or otherwise. 

 
5. WARRANTY   
 

(a) All workmanship, parts and materials furnished for this Contract shall be 
unconditionally warranted against failures or defects for a period of one (1) year after 
the Authority accepts them or places them in service, whichever is earlier.  The 
Contractor shall accept the Authority’s records regarding the date the item was 
placed in service. 

 
(b) In the event that any work covered by the warranty provisions fails during the 

warranty period, the Contractor shall repair or replace the work within three (3) days 
without cost or expense to the Authority. 

 
(c) Should the Contractor shall fail to repair or replace any part or do any work in 

accordance with the terms of this warranty, or if immediate replacement or work is 
necessary to maintain operations, the Authority shall have the right to cause such 
replacement to be made, utilizing its own forces and/or those of third parties as the 
Authority shall reasonably deem appropriate, at the Contractor’s expense. 

 
(d) Each piece of equipment, component or part thereof that the Contractor replaces, 

repairs, adjusts or services in any manner under the terms of this warranty during the 
warranty period shall be reported to the Contracting Officer on the Authority’s forms.  
Each report shall indicate in detail all repairs, adjustments and servicing to each and 
every component, unit or part thereof. 

 
(e) Any warranty work shall be accomplished with minimum disruption to the Authority’s 

operations and to its maintenance and service facilities. The Authority shall at its sole 
discretion determine the availability of facilities for warranty work. 

 
(f) The Contractor shall make adequate service facilities available, along with spare 

parts, for all the items under warranty. Trained technical service personnel shall be 
available to the Authority sufficient to meet the Contractor’s warranty obligations. 

 
(1) The Contractor shall provide field service representatives who are competent 

and fully qualified in the maintenance and operation of the warrantied items.  
These field service representatives shall assist the Authority in overcoming 
any difficulties in the operation or maintenance of the warrantied items. They 
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shall further serve as the Contractor’s on-site representatives for any 
component failure claims or warranty claims under this Contract.   

 
(2) During the warranty period, a field service representative shall be available 

within twenty four (24) hours. 
 

(g) The  Authority’s rights set forth in this article shall be in addition to those set forth 
elsewhere in this Contract or otherwise at law or in equity. 

 
 
6.  CORRECTION OF DEFICIENCIES 

 
(a) The Contractor must replace materials or correct workmanship not conforming to the 

Contract’s requirements at no additional cost to WMATA.  In addition, the Contractor is 
subject to any liquidated damages specified in this Contract or actual damages incurred 
by WMATA.  If the Contractor fails to correct deficiencies, the Contracting Officer, may 
take specific action as follows:  
 
(1) Replace or correct the item or work at the Contractor’s expense.  This may be 
accomplished by award of a new contract or by use of WMATA’s own resources. 
 
(2) Accept the items with a reduction in price. This action will be accomplished by formal 
modification to this Contract.  The reduced price will be based upon the reasonable value 
of the item, considering the possible cost of correcting the item. 
 
(3) Terminate this Contract for default.  If the item or work must be re-procured, the 
Contractor is normally liable for excess costs incurred by WMATA in accordance with the 
“Termination for Default” article of this Contract. 
 

 
7. FIRST ARTICLE INSPECTION 
 

(a) The Contractor shall pick up one (1) sample speed reducer   from the Authority’s facilities at 
3500 Pennsy Dr., Landover, MD 20874 for first article refurbishment work. The characteristics 
for the first article refurbishment work are stated in the Scope of Work. 

 
(b) Within thirty (30) days after the Contractor receives the sample speed reducer the     

Contracting Officer’s Technical Representative (COTR) shall notify the Contractor, in 
writing, of the conditional approval, approval, or disapproval of the first article.  The 
notice of conditional approval or approval shall not relieve the Contractor from complying 
with all requirements of the specifications and all other terms and conditions of this 
Contract.  A notice of conditional approval shall state any further action required of the 
Contractor.  A notice of disapproval shall cite the reasons for the disapproval.  Upon 
approval, the Contractor can resume the refurbishment work for the quantity mentioned 
in the first order placed under this Contract.  

 
(c) If the first article refurbishment work is disapproved, the Contractor, upon the 

Authority’s request, shall obtain an additional sample speed reducer for first article 
refurbishment work. .  After each request, the Contractor shall make any necessary 
modifications, or repairs to the first article refurbishment work or select another 
sample speed reducer for first article refurbishment work.  The Contractor shall pay 
for all costs related to this work.  The Contractor shall furnish any additional first 
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article under this Contract within the time specified by the Authority. The Contracting 
Officer may make an equitable adjustment to the Contract for any schedule 
extension related to these tests, at no cost to the Authority.   

 
(d) Once the initial FAI is approved, this FAI process need not be repeated for 

subsequent orders under this Contract. 
 

(e) The Contractor is responsible for providing operating and maintenance instructions, 
spare parts support, and repairs to the first article during any first article 
refurbishment work. 
 

(f) The Authority will inspect the first article in accordance with the Contract’s 
requirements.  A written report will be forwarded to the Contractor in accordance with 
(b) above. 

 
8. F.O.B. DESTINATION  
 

(a) Unless otherwise specified, the Contractor shall furnish all supplies to be delivered 
under this Contract "F.O.B. Destination".  As used herein, “F.O.B. Destination” 
means: 

 (1) Free of expense to WMATA on board the carrier's conveyance, at a specified 
delivery point where WMATA’s  facility (plant, warehouse, store, lot, or other 
location to which shipment can be made) is located; and 

 
(2) Refurbished speed reducers shall be delivered to WMATA’s warehouse 

unloading platform, or receiving dock, at the Contractor’s expense.  WMATA 
shall not be liable for any delivery, storage, demurrage, accessorial, or other 
charges involved before the actual delivery of the refurbished speed reducers 
to the destination, unless such charges are caused by WMATA’s acts or 
omissions,  acting in its Contractual capacity.  If the Contractor uses a rail 
carrier or freight forwarder for less than full carload shipments, the Contractor 
shall assure that the carrier will furnish tailgate delivery, if transfer to truck is 
required to complete delivery to WMATA.  

 
(b) The Contractor shall:  
 

(1) Pack and mark the shipment to comply with this Contract’s specifications;  
(2) In the absence of specifications, prepare the shipment in conformance with 

carrier requirements; 
(3) Prepare and distribute commercial bills of lading;  
(4) Deliver the shipment in good order and condition to the delivery point 

specified in the Contract; 
(5) Be responsible for any loss of and/or damage to the refurbished speed 

reducers occurring before receipt of the shipment by WMATA at the delivery 
point specified in the Contract; 

(6) Furnish a delivery schedule and designate the mode of delivering carrier; and  
(7) Pay and bear all charges to the specified point of delivery. 

 
9. QUALITY ASSURANCE/QUALITY CONTROL 
 

The Contractor shall be responsible for quality assurance and for assuring that the work 
conforms to the requirements of this Contract.  The Contractor shall maintain an effective 
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and economical quality control program planned and developed in conjunction with other 
Contractor functions necessary to satisfy this Contract’s requirements.  The quality control 
program shall establish and implement procedures to ensure that only acceptable supplies or 
services are tendered to the Authority for acceptance, and shall demonstrate both 
recognition of the Contract’s quality requirements and an organized approach to satisfying 
them. The program shall ensure that quality requirements are satisfied throughout all phases 
of Contract performance, including, as applicable, design development, purchasing, 
fabrication, processing, assembly, inspection, testing, packaging, delivery, and storage and 
shall provide for the early detection of actual or potential deficiencies, trends, or conditions 
that could result in unsatisfactory quality. 
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CHAPTER IV—CHANGES/ PRICING ADJUSTMENTS 
 

 
1. CHANGE ORDERS 
 

(a) The Contracting Officer may at any time, by a written order, and without notice to the 
sureties, if any, direct and implement change orders, within the general scope of this 
Contract, including but not limited to one or more of the following: 

 
(1) Nature and/or extent of services to be performed or supplies to be furnished; 
 
(2) Time of performance (i.e., hours of the day, days of the week, etc.); or 
 
(3) Place of performance of the services or delivery of the supplies. 

 
(b) If, in the Contracting Officer’s judgment, any change causes an increase or decrease 

in the cost of, or the time required for, the performance of any part of this Contract, 
whether or not directly changed by the order, he or she shall make an equitable 
adjustment to the Contract price, the delivery schedule, or both, and shall modify the 
Contract, in writing, accordingly. 

 
(c) In any instance where the Contractor asserts a right to an adjustment in the Contract 

price or time required for performance as the result of a change, it must submit a 
written claim advising the Authority within thirty (30) days from the date of receipt of 
the written order directing the change.  The claim shall be accompanied by 
appropriate documentation, supporting the nature and extent of the claimed impact 
upon the Contract price and/or time required for performance.  In any instance where  
it is not reasonably practicable  fully  project such impact within the thirty  (30) day 
period, the Contractor shall accompany its claim with such supporting documentation 
as is then reasonably available as along with a statement of the anticipated time 
frame when the Contractor expects to provide the additional materials.  The 
Contracting Officer shall maintain the right throughout the process to request such 
additional materials as he or she shall reasonably require in consideration of the 
claim and shall be under no obligation to conclude his or her consideration of the 
claim prior to review of all relevant materials.  Any adjustment to the Contract price 
pursuant to this article must be agreed upon or otherwise determined prior to final 
payment.  

 
(d) If the Contractor's proposed price adjustment includes the cost of property rendered 

obsolete or excess by the change, the Contracting Officer shall have the right to 
prescribe the manner of property disposition. 

 
(e) Disagreement regarding either party’s right to any adjustment in price or time for 

performance as the result of a change implemented pursuant to this article shall be 
subject to adjudication in accordance with the “Disputes” article of this Contract.   
Notwithstanding the pendency of any such dispute, the Contractor expressly 
acknowledges that it shall remain fully obligated to perform the Contract as so 
changed. 

 
(f) The Contractor shall promptly notify the Contracting Officer of matters, whether 

implemented as change orders or otherwise, that the Contractor believes may 
reasonably result in either an increase or decrease in the Contract price or the time 
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required for performance of any part of the Contract and shall take action as the 
Contracting Officer directs.  The Contractor’s failure to provide such notification shall 
constitute a waiver of its right to seek an adjustment in the Contract price or time 
required for such performance. 

 
(g)   In  no event shall the Contractor be entitled to payment for change orders, additional 

or extra supplies or services or other modifications to  this Contract, unless  the 
Contracting Officer authorizes, it in writing. 

 
2. PRICING OF ADJUSTMENTS  
 

(a) The parties agree that, notwithstanding any interpretation of contract cost principles 
to the contrary, the Authority will not be liable for interest, however represented, on or 
as a part of any claim, request, proposal or adjustment, including equitable 
adjustments, whether it  arises under the Contract or otherwise. 
 

(b) As part of its proposal for any Contract modification requiring a price adjustment in 
excess of $100,000, the Contractor shall submit to the Contracting Officer, cost or 
pricing data under the conditions described in this paragraph and certify that, to the 
best of its knowledge and belief, the cost or pricing data submitted is accurate, 
complete and current as of the date submitted. At the Contracting Officer’s discretion, 
the Contractor, may be required to submit cost or pricing data for price adjustments 
less than $100,000.  
 

(c) The Contractor shall ensure that this article is included in all subcontracts at any tier, 
if the value of the subcontracted work exceeds $100,000. 

 
3. ACCOUNTING AND RECORD KEEPING FOR ADJUSTMENTS  
 

(a) Applicability. This article shall apply to any adjustment in the Contract price initiated 
by the Contractor or the Authority. 

 
(b) Forward Price Adjustments. Unless waived in writing, the Contractor shall furnish to 

the Contracting Officer, a proposed price adjustment in advance of performance of 
any work for which the price adjustment is requested. The Contractor shall generate 
such records as are necessary to substantiate all elements of the proposed 
adjustment, which records shall be specifically segregated and identified in the 
Contractor's accounting system as being applicable to the pricing adjustment 
request. 

 
 (c)   Post Price Adjustments. This paragraph shall be applicable to price adjustments that 

either (i) are expected to exceed $50,000; or (ii) arise in connection with a Contract 
with a base sum in excess of $1,000,000.  In addition to the records required 
pursuant to paragraph (b) above, if  pricing of an adjustment under this Contract is 
not agreed upon between the parties prior to the commencement of work for which 
the pricing adjustment is requested, the Contractor and any subcontractor engaged 
in work for which the pricing adjustment is requested, shall maintain accounts and 
original cost records specifically segregated and identified by job order or other 
appropriate accounting categories that the Contracting Officer approves for  all 
incurred, segregable costs related to the work for which the pricing adjustment is 
requested. The Contractor shall maintain accounts and records that segregate and 
account for the costs of all work associated with that part of the Contract for which 
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the pricing adjustment is requested. The Contractor shall allocate the costs so 
accumulated between: (1) work required under the base Contract; (2) work 
requested to be reimbursed under the pricing adjustment; and (3) work claimed or 
determined to be related to other actual or proposed adjustments, including but not 
limited to, changes orders, differing site conditions, and the like. The accounts and 
records so established shall accumulate such costs under logical costs groups, such 
as material, labor, equipment, subcontracts, field overhead and the like. The 
Contractor shall record these costs on a form approved by the Contracting Officer. 

 
(e) Access to Records.  As a condition to the Authority’s obligation to consider any claim 

for a potential price adjustment under any provision of this Contract, the Contractor 
shall grant the Authority access to review and ascertain the validity of the accounting 
records being maintained for segregation of costs, including base cost records, and 
to audit any such costs as the Contracting Officer deems appropriate.  

 
(f) Limitation on Price Adjustments. If the Contractor or any subcontractor fails to 

generate, maintain, or make available any records required under this Contract, in 
addition to any rights to which the Authority may be entitled, the Contracting Officer 
shall determine whether such failure is willful, deliberate or otherwise precipitated by 
the Contractor’s bad faith, in which case the Contractor shall not be entitled to any 
price adjustment for the work in question.  Where the Contracting Officer determines 
that the failure was not the result of the Contractor’s bad faith, he or she shall 
determine the reasonable direct costs of the work for which records are not available, 
and add a single mark-up for indirect expenses not to exceed ten percent (10%) of 
the direct costs based on: 

 
(1) An audit of the Contractor’s or subcontractor’s records made available to the 

Authority; and/or 
 
(2) The Authority’s estimate as the Contracting Officer adopts or modifies  
 

 
(g) In no event shall the Contractor and/or subcontractor be allowed any profit on 

claimed work for which records are not made available in accordance with its 
obligations under this Contract. 

 
(h) Flow-down clause. The Contractor shall ensure the inclusion of this article in all 

subcontracts issued under this Contract, modified as necessary, for proper 
identification of the contracting parties and the Contracting Officer. 
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CHAPTER V – INVOICES/PAYMENTS/ DEDUCTIONS 
 
 
1. BILLING AND PAYMENT  
 

(a) The Authority shall pay and the Contractor shall accept the amounts set forth in the 
Bid/Price Schedule as full compensation for all costs and expenses of completing the  
this Contract, including, but not limited to, all labor and material required to be 
furnished under this Contract, all overhead, expenses, fees and profits including the 
cost of providing storage yards or facilities; all risks and obligations set forth in this 
Contract; any applicable fees or taxes; and all expenses due to any unforeseen 
difficulties encountered in the prosecution of the work. 
 

(b) Payments will be made following acceptance of the services or supplies to be 
provided under this Contract and after receipt and acceptance of a properly 
completed invoice.  WMATA will accept the submittal of invoices in one of the 
following methods: 

 
(1) Email: Invoices may be submitted through email at: apinvoice@wmata.com. 

Please submit one (1) invoice and supporting documentation per PDF 
attachment. You may submit more than one PDF attachment per email.  

 
(2) Fax: Invoices may be submitted via the following number: 1-866-534-

9063. Please submit one (1) invoice and all supporting 
documentation for this invoice per fax. 

 
(3) Regular Mail: Invoices may be submitted via U.S. Postal Service to 

the following address: 
 

WMATA-Accounts Payable 
PO Box 1910 
Beltsville, MD 20704-1910  
 
Note: This address is only for vendor invoices. Correspondence 
should not be sent to this address.  

 
(c) Invoices shall contain the vendor’s name, a unique invoice number for each shipment 

or service, invoice date, payment terms, total invoice amount, “remit to” address, 
purchase order number, freight terms, description of each item being invoiced, 
quantity, unit item cost, extended cost by item, total freight/handling costs, and 
contact name and email address. Final invoices must clearly be marked "Final" and 
cite the amount of this Contract, amount previously paid, and the balance due.  
 

(d) The Authority shall remit payment, generally within thirty (30) days of its receipt and 
acceptance of an invoice satisfying the requirements of paragraphs (b) and (c), at the 
prices stipulated in the Contract for supplies delivered and accepted or services 
rendered and accepted, less any applicable deductions.  

 
2. PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA – MODIFICATIONS  
 

If the Contracting Officer determines that any price, including profit or fee, previously 
negotiated in connection with any modification to this Contract involving changes in cost plus 

mailto:apinvoice@wmata.com
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applicable profit in excess of $100,000 was based upon the Contractor’s or subcontractor’s 
cost or pricing data that was not complete, accurate or current, such that the amount the 
Authority paid to the Contractor for such price adjustment was greater than the Contractor 
would have been entitled to, based upon accurate and complete data, the Authority shall be 
entitled to an adjustment in an amount equal to such overpayment. The Authority’s rights 
hereunder shall be in addition to any other rights it may have under this Contract, at law or in 
equity.  

  
3. SUBCONTRACTOR PAYMENTS  
 

(a) The Contractor shall, under this Contract, establish procedures to ensure timely 
payment of amounts due pursuant to the terms of its subcontracts. The Contractor 
shall pay each subcontractor for satisfactory performance of its contract, or any billable 
portion thereof, no later than ten (10) days from the date of the Contractor’s receipt of 
payment from the Authority for work by that subcontractor. The Contractor shall also 
release, any retention withheld from the subcontractor within ten (10) days of 
satisfactory completion of all work required by that subcontractor. 

 
(b) The Contractor shall certify on each payment request to the Authority that payment has 

been or will be made to all subcontractors in accordance with paragraph (a) above.  
The Contractor shall notify the Contracting Officer with each payment request, of any 
situation where scheduled subcontractor payments have not been made. 

 
(c) In the event of a claim by any subcontractor that the Contractor has failed to comply 

with the terms of this article, the Contractor agrees to fully cooperate in any Authority 
investigation, and, if deemed appropriate by the Authority, to implement appropriate 
remedial measures to ensure future compliance. 

 
(d) The Contractor agrees that the Contracting Officer may provide information that he or 

she deems appropriate in response to inquiries from subcontractors seeking to 
determine the status of the Authority’s payments to the Contractor. 

 
(e) Nothing contained in this article or elsewhere in this Contract shall create a Contractual 

relationship between the Authority and any subcontractor, shall make the 
subcontractor an intended beneficiary of this Contract or shall alter or affect traditional 
concepts of privity of contract.  

 
4. GARNISHMENT OF PAYMENTS 
 

Payments under this Contract shall be subject to any garnishment, attachment orders, and/ 
or levies issued pursuant to the laws of the United States, Maryland, Virginia, and the District 
of Columbia. 
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CHAPTER VI – CONTRACT TERMINATION/STOP WORK ORDERS/DISPUTES 
 

 
1. STOP WORK ORDERS 
 

(a) The Contracting Officer may, at any time, by written order to the Contractor, require 
the Contractor to stop all, or any part of the work for a period of up to ninety (90) 
days after the order is delivered to the Contractor, and for any further period to which 
the parties may agree. The order shall be specifically identified as a “Stop Work 
Order” (“SWO”) issued under this article. Upon receipt of the SWO, the Contractor 
shall immediately comply with its terms and take all reasonable steps to minimize the 
incurrence of costs allocable to the work covered by the SWO during the period of 
work stoppage. Within a period of ninety (90) days after an SWO is delivered to the 
Contractor, or within any extension of that period to which the parties agree, the 
Contracting Officer shall either: 

 
(1) Cancel the SWO; or 

 
(2) Terminate the work covered by the SWO as provided in this Contract, as 

appropriate. 
 

(b) If a SWO is cancelled or expires, the Contractor shall resume work. The Contracting 
Officer shall make an equitable adjustment to the delivery schedule or Contract price, 
or both, and shall modify the Contract in writing if, in his or her judgment: 

 
(1) The SWO results in an increase in the time required for, or in the Contractor's 

cost properly allocable to, the performance of any part of this Contract; and 
 

(2) The Contractor submits a written claim for such adjustment within thirty (30) 
days after the end of the period of work stoppage. At the Contracting Officer’s 
discretion, the Authority may act upon any claim submitted at any time before 
final payment under this Contract.  

 
(c) If an SWO is not cancelled and the work covered by the Contract is terminated for 

the convenience of the Authority, the Contracting Officer shall allow reasonable 
costs, if any, resulting from the SWO in arriving at the termination settlement 
pursuant this Contract. 

 
 
2. TERMINATION FOR DEFAULT- FTA 
 

(a) The Contractor shall be in default if it commits a breach of any of its obligations 
under this Contract deemed material by the Contracting Officer.  In addition to those 
instances specifically referred to in this Contract,  the Contractor shall be in default in 
the following circumstances: 

 
(1) It fails to begin, or abandons, the work of the Contract in accordance with the 

contractual requirements; 
(2) It fails to deliver the supplies or perform the services within the time specified 

in this Contract or any extension that the Contracting Officer approves; 
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(3) It fails to make progress in a manner that the Contracting Officer deems 
unreasonable so as to endanger performance of this Contract; or 

(4) In the view of the Contracting Officer, the Contractor is willfully violating this 
Contract or is not executing it reasonably and in good faith. 

(b) In the event  the Contractor’s material breach pursuant to paragraph (a), the 
Contracting Officer is authorized to direct a written notice (a “Notice to Cure”) to the 
Contractor, specifying the nature of the breach and stating that the Contractor has 
ten (10) days to cure the breach or such additional time as the Contracting Officer 
authorizes.  If the Contractor fails to cure the breach in the time specified in the 
Notice to Cure, the Contracting Officer may terminate this Contract, in whole or 
designated part, for default after providing written notice to the Contractor. 

 
(c) Upon receipt of a “Notice of Default,” the Contractor shall immediately cease 

performance of the work so terminated. The Authority shall have the right to take any 
action necessary to complete the work, including performing the work itself, or 
contracting with another party to do so.  In the event the work is completed directly 
by the Authority or by a third party, the Contractor shall be liable for the additional 
costs and expenses necessary to complete the work, including, without limitation, 
labor, material costs, plant costs, tooling expenses, and equipment and property 
costs.  The Authority may deduct the costs and expenses so charged and pay them 
out of any monies otherwise payable to the Contractor.  Nothing contained herein 
shall be deemed to relieve the Contractor of its continuing obligation to perform any 
portion of this Contract that was not terminated. 
 

(d) The Contracting Officer may, at his or her sole discretion, waive a default by the 
Contractor, but such waiver shall not be deemed a waiver of any subsequent default. 
 

(e) Upon any termination for default, the Contracting Officer may require the Contractor 
to transfer title and deliver to the Authority, any completed or partially completed 
supplies, components (including data and intellectual property) and Contract rights 
that the Contractor has specifically produced or acquired for the terminated portion of 
this Contract. At the Contracting Officer’s direction, the Contractor shall also protect 
and preserve property in its possession in which the Authority may have an interest.  

 
(f) Upon any termination for default, the Authority shall pay for supplies delivered and 

accepted and/or services rendered and accepted in accordance with the terms of this 
Contract. The Authority may also compensate the Contractor for actions that it 
reasonably takes at the Contracting Officer’s direction for the protection and 
preservation of property.  The Authority may withhold from these payments any sum 
that the Contracting Officer determines to be necessary to protect the Authority 
against loss because of outstanding or claimed liens, or pending or anticipated 
claims under the Contract. 
 

(g) If, at any time following the Authority’s issuance of a termination for default 
hereunder, it is determined that the Contractor was not in default or that the default 
was excusable, the termination shall be converted to a termination for convenience 
and the rights and obligations of the parties shall be determined in accordance with 
the “Termination for Convenience” article of this Contract.  
 

(h)      Any dispute or disagreement regarding any issue arising under this article shall be 
subject to adjudication in accordance with t the “Disputes” article of this Contract. In 
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no event shall the Authority’s issuance of a “Notice to Cure” pursuant to paragraph 
(b) be the basis of a dispute pursuant to the “Disputes” article or  otherwise be 
subject to further review under this Contract or otherwise.  The pendency of any 
dispute shall not constitute a basis for the delay or suspension of, or otherwise affect 
the Authority’s right to proceed in accordance with this article, including without 
limitation, its right to complete the work or its right to insist that the Contractor 
complete any portion of the Contract that was not terminated.  

 
(i) The Authority’s rights and remedies in this article are in addition to any other rights 

and remedies provided under this Contract, at law or in equity. 
  

 
3. TERMINATION FOR CONVENIENCE- FTA  
 

(a) The Contracting Officer may terminate this Contract in whole, or in part, if he or she 
determines that a termination is in the Authority’s interest. The Contracting Officer 
shall terminate by delivering a “Notice of Termination” to the Contractor specifying 
the extent of termination and its effective date.  

 
(b) Upon receipt of a Notice of Termination, except as the Contracting Officer otherwise 

directs, the Contractor shall immediately: 
 

(1) Stop work as specified in the Notice of Termination; 
 
(2) Complete performance of the work not terminated;    
 
(3) Place no further subcontracts or orders for materials, services, or facilities, 

except as necessary to complete the remaining portion of the Contract;  
 
(4) Terminate all subcontracts to the extent that they relate to the work 

terminated; 
 
(5) Assign to the Authority, as directed by the Contracting Officer, all of the 

Contractor’s right(s), title, and interest(s) under the subcontracts terminated. 
The Authority shall have the right to settle or pay any termination costs 
arising out of the subcontracts and have no further liability to the Contractor 
for the work  that was the subject of such subcontracts;  

 
(6) With the Contracting Officer’s approval, settle all outstanding liabilities and 

settlement costs arising from the termination of subcontracts;  
 
(7) As the Contracting Officer directs, transfer title and deliver to the Authority: 

 
(i) Parts, work in process, completed work, supplies, and other material 

produced or acquired for the work terminated; and  
 
(ii) The completed or partially completed plans, drawings, information 

and other property that would have been required to be furnished to 
the Authority, if the Contract had been completed. 

 
(8) Take any action that may be necessary, or as the Contracting Officer may 

direct, for the protection and preservation of the property related to this 
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Contract that is in the Contractor’s possession and in which the Authority has 
or may acquire an interest; 

 
(9) Use its best efforts to sell, as the Contracting Officer authorizes, any property 

of the types referred to in paragraph (b)(7). The Contractor is not required to 
extend credit to any purchaser and may acquire the property under the 
conditions that the Contracting Officer prescribes.  The proceeds of any 
transfer or disposition will be applied to reduce payments to be made by the 
Authority under this Contract, credited to the price or cost of the work, or paid 
in any other manner that the Contracting Officer directs.   

 
(c) The Contractor shall submit complete termination inventory schedules not later than 

one hundred twenty (120) days from the effective date of termination, unless the 
Contracting Officer extends the time in writing.  

 
(d) As soon as reasonably practicable, and  not later than twenty (20) business days 

following the Authority’s issuance of a “Notice of Termination” pursuant to paragraph 
(a),  the Contractor shall submit a termination settlement proposal (TSP) to the 
Contracting Officer in the form that he or she prescribes, detailing the costs to which 
it asserts entitlement pursuant to this article.  If the Contractor fails to submit the TSP 
within the time prescribed, the Contracting Officer may determine, on the basis of 
information available, the amount, if any, due to the Contractor as a result of the 
termination and shall pay the amount so determined.  

 
(e) Following submission of the Contractor’s TSP pursuant to paragraph (d), the parties 

shall agree upon the whole, or any part, of the amount to be paid or remaining to be 
paid as a result of the termination.  The amount may include a reasonable allowance 
for profit on work completed. In no event shall the total amount to be paid to the 
Contractor pursuant to this article exceed the total Contract price as reduced by (1) 
payments previously made and (2) the Contract price of the remaining work, not 
terminated.   

 
(f) If the parties  disagree on the whole amount to be paid because of the termination, 

the Contracting Officer shall pay the Contractor the amounts that he or she 
determines as follows, but without duplication of any amounts agreed upon under 
paragraph (e):  

 
(1) The Contract price for completed supplies or services that the Authority 

accepted [or sold or acquired under paragraph (b)(9)] not previously paid for, 
adjusted for any saving of freight and other charges.   

 
(2) The total of: 
 

(i) The costs incurred prior to termination in the performance of the work 
terminated, including initial costs and preparatory expenses allocable 
thereto, but excluding any costs attributable to items compensated or 
to be paid for under subparagraph (f)(1); 

 
(ii) Termination costs under terminated subcontracts that are properly 

chargeable to the terminated portion of this Contract, if not excluded 
in subparagraph (f)(2)(i); and 
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(iii) A sum, representing profit on the items described in subparagraph 
(f)(2)(i) that  the Contracting Officer determines to be fair and 
reasonable pursuant to Section 49.202 of the Federal Acquisition 
Regulation (FAR), in effect on the date of this Contract. If it appears 
that the Contractor would have sustained a loss on the entire 
Contract had it been completed, the Contracting Officer shall allow no 
profit under this subparagraph and shall reduce the settlement to 
reflect the projected rate of loss. 

 
(3) The reasonable indirect costs of settlement of the work terminated, including:  

 
(i) Accounting, legal, clerical, and other expenses reasonably necessary 

for the preparation of TSP(s); 
 
(ii) The termination and settlement of subcontracts (excluding the 

amounts of such settlements); and  
 
(iii) Storage, transportation, and other costs incurred, reasonably 

necessary for the preservation, protection, or disposition of the 
termination inventory. 

 
(g) Except for normal spoilage, and except to the extent that the Authority expressly 

assumed the risk of loss, the Contracting Officer shall exclude from the amounts 
payable to the Contractor under paragraph (f), the fair value, as he or she determines  
of property that is unavailable or damaged and  undeliverable to the Authority or to a 
third party. 

 
(h) The cost principles and procedures of FAR Part 31 in effect on the date of this 

Contract, shall govern all costs claimed, agreed to, or determined under this article, 
except that the Authority shall not be obligated to pay interest, however represented, 
on any claimed costs.  

 
(i) The Contractor shall have the right to appeal, under the “Disputes” article, from the 

Contracting Officer’s determination under paragraphs (d) or (f). The Contractor’s 
failure to submit the TSP within the time provided in paragraph (d), or to timely 
request an extension thereof, shall constitute a waiver of its right to appeal the 
Contracting Officer’s determination pursuant to the “Disputes” article or any 
otherwise applicable Contractual, legal or equitable remedy. 

 
(j) In determining any sum due to the Contractor under this article, there shall be 

deducted: 
 

(1) All unliquidated advances or other payments to the Contractor under the 
terminated portion of this Contract;  

 
(2) The value, as  the Contracting Officer, reasonably determines, of any claim 

that  the Authority has against the Contractor under this Contract, including 
any third-party claim, if  the Contracting Officer is not satisfied that sufficient 
insurance coverage is in place; and 
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(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other 
items that  the Contractor procured or sold under this article, not recovered 
by or credited to the Authority.  

 
(k) If the Contractor asserts that any partial termination has rendered enforcement of the 

remainder of this Contract at the remaining Contract price inequitable, the Contractor 
may file a proposal with the Contracting Officer for an adjustment to the price(s) for 
the continued portion of this Contract.  Such proposal shall be submitted within ninety 
(90) days from the effective date of termination, unless the Contracting Officer 
extends it in writing, and shall be accompanied by appropriate supporting 
documentation.   
 

(l)  The Contractor’s responsibilities and obligations under this article shall remain in full 
force and effect notwithstanding the pendency of any dispute or other delay relating 
to determination of the appropriate price adjustment or any other issue arising from 
the termination for convenience. 

 
 
(m)  Unless otherwise provided in this Contract or by statute, the Contractor and all 

subcontractors whose work is encompassed in the termination settlement shall 
maintain all records and documents relating to the terminated portion of this Contract 
for three (3) years after final settlement.  This includes all books and other evidence 
bearing on the Contractor’s costs and expenses under this Contract. The Contractor 
shall make these records and documents available to the Authority, its governing 
jurisdictions and any other  Federal, state, or local entities providing funding for this 
Contract, and to the U.S. Comptroller General  or the agents or representatives of 
any of them, at the Contractor’s office, at all reasonable times, without any direct 
charge.  

 
 
4. ASSIGNMENT- FTA  
 

(a) Except as otherwise provided in this article, the Contractor shall not transfer any of 
its rights and obligations under this Contract to third parties without the Contracting 
Officer’s prior, written consent. The Contracting Officer may recognize a third party 
as successor in interest to this Contract in the event of a transfer of all or 
substantially all of the Contractor’s assets, a change in a division of the Contractor 
involved in the performance of this Contract, or if a parent company provides 
performance guarantee(s) under this Contract, (i.e., sales of assets, transfer of 
assets pursuant to merger or consolation, or incorporation of a proprietorship or 
partnership). Such recognition shall be at the Contracting Officer’s discretion after 
review of the facts and circumstances surrounding each request. The Contracting 
Officer, at his or her discretion, may conduct an evaluation of the successor party’s 
capability to perform this Contract in the same manner and to the same extent that 
he or she conducted a responsibility determination as part of the original solicitation 
for this Contract.  Should the Contracting Officer, for any reason, not recognize such 
a successor in interest, he or she may terminate this Contract. 

 
(b) Any attempt to transfer by assignment that the Contracting Officer does not authorize 

shall constitute a material breach of this Contract and the Contracting Officer may 
terminate this Contract in accordance with the “Termination for Default” article set 
forth in this Contract. 
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(c) Nothing contained herein shall be deemed to preclude the Contractor’s assignment 

of claims for monies due or to be become due to it under this Contract to a bank, 
trust company or other financing institution, including any Federal lending agency, 
upon written notice of such assignment to the Contracting Officer. 

 
5. DISPUTES- FTA 
 

(a) Any dispute concerning a question of fact arising under or related to this Contract  
that is not disposed of by agreement, shall be decided by the Contracting Officer, 
who shall reduce his/her decision to writing and mail or otherwise furnish a copy 
thereof to the Contractor. The Contracting Officer’s decision shall be final and 
conclusive unless, within thirty (30) calendar days from the date of its receipt, the 
Contractor mails or otherwise furnishes to the Contracting Officer, a written notice of 
appeal addressed to the Authority Board of Directors. Such notice must indicate that 
an appeal is intended and must reference the decision and Contract number.  The 
decision of the Board of Directors or its duly authorized representative for the 
determination of such appeals shall be final and conclusive, unless in proceedings 
initiated by either party for review of such decision in a court or board of competent 
jurisdiction, it determines that the decision was fraudulent, or capricious, or arbitrary, 
or so grossly erroneous as necessarily to imply bad faith, or not supported by 
substantial evidence. In any appeal under this article, the appellant shall be afforded 
an opportunity to be heard and offer evidence in support of its appeal. Pending final 
decision of a dispute hereunder, the Contractor shall proceed diligently with the 
performance of this Contract in accordance with the Contracting Officer's decision. 
The Armed Services Board of Contract Appeals (ASBCA) is the Board of Directors’ 
authorized representative for final decisions on an appeal.   

 
(b) This “Disputes” article does not preclude consideration of questions of law in 

connection with decisions provided for in paragraph (a) above. Nothing in the 
Contract, however, shall be construed as making final the decisions of the Board of 
Directors or its representative on questions of law. 
 
 

6.  EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS FOR CONSTRUCTION 
ACTIVITIES (NA) 
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CHAPTER VII – INDEMNIFICATION/INSURANCE/RISK OF LOSS 
 

1. INDEMNIFICATION  
 
(a) Contractor shall indemnify, defend and hold harmless the Authority, its  Board 

members, employees and agents, from all liabilities, obligations, damages, penalties, 
claims, costs, charges and expenses (including reasonable attorneys’ fees), of 
whatsoever kind and nature for injury, including personal injury or death of any 
person or persons, and for loss or damage to any property, including the property of 
the Contractor and the Authority, occurring in connection with, or in any way arising 
out of the use, occupancy and performance of the work and/or any acts in connection 
with activities to be performed under this Contract, unless the loss or damage is due 
to the sole negligence of the Authority.  Nothing in the preceding sentence shall be 
deemed to relieve Contractor from ultimate liability for any of its obligation under this 
Contract. 

 
(b) Contractor shall indemnify, defend and hold harmless the Authority, its Board 

members,  employees and agents, against any and all claims, liabilities, losses, 
demands, damages, penalties, costs, charges, remedial costs, environmental claims, 
fees or other expenses including attorneys’ fees, related to, arising from or 
attributable to any effluent or other hazardous waste, residue, contaminated soil or 
other similar material discharged from, removed from, or introduced on, about or 
under the job site. The foregoing indemnity does not apply to loss or damage due to 
preexisting conditions, whether known or unknown.   

 
(c) If any action or proceeding relating to this indemnification is brought against the 

Authority, then upon written notice from the Authority to the Contractor, the 
Contractor shall, at its own expense, resist or defend such action or proceeding by 
counsel approved by the Authority in writing. No approval of counsel shall be 
required where the cause of action is resisted or defended by counsel of any 
insurance carrier obligated to resist or defend the same.  The Authority reserves the 
right to use its own counsel under this indemnity at Contractor’s sole cost and 
expense. 

 
(d) Contractor understands and agrees to its responsibility to provide indemnification to 

the Authority pursuant to this clause. The provision of insurance, while anticipated to 
provide a funding source for this indemnification, is in addition to any indemnification 
requirements. The failure of Contractor’s insurance to fully fund any indemnification 
shall not relieve the Contractor of any obligation hereunder. 

 
 
2. INSURANCE REQUIREMENTS  (NA) 
 

 
 
 

3. TITLE AND RISK OF LOSS  
 

(a) Title to documents, reports and data shall pass to the Authority upon acceptance, 
regardless of when or where the Authority takes physical possession.  Risk of loss, 
theft, destruction of, or damage to, such deliverables remains with the Contractor, 
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until the transfer of title or at the time when the Authority takes physical possession, 
whichever is later.  
 

(b) In the event of loss or damage to any deliverable or other item of work, prior to the 
time when the Authority takes physical possession, the Contractor agrees to repair or 
replace it as soon as reasonably possible to restore the item to the same condition 
that pre-existed the loss or damage, in accordance with all requirements of this 
Contract, without cost to the Authority. Nothing contained herein shall be deemed to 
require the Contractor’s repair or replacement of any loss or damage caused solely 
by the Authority’s acts or omissions.   

 
(c)  WMATA retains title to all WMATA-furnished property, including, but not limited to the 

Link-Belt speed reducers. WMATA furnished property shall not become a fixture, or 
lose its identity as personal property by being attached to any real property. The 
Contractor shall use WMATA’s property, furnished under this Contract, only for 
performing this Contract, unless the Contracting Officer approves otherwise. 
Modifications or alterations of WMATA’s property are prohibited, unless they are (i) 
Reasonable and necessary due to the Scope of Work for this Contract; (ii) Required 
for normal maintenance; or (iii) Otherwise authorized by the Contracting Officer. Risk 
of loss is on the Contractor for WMATA-furnished property, i.e. the Contractor is 
liable for loss, theft, damage or destruction to WMATA property while it is in the 
Contractor’s possession or control. The Contractor shall take all reasonable actions 
necessary to protect WMATA’s property from loss, theft, damage or destruction. The 
Contractor shall do nothing to prejudice WMATA’s rights to recover against third 
parties for any loss, theft, damage or destruction to WMATA’s property. 

 
(d)    The Contractor shall retain title to replacement parts until the time that they are 

accepted by the Authority. Risk of loss, theft, destruction of, or damage to, such 
deliverables remains with the Contractor, until the Authority accepts them and takes 
physical possession. 

   
 
 
4. TRANSIT EMPLOYEE PROTECTIVE ARRANGEMENTS – FTA (NA) 
 
5. VETERANS PREFERENCE- FTA (NA) 
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CHAPTER VIII – INTELLECTUAL PROPERTY RIGHTS 
 

 
1. PATENT INDEMNITY 
 

The Contractor shall indemnify the Authority and its Board members, agents and employees 
against liability, including costs, for infringement of any United States patent (except a patent 
issued upon an application that is now or may hereafter be withheld from issue pursuant to a 
Secrecy Order under 35 U.S.C. § 181) arising out of the manufacture or delivery of supplies, 
the performance of services, or the construction, alteration, modification, or repair of real 
property under this Contract. If the Contractor is not the original equipment manufacturer 
(OEM) for a manufactured product purchased under this Contract, it will ensure that the 
patent holder provides indemnity to WMATA under this article. This indemnity shall not apply 
unless the Contractor is informed as soon as practicable by the Authority of the suit or action 
alleging such infringement, and is given such opportunity as is afforded by applicable laws, 
rules, or regulations to participate in the defense thereof. Such indemnity shall not apply to: 

 
(1) An infringement resulting from compliance with  the Contracting Officer’s specific 

written instructions directing a change in the supplies to be delivered or in the 
materials or equipment to be used, or directing a manner or performance of the 
Contract not normally used by the Contractor; 

 
(2) An infringement resulting from addition to, or change in, such supplies or 

components furnished or construction work performed that was made subsequent to 
delivery or performance by the Contractor; or 

 
(3) A claimed infringement that is unreasonably settled without the Contractor’s consent, 

unless required by final decree of a court of competent jurisdiction. 
 

2. SET-OFF 
 
The Authority has common law, equitable and statutory rights to set-off.  These rights shall 
include, but are not limited to, the Authority’s right to set-off any monies due to the Contractor 
under this Contract, by any amounts due and owing to the Authority with regard to, any 
Contract with the Authority, plus any amounts due and owing to the Authority for any other 
reason including, without limitation, tax delinquencies, fee delinquencies or monetary 
penalties relative thereto.  The Authority shall exercise its set-off rights in accordance with 
applicable law and practices including, in cases of set-off pursuant to an audit, the 
finalization of such audit by the Authority, its representatives, or the Federal Government. 
 

 
3. RIGHTS IN TECHNICAL DATA – LIMITED (NA) 
 
 
 
4. RIGHTS IN TECHNICAL DATA – UNLIMITED  
 

a. The term technical data as used in this article means technical writings, computer 
software, sound recordings, pictorial reproductions, drawings, or other graphic 
representations and works of a technical nature, whether or not copyrighted, that are 
specified to be delivered pursuant to this Contract.  The term does not include 
financial reports, cost analyses, and other information incidental to Contract 
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administration. “Computer software” as used in this article means computer 
programs, computer data bases, and documentation thereof. 
 

(b) The Authority or its  designated representative  shall have the right to use, duplicate or 
disclose technical data,  including computer software, in whole or in part, in any 
manner and for any purpose whatsoever, and to have or permit others to do so that is 
contained in or derived from: 
 
(1) Any manuals, instructional materials prepared for installation, operation, 

maintenance or training purposes; 
 

(2) Technical data pertaining to end items, components or processes that were 
prepared for the purpose of identifying sources, sizes, configurations, mating 
and attachment characteristics, functional characteristics and performance 
requirements ("form, fit and function" data such as , specification control 
drawings, catalog sheets, and outline drawings Except for the computer 
software, it means data identifying sources, functional characteristics, and 
performance requirements, but specifically excludes the source code, 
algorithms, processes, formulae, and flow charts of the software.); 

 
(3) Other technical data that the Contractor or subcontractor ,  normally furnishes  

without restriction; ; 
 

(4) Other specifically described technical data  that the parties have agreed will 
be furnished without restriction; 
 

(5) All computer software regardless of whether it is technical data as defined in 
this article, including the source code, algorithms, processes, formulae, and 
flow charts, that the Contractor developed or materially modified  for the 
Authority or for which the Authority is required by Federal law or regulation to 
provide a royalty-free, irrevocable and nonexclusive license to the Federal 
government. 
 

(c) The Authority shall have the right to use, duplicate, or disclose technical data other 
than as defined in paragraph (a), in whole or in part. Such technical data shall not, 
without the written permission of the party furnishing such technical data, be: 

 
(1) Released or disclosed, in whole or in part, outside of the Authority,  
(2) Used, in whole or in part, by the Authority for manufacturing, or 
(3) Used by a party other than the Authority except for: (i) emergency repair or 

overhaul, (ii) where the item or process concerned is not otherwise 
reasonably available to the Authority to enable timely performance of this 
work, or (iii) administration of this Contract or the inspection of any products 
produced under it, where the third party has a written contract with the 
Authority to perform these efforts. In all cases described in this subsection, 
the release or disclosure outside of the Authority shall be subject to a 
nondisclosure agreement. 

 
(d)  Technical data provided in accordance with paragraph (c) shall be identified with a 

legend that suitably recites this limitation.  This article shall not impair the Authority’s 
right to use similar or identical data acquired from other sources. 
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(e) Where any item is purchased as a separate line item in this Contract, that purchase 
includes all integral parts of that item, including any computer software, source code, 
algorithms, processes, formulae, and flow charts. The Authority has full rights to use, 
duplicate or disclose any or all parts of the item, including computer software, in 
whole or in part, in any manner and for any purpose whatsoever, and to permit 
others to do so.  Should disclosure of the computer software be required only under 
this paragraph, then the Contracting Officer may waive the provisions of this 
paragraph if he or she certifies in writing that the item is commercially available from 
multiple sources and will be fully compatible with existing Authority property.   

 
(f) Material covered by copyright: 

 
(1) The Contractor grants to the Authority, and to its Board members, agents and 

employees acting within the scope of their official duties, a royalty-free, 
nonexclusive and irrevocable license throughout the world for the Authority’s 
purposes to publish, translate, reproduce, deliver, perform, dispose of, and to 
authorize others so to do, all technical data and computer software covered 
by subsection (b) (5) now or hereafter covered by copyright. 

 
(1) No such copyrighted matter shall be included in (i) technical data or (ii) 

computer software covered by subsection (b) (5) furnished hereunder without 
the written permission of the copyright owner for the Authority to use such 
copyrighted matter in the manner above described. 

 
(3) The Contractor shall report to the Authority  promptly and in reasonable 

written detail each notice or claim of copyright infringement it receives 
regarding any  technical data or  computer software covered by subsection 
(b)(5) provided to the Authority. 

 
(g) Relation to patents:  Nothing contained in this article shall imply a license to the 

Authority under any patent, or be construed as affecting the scope of any license or 
other right otherwise granted to the Authority under any patent. 

 
(h) Any dispute under this article shall be subject to the “Disputes” article of this 

Contract. 
 
(i)  The Contracting Officer may retain from payment up to ten percent (10%) of the 

Contract price until final delivery and acceptance of the technical data defined in this 
Article and as required to be furnished by the Bid/Price Schedule or the Contract’s 
specifications.  

 
5. NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT 

[SUPPLIES] 
 

(a) The Contractor shall report to the Contracting Officer, promptly and in reasonable 
written detail, each notice or claim of patent or copyright infringement based on  this 
Contract, once the Contractor is notified thereof. 

 
(b) In the event of any claim or suit against the Authority based on any alleged patent or 

copyright infringement arising out of this Contract or out of the use of any supplies 
furnished or services performed hereunder, the Contractor shall furnish to the 
Contracting Officer, all evidence and information in its possession pertaining to such 
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suit or claim. Such evidence and information shall be furnished at the Contractor’s 
expense since the Contractor has agreed to indemnify the Authority for such 
infringement claims. 
 

(c)  This article shall be included in all subcontracts. 
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CHAPTER IX – ADDITIONAL COVENANTS/LEGAL REQUIREMENTS 
 
 
1. NONDISCRIMINATION ASSURANCE- FTA 
  

(a) Nondiscrimination Assurance.  In  accordance  with  Title  VI  of  the  Civil  Rights 
Act,  as amended, 42. U.S.C. §2000 (d), section 303 of the Age Discrimination Act of 
1975, as amended, 42 U.S.C. §6102, section 202 of the American with Disabilities 
Act of 1990, 42 U.S.C. §12132, D.C. law and Federal transit law at 49 U.S.C. §5332, 
the Contractor, sub-recipient, or subcontractor agrees that it will not discriminate 
against any employee or applicant for employment because of race, color, creed, 
religion, national origin, sex, age, sexual preference, gender identity and/or disability. 
In addition, the Contractor, sub-recipient, or subcontractor agrees to comply with 
applicable Federal implementing regulations and other regulations that FTA may 
issue.  

 
(b) Equal Employment Opportunity: The following equal employment opportunity 

requirements apply to this Contract. 
 

(1) Race, Color, Creed, National Origin, Sex.  In accordance with Title VII of the 
Civil Rights Act, as amended, 42. U.S.C. §2000(e), and Federal transit laws 
at 49 U.S.C. §5332, the Contractor agrees to comply with all applicable equal 
opportunity requirements of the U.S. Department of Labor (U.S. DOL) 
including, but not limited to  "Office of Federal Contract Compliance 
Programs,  Equal Employment Opportunity, Department of Labor, " 41 C.F.R. 
Part 60 et. seq.,  [implementing Executive Order No. 11246, "Equal 
Employment Opportunity," as amended by Executive Order No. 11375, 
"Amending Executive Order 11246 Relating to Equal Employment 
Opportunity," 42 U.S.C. § 2000(e)  note],  and  with  any  applicable  Federal 
statutes,  executive  orders,  regulations,  and Federal  policies  that may in 
the future affect construction activities undertaken in the course of this 
Contract.   The Contractor agrees to take affirmative action to ensure that 
applicants are employed, and that employees are treated during employment 
without regard to their race, color, creed, national origin, sex or age.   Such 
action shall include, but not be limited to, the following: employment, 
upgrading, demotion or transfer, recruitment or recruitment advertising, layoff 
or termination; rates of pay or other forms of compensation; and selection for 
training, including apprenticeship. In addition, the Contractor agrees to 
comply with any implementing requirements that FTA may issue. 

 
(2) Age. In accordance with Section 4 of the Age Discrimination in Employment 

Act of 1967, as amended, 29 U.S.C. § 623 and Federal transit law at 49 
U.S.C. § 5332, the Contractor agrees to refrain from discrimination against 
present and prospective employees for reason of age.  In addition, the 
Contractor agrees to comply with any implementing requirements that FTA 
may issue. 

 
(3) Disabilities. In accordance with section 102 of the Americans with Disabilities 

Act, as amended, 42 U.S.C.  §12112,  the Contractor  agrees that it will 
comply with the requirements of U.S. Equal Employment Opportunity 
Commission, "Regulations    to    Implement    the    Equal Employment  
Provisions of the Americans with Disabilities  Act," 29 C.F.R. Part  1630,  
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pertaining  to  employment   of  persons   with  disabilities. In addition, the 
Contractor agrees to comply with any implementing requirements that FTA 
may issue. 

 
(c) The Contractor also agrees to include all of these requirements in each subcontract 

financed, in whole or in part, with Federal assistance provided by FTA, modified only, 
if necessary, to identify the affected parties. 

 
(d) Failure by the Contractor, sub-recipient, or subcontractor to carry out these 

requirements is a material breach of this Contract, that may result in the termination 
or such other remedy as the Authority deems appropriate. 

 
 
2. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT-OVERTIME 

COMPENSATION 
 

This Contract, to the extent that it is of a character specified in the Contract Work Hours and 
Safety Standards Act (40 U.S.C. §§ 327-333), is subject to the following provisions and to all 
other applicable provisions and exceptions of such Act and the regulations of the U.S. 
Secretary of Labor thereunder. 

 
(a) Overtime requirements. No Contractor or subcontractor contracting for any part of 

the Contract work  that may involve the employment of laborers, mechanics, 
apprentices, trainees, watchmen, and guards shall require or permit any such 
employee in any workweek in which he or she is employed  to work in excess of forty 
(40) hours in such work week on work subject to the provisions of the Contract Work 
Hours and Safety Standards Act unless such employee  receives compensation at a 
rate not less than one and one-half (1 ½) times his or her basic rate of pay for all  
hours worked in excess of forty (40) hours in such work week. 

 
(b) Violation. Liability for Unpaid Wages-Liquidated damages. In the event of any 

violation of paragraph (a) the Contractor and any subcontractor responsible therefore 
shall be liable to any affected employee for his or her unpaid wages. In addition, such 
Contractor and subcontractor shall be liable to the Authority for liquidated damages.  
Liquidated damages shall be computed with respect to each individual laborer, 
mechanic, apprentice, trainee, watchman or guard employed in violation of 
paragraph (a) in the sum of $10 for each calendar day on which such employee was 
required or permitted to be employed on such work in excess of his or her standard 
work week of forty (40) hours without payment of the overtime wages required by 
paragraph (a). 

 
(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer may 

withhold from the Contractor, such sums as he or she determines to be necessary to 
satisfy any liabilities of such Contractor or subcontractor for unpaid wages and 
liquidated damages as provided in paragraph (b). 

 
(d) Subcontracts. The Contractor shall insert this article in all subcontracts at any tier. 

Contractor shall also require subcontractors to include this clause in any lower tier 
subcontracts. The Contractor shall be responsible for compliance by any and all 
subcontractors at every tier. 

 
 



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
SUPPLY AND SERVICE CONTRACT     IFB   FQ17041/FRV  

74 
Rev. 08/16 

(e) Records. The Contractor shall maintain payroll records containing the information 
specified in 29 C.F.R. § 516.2(a). Such records shall be preserved for three (3) years 
from the completion of this Contract. 

 
 
3. WALSH-HEALEY PUBLIC CONTRACTS ACT  
 

If this Contract is for  materials, supplies, or equipment in an amount  that may exceed 
$10,000 and is subject to the Walsh-Healey Public Contracts Act, as amended (41 U.S.C. §§ 
35-45) the following terms and conditions apply: 
 
(a) All stipulations required by the Act and regulations issued by the U.S. Secretary of 

Labor (41 C.F.R. Part 50) are incorporated by reference.  These stipulations are 
subject to all applicable rulings and interpretations of the U.S. Secretary of Labor that 
are now, or may hereafter, be  in effect. 
 

(b) All employees whose work relates to this Contract shall be paid not less than the 
minimum wage prescribed by the U.S. Secretary of Labor (41 C.F.R. § 50-202.2).  
Learners, student learners, apprentices, and certain handicapped workers may be 
employed at less than the prescribed minimum wage (41 C.F.R. § 50-202.3) to the 
same extent that such employment is permitted under Section 14 of the Fair Labor 
Standards Act (41 U.S.C. § 40). 

 
4. DAVIS-BACON ACT- FTA (NA) 

 
5. COPELAND ANTI-KICKBACK ACT – FTA (NA) 

 
 

6. CONVICT LABOR 
 

(a)  Except as provided in paragraph (b), the Contractor shall not employ in the 
performance of this Contract any person undergoing a sentence of imprisonment 
imposed by any court of the Federal Government, a State, the District of Columbia, 
Puerto Rico, the Northern Mariana Islands, American Samoa, Guam or the U.S. 
Virgin Islands. 

 
(b) The Contractor is not prohibited from employing persons: 

 
(1) On parole or probation to work at paid employment during the term of their 

sentence; 
(2)  Who have been pardoned or who have served their terms; or 
(3)  Confined for violation of the laws of the Federal Government, the states, the 

District of Columbia, Puerto Rico, the Northern Mariana Islands, American 
Samoa, Guam, or the U.S. Virgin Islands who are authorized to work at paid 
employment in the community under the laws of such jurisdiction, if— 

 
(a)  The worker is paid or is in an approved work or training program on a 

voluntary basis; 
(b)  Representatives of the local union’s central bodies or similar labor 

union organizations have been consulted; 
(c)  Such paid employment will not result in the displacement of employed 

workers, or be applied in skills, crafts, or trades where  there is a 
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surplus of available gainful labor in the locality, or impair existing 
contracts or services; 

(d) The rates of pay and other conditions of employment will not be less 
than those paid or provided for work of a similar nature in the locality 
where  the work is being performed; and 

(e) The Attorney General of the United States has certified that the work-
release laws or regulations of the jurisdiction involved are in 
conformity with the requirements of Executive Order 11755, as 
amended by Executive Orders 12608 and 12943. 

 
7. COVENANT AGAINST CONTINGENT FEES 
 

(a) The Contractor warrants that no person or selling agency has been employed or 
retained to solicit or secure this Contract upon an agreement for a commission, 
percentage, brokerage or contingent fee, excepting bona fide employees or bona 
fide, established commercial or selling agencies maintained by the Contractor for the 
purpose of securing business. For breach of this warranty, the Authority shall have 
the right to terminate this Contract without liability or, in its discretion, to deduct from 
the Contract price, or otherwise recover, the full amount of such commission, 
percentage, brokerage, or contingent fee, if no fraud is suspected. 

 
(b) If fraud is suspected, the Authority’s only remedy prior to final adjudication by a court 

of competent jurisdiction is to report the matter to WMATA’s Office of Inspector 
General (OIG), the U.S. Department of Transportation’s Office of Inspector General 
(DOT-OIG), the Offices of Inspectors General of any agency providing funding under 
this Contract and/or appropriate Federal, state and/or local law enforcement 
authorities. 

 
8. SEAT BELT USE POLICY  
 

The Contractor agrees to comply with terms of Executive Order No. 13043 “Increasing Seat 
Belt Use in the United States” and is encouraged to include these requirements in each 
subcontract awarded for work relating to this Contract. 
 

9. SENSITIVE SECURITY INFORMATION 
 

The Contractor must protect, and take measures to assure that its subcontractors at each 
tier protect, “sensitive information” made available during the course of administering an 
Authority contract or subcontract in accordance with 49 U.S.C. Section 40119(b) and 
implementing DOT regulations, “Protection of Sensitive Security Information,” 49 CFR Part 
15, and with 49 U.S.C. § 114(s) and implementing Department of Homeland Security 
regulations, “Protection of Sensitive Security Information,” 49 CFR Part 1520. 
 

 
10. LAWS AND REGULATIONS  
 

The Contractor shall be responsible to comply with any applicable State of Maryland, 
Commonwealth of Virginia, District of Columbia, Federal and local laws and regulations 
governing the services and/or supplies to be provided under this Contract.  Further, the 
Contractor shall be responsible to obtain, at its own cost and expense, any and all 
licenses/permits required to transact business in any political jurisdictions where work will be 
performed. 
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11. HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA 

 
(a) The Contractor agrees to submit a Material Safety Data Sheet (U.S. Department of 

Labor Form OSHA-20), as prescribed in Federal Standard No. 313B, for all 
hazardous materials five (5) days before delivery of the material, whether or not 
listed in Appendix A of the Standard.  This obligation applies to all materials delivered 
under this Contract that involve exposure to hazardous materials or items containing 
these materials. 

 
(b) "Hazardous material," as used in this clause, is defined in Federal Standard No. 

313B, in effect on the date of this Contract. 
 
(c) Neither the requirements of this clause nor the Authority’s acts or omissions shall 

relieve the Contractor of any responsibility or liability for the safety of Authority’s, 
personnel or property. 

 
(d) Nothing contained in this article shall relieve the Contractor from complying with 

applicable Federal, state, and local laws, codes, ordinances, and regulations 
(including the requirement to obtain licenses and permits) in connection with 
hazardous materials. 

 
(e) The Authority's rights in data furnished under this Contract regarding hazardous 

materials are as follows: 
 

(1) To use, duplicate and disclose any data to which this clause is applicable.  
The purposes of this right are to (a) apprise personnel of the hazards that 
they may be exposed to in using, handling, packaging, transporting, or 
disposing of hazardous materials (b) obtain medical treatment for those 
affected by the materials; and (c) have others use, duplicate, and disclose 
the data for the Authority for these purposes. 

 
(2) To use, duplicate, and disclose data furnished under this article in 

precedence over any other provision of this Contract providing for rights in 
data. 

 
(3) The Authority is not precluded from using similar or identical data acquired 

from other sources. 
 
(4) The data shall not be duplicated, disclosed, or released outside of the 

Authority, in whole or in part, for any acquisition or manufacturing purpose, if 
the following legend is marked on each piece of data to which this clause  
applies -  

 
“This data furnished under this Contract shall not be used, duplicated, or 
disclosed for any acquisition or manufacturing purpose without the 
Contracting Officer’s permission. This legend shall be marked on any 
reproduction of this data." 

  
(5) The Contractor shall not place any restrictive legend on any data that (i) the 

Contractor or any subcontractor previously delivered to the Authority without 
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limitations; or (ii) should be delivered without limitations under the “Rights in 
Technical Data” clause. 

 
(6) The Contractor shall insert this article including this paragraph, with 

appropriate changes in the designation of the parties, in subcontracts at any 
tier (including purchase designations or purchase orders) under this Contract 
involving hazardous materials. 

 
 

12. LIVING WAGE  
 

(a) The Authority’s Living Wage Policy and implementing regulations apply with respect 
to all contracts for services (including construction) awarded in an amount that 
exceeds $150,000 in a twelve (12) month period.  If this Contract meets those 
criteria, the following requirements are applicable:  

 
(b) The Authority’s living wage rate is $13.48 per hour, and may be reduced by the 

Contractor’s per-employee cost for health insurance.   
 
(c) The Contractor shall:   
 

(1) Pay the Authority’s living wage rate, effective during the time the work is 
performed, to all employees who perform work under this Contract; 

(2) Include this “Living Wage” article in all subcontracts that exceed $150,000 in 
a twelve (12) month period awarded under this Contract; 

(3) Maintain payroll records, in accordance with the requirements of this 
Contract, and include a similar provision in affected subcontracts that 
requires the subcontractor  to maintain its payroll records for the same length 
of time;  and 

(4) Certify with each monthly invoice that the Authority’s living wage rate was 
paid to affected employees, or if applicable, certify prior to Contract award or 
Contract extension, if any, that one or more of the exemptions in paragraph 
(d) below applies. 

 
(5) The Contractor shall not split or subdivide this Contract, pay an employee 

through a third party, or treat an employee  as a subcontractor or 
independent contractor to avoid compliance with this “Living Wage” article 

 
(d) Exemptions to this “Living Wage” article include: 
 

(1) Contracts and agreements subject to higher wage rates required by Federal 
law or collective bargaining agreements; 

(2) Contracts or agreements for regulated utilities; 
(3) Emergency services to prevent or respond to a disaster or                                                    

imminent threat to public health and safety; 
(4) Contractor employees who work less than full time; and 
(5) Contractors who employ fewer than ten (10) employees. 

 
(e) The Authority may adjust the living wage rate effective in January of each year.  The 

adjustment will reflect the average living wage rate among Metro’s Compact 
jurisdictions with living wage rates. If after Contract award the living wage rate 
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increases, the Contractor is entitled to an equitable adjustment to the Contract price 
in the amount of the increase for employees who are affected by the escalated wage. 

 
(f) Failure to comply with the Authority’s Living Wage Policy shall result in the 

Authority’s right to exercise available Contract remedies, including Contract 
termination, where no fraud is suspected. 

 
(g) If fraud is suspected, the Authority’s only remedy prior to adjudication by a court of 

competent jurisdiction is to report the matter to WMATA’s Office of Inspector General 
(OIG), the U.S. Department of Transportation’s Office of Inspector General (DOT-
OIG), the Offices of Inspectors General of any state or Federal agency providing 
funding under this Contract and/or appropriate Federal, state and/or local law 
enforcement authorities. 

 
 

13. METRIC SYSTEM 
 

To the extent the Federal Government directs, the Contractor agrees to use the metric 
system of measurement in its Contract  activities, in accordance with the Metric Conversion 
Act, as amended by the Omnibus Trade and Competitiveness Act, 15 U.S.C. § 205 (a) et. 
seq.; Executive Order No. 12770, “Metric Usage in Federal Government Programs,” 15 
U.S.C. § 205(a) note; and applicable U.S. DOT or FTA regulations in accordance with 
applicable Federal directives.  As practicable and feasible, the Contractor agrees to supply 
products and services with dimensions expressed in the metric system of measurement.  
Metric usage shall not be required to the extent that such use is impractical or is likely to 
cause significant inefficiencies or loss of markets to United States firms. 
 
 

14. MANDATORY DISCLOSURE 
 
The Contractor shall timely disclose, in writing, to WMATA’s Office of the Inspector General 
(OIG), with a copy to the Contracting Officer, whenever, in connection with the award, 
performance, or closeout of this Contract or any subcontract hereunder, the Contractor has 
credible evidence that a principal, employee, agent, or subcontractor of the Contractor has 
committed— 
 
(a) A violation of Federal criminal law involving fraud, conflict of interest, bribery, or 

gratuity violations found in Title 18 of the United States Code; or 
 
(b) A violation of the civil False Claims Act (31 U.S.C. §§ 3729-3733). 
 

(1)  WMATA, to the extent permitted by law and regulation, will safeguard and 
treat information obtained pursuant to the Contractor’s disclosure as 
confidential where the information has been marked “confidential” or 
“proprietary” by the company. To the extent permitted by the law and 
regulation, such information will not be released by WMATA to the public 
pursuant to a Public Access to Records (PARP) request. WMATA may 
transfer documents provided by the Contractor to any department or agency 
within the state, Federal or local government, if the information relates to 
matters within the organization’s jurisdiction. 
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(2) If the violation relates to an order against a government-wide acquisition 
contract, a multi-agency contract, a multiple-award schedule contract such as 
the Federal Supply Schedule, or any other procurement instrument intended 
for use by multiple agencies, the Contractor shall notify the OIG of the 
ordering agency and the OIG of the agency responsible for the basic 
contract. 

 
 

15.  WHISTLEBLOWER PROTECTION – FEDERAL 
 

(a) The Contractor and its subcontractors shall encourage their employees and 
independent contractors to report information without fear of actual or threatened 
discrimination, retaliation or reprisal that they in good faith reasonably believe is 
evidence of gross mismanagement; gross misuse or waste of public resources or 
funds; fraud; violation of law; abuse of authority in connection with the conduct of 
WMATA operations or contracts; or a substantial and specific danger to health, 
security or safety.  The Contractor and its subcontractors shall notify their employees 
that they may make reports under this paragraph to: 

 
(1) WMATA’s Office of Inspector General (OIG), in person, in writing, through the 

OIG Hotline (888-234-2374) or email wmata-oig-hotline@verizon.net  or by 
any other reasonable means; 

 
(2) WMATA’s Metro Transit Police Department (MTPD), in person, by telephone 

(202-962-2121) or by any other reasonable means, or to the OIG, if the 
information constitutes a potential violation of criminal law; 

 
(3) WMATA’s Chief Safety Officer, in person, in writing, through the SAFE 

Hotline (202-249-7233) or email safety@wmata.com, or by any other 
reasonable means; or 

 
(4) Any other official, office or agency within WMATA or outside WMATA that the 

employee or independent contractor reasonably believes has the authority to 
act on the matter. 

 
(b) The Contractor, its employees, independent contractors and subcontractors shall 

cooperate with any inquiry or review by an authorized official of WMATA, or by the 
Federal government or any other governmental entity with jurisdiction over WMATA, 
regarding a matter that would constitute a report under paragraph (a) or a violation of 
this or any whistleblower provision of this Contract, and with any enforcement or 
judicial proceeding arising from such inquiry or review.    

 
(c) The Contractor and its subcontractors shall not interfere with or deny the right of any 

employee or independent contractor of either the Contractor or any of its 
subcontractors to make a report under paragraph (a).  The Contractor and its 
subcontractors shall not recommend, take or threaten to take any action having a 
negative or adverse impact on any employee or independent contractor of either the 
Contractor or any of its subcontractors because he or she: 
 
(1) Made or is perceived to have made a report under paragraph (a); 
 
(2) Sought a remedy under applicable law after making a report under paragraph  
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(3) Participated in or cooperated with an inquiry or review by an authorized 

official of WMATA, or by the Federal government or any other governmental 
entity with jurisdiction over WMATA, regarding a matter that would constitute 
a report under paragraph (a) or a violation of this or any whistleblower 
provision of this Contract, or with an enforcement or judicial proceeding 
arising from such inquiry or review;  

 
(4) Refused to obey an order that would violate law; or 
 
(5) Refused to work or authorize work when a hazardous safety or security 

condition presents an imminent danger of death or serious injury, there was 
no reasonable alternative to refusal, there was not sufficient time to eliminate 
the danger in absence of refusal and the individual, where possible, notified 
the Contactor or subcontractor of the condition and of his or her intent not to 
perform or authorize work. 

 
(d) The Contractor shall include, or shall cause to be included, the substance of this 

clause, including this paragraph (d), in its subcontracts at all tiers.  
 

(e) The Contractor and its subcontractors shall comply with the National Transit Systems 
Security Act (NTSSA) 6 U.S.C. §1142, which prohibits discharging, demoting, 
suspending, reprimanding or in any other way discriminating against an employee as 
a reprisal for the employee lawfully and in good faith: 

 
(1) Reporting a hazardous safety or security condition; 
 
(2) Refusing to work when a hazardous safety or security condition presents an 

imminent danger of death or serious injury, there is no reasonable alternative 
to refusal, there is not sufficient time to eliminate the danger in absence of 
refusal and the individual, where possible, has notified the Contractor or 
subcontractor of the condition and of his or her intent to not perform work; 

 
(3) Refusing to authorize the use of any safety or security related equipment, 

track or structures, if the individual is responsible for their inspection or repair 
and reasonably believes they are in a hazardous safety or security condition, 
there is no reasonable alternative to refusal, there is not sufficient time to 
eliminate the danger in absence of refusal and the individual, where possible, 
has notified the Contractor or subcontractor of the condition and of  his or her 
intent not to authorize use of hazardous equipment or infrastructure unless 
corrected; 

 
(4) Providing information for or directly assisting in an investigation of conduct 

that the individual reasonably believes to be in violation of Federal law 
regarding safety, security or fraud, waste or abuse of funds intended for 
safety or security; 

 
(5) Refusing to violate or assist in violation of Federal public transportation safety 

or security law; 
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(6) Cooperating with a safety or security investigation by the U.S. Secretary of 
Transportation, U.S. Secretary of Homeland Security or the National 
Transportation Safety Board; 

 
(7) Furnishing information to law enforcement agencies relating to an accident or 

incident resulting in damage to property, injury or death; or 
 
(8) Filing a complaint under the NTSSA (6 U.S.C. §1142), or testifying regarding 

such complaint. 
 

(f) The Contractor shall notify the Authority of any instance, related to this Contract, of a 
report under subparagraph (e)(1) or refusal under subparagraphs (e)(2), (3) or (5).     

 
(g) The enforcement, filing and investigation of complaints, and remedies under this 

clause shall be governed by the NTSSA (6 U.S.C. §1142), applicable Federal 
regulations and Federal law.   

 
(h) This clause shall be interpreted in accordance with the NTSSA (6 U.S.C. §1142).  If 

any provision is found to be in conflict with the NTSSA, the NTSSA shall govern.   
 
(h) The Contractor shall include, or shall cause to be included, this clause, including this 

paragraph, in its subcontracts at all tiers.  
 

 
16. WORKPLACE VIOLENCE/ZERO TOLERANCE  
 

Pursuant to Metro Policy/Instruction 7.8.3, all Metro Contractors must: (1) establish zero 
tolerance for acts of workplace violence for their employees and those of subcontractors at 
any tier, and (2) not retaliate against any of their employees or independent contractors for 
cooperating with investigations. 
 

 
17. DRUG AND ALCOHOL TESTING (FOR SAFETY SENSITIVE FUNCTIONS ONLY) – FTA 
(NA) 
 
18. EMPLOYMENT RESTRICTION WARRANTY 

 
(a) The Contractor warrants that it will not offer employment to, solicit or discuss 

prospective employment with, or otherwise engage in substantive employment 
related discussions or communications with, any present or former Board member of 
the Authority who has been involved, directly or indirectly, in any matter of financial 
interest to the Contractor until at least two (2) years after the Board member has 
ceased involvement in the matter. The post-employment restriction on former 
Authority employees is one (1) year from the date of their last employment with 
WMATA. The Contractor shall not knowingly engage in communications of the nature 
described above with any immediate family member or member of the household of 
any Authority employee or Board member during the period when such employee or 
Board member is involved in any matter of financial interest to the Contractor. 

 
(b) If a former Board member or employee of the Authority is eventually hired, the 

Contractor shall ensure that the former Board member or employee is not involved in 
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negotiating or otherwise dealing with the Authority on any particular matter over 
which he or she had responsibility during his or her tenure. 

 
(c) Should the Contractor fail to comply with the provisions hereof, and no fraud is 

suspected, the Contracting Officer shall have the right to withhold payment under this 
Contract in an amount not to exceed two percent (2%) of the total Contract amount 
as liquidated damages to the Authority, such withholding to be in addition to any 
other withholding or retainage under this Contract. Any dispute shall be settled in 
accordance with the “Disputes” clause of this Contract.  

 
(d) If fraud is suspected, the Authority’s only remedy prior to a final decision by a court of 

competent jurisdiction is to report the matter to WMATA’s Office of Inspector General 
(OIG), the U.S. Department of Transportation’s Office of Inspector General (DOT-
OIG), the Offices of Inspectors General of any state or Federal agency providing 
funding under this Contract and/or appropriate Federal, state and/or local law 
enforcement authorities. 

 
19. GRATUITIES 
 

(a) In connection with performance of this Contract, or any changes or modifications 
relative thereto, the giving of or offering to give gratuities (in the form of 
entertainment, gifts or otherwise) by the Contractor, or any agent, representative or 
other person deemed to be acting on behalf of the Contractor, or any supplier or 
subcontractor furnishing material to or performing work under this Contractor, to any 
Board member, employee or agent of the Authority; with a view toward securing this 
Contract or securing favorable treatment regarding this Contract  is expressly 
forbidden. The terms of this “Gratuities” clause shall be strictly construed and 
enforced in the event of violations hereof. 

 
(b) Reported instances of the giving or offering to give gratuities within the context of this 

“Gratuities” clause will be investigated by the Authority’s Board of Directors or its duly 
authorized representative. A preliminary investigation will be made to determine 
whether there is probable cause to suspect that a violation of this clause exists.  If 
such probable cause  exists, the Board of Directors, or its duly authorized 
representative, shall formally notify  WMATA’s Office of Inspector General (OIG), the 
U.S. Department of Transportation’s Office of Inspector General (DOT-OIG), the 
Offices of Inspectors General of any state or Federal agency providing funding under 
this Contract and/or appropriate Federal, state and/or local law enforcement 
authorities.  

 
(c) The rights and remedies of the Authority provided in this clause shall not be 

exclusive and are in addition to any other rights and remedies provided under this 
Contract, at law or in equity. 

20. OFFICIALS NOT TO BENEFIT  
 
(a) No member of or delegate to Congress, resident commissioner or member of a state 

or local public body shall be admitted to any share or part of this Contract, or to any 
benefit that may arise therefrom during his or her tenure or for two (2) years 
thereafter, unless his or her interest in the business entity that is awarded this 
Contract is placed in a blind trust in accordance with the rules and regulations of the 
U.S. Office of Government Ethics (OGE). 
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(a) Enforcement of this clause shall be consistent with 18 U.S.C. §431. 
 
 

21. ORGANIZATIONAL CONFLICTS OF INTEREST 
 
(a) An organizational conflict of interest (OCI) exists when the nature of the work to be 

performed under a proposed contract or a subcontract may, without some restriction 
on future activities result in an unfair competitive advantage to the Contractor or 
subcontractor; because of (1) unequal access to information, (2) biased ground rules 
or (3) impaired objectivity. An unequal access to information OCI may exist if in 
performing a Contract, a Contractor obtains access to non-public information that 
provides it with a competitive advantage in a later competition. A biased ground rules 
OCI may exist if the Contractor has a role in setting rules for a source selection in 
which it will compete. An impaired objectivity OCI may exist if, in performing a 
Contract, a Contractor is called upon to evaluate an offer from or performance by, 
itself or an affiliated entity. 
 

(b) In the event that the Contractor believes that it or any of its potential subcontractors 
may have an OCI, it shall notify the Contracting Officer, in writing, within five (5) 
working days after it becomes aware of the potential or actual OCI. The written 
notification shall identify the nature and circumstances of the perceived conflict and 
propose appropriate measures to eliminate or mitigate the OCI. The Contracting 
Officer will review the circumstances and the proposed mitigation plan and notify the 
Contractor stating whether: (1) no mitigation is required; (2) the conflict cannot be 
mitigated; or (3) the conflict can be mitigated and he or she accepts the proposed 
measures, or recommends additional measures. 

 
(c) The Contractor’s failure to identify such perceived conflicts may result in the Contract 

being rescinded or terminated.  
 
(d) Should the Contractor identify or become aware of a conflict during the term of this 

Contract, including any extension thereof that it could not reasonably anticipate prior 
to award, it shall notify the Contracting Officer in accordance with paragraph (b), or 
request an exception to the restriction with supporting rationale. The Contracting 
Officer shall consider the Contractor’s proposed measures to mitigate or eliminate 
the conflict, or the request for an exception.   

 
(e) If the proposed measures are not determined to be feasible or are otherwise not 

acceptable to the Contracting Officer, he or she may terminate the Contract. If the 
Contracting Officer does not grant a request for an exception, and the Contract is not 
terminated, the Contractor shall be notified in writing and be given ten (10) days from 
the date of the written notification to take all necessary actions to comply with this 
clause. 

 
(f) If the proposed measures are determined to be acceptable to the Contracting Officer, 

he or she may grant a specific exception to this restriction, when in the Contracting 
Officer’s judgment, the exception will not create a conflict between the Contractor's 
duties and obligations under this Contract and the duties and obligations imposed on 
the Contractor under another contractual or other relationship.  

 
(g) If the Contractor fails to comply with the terms of this clause, and no fraud is 

suspected, the Contracting Officer, may withhold payments due under this Contract 
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until such time as the Contractor is in compliance or, should the non-compliance 
remain uncorrected at the expiration of ten (10) days from the Contracting Officer’s 
written notice as provided in paragraph (b), terminate the contract for default 
pursuant to this Contract. 

 
(h) If fraud is suspected, the Authority’s only remedy prior to a final determination by a 

court of competent jurisdiction is to report the matter to WMATA’s Office of Inspector 
General (OIG), the U.S. Department of Transportation’s Office of Inspector General 
(DOT-OIG), the Offices of Inspectors General of any state or Federal agency 
providing funding under this Contract and/or appropriate Federal, state and/or local 
law enforcement authorities. 

 
(i) The Contractor, in performing this Contract, shall avoid any conduct that might result 

in or give the appearance of creating for Board members or employees of the 
Authority in their relationship with the Contractor, any conflicts of interest or 
favoritism and/or the appearance thereof and shall avoid any conduct that might 
result in a Board member, or employee failing to adhere to any Code of Ethics or 
standards of conduct adopted by the Authority's Board of Directors. 

 
(j)  The Contracting Officer’s determination under this clause shall be final and shall be 

considered a question of fact within the meaning of the “Disputes” article of this 
Contract. 

 
22. CONTRACTOR PERSONNEL  
 

(a) The Authority may direct the replacement of the Contractor’s employees reasonably 
deemed to be unsuitable by the Contracting Officer, or whose continued participation 
in the work is deemed contrary to the best interests of the Authority. Except in 
circumstances deemed exigent by the Contracting Officer, the reason for 
replacement will be discussed between the Contractor and the Authority before a 
replacement directive is issued.  Upon receipt of a written replacement directive from 
the Authority specifying the date by which the replacement must occur, the 
Contractor shall proceed with the replacement and shall do so in a manner that 
minimizes, to the greatest extent practicable, any impact upon the Contract. 

 
(b) Contractor personnel required to work on WMATA’s property must obtain a WMATA 

vendors’ badge and successfully complete the mandatory safety training that must 
be renewed yearly.  The Contractor must advise its affected personnel that, to obtain 
a vendor’s badge, a signed waiver to perform a background check is required. 
 

 
23. FALSE STATEMENTS, CLAIMS OR SUBMISSIONS  

 
 

(a) The Contractor acknowledges its responsibility to undertake its obligations under this 
publicly funded Contract with full integrity and, to take all reasonable steps to ensure 
that statements, claims and submissions made pursuant to this Contract are 
provided in good faith and with a reasonable belief as to their truthfulness, accuracy 
and completeness. 

 
(b) In the event that it is finally determined by a court of competent jurisdiction that any 

statement, claim, submission, or certification  made by or on behalf of the Contractor 
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pursuant to a material element of the Contract was knowingly false, fictitious or 
fraudulent, the Authority shall be entitled to recover from the Contractor, an amount 
equal to not more than three (3)  times the monetary value of the benefit derived or 
sought to be derived by the Contractor through its false statement, claim or 
submission. For purposes hereof, an element of the Contract shall be deemed 
material if it impacted or could reasonably have been intended to impact the 
disposition of any claim, dispute, proposed or implemented change order, proposed 
pricing or schedule adjustment of any nature, or other substantive issue directly 
affecting the rights of the parties under the Contract. 

 
(c) The Authority’s only remedy prior to a final determination by a court of competent 

jurisdiction is to report the matter to WMATA’s Office of Inspector General (OIG), the 
U.S. Department of Transportation’s Office of Inspector General (DOT-OIG), the 
Offices of Inspectors General of any state or Federal agency providing funding under 
this Contract and/or appropriate Federal, state and/or local law enforcement 
authorities. 

 
(d) The Authority’s rights set forth in this article are in addition to any contractual, legal or 

equitable rights that may arise upon the Contractor’s submission of a false claim or 
statement, including without limitation, the Authority’s right to terminate the Contract 
for default once fraud is finally determined by a court of competent jurisdiction.  The 
provisions of this clause shall not serve in any respect to limit, waive or modify any 
civil or criminal liability, of the Contractor or any of its officers, agents or employees 
that such conduct may precipitate. 
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CHAPTER X – MISCELLANEOUS ADDITIONAL PROVISIONS 
 
 

1. FEDERAL, STATE, AND LOCAL TAXES 
 
 

(a) Except as may be otherwise provided in this Contract, the Contract price shall be 
deemed to include all applicable Federal, state and local taxes and duties. 

 
(b) If a statute, court decision, written ruling or regulation regarding any Federal excise 

tax or duty on the transactions or property covered by this Contract takes effect after 
the Contract date, and: 

 
(c) Results in the Contractor being required to pay or bear the burden of any such 

Federal excise tax or duty or rate increase that would not otherwise have been 
payable on such transactions or property, the Contract price shall be increased by 
the amount of such tax or duty or rate increase, if the Contractor warrants in writing 
that no amount for such newly imposed Federal obligation was included in the 
Contract price as a contingency reserve or otherwise; or 

 
(d) Results in the Contractor not being required to pay or bear the burden of, or in its 

obtaining a refund or drawback of, any Federal excise tax or duty that would 
otherwise have been payable on such transactions or property or that was the basis 
of an increase in the Contract price, the Contract price shall be decreased by the 
amount of the relief, refund, or drawback, or that amount shall be paid to the 
Authority, as the Contracting Officer directs.  If the Contractor fails to follow the 
Contracting Officer’s instructions, it will be required to pay or bear the burden of, any 
such Federal excise tax or duty through a decrease in the Contract price. 

 
(e) Paragraph (b) above shall not be applicable to social security taxes or to any other 

employment tax. 
 
(f) No adjustment of less than $250 shall be made in the Contract price pursuant to 

paragraph (b). 
 
(g) As used in paragraph (b), the term “Contract date” means the date the Contract was 

executed by the Authority. As to additional services, supplies or construction 
procured by modification to this Contract, the term “Contract date” means the 
effective date of such modification. 

 
(h) The Contractor shall promptly notify the Contracting Officer of matters that may result 

in either an increase or decrease in the Contract price under this clause and shall 
take action as the Contracting Officer directs. The Authority shall be entitled to a 
reduction in the Contract price reflecting such amount and a refund of monies paid 
related to such taxes, plus applicable interest. 

 
2. PUBLIC COMMUNICATION 
 

The Contractor shall not issue communications to the media, place advertisements, nor 
publicize through any means the services, goods or construction that it is providing to 
WMATA under this Contract, without prior written consent of the Contracting Officer. The 
Contractor shall not publish, in print or online, any communications products such as 
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newsletters, press releases, blogs or other communications without the Contracting Officer’s 
prior, written consent.  Approval of any such requests shall be at the Contracting Officer’s 
sole discretion. 

 
3. CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE  
 

(a) This Contract shall be deemed to be executed in the District of Columbia, regardless 
of the domicile of the Contractor and shall be governed by and construed in 
accordance with the laws of the District of Columbia except to the extent, if any, 
superseded by Federal law. 

 
(b) The parties agree that any and all claims asserted by or against the Authority arising 

hereunder or related hereto shall be heard and determined either in the courts of the 
United States located in the District of Columbia, the State of Maryland or the 
Commonwealth of Virginia or in the courts of the District of Columbia, State of 
Maryland or Commonwealth of Virginia that maintain jurisdiction over such claims 
and where venue properly resides.   

 
4. SEVERABILITY  
 

If the Contract contains any unlawful provisions, the same shall be deemed of no effect, and 
shall upon the application of either party be stricken from the Contract without affecting the 
binding force of the Contract as it shall remain after omitting such provision. 

 
5. SURVIVAL  
 

 Any provision expressly set forth as surviving the expiration or termination of this Contract, 
shall be deemed to survive any such expiration or termination. 
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CHAPTER XI – ADDITIONAL FEDERAL PROVISIONS 
 

 
1. NOTIFICATION OF FEDERAL PARTICIPATION- FTA 
 

This project is being funded in whole or part with Federal funds. 
 

2. ALL NECESSARY FEDERAL PROVISIONS DEEMED INCLUDED- FTA  
 

It is the intent of the parties that each and every provision of law required to be inserted in 
this Contract should be and is hereby inserted herein.   

  
3. ACCESS TO THIRD PARTY CONTRACT RECORDS- FTA  
 

(a) The Contractor agrees to provide the Authority, the FTA Administrator, the U.S. 
Comptroller General or any of their authorized representatives, access to any of the  
Contractor’s books, documents, papers and records that are directly pertinent to this 
Contract for the purposes of making audits, examinations, excerpts and 
transcriptions.  The Contractor also agrees, pursuant to 49 C.F.R. §633.17 to provide 
FTA Administrator or his or her authorized representatives including any Project 
Management Oversight (PMO) Contractor access to Contractor’s records and 
construction sites pertaining to a major capital project, defined at 49 U. S. C. § 
5302(a)(1), which is receiving Federal financial assistance through the programs 
described at 49 U. S. C. §§  5307, 5309 or 5311.  
 

(b) The Contractor agrees to permit any of the foregoing parties to reproduce by any 
means whatsoever or to copy excerpts and transcriptions as reasonably needed.   
 

(c) The Contractor agrees to maintain all books, records, accounts and reports required 
under this Contract for a period of not less than three (3) years after the date of 
termination or expiration of this Contract. In the event of litigation or settlement of 
claims arising from the performance of this Contract, the Contractor agrees to 
maintain such records until the Authority, the FTA Administrator, the U.S. Comptroller 
General, or any of their duly authorized representatives, have disposed of all such 
litigation, appeals, claims or exceptions related thereto. [See 49 C.F.R. § 
18.39(i)(11)]. 
 

4. AMERICANS WITH DISABILITIES ACT ACCESSIBILITY – FTA (NA) 
 

 
5. RIGHTS IN DATA AND COPYRIGHTS — FTA  
 

(a) The term "subject data" used in this article means recorded information, whether or 
not copyrighted, that is delivered or specified to be delivered under this Contract.  The 
term includes graphic or pictorial delineation in media such as drawings or 
photographs; text in specifications or related performance or design-type documents; 
machine forms such as magnetic tape, or computer memory printouts; and 
information retained in computer memory.  Examples include, but are not limited to:  
computer software, engineering drawings and associated lists; specifications, 
standards, process sheets, manuals, technical reports, catalog item identifications, 
and related information.  The term "subject data" does not include financial reports, 
cost analyses, and similar information incidental to Contract administration. 
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(b) The following restrictions apply to all subject data first produced in the performance of 

this contract: 
 

(1) Except for its or WMATA's own internal use, the Contractor may not publish 
or reproduce subject data in whole or in part, or in any manner or form, nor 
may the Contractor authorize others to do so, without the written consent of 
the U.S. Government, until such time as the Government may have either 
released or approved the release of such data to the public. This restriction 
on publication, does not apply to agreements with academic institutions; 

 
(2) In accordance with 49 C.F.R. § 18.34 and 49 C.F.R.§ 19.36, the Federal 

Government reserves a royalty-free, non-exclusive and irrevocable license to 
reproduce, publish, or otherwise use, and to authorize others to use, the 
following subject data for  its purposes: 

 
(i) Any subject data developed under this contract whether or not a 

copyright has been obtained; and 
 
(ii) Any rights of copyright to which the contractor purchases ownership 

with Federal assistance. 
 

(c) When the Federal Transit Administration (FTA) provides financial assistance for a 
planning, research, development, or a demonstration project, it is FTA's general 
intention to increase mass transportation knowledge, rather than limit the benefits   to 
participants in the project.  Therefore, unless FTA determines otherwise, the 
Contractor agrees that, in addition to the rights set forth in subsection (b)(2) of this 
article, FTA may make available to any FTA recipient, sub-recipient, third party 
contractor, or third party subcontractor, either FTA's license in the copyright to the 
subject data derived under this Contract or a copy of the subject data first produced 
under this Contract.  If this Contract is not completed for any reason whatsoever, all 
data developed under this Contract shall become subject data as defined in 
subsection (a) and shall be delivered as the Federal Government may direct. 
 

(d) Unless prohibited by state law, the Contractor agrees to indemnify, save, and hold 
harmless WMATA and the Federal Government, their officers, agents, and 
employees acting within the scope of their official duties against any liability, 
including costs and expenses, resulting from the Contractor’s  willful or intentional 
violation  of proprietary rights, copyrights, or right of privacy, arising out of the 
publication, translation, reproduction, delivery, use, or disposition of any data 
furnished under this Contract.  The Contractor shall not be required to indemnify 
WMATA and the Federal Government for any such liability arising out of the wrongful 
acts of their employees or agents.  
 

(e) Nothing contained in this article  shall imply a license to WMATA or the Federal 
Government under any patent or be construed as affecting the scope of any license 
or other right otherwise granted to WMATA or the Federal Government under any 
patent. 
 

(f) The requirements of paragraphs (b) and (c), do not apply to material furnished by the 
Authority to the Contractor and incorporated in the work carried out under the 
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contract provided that the Contractor identifies the incorporated material at the time 
of delivery of the work. 
 

(g) Any dispute arising under this article shall be subject to the “Disputes” article of this 
Contract. 

 
(h) Notwithstanding any other payment provision in this Contract, the Contracting Officer 

may retain from payments due and owing the Contractor up to 10 percent (10 %) of 
the contract price until final delivery and acceptance of the subject data defined in 
this article and as required to be furnished by the Bid/Price Schedule or the 
Contract’s specifications. 

 
6. PATENT RIGHTS- FTA (NA)  

 
 
7. BUY AMERICA ACT- FTA 
 

(a) The Buy America Act requirements apply to the following types of contracts: 
construction contracts, the acquisition of goods or rolling stock valued at more than 
$150,000.002 

 
(b) The Contractor agrees to comply with 49 U.S.C. § 5323(j) and 49 C.F.R. Part 661, 

which provide that Federal funds may not be obligated unless steel, iron, and 
manufactured products used in FTA funded projects are produced in the United 
States, unless a waiver has been granted by FTA or the product is subject to a 
general waiver.  General waivers are listed in 49 C.F.R. § 661.7, and include final 
assembly in the United States for fifteen (15) passenger vans and fifteen (15) 
passenger wagons produced by the Chrysler Corporation, and microcomputer 
equipment and software.  Separate requirements for rolling stock are set out at 49 
U.S.C. § 5323(j)(2)(C) and 49 C.F.R. § 661.11.  Rolling stock must be assembled in 
the United States and have a sixty percent (60%) domestic content.  

 
(c) Contractor is responsible for flowing down these requirements to subcontractors at 

every tier. The dollar threshold only applies to the prime contract. All subcontracts 
thereunder are subject to the Buy America Act requirements. 

 
(d) A bidder must submit to WMATA the appropriate Buy America Act certification with 

all offers on FTA funded contracts, except those subject to a general waiver. Bids 
that are not accompanied by the appropriate Buy America Act certification must be 
rejected as nonresponsive. This requirement does not apply to lower tier 
subcontractors. 

 
8. PRE-AWARD AND POST DELIVERY AUDIT REQUIREMENTS – FTA (NA) 
 

 
9. CHARTER BUS REQUIREMENTS- FTA (NA) 
 
 
10. SCHOOL BUS REQUIREMENTS- FTA (NA) 

 
                                                           
2 If the federal grant that funds this procurement was issued prior to 12/2014, then this amount is $100,000.00. 
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11. BUS TESTING- FTA (NA) 
 

 
12. CARGO PREFERENCE- FTA 
 

The Contractor agrees: 
 
(a) To utilize privately owned United States flag commercial vessels to ship at least fifty 

percent (50%) of the gross tonnage (computed separately for dry bulk carriers, dry 
cargo liners, and tankers) involved, whenever shipping any equipment, materials, or 
commodities pursuant to this Contract  if such vessels are available at fair and 
reasonable rates for United States flag commercial vessels; 

 
(b) To furnish within twenty (20) working days following the date of loading for shipments 

originating within the United States, or within thirty (30) working days following the 
date of loading for shipments originating outside the United States, a legible copy of 
a rated, "on-board" commercial ocean bill-of-lading in English for each shipment of 
cargo described in paragraph (a) above to WMATA (through the Contractor in the 
case of a subcontractor’s bills-of-lading) and to the Office of Cargo Preference, 
Maritime Administration (MAR-590), 400 Seventh Street SW, Washington, DC 
20590; 

 
(c) To include these requirements in all subcontracts issued pursuant to this Contract 

when the subcontract may involve the transport of equipment, material, or 
commodities by ocean liner.   

 
 

13. CLEAN AIR ACT- FTA  
 

 
(a) The Contractor agrees to comply with all applicable standards, orders or regulations 

issued pursuant to the Clean Air Act, as amended, 42 U.S.C. §§ 7401-7671.  The 
Contractor agrees to report each violation to the Authority and understands and 
agrees that the Authority will, in turn, report each violation as required to FTA and the 
appropriate EPA Regional Office. 

 
(b) The Contractor will comply with U.S. EPA Regulations “Control of Air Pollution from 

Mobile Sources,” 40 C.F.R. Part 85; “Control of Emissions from New and In-Use 
Highway Vehicles and Engines,” 40 C.F.R. Part 86;  “Fuel Economy and Greenhouse 
Gas Exhaust Emissions of Motor Vehicles,” 40 C.F.R. Part 600, as well as any 
applicable State Implementation Plans (SIP), and EPA regulations “Conformity to 
State or Federal Implementation Plans of Transportation Plans, Programs and 
Projects Developed, Funded or Approved Under Title 23 U.S.C. or Federal Transit 
Laws” 40 C.F.R. Part 93, along with other applicable Federal regulations.  

 
(c) Flow-down requirement. The Contractor also agrees to include this article in each 

subcontract exceeding $150,000 financed, in whole or in part, with Federal 
assistance provided by FTA.     

 
 
14. CLEAN WATER ACT- FTA 
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(a) The Contractor agrees to comply with all applicable standards, orders or regulations 

issued pursuant to the  Clean Water Act, as amended, 33 U.S.C. §§1251-1377.  The 
Contractor agrees to report each violation to the Authority and understands and 
agrees that the Authority will, in turn, report each violation as required to assure 
notification to FTA and the appropriate EPA Regional Office.   

 
(b) The Contractor will protect underground sources of drinking water in compliance with 

the Safe Drinking Water Act of 1974, as amended, 42 U.S.C. §§300 (f)-(j). 
 
(c) The Contractor will comply with the notice of violating facility provisions in section 

508 of the Clean Water Act, as amended, 33 U.S.C.§ 1368. 
 
(d) The Contractor will facilitate compliance with Executive Order 11738, “Providing for 

Administration of the Clean Air Act and the Federal Water Pollution Control Act with 
Respect to Federal Contracts, Grants or Loans,” 42 U.S.C. §7606 note. 

 
(e) Flow-down requirement.  The Contractor also agrees to include this clause in each 

subcontract exceeding $150,000 financed, in whole or in part, with Federal 
assistance provided by FTA. 

 
 
15. RECOVERED MATERIALS/ RECYCLED PRODUCTS- FTA 
 

(a) The Contractor agrees to comply with all the requirements of Section 6002 of the 
Resource Conservation and Recovery Act (RCRA), as amended (42 U.S.C. § 6962), 
including but not limited to the regulatory provisions of 40 C.F.R. Part 247, and 
Executive Order 12873, as they apply to the procurement of the items designated in 
Subpart B of 40 CFR Part 247. 

 
(b) Flow-down requirement.  The Contractor also agrees to include these requirements 

in each subcontract financed, in whole or in part, with Federal assistance provided by 
FTA. 

 
16. RETAINAGE 

 
 No Retainage. No provision of this Contract shall serve to deny Contractor’s 

entitlement to full payment for properly performed work or suitably stored materials. 
No amounts shall be withheld from any payment request submitted by Contractor 
based on percentage of the work performed during the period of performance and no 
amounts shall be assigned to the line items, other than as assigned by Contractor in 
its payment requests. 

 
 
17. ENERGY CONSERVATION- FTA  
 

(a) The Contractor agrees to comply with mandatory standards and policies relating to 
the energy efficiency which are contained in the applicable state energy conservation 
plan issued in compliance with the National Energy Policy and Conservation Act, as 
amended, 42 U.S.C. § 6321, et. seq. 
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(b) The Contractor agrees to perform an energy assessment for any building 
constructed, reconstructed or modified with FTA funds as required under FTA 
regulations, “Requirements for Energy Assessments.” 49 C.F.R. Part 622.   
 

(c) The Contractor must include this clause in all subcontracts and sub-agreements at 
every tier. 
 

 
18. CHANGES TO FEDERAL REQUIREMENTS- FTA  
 

(a) Contractor shall at all times comply with all applicable FTA regulations, policies, 
procedures and directives, including without limitation those listed directly or by 
reference in the Agreement (Form FTA MA (22) dated October 1, 2015) between the 
Authority and FTA, as they may be amended or promulgated  during the term of this 
Contract.  Contractor’s failure to so comply shall constitute a material breach of this 
Contract. 

 
(b) Flow-down requirement.  The Contractor agrees to include this Article in each 

subcontract financed in whole or in part with Federal Assistance provided by FTA.  It 
is further agreed that the Article shall not be modified, except to identify the 
subcontractor who will be subject to its provisions.   

 
 
19. FLY AMERICA REQUIREMENTS- FTA  
 

(a) The Contractor agrees to comply with 49 U. S. C. § 40118 (the “Fly America” Act) in 
accordance with the General Services Administration’s regulations at 41 C.F.R. §  
301-10, which provide that recipients and sub-recipients of Federal funds and their 
contractors are required to use U. S. Flag carriers for U. S. Government financed 
international air travel and transportation of their personal effects or property, to the 
extent such service is available, unless travel by foreign air carrier is a matter of 
necessity, as defined by the Fly America Act.   If a foreign air carrier was used, the 
Contractor shall submit an appropriate certification or memorandum adequately 
explaining why service by a U. S. flag carrier was not available or why it was 
necessary to use a foreign air carrier and shall provide a certificate of compliance 
with the Fly America requirements. 
 

(b) Flow-down requirement.  The Contractor agrees to include the requirements of this 
article in all subcontracts that may involve international air transportation.   

 
 
20. PAYMENT DEDUCTIONS - NONCOMPLIANCE WITH DBE REQUIREMENTS- FTA  
 

(a)  For Federally funded contracts that exceed $150,000 and to which the Disadvantage 
Business Enterprise (DBE) Requirements (Appendix B) apply, the failure to perform 
in accordance with requirements of Appendix B may result in a partial or full 
suspension of payment, including progress payments, if applicable. 

 
(b)   If the Contractor is found to be in noncompliance with the DBE requirements of 

Appendix B, the progress of the work shall also be deemed to be unsatisfactory, and 
an amount equal to the DBE participation in the Contract shall be retained from 
payment (or progress payments, if any) made to the Contractor. 
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(c) If the contract value is over $150,000, the prime contractor will be responsible for 

submitting a monthly report of the status of its DBE subcontractors as outlined in 
Appendix B to the Contracting Officer.  

 
(d)    If the Contractor fails to submit the required monthly DBE reports, the Contracting 

Officer may suspend payment (or progress payments) until such time as the monthly 
reports are submitted and accepted by the Authority. 

 
21. GOVERNMENT-WIDE DEBARMENT OR SUSPENSION- FTA 
 

(a) The Contractor is bound by its certification contained in its bid that neither the 
Contractor its principals, or affiliates, are excluded or disqualified, from Federal 
contracting. The certification is a material representation of fact, relied upon by the 
Authority in entering into this Contract. If it is later determined that the Contractor 
knowingly rendered an erroneous certification, in addition to remedies available to 
the Authority, the Federal Government may pursue available remedies, including but 
not limited to suspension and/or debarment. The Contractor agrees to comply with 
the requirements of 2 C.F.R, part 180, subpart C as adopted and supplemented by 
U.S. DOT regulations at 2 C.F.R, part 1200 “Nonprocurement Suspension and 
Debarment,” including any amendments thereto, Executive Orders Nos. 12549 and 
12689 “Debarment and Suspension” 31 U.S.C. § 6101 note, and other applicable 
Federal laws, regulations or guidance regarding participation with debarred or 
suspended contractors throughout the term of this Contract. 

 
(b) Flow-down requirement. The Contractor agrees to include this article in all 

subcontracts at all tiers under this Contract requiring lower tier contractors to comply 
with Federal suspension and debarment requirements, and review the System for 
Award Management (SAM) at www.sam.gov in order to comply with U.S. DOT 
regulations at 2 C.F.R, Part 1200 prior to awarding any subcontract under this 
Contract. 

 
22. INCORPORATION OF FEDERAL TRANSIT ADMINISTRATION (FTA) TERMS 
 

(a) The preceding provisions include, in part, certain standard terms and conditions 
required by the U.S. Department of Transportation (DOT), whether or not expressly 
set forth in other Contract provisions.  All Contractual provisions required by DOT, as 
set forth in FTA Circular 4220.1F and FTA Master Agreement (22) October 1, 2015 
or ay revision thereto, are hereby incorporated by reference.  Anything to the 
contrary herein notwithstanding, all DOT or FTA mandated terms shall be deemed to 
control in the event of a conflict with other provisions contained in this Contract.  The 
Contractor shall not perform any act, fail to perform any act, or refuse to comply with 
any of the Authority’s requests that would cause the Authority to be in violation of the 
FTA terms and conditions. 

 
(b) Flow-down requirement.  The Contractor agrees to include this clause in each 

subcontract financed in whole or in part with Federal assistance provided by FTA.  It 
is further agreed that the clause shall not be modified, except to identify the 
subcontractor who will be subject to the provisions. 

 
23. NO FEDERAL GOVERNMENT OBLIGATIONS TO THIRD PARTIES- FTA  
 

http://www.sam.gov/
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(a) The Authority and the Contractor acknowledge and agree that, notwithstanding any 
concurrence by the Federal Government in or approval of the solicitation or award of 
this Contract, absent the express written consent by the Federal Government, it is 
not a party to this Contract and shall not be subject to any obligations or liabilities to 
the Authority, Contractor, or any other party (whether or not a party to that contract) 
pertaining to any matter resulting from this Contract.   

 
(b) Flow-down requirement. The Contractor agrees to include this clause in each 

subcontract financed in whole or in part with Federal assistance provided by FTA.  It 
is further agreed that the clause shall not be modified, except to identify the 
subcontractor who will be subject to its provisions.   

 
24. FALSE STATEMENTS OR CLAIMS CIVIL AND CRIMINAL FRAUD- FTA  
 

(a) The Contractor acknowledges that the provisions of the Program Fraud Civil 
Remedies Act of 1986, as amended, 31 U. S. C. § 3801 e.t seq. and U. S. DOT 
Regulations, “Program Fraud Civil Remedies,” 49 C.F. R. Part 31, apply to its actions 
pertaining to this Contract.  Upon execution of this Contract, the Contractor certifies 
and affirms the truthfulness and accuracy of any statement it has made, it makes, it 
may make, or causes to be made, pertaining to this Contract or FTA assisted project 
for which this Contract is being performed.  In addition to other penalties that may be 
applicable, the Contractor further acknowledges that if it makes or causes to be 
made, a false, fictitious, or fraudulent claim, statement, submission, or certification, 
the Federal Government reserves the right to impose the penalties of the Program 
Fraud Civil Remedies Act of 1986 on the Contractor to the extent that it deems 
appropriate. 

 
(b) The Contractor also acknowledges that if it makes, or causes to be made, a false, 

fictitious, or fraudulent claim, statement, submission, or certification to the Federal 
Government under a contract connected with a project that is financed in whole or in 
part with Federal assistance originally awarded by FTA under the authority of 49 U. 
S. C. 5307, the Government reserves the right to impose the penalties of 18 U. S. C. 
1001 and 49 U. S. C 5307 (n)(1) on the Contractor, to the extent the Federal 
Government deems appropriate. 

 
(c) Flow-down requirement.  The Contractor agrees to include this clause in each 

subcontract financed in whole or in part with Federal assistance provided by FTA.  It 
is further agreed that the clause shall not be modified, except to identify the 
subcontractor who will be subject to the provisions. 

 
25. LOBBYING- FTA 

  
(a) The Contractor agrees that it will not use Federal funds to influence any officer or 

employee of a Federal agency, member of Congress or an employee of a member of 
Congress or an officer or employee of Congress on matters that involve this Contract 
or the underlying grant or agreement, including any award, extension or modification. 

 
(b) Contractor agrees that it will comply with 31 U.S.C. § 1352, as amended, U.S. DOT 

regulations “New Restrictions on Lobbying” 49 C.F.R, Part 20, to the extent 
consistent with 31 U.S.C. § 1352, as amended and other applicable Federal laws, 
regulations and guidance prohibiting the use of Federal funds for any activity 
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concerning legislation or appropriations designed to influence the U.S. Congress or a 
state legislature unless an exception exists in current Federal law.  

 
(c) Flow-down requirement.  The Contractor agrees to include these requirements in all 

subcontracts at all tiers under this Contract. 
 
 

26. NATIONAL INTELLIGENT TRANSPORTATION SYSTEMS ARCHITECTURE AND 
STANDARDS-FTA (NA) 
 

 
27. CONTRACTS INVOLVING FEDERAL PRIVACY ACT REQUIREMENTS- FTA 

 
The following requirements apply to the Contractor and its employees that administer any 
system of records on behalf of the Federal Government under any contract: 
 
(a) The Contractor agrees to comply with, and assures the compliance of its employees 

with, the information restrictions and other applicable requirements of the Privacy Act 
of 1974, 5 U.S.C. § 552 (a). Among other things, the Contractor agrees to obtain the 
express consent of the Federal Government before the Contractor or its employees 
operate a system of records on behalf of the Federal Government. The Contractor 
understands that the requirements of the Privacy Act, including the civil and criminal 
penalties for violation of that Act, apply to those individuals involved, and that failure 
to comply with the terms of the Privacy Act may result in termination of the underlying 
contract. 

 
(b) The Contractor also agrees to include these requirements in each subcontract 

involving the administration of any system of records on behalf of the Federal 
government financed, in whole or in part, with Federal assistance provided by FTA. 

 
 

28.  PROGRESS PAYMENTS (NA) 
 
29.  BONDING FOR CONSTRUCTION PROJECTS EXCEEDING $100,000 – FTA (NA) 

 
30.  BONDING REQUIREMENTS- GENERAL (NA) 

 
31.  SEISMIC SAFETY – FTA (NA)  
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CHAPTER XII-WMATA POLICIES 

 
 
1. SAFETY REQUIREMENTS  
 
 

(a) The Contractor shall be responsible for ensuring compliance with the most stringent 
provisions of the applicable statutes and regulations of the District of Columbia, State 
of Maryland, Commonwealth of Virginia or political subdivision where the work is 
being performed, as well as the METRO Construction Safety and Environmental 
Manual (1984, as amended) issued by the Authority, and the U.S. Department of 
Labor OSHA standards pertaining to the safe performance of the work.  In the 
absence of a specific construction industry standard, the Contractor is required to 
comply with either an established OSHA General Industry Standard, National Institute 
for Occupational Safety and Health (NIOSH) guidelines, American Conference of 
Governmental Industrial Hygienists (ACGIH) guidelines, American National Standards 
Institute (ANSI) guidelines, the WMATA System Safety Program Plan, the WMATA 
Construction Safety and Environmental Manual, or the Metrorail Safety Rules and 
Procedures Handbook.  For contracts where work will be performed on, or will 
interface with the Metrorail System, the Contractor shall also comply with the 
publication entitled “Metrorail Safety Rules and Procedures Handbook.”  In the event 
of a conflict between these guidelines and applicable Federal, State or local health 
and safety laws, regulations or standards, the more stringent standard shall apply. 
Further, the Contractor shall ensure that all methods of performing the work do not 
involve danger to the personnel working at the site, the public and private property, 
whether or not these methods are cited or indicated in the Contract.  The Contractor 
shall immediately provide to the Contracting Officer, a copy of all citations and/or 
warnings of safety violations received from any Federal, State or local jurisdiction or 
agency thereof, and/or all notifications of safety violations from insurance companies. 
The Contractor shall also provide to the Contracting Officer, copies of any and all 
subpoenas, complaints or other documents relating to any law suit alleging safety 
violations. 
 

(b) The Contractor shall employ and assign a full-time Safety Superintendent for 
Contracts involving “safety sensitive” functions (See Combined Glossary attached 
hereto for a definition). The Safety Superintendent shall have a minimum of three (3) 
years of construction safety experience and hold an OSHA thirty (30) hour course 
card.  He or she shall have the ability to develop and conduct safety training courses.  
He or she shall be familiar with industrial hygiene equipment and testing as required 
for the protection of all employees.  The Safety Superintendent shall be employed 
exclusively for the purpose of supervising the safety of persons on or about the 
worksite and the property affected thereby.  The Safety Superintendent shall also be 
responsible for providing first aid at the worksite and must have a current Red Cross 
First Aid Certificate. The Contractor shall notify the Contracting Officer a reasonable 
amount of time beforehand, any time that the Safety Superintendent will not be on site 
during work hours.  If, at any time, the worksite is without the services of an approved 
Safety Superintendent for a period of three (3) calendar days or more, the work may 
be closed down at the Contracting Officer’s discretion.  The Safety Superintendent 
must be acceptable to the Contracting Officer and his or her performance will be 
reviewed on a continuing basis.  If the Safety Superintendent’s effectiveness is below 
standard, the Contractor shall provide immediate replacement at the Contracting 
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Officer’s direction.  Once employed, the Safety Superintendent shall not be changed 
without the Contracting Officer’s permission. The Safety Superintendent can be 
terminated at any time, at the Contracting Officer’s discretion. 
 

(c) The Contractor shall provide, at the site of the work, a first aid kit which shall be fully 
equipped to meet the needs of the anticipated work force. 
 

(d) The Contractor shall follow all appropriate RAIL Operational Rules, Operational 
Administrative Procedures (OAPs), Standard Operational Procedures (SOPs) and 
General and Special Orders while on the operational railroad and all Start-Up Rules 
and Manager’s Notices when in  declared start-up areas. 

 
 
2. PRE-EMPLOYMENT CRIMINAL BACKGROUND CHECK REQUIREMENT  
 

Pursuant to Metro Policy Instruction 6.10/5, WMATA requires that all Contractor employees 
and candidates for employment undergo and pass criminal background screenings before 
being eligible to work on WMATA’s property and facilities. Contractor employees and 
candidates who pass the background screenings are eligible to enter WMATA’s property 
once WMATA issues them a Contractor’s badge.  Contractor employees and candidates who 
do not authorize background screenings or whose background screenings are unsatisfactory 
will not be granted Contractor badges or access to WMATA’s property.  Contractors’ badges 
are valid for one (1) year from the date of issuance. 

 
3. WORKPLACE VIOLENCE/ZERO TOLERANCE  
 

Pursuant to Metro Policy/Instruction 7.8.3, all Metro Contractors and subcontractors at any 
tier must: (1) establish zero tolerance for acts of workplace violence for their employees and 
independent contractors, and (2) not retaliate against any of their employees or independent 
contractors for cooperating with investigations. 
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MID‐ATLANTIC PURCHASING TEAM RIDER CLAUSE 

 

USE OF CONTRACT(S) BY MEMBERS COMPRISING Mid –Atlantic Purchasing Team COMMITTEE 
 

Extension to Other Jurisdictions 

The [issuing jurisdiction] extends the resultant contract (s), including pricing, terms and conditions to the members of the Mid‐Atlantic Purchasing Team, as well as all other 
public entities under the jurisdiction of the United States and its territories. 

Inclusion of Governmental & Nonprofit Participants (Optional Clause) 

This shall include but not be limited to private schools, Parochial schools, non‐public schools such as charter schools, special districts, intermediate units, non‐profit 
agencies providing services on behalf of government, and/or state, community and/or private colleges/universities that required these good, commodities and/or services. 

Notification and Reporting 

The Contractor agrees to notify the issuing jurisdiction of those entities that wish to use any contract resulting from this solicitation and will also provide usage information, 
which may be requested. The Contractor will provide the copy of the solicitation and resultant contract documents to any requesting jurisdiction or entity. 

Contract Agreement 

Any jurisdiction or entity using the resultant contract (s) may enter into its own contract with the successful Contractor (s). There shall be no obligation on the party of any 
participating jurisdiction to use the resultant contract (s). Contracts entered into with a participating jurisdiction may contain general terms and conditions unique to that 
jurisdiction Including, by way of illustration and not limitation, clauses covering minority participation, non‐discrimination, indemnification, naming the jurisdiction as an 
additional insured under any required Comprehensive General Liability policies, and venue. 

Mid‐Atlantic Purchasing Team: 

___ Alexandria Public Schools 
___ Alexandria Sanitation Authority 
___ Arlington County, Virginia 
___ Arlington County Public Schools 
___ Bladensburg, Maryland 
___ Bowie, Maryland 
___ BRCPC 
___ Charles County Public Schools 
___ City of Fredericksburg 
___ College Park, Maryland 
___ District of Columbia Government 
___ District of Columbia Public Schools 
___ District of Columbia Water & Sewer Auth. 
___ Fairfax, Virginia 
___ Fairfax County, Virginia 
___ Fairfax County Water Authority 
___ Falls Church, Virginia 
___ Fauquier County Schools & Government 
 
 

___ Frederick, Maryland 
___ Frederick County, Maryland 
___ Gaithersburg, Maryland 
___ Greenbelt, Maryland 
___ Herndon, Virginia 
___ Leesburg, Virginia 
___ Loudoun County, Virginia 
___ Loudoun County Public Schools 
___ Loudoun County Water Authority 
___ Manassas, Virginia 
___ City of Manassas Public Schools 
___ Manassas Park, Virginia 
___ Maryland‐National Capital Park & Planning Comm. 
___ Maryland Department of Transportation 
___ Metropolitan Washington Airports Authority 
___ Metropolitan Washington Council of Governments 
___ Montgomery College 
___ Montgomery County, Maryland 
___ Montgomery County Public Schools 
                                              Signature_____________ 

___ Northern Virginia Community College 
___ Prince George's Community College 
___ Prince George's County, Maryland 
___ Prince George's Public Schools 
___ Prince William County, Virginia 
___ Prince William County Public Schools 
___ Prince William County Service Authority 
___ Rockville, Maryland 
___ Spotsylvania County 
___ Spotsylvania County Government & Schools 
___ Stafford County, Virginia 
___ Takoma Park, Maryland 
___ Upper Occoquan Service Authority 
___ Vienna, Virginia 
___ Washington Metropolitan Area Transit Authority 
___ Washington Suburban Sanitary Commission 
___ Winchester, Virginia 
___ Winchester Public Schools
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STATEMENT OF WORK 
 

Attachment A:  Refurbish Westinghouse Escalator Modular 100 Glide      
                                   Stop Brake Boards 
 
Attachment B:  Refurbish Westinghouse Escalator Modular 100 & 250 
                                   Speed Reducers  
 
Attachment C:  Refurbish Westinghouse B & B1 Escalator Steps  
                                             
 
 
 

(ATTACHED SEPARATELY) 
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APPENDIX B (DBE) 
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ATTACHMENT A 
 

 
 

NOTICE OF REQUIREMENTS 
FOR 

DISADVANTAGED BUSINESS ENTERPRISE (DBE) 
 
 

May 2015 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

~Applies only if proposal price is $500,000 or more for a construction contract or 
$150,000 or more for a supply and service contract. 
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~APPENDIX B~ 
 

DISADVANTAGED BUSINESS ENTERPRISE (DBE) 
 
 
1. DISADVANTAGED BUSINESS ENTERPRISE (DBE) REQUIREMENT: 
 

A. The DBE requirements of the Authority’s DBE Program Plan apply to this contract.  
Accordingly, the Contractor shall carry out the requirements of the Authority’s DBE 
Program Plan and this Appendix in the award and administration of this U.S. 
Department of Transportation (US DOT) assisted contract. 

 
2. POLICY: 
 

A. It is the policy of the Authority (WMATA), the Federal Transit Administration (FTA) 
and the US DOT that Disadvantaged Business Enterprises (DBEs) shall compete 
fairly to receive and participate in performing federally assisted contracts, including 
contracts and subcontracts at any tier.  It is further the policy of the Authority, the 
FTA and the US DOT that its prime contractors establish procedures to ensure the 
timely payment of amounts due pursuant to the terms of their subcontracts.  The 
Contractor hereby agrees to carry out this policy in the award and administration of 
subcontracts to the fullest extent possible consistent with efficient Contract 
performance.  

 
3. CONTRACT GOAL: 
 

A. If the bidder is not a DBE, the bidder agrees that the DBE goal for this Contract shall 
be met by subcontractors or by joint ventures with DBEs.  The goal set forth for this 
Contract is 3% of the final Contract price, including amendment and modification.  
The amount of DBE participation will be determined by the dollar value of the work 
performed and/or supplies furnished by DBE firms as compared to the total value of 
all work performed and/or supplies furnished under this Contract.  The Contractor 
shall have met this goal if the Contractor’s DBE participation meets or exceeds this 
goal.    

 
B. In cases where work is added to the Contract by modification such that additional 

DBE participation is necessary to meet this goal, the Contractor shall increase the 
participation of one or more firms listed on the “Schedule of DBE Participation” or 
submit additional DBE certified firms to meet the goal.  In cases where work is 
deleted from the Contract, the goal shall be applicable to the new Contract amount.  
The Contractor shall be permitted to meet the goal by revising its DBE participation, 
provided, however, that the revision shall not result in DBE participation that is less 
than the original goal. 

 
4. DEFINITIONS: 
 

A.  Appendix B.  The Notice of Requirements for Disadvantaged Business Enterprise, 
which when attached to a solicitation, implements the DBE requirements of the 
Authority’s DBE Program Plan in the award and administration of federally funded 
Authority contracts. 

 
B. Certified DBE.  means a for-profit small business concern (a) that is at least fifty one  

percent (51%) owned by one or more individuals who are both socially and 
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economically disadvantaged or, in the case of a corporation, in which fifty one  
percent (51%) of the stock is owned by one or more such individuals; (b) whose 
management and daily business operations are controlled by one or more of the 
socially and economically disadvantaged individuals who own it; and (c)  whose 
eligibility is evidenced by a current WMATA Certification letter, a D.C. Department of 
Transportation Certification letter, or a certification letter issued by the Metropolitan 
Washington Unified Certification Program (MWUCP). 

 
C. Contractor.   One who participates, through a contract or subcontract (at any tier), in 

a US DOT assisted highway, transit or airport program.   
 
D. DC DOT.   The District of Columbia Department of Transportation. 
 
F. Good Faith Efforts.   Efforts to achieve a DBE goal or other requirements of the 

Authority’s DBE Program Plan which by their scope, intensity, and appropriateness 
to the objective, can reasonably be expected to fulfill the goal program requirement. 

 
G. Joint Venture.  An association of a DBE firm and one (1) or more other firms to carry 

out a single, for-profit business enterprise, for which the parties combine their 
property, capital, efforts, skills and knowledge, and in which the DBE is responsible 
for a distinct, clearly defined portion of the work of the contract and shares in the 
capital contribution, control, management, risks, and profits of the joint venture 
commensurate with its ownership interest. 

 
H. Metropolitan Washington Unified Certification Program (MWUCP).    A unified 

certification program mandated by 49 C.F.R. §26.81 between two Federal transit 
recipients (WMATA and the D.C. Department of Transportation).  The agreement 
became effective January 2005. 

 
I. Pre-certification.  A requirement under 49 C.F.R. §26.81(c) that all certifications by 

the MWUCP be made final before the due date for bids or offers on a contract on 
which a firm seeks to participate as a DBE. 

   
J. Race-conscious.  A measure or program that is focused specifically on assisting 

only DBEs, including women-owned DBEs. 
 
K. Race-neutral.  A measure or program that is, or can be, used to assist all small 

businesses.  For the purposes of the DBE program, race-neutral includes gender-
neutrality.   

 
L. Small Business Concern.  With respect to firms seeking to participate as DBEs in 

US DOT assisted contracts, a small business concern as defined pursuant to Section 
3 of the Small Business Act and Small Business Administration implementing 
regulations (13 C.F.R. Part 121) that also does not exceed the cap on average 
annual gross receipts specified in 49 CFR  § 26.65(b). 

 
M. Socially and Economically Disadvantaged Individual.   Any individual who is a 

citizen (or other lawfully admitted permanent resident) of the United States and who 
the Authority finds to be a socially and economically disadvantaged individual on a 
case-by-case basis, and any individual in the following groups, members of which 
are rebuttably presumed to be socially and economically disadvantaged. 
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(1) Black Americans, which includes persons having origins in any of the Black 
racial groups of Africa; 

 
(2) Hispanic Americans, which includes persons of Mexican, Puerto Rican, 

Cuban, Dominican, Central or South American, or other Spanish or 
Portuguese culture or origin, regardless of race; 

 
(3) Native Americans, which includes persons who are American Indians, 

Eskimos, Aleuts, or Native Hawaiians; 
 
(4) Asian-Pacific Americans, which includes persons whose origins are from 

Japan, China, Taiwan, Korea, Burma (Myanmar), Vietnam, Laos, Cambodia 
(Kampuchea), Thailand, Malaysia, Indonesia, the Philippines, Brunei, 
Samoa, Guam, the U.S. Trust Territories of the Pacific Islands (Republic of 
Palau), the Commonwealth of the North Marianas Islands, Macao, Fiji, 
Tonga, Kiribati, Juvalu, Nauru, Federated States of Micronesia, or Hong 
Kong; 

 
(5) Subcontinent Asian Americans, which includes persons whose origins are 

from India, Pakistan, Bangladesh, Bhutan, the Maldives Islands, Nepal or Sri 
Lanka; 

 
(6) Women; and 
 
(7) Any additional groups whose members are designated as socially and 

economically disadvantaged by the SBA, at such time as the SBA 
designation becomes effective. 

 
N. US DOT Assisted Contract.  Any contract between the Authority and a contractor (at 

any tier) funded in whole or in part with US DOT financial assistance, including letters 
of credit or loan guarantees. 

 
O. Unified Certification Program (UCP).  The program mandated by 49 C.F.R.  § 

26.81(a), which requires all U. S. DOT recipients of Federal financial assistance to 
participate in a statewide certification program by March 2002. 

 
P. WMATA.  Washington Metropolitan Area Transit Authority, the transit system (rail 

and bus) serving the metropolitan Washington area, including parts of Virginia and 
Maryland.  

  
5. HOW DBE PARTICIPATION IS COUNTED TOWARDS THE CONTRACT GOAL: 
 

DBE participation shall be counted towards meeting the DBE goal in accordance with the 
following: 

 
A. When a DBE participates in a contract, only the value of the work actually performed 

by the DBE is counted towards the DBE goal.  
 

(1) This amount includes the entire amount of that portion of a construction 
contract that is performed by the DBE’s own forces.  This amount includes 
the cost of supplies and materials obtained by the DBE for the work of the 
contract, including supplies purchased or equipment leased by the DBE 
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(except supplies and equipment the DBE subcontractor purchases or leases 
from the prime contractor or its affiliate). 

 
(2) This amount includes the entire amount of fees or commissions charged by a 

DBE firm for providing a bona fide service, such as professional, technical, 
consultant, or managerial services, or for providing bonds or insurance 
specifically required for the performance of the contract, towards the DBE 
goal, provided the fee is reasonable and not excessive as compared with 
fees customarily allowed for similar services. 

 
(3) When a DBE subcontracts part of its work under the contract to another firm, 

the value of the subcontract work may be counted towards the DBE goal only 
if the DBE’s subcontractor is itself a DBE.  Work that a DBE subcontracts to a 
non-DBE firm does not count towards the DBE goal. 

 
B. When a DBE performs as a participant in a joint venture, the portion of the total dollar 

value of the contract equal to the distinct, clearly defined portion of the work of the 
contract that a DBE performs with its own forces towards the DBE goal may be 
counted.  

 
C. Expenditures to a DBE contractor towards the DBE goal may be counted only if the 

DBE is performing a commercially useful function on that contract.   
 

(1) A DBE performs a commercially useful function when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities by 
actually performing, managing, and supervising the work involved.  To 
perform a commercially useful function, the DBE must also be responsible, 
with respect to materials and supplies used on the contract, for negotiating 
price, determining quality and quantity, ordering the material, and installing 
(where applicable) and paying for the material itself.  To determine whether a 
DBE is performing a commercially useful function, the Authority will consider 
the amount of work subcontracted, industry practices, whether the amount 
the firm is to be paid under the contract is commensurate with the work it is 
actually performing and the DBE credit claimed for its performance of the 
work, and other relevant factors. 

 
(2) A DBE does not perform a commercially useful function if its role is limited to 

that of an extra participant in a transaction, contract, or project through which 
funds are passed in order to obtain the appearance of DBE participation.   

 
(3) If a DBE does not perform or exercise responsibility for at least 30 percent of 

the total cost of its contract with its own work force, or if the DBE 
subcontracts a greater portion of the work of a contract than would be 
expected on the basis of normal industry practice for the type of work, the 
Authority will presume that the DBE is not performing a commercially useful 
function.   

 
D. The following factors will be used by the Authority in determining whether a DBE 

trucking company is performing a commercial useful function: 
 

(1) The DBE must be responsible for the management and supervision of the 
entire trucking operation for which it is responsible for on a particular 
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contract, and there cannot be a contrived arrangement for the purpose of 
meeting the DBE goal.  

 
(2) The DBE must itself own and operate at least one fully licensed, insured and 

operational truck used on the contract. 
 

(3) The DBE receives credit for the total value of the transportation services it 
provides on the contract using trucks it owns, insures, and operates using 
drivers, it employs. 

 
(4) The DBE may lease trucks from another DBE firm, including an owner-

operator who is certified as a DBE.  The DBE who leases trucks from another 
DBE receives credit for the total value of the transportation services the 
lessee DBE provides on the contract. 

 
(5) The DBE may also lease trucks from a non-DBE firm, including an owner-

operator.  The DBE who leases trucks from a non-DBE is entitled to credit 
only for the fee or commission it receives as a result of the lease 
arrangement.  The DBE does not receive credit for the total value of the 
transportation services provided by the lessee, since these services are not 
provided by a DBE.  

 
(6) The lease must indicate that the DBE has exclusive use of and control over 

the truck.  This does not preclude the leased truck from working for others 
during the terms of the lease with the consent of the DBE, so long as the 
lease gives the DBE absolute priority for use of the leased truck.  Leased 
trucks must display the name and identification number of the DBE. 

 
E. The following factors will be used to count expenditures with DBEs for materials or 

supplies towards the DBE goal: 
 

(1) If the materials or supplies are obtained from a DBE manufacturer, one 
hundred percent (100%) of the cost of the materials or supplies will be 
counted towards the DBE goal. A manufacturer is a firm that operates or 
maintains a factory or establishment that produces, on the premises, the 
materials, supplies, articles, or equipment required under the contract and of 
the general character described by the contract. 

 
(2) If the materials or supplies are purchased from a DBE regular dealer, sixty 

percent (60%) of the cost of the materials or supplies will be counted towards 
the DBE goal. A regular dealer is a firm that owns, operates or maintains a 
store, warehouse, or other establishment in which the materials, supplies, 
articles or equipment of the general character described and required under 
the contract are bought, kept in stock, and regularly sold or leased to the 
public in the usual course of business.  To be a regular dealer, the firm must 
be an established, regular business that engages, as its principal business 
and under its own name, in the purchase and sale or lease of the products in 
question.  A person may be a regular dealer in such bulk items as petroleum 
products, steel, cement, gravel, stone or asphalt without owning, operating, 
or maintaining a place of business as provided in this paragraph if this person 
both owns and operates distribution equipment for the products.  Any 
supplementing of regular dealers’ own distribution equipment shall be by 
long-term lease agreement and not on an ad hoc or contract-by-contract 
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basis.  Packagers, brokers, manufacturers’ representatives, or other persons 
who arrange or expedite transactions are not regular dealers within the 
meaning of this paragraph. 

 
(3) With respect to materials or supplies purchased from a DBE which is neither 

a manufacturer nor a regular dealer, the entire amount of fees or 
commissions charged for assistance in the procurement of the materials and 
supplies, or fees or transportation charges for the delivery of materials and 
supplies required on a job site, may be counted towards the DBE goal, 
provided the fees are reasonable and are not excessive as compared to fees 
customarily allowed for similar services.  The cost of the materials and 
supplies themselves may not be counted towards the DBE goal. 

 
F. All DBE firms must be pre-certified.  Participation by a firm that is not currently 

Authority certified as a DBE at the time of bid opening, does not count towards the 
DBE goal. All DBE firms must be in compliance with 49 CFR, Part 26. 

 
G. The dollar value of work performed under this Contract by a firm that MWUCP 

decertifies as a DBE does not count towards the DBE goal.   
 
H. The participation of a DBE subcontractor does not count towards the Contractor’s 

DBE goal, until the amount being counted towards the goal has been paid to the 
DBE. 

 
6. BIDS AND REQUIREMENTS (WITH THE BID): 
 

The bidder shall submit the following with its bid.  Any bidder who fails to complete and 
return this information with its bid shall be deemed to be not responsive and may be 
ineligible for Contract award.  Bidders that fail to meet the DBE goal above and fail to 
demonstrate “good faith efforts” to justify waiver of the DBE goal (See paragraph 6.C. below) 
shall be deemed to be not responsible and will be ineligible for Contract award. 

 
A.  Completed “Schedule of DBE Participation” (Attachment B-1) sufficient to meet the 

above goal.  If the bidder is a DBE firm and intends to satisfy the appropriate DBE 
requirement with its own firm, it must indicate in the Schedule the area of work and 
percentage it will perform to satisfy the goal.  All offerors must attach current 
WMATA, DC DOT or MWUCP certification letters for each DBE listed on the 
Schedule. 

 
B. Executed “Letters of Intent to Perform as a Subcontractor/Joint Venture” (Attachment 

B-2).  If the bidder is not a DBE or intends to satisfy the requirements through other 
DBE firms, then it must attach these letters from each certified DBE listed on the 
Schedule.   

 
C. Justification for grant of relief (Appendix B waiver of DBE goal).  If in the submittal of 

its bid, the bidder fails to meet the DBE goal above, the bidder has the burden of 
furnishing sufficient documentation with its bid of its “good faith efforts” to justify a 
grant of relief (waiver) from the goal or portion of the goal.  Such justification shall be 
in the form of a detailed report.  The following is a list of actions that shall be 
considered as part of the bidder’s good faith efforts to obtain DBE participation.  This 
list is neither a mandatory checklist nor is it intended to be exclusive or exhaustive.  
Other factors or types of efforts may be relevant in appropriate cases: 
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(1) Soliciting through all reasonable and available means (e.g. attendance at 
pre-bid meetings, advertising and/or written notices) the interest of all 
certified DBEs who have the capability to perform the Contract.  The bidder 
must solicit this interest within sufficient time to allow the DBEs to respond to 
the solicitation.  The offeror must determine with certainty if the DBEs are 
interested by taking appropriate steps to follow up initial solicitations. 

 
(2) Selecting portions of the work to be performed by DBEs in order to increase 

the likelihood that the DBE goal will be achieved.  This includes, where 
appropriate, breaking out Contract work items into economically feasible 
units to facilitate DBE participation, even when the prime contractor might 
otherwise prefer to perform these work items with its own forces. 

 
(3) Providing interested DBEs with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist 
them in responding to a solicitation. 

 
(4)       Negotiating in good faith with interested DBEs.  It is the offeror’s 

responsibility to make a portion of the work available to DBE subcontractors 
and suppliers and to select those portions of the work or material needs 
consistent with the available DBE subcontractors and suppliers, so as to 
facilitate DBE participation.  Evidence of such negotiation includes the 
names, addresses, and telephone numbers of DBEs that were considered; a 
description of the information provided regarding the plans and specifications 
for the work selected for subcontracting; and evidence as to why additional 
agreements could not be reached for DBEs to perform the work.  “DBE 
Unavailability Certifications” (Attachment B-3) shall be completed as 
appropriate. 

 
(5) An offeror using good business judgment would consider a number of factors 

in negotiating with subcontractors, including DBE subcontractors, and would 
take a firm’s price and capabilities as well as the Contract goal into 
consideration.  However, the fact that there may be some additional costs 
involved in finding and using DBEs is not in itself sufficient reason for a 
bidder’s failure to meet the contract DBE goal, as long as such costs are 
reasonable.  Also, the ability or desire of a prime contractor to perform the 
Contract with its own organization does not relieve the offeror of the 
responsibility to make good faith efforts.  Prime contractors are not, however, 
required to accept higher quotes from DBEs, if the price difference is 
excessive or unreasonable. 

 
(6) Not rejecting DBEs as being unqualified without sound reasons based on a 

thorough investigation of their capabilities.  The contractor’s standing within 
its industry, membership in specific groups, organizations, or associations 
and political or social affiliations (for example union vs. non-union employee 
status) are not legitimate causes for the rejection or non-solicitation of bids in 
the Contractor’s efforts to meet the project goal. 

 
(7) Making efforts to assist interested DBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or contractor. 
 
(8) Making efforts to assist interested DBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 
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(9) Effectively using the services of available minority/women community 

organizations; minority/women contractors’ groups; local, state, and Federal 
minority/women business assistance offices; and other organizations as 
allowed on a case-by-case basis to provide assistance in the recruitment and 
placement of DBEs. 

 
7. BID REQUIREMENTS (APPARENT LOW BIDDER): 
 

The bidder shall submit the following items within ten (10) calendar days after notification 
that they are the apparent low bidder: 

 
A. A copy of a current WMATA, D.C. DOT or MWUCP certification letter(s) shall be 

attached to the DBE Schedule of Participation to evidence DBE pre-certification. 
 
B. DBE Manufacturer’s Affidavit, if applicable, must be submitted in order to receive one 

hundred percent (100%) of the allowable credit for expenditures to DBE 
manufacturers/suppliers (Attachment B-4).  By submission of this affidavit, the bidder 
certifies this it is satisfied that the manufacturer meets the requirements of 49 CFR 
Part 26.   

 
C. Schedule B Information for Determining Joint Venture Eligibility, if applicable 

(Attachment B-5, pgs. 1-4).  Submittal shall be signed by all parties, dated and 
notarized. 

 
D. Copy of Joint Venture Agreement, if applicable.  Submittal shall be signed by all 

parties, dated and notarized.   
 
E. Certification letter of the DBE regular dealer/supplier, if applicable.  If the bidder 

wants to receive the maximum allowable credit for its expenditures for material(s) or 
supplies required under this Contract, from DBE regular dealers/suppliers, the DBE 
must submit a signed and notarized statement on their letterhead, stating that it is a 
regular dealer of the material(s) or supplies.  By submission of this statement, the 
bidder certifies that it is satisfied that the subcontractor is a regular dealer/supplier 
that meets the requirements of 49 CFR Part 26. 

 
F. For design-build contracts, if a DBE goal is specified in the DBE GOAL/ 

REQUIREMENTS, the bidder  shall submit, with its initial bid,  a list of DBE-certified 
firms that it intends to enter into subcontract agreements with for this Contract.  If no 
goal is specified in the solicitation and the bidder still intends to utilize DBEs in the 
performance of this Contract, the offeror shall submit with its initial bid a list of those 
DBE-certified firms. The documentation requirements of the solicitation shall be 
completed and submitted at the time of bid opening for any Contract in which a DBE 
goal is applicable or for any Contract in which there was no goal established, but the 
offeror identified DBE-certified firms that it intended to enter into subcontract 
agreements with in its initial bid.  Any bidder who fails to complete and return the 
following information, if applicable, with its bid may be deemed to be not responsible 
and may be ineligible for Contract award.  Offerors that fail to meet the DBE goal, if 
any, specified in the solicitation and fail to demonstrate a good faith effort and/or to 
justify waiver of the DBE goal, may be deemed to be not responsible and may be 
ineligible for contract award.  

 
8. CONTRACT ADMINISTRATION REQUIREMENTS: 
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The following requirements apply after Contract award: 

 
A. The Contractor shall include the following provision in each subcontract it awards in 

support of the DBE goal: 
 

“The Contractor shall not discriminate on the basis of race, color, national origin or 
sex in the performance of this contract.  The Contractor shall carry out applicable 
requirements of 49 CFR Part 26 in the award and administration of US DOT assisted 
contracts.  Failure by the contractor to carry out these requirements is a material 
breach of this contract, that may result in termination of this Contract or such other 
remedy as the Authority deems appropriate.” 

  
B.        (1) The Contractor shall monitor the performance of, collect and report data on 

DBE participation to the WMATA’s DBE Office on the attached “Prompt 
Payment Report-Prime Contractor’s Report” (Attachment B-6) which shall be 
submitted monthly with each payment request.  Failure to submit these 
reports may result in suspension of Contract payments.  The Contractor shall 
certify with each payment request that payment has been or will be made to 
all subcontractors due payment, within ten (10) days after receipt of payment 
from the Authority for work by that subcontractor.  The Contractor shall inform 
the COR or COTR, with its payment request, of any situation where 
scheduled subcontractor payments have not been made and the reason 
therefore. 

 
            (2) The Contractor shall require each subcontractor to complete and forward to 

the DBE Liaison Officer on a monthly basis a “Prompt Payment Report-
Subcontractor’s Report” (Attachment B-7). The subcontractor shall certify that 
payment has been received.   

 
C. The Contractor shall have a continuing obligation to maintain a schedule for 

participation by DBE contractor(s) to meet its goal set forth above in this Appendix.  
The Contractor shall not have work performed nor the materials or supplies furnished 
by any individual or firm other than those named in the “Schedule of DBE 
Participation.”  If at any time, the Contractor believes or has reason to believe that it 
needs to obtain a substitute for a DBE contractor named in the “Schedule of DBE 
Participation”, the Contractor shall, within ten (10) days, notify the Contracting Officer 
and the DBE office of that fact in writing.  Situations which may warrant substitution 
for a DBE firm include, but are not limited to the following: 

 
(1) Evidence of change in ownership or circumstances regarding the firm’s 

status as a DBE. 
 
(2) Death or physical disability, if the named subcontractor or DBE partner of the 

joint venture is an individual. 
 
(3) Dissolution, if a corporation or partnership. 
 
(4) Bankruptcy of the subcontractor, subject to applicable bankruptcy law, and 

only instances where the bankruptcy affects the Contractor’s ability to 
perform.   

 
(5) Inability to furnish a reasonable performance or payment bond, if required. 
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(6) Inability to obtain, or loss of, a license necessary for the performance of the 

particular category of work. 
 
(7) Failure or inability to comply with a requirement of law applicable to 

contractors and subcontractors on a construction, alteration or repair project. 
 
(8) Failure or refusal to execute the subcontract in accordance with the terms of 

an offer submitted to the Contractor prior to the Contractor’s submission of its 
offer, but only where the Contracting Officer or other delegated Authority 
representative can ascertain with reasonable certainty the terms of such 
offer.  In the absence of any other factors, such a failure or refusal will be 
considered an unusual situation only if the offeror obtained, prior to 
bidding/proposing, an enforcement commitment from the subcontractor 
involved. 

 
(9) Failure to comply with the terms and conditions of this Contract or those of its 

subcontract or joint venture agreement. 
  

Within thirty (30) days thereafter, the Contractor shall, if necessary to achieve the 
Appendix B goal, make every reasonable effort to subcontract the same or other 
work equivalent in value to other certified DBE firms.  The Contractor must have the 
prior, written approval of the Contracting Officer and the DBE Office before 
substitution of a DBE subcontractor, regardless of the reason for substitution.  Failure 
to obtain the Authority’s approval could result in the Contractor’s suspension or 
debarment. 

 
D. The Contractor shall forward copies of all subcontracts to the DBE Office at the time 

of their execution. 
 
E. If the Contracting Officer or other delegated Authority representative determines that 

the Contractor has failed to comply with this Appendix B, he/she will notify the 
Contractor of such noncompliance and the action to be taken.  The Contractor shall, 
after receipt of such notice, take corrective action.  If the Contractor fails or refuses to 
comply promptly, the Contracting Officer or other delegated Authority representative 
may issue a “stop work order” stopping all or part of the work until satisfactory 
corrective action has been taken.  No part of the time lost due to any such stop work 
order shall be made the subject of claim for extension of time or for excess costs or 
damages by the Contractor.  When the Authority proceeds with such formal actions, 
it has the burden of proving that the Contractor has not met the requirements of this 
Appendix. The Contractor’s failure to meet its Appendix B goal shall shift the burden 
to it to show that it has met the good faith requirements of this Appendix.  After 
exhausting all of its administrative and legal remedies, if the Contractor is found to 
have failed to exert a “good faith effort” to involve DBEs in the work, the Authority 
may suspend or debar the Contractor. 

 
F. The Contractor agrees to cooperate in any studies or surveys as may be conducted 

by the Authority which are necessary to determine the extent of the Contractor’s 
compliance with this Appendix.  

 
G. The Contractor shall keep records and documents for two (2) years following 

performance of this Contract to indicate compliance with this Appendix.  These 
records and documents, or copies thereof, shall be made available at reasonable 
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times and places for inspection by any authorized representative of the Authority and 
will be submitted upon request, together with any other compliance information that 
such representative may require.   

 
H. If the Authority, FTA or the US DOT has reason to believe that any person or firm 

has willfully and knowingly provided incorrect information or made false statements 
regarding the DBE Program, the matter shall be referred to the WMATA’s DBE office, 
and WMATA’s Office of Inspector General (OIG).   

 
I. Failure by the Contractor to carry out the requirements of this Appendix is a material 

breach of this Contract, that may result in the termination of this Contract or such 
other remedy as the Authority deems appropriate. 
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SUMMARY OF SUBMITTALS 

 
 
With the Bid: 
 
1. Completed “Schedule of DBE Participation” (Attachment B-1) with current certification 

letters attached for each listed DBE. 
 
2. Executed “Letters of Intent to Perform as a Subcontractor/Joint Venture” (Attachment B-

2). 
 
3. Justification for grant of relief (waiver of DBE goal), if applicable.  Include completed 

“DBE Unavailability Certifications” (Attachment B-3) as appropriate. 
 
Bid Requirements (Apparent Low Bidder) 
 
1. All DBEs must submit copies of their current WMATA or D.C. DOT certification letters or 

a certification letter issued by the MWUCP.  
 
2. A DBE Manufacturer’s Affidavit, if applicable, must be submitted in order to receive one 

hundred percent (100%) of the allowable credit for expenditures to DBE 
manufacturers/suppliers (Attachment B-4). 

 
3. Schedule B Information for Determining Joint Venture Eligibility, if applicable 

(Attachment B-5, pgs. 1, 2, 3, 4). 
 
4. Copy of Joint Venture Agreement, if applicable. 
 
5. Certification letter of the DBE regular dealer/supplier, if applicable. 
 
 
After Contract Award 
 
1. “Prompt Payment Report-Prime Contractor’s Report” Attachment B-6) – submitted 
monthly. 
 
2. “Prompt Payment Report-Subcontractor’s Report” (Attachment B-7) - submitted monthly. 
 
3. Request to substitute DBE contractor (see paragraph 8.C.) – submitted as required. 
 
4. Copies of subcontracts-submitted at the time of their execution. 
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S U B M I T   W I T H   BID 
SCHEDULE OF DBE PARTICIPATION 

 
       Contract No. ________________________ 
 
                                                                               Project Name _______________________ 
      
  Name of Bidder 
 
The bidder shall complete this Schedule by identifying only those DBE firms, (with scope of 
work and price) who have agreed to perform work on this Contract.  The prices shall be at an 
amount that is at least the DBE percentage goal for the total Contract. The offeror agrees to 
enter into a formal agreement with the DBE firm(s) listed for the work, at an amount equal to, or 
greater than, the prices listed in this Schedule, subject to award of a Contract with the Authority.  
If the total amount is less than the DBE percentage goal, a justification for waiver of DBE goal 
shall be attached to this Schedule. 
 

 
 

Name of DBE 
Subcontractor 

 
 
 

Address 

Type of Work 
(Electrical, Paving, Etc.) 
and Contract Items or 

Parts Thereof to be 
Performed and Work 

Hours Involved 

 
 
 

Agreed 
Price 

    

    

    

    

    

Subtotal $ DBE Subcontractors  

 
 

Name of DBE 
Prime Contractor 

 
 
 

Address 

Type of Work 
(Electrical, Paving, Etc.) 
and Contract Items or 

Parts Thereof to be 
Performed and Work 

Hours Involved 

 
 

Agreed 
Price 

    

Subtotal $ DBE Prime Contractor  

TOTAL $ ALL DBE CONTRACTORS TOTAL  
 

     Signature of Contractor’ Representative 
 
     Title 
 
     Date 
 

23.26a (Rev 02/12)  
M 
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Contract Number: ____________________ 

  
                                         Project Name:       ____________________ 
          
 

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR/JOINT VENTURE 
(ALL ITEMS MUST BE COMPLETED) 

 
 
TO:              
  (Name of Offeror) 
 
The undersigned intends to perform work in connection with the above projects as (check one): 
 
     An individual     A corporation 

____________ A partnership     A joint venture 
 
Specify in detail particular work items or parts thereof to be performed: 
              
             
              
at the following price:  $                   
 
Please indicate    % of the dollar value of the subcontract that will be awarded to 
non-DBE contractors, if applicable.  The undersigned will enter into a formal agreement with you 
for the above work upon your execution of a contract with the Authority. 
 
              
Name of DBE Subcontractor/Joint Venture   Phone Number 
              
Address                                 WMATA Vendor ID #/DBE Cert. # 
              
Signature & Title                                                      Date        
 
--------------------------------------------------------------------------------------------------------------------- 
The following is to be completed by the Prime Contractor.  A copy of this letter must be returned 
to the DBE subcontractor to indicate acceptance. 
 
To:                            
            (Name of DBE) 
 
You have projected your interest and intent for such work, and the undersigned is projecting 
completion of such work as follows: 
  

 
WORK 
ITEMS 

 PROJECTED DBE 
COMMENCEMENT 

DATE 

 PROJECTED DBE 
COMPLETION 

DATE 
 
 
               
                  (Date)                                               (Name of Prime Contractor & 
                                                                           Acceptance Signature) 
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S U B M I T   W I T H    BID 

 
 

DBE UNAVAILABILITY CERTIFICATION 
 
 
I, _______________________, __________________________, of       

        (Name)            (Title)           (Bidder) 
 
certify that on     I contacted the following DBE contractor(s) to obtain offer(s) for work 
       (Date) 
items to be performed on Contract Number           
 

 
DBE Contractor 

 Work Items 
Sought 

 Form of Bid Sought (i.e., Unit    
Price, Materials and Labor      

Only, Etc. 
 
 
 
 
  
To the best of my knowledge and belief, said DBE contractors were unavailable (exclusive of 
unavailability due to lack of agreement on price) for work on this project, or unable to prepare a bid, for 
the following reason(s): 
 
              
  
              
 
              
 
  

Signature:       
    

     Date:        
        
 
         was offered an opportunity to submit a bid on the above 
       (Name of DBE Contractor) 
 
identified work on      by          
.                                   (Date)                                                        (Source) 
 
The above statement is true and accurate account of why I did not submit an offer on this project. 
 
               
                             (Signature of DBE Contractor) 
 
             
                                     (Title) 
   23.25 (Rev 10/99) 
 
 
 
 

M 
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DBE Certification Instructions 
 
Important Notice 
 
If you do not have a current, official letter of certification from WMATA, D.C. DOT or MWUCP, 
you are not pre-certified and are therefore not eligible to participate as a Disadvantaged 
Business Enterprise on the bid.     
 
For those who wish to access the MWUCP certification application, it may be found on the 
internet at the following address:  
https://www.wmata.com/business/disadvantaged_business_enterprise. Go to “Procurement and 
Contracting”, click on “Disadvantaged Business Enterprise”, then click on “DBE Application for 
Certification”.   
 
49 CFR Part 26 gives Metropolitan Washington Unified Certification Program (MWUCP) ninety 
(90) days in which to process a complete DBE application.  In order to become certified and 
participate in the MWUCP, you must comply with the procedures that follow.  Certification must 
be final before the due date for bids or offers on a contract on which a firm seeks to participate 
as a DBE. 
 
Instructions 
 
49 C.F.R.  § 26.81(d) of the Certification Procedures requires a firm to be certified as a DBE in 
its “home state,” where its principal place of business is located, in order to become certified 
outside such “home state”.  Therefore, you must attach to the MWUCP application, a copy of a 
valid DBE Certification letter from your home state’s Department of Transportation. In addition, 
submit the pertinent documents for your company listed below.  The application should be 
completed in full and NOTARIZED. 
 
General (All firms must submit these documents.) 
 
 Current (unaudited) Financial Statements; 
 Prior three (3) years Federal Tax Returns; 
 Resume of Principal(s) and Key Personnel; 
 Third Party Agreements, such as Rental and Management Agreements; 
 Licenses to Do Business; 
 Personal Net Worth (PNW) Statement; 
 Statement of Disadvantage; 
 No Change Affidavit or Notice of Change (where applicable). 
 
Corporations 
 
 Articles of Incorporation; 
 By-Laws; 
 Copies of any Stock Options; 
 Copies of Stock Certifications of Each Holder; 
 Copies of Stockholders’ Voting Rights; 
 Record of First Organizational Meeting. 
 
Partnerships 
 
 Partnership Agreement 
 

https://www.wmata.com/business/disadvantaged_business_enterprise
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Proprietorships 
 
 IRS Employer ID Number 
 WMATA Vendor ID# 
 
Limited Liability Companies 
 
Operating Agreement with any amendments; 
Certificate of Formation, U.S.  Income Tax Returns. 
 
Change of Status Review 
 
On or before each certification anniversary date, you must submit a No Change Statement 
attesting that there have been no changes in the firm’s circumstances affecting its ability to meet 
the eligibility requirements of 49 CFR Part 26 or WMATA’s DBE Program Plan. Firms with 
changed circumstances must submit a Notice Regarding Change for review by the DBE Office.  
A review of these changes shall be made to determine if the firm is in compliance with the 49 
CFR Part 26.   
 
Affidavit Enclosure 
 
NOTE: When completing MWUCP Application, complete all information blocks.  Type "N/A" if 
item does not apply to you or your firm. 
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M 

DBE MANUFACTURER'S AFFIDAVIT 
 
 

I hereby declare and affirm that I am                                                                                                           (Title) 
  
and duly authorized representative of                                                                                                 (Name of Company), 
  
a                                                                                                                                                  owned and controlled enterprise 
  
whose address is               
 
               
 
 

I further declare and affirm that company employees (persons not on the payroll of and/or performing the 
same tasks for disadvantaged owned business having any interest in the affiant's business) operate the following 
company equipment relative to the manufacturing process: 
 

Equipment 
 
Type   Function   Model   Age       Make         
                                                                             
                                                                              
Number of employees involved in the manufacturing process:          
 

The undersigned swears that the foregoing statements are true and correct and fully understands that 
WMATA may rely on these statements in determining whether a WMATA prime contractor purchasing goods from 
the undersigned's manufacturing concern is entitled to a 100% credit of such purchases towards its DBE goal.  The 
undersigned further understands that any material misrepresentation will be grounds for initiating action under 
Federal or state laws concerning false statements. 
        
___________________________________________  ___________________________________________ 
 Signature of Affiant                           Printed Name 
............................................................................................................................................................................ 
 
Date:  _________________    State:  __________________________   County:  __________________________ 
 
On this  ________________   day of  _____________________________________________, 19____________, 
 
before me appeared  _________________________________________________________________________ 

(Name) 
to me personally known,  who,  being duly sworn,  did execute the foregoing Affidavit, and did state that he     
or she was properly authorized by  ______________________________________________________________ 
       (Name of Firm) 
to execute the Affidavit and did so as his or her free act and deed. 
 
(Seal)   Sworn and subscribed before me  ___________________________________ 
             (Notary Public) 
   Commission Expires:  _____________________________________________ 
 

 
 23.29 (10/99)
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Information for Determining Joint Venture Eligibility 

 
Page 1 

 
.......................................................................................................................................................................... 
 
Name and address of Joint Venture:  
____________________________________________________________________________________ 
 
____________________________________________________________________________________ 
 
Contact Person: _________________________________________ Telephone: ___________________ 
 
Have you attached a copy of the Joint Venture agreement?  [ ] Yes   [ ] No 
 
NOTE:  Affidavit will not be processed without a copy of the Joint Venture agreement. 
 
.......................................................................................................................................................................... 
 
 
Name and address of Joint Venture partner: _________________________________________________ 
 
____________________________________________________________________________________ 
 
Contact Person: ___________________________________________ Telephone: __________________ 
 
Status of firm:   [ ] DBE.   [ ] Non-Minority. 
 
Does firm have current WMATA, D.C. DOT or MWUCP DBE certification?   [ ] Yes   [ ] No 
 
.......................................................................................................................................................................... 
 
 
Name and address of Joint Venture partner: _________________________________________________ 
 
____________________________________________________________________________________ 
 
Contact Person: ___________________________________________ Telephone: __________________ 
 
Status of firm:   [ ] DBE.   [ ] Non-Minority. 
 
Does firm have current WMATA, D.C. DOT or MWUCP DBE certification?   [ ] Yes   [ ] No 
 
.......................................................................................................................................................................... 
 
Describe the nature of the Joint Venture’s business: 
 
Describe the role in the Joint Venture of each partner listed above: 
 
Describe the experience and business qualifications of each partner in the Joint Venture listed above: 
.........................................................................................................................................................................  
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Information for Determining Joint Venture Eligibility 
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.......................................................................................................................................................................... 
 
Indicate the percentage of ownership in the Joint Venture for each Joint Venture partner, indicating dollar 
amounts wherever applicable. 
 
                Percentage of        Profit and           Capital Contributions 
     Name of Partner       Ownership        Loss Sharing         including Equipment       Other Agreements 
 
   _______________  _____________  ____________  _____________________  ________________ 
 
   _______________  _____________  ____________  _____________________  ________________ 
 
   _______________  _____________  ____________  _____________________  ________________ 
 
  TOTALS: 
 
.......................................................................................................................................................................... 
 
Identify by name, title, race, sex and company affiliation those individuals responsible for the management 
control of and participation in this contract: 
 
1. Financial decisions, such as payroll, insurance, surety and/or bonding requirements: 
 
 Name:  ________________________________________ Race:  _________________________ 
  
 Title:    __________________________________________ Sex:    [ ] Male   [ ] Female 
  
 Company affiliation:  _____________________________________________________________ 
 
2. Management decisions, such as estimating, marketing and sales, hiring and firing, purchasing 
 supplies: 
 
 Name:  ________________________________________ Race:  _________________________ 
  
 Title:    __________________________________________ Sex:    [ ] Male   [ ] Female 
  
 Company affiliation:  _____________________________________________________________ 
 
 3. Supervision of field operations: 
 
 Name:  ________________________________________ Race:  _________________________ 
  
 Title:    __________________________________________ Sex:    [ ] Male   [ ] Female 
  
 Company affiliation:  _____________________________________________________________ 
 
.......................................................................................................................................................................... 
 
 23.06c (Rev 10/99) M 
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Information for Determining Joint Venture Eligibility 
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.......................................................................................................................................................................... 
 
 The undersigned swear that the foregoing statements are correct and include all material information 
necessary to identify and explain the terms and operations of our following named Joint Venture: 
 
 
____________________________________________________________________________________ 
 
and the intended participation by each Joint Venturer in the undertaking.  Further, the undersigned covenant 
and agree to provide the Authority current, complete and accurate information regarding actual Joint Venture 
work and the payment thereof and any proposed changes in any of the Joint Venture arrangements and to 
permit the audit and examination of the books, records and files of the Joint Venture, or those of each Joint 
Venturer relevant to the Joint Venture, by authorized representatives of the Authority or the Federal funding 
agency.  Any material misrepresentation will be grounds for terminating any contract which may be awarded 
and for initiating action under Federal and State laws concerning false statements. 
 
 It is recognized and acknowledged that the Authority's DBE Program shall have access to the 
information provided herein above for the purpose of establishing eligibility and authenticity of the 
minority/woman-owned status of the Joint Venture. 
 
 It is understood that trade secrets and information privileged by law, as well as commercial, financial, 
geological and geophysical data furnished will be protected. 
         
 
 
 _________________________________________     _______________________________________ 
                            (NAME OF FIRM)                                 (NAME OF SECOND FIRM) 
 
 
___________________________________________     _______________________________________ 
                     (SIGNATURE OF AFFIANT)                                     (SIGNATURE OF AFFIANT) 
 
 
___________________________________________     _______________________________________ 
                             (PRINT NAME)                                              (PRINT NAME) 
 
 
 _________________________________________     _______________________________________ 
                                  (TITLE)                                                                  (TITLE) 
 
 
 _________________________________________     _______________________________________ 
                                  (DATE)                                                        (DATE) 
............................................................................................................................................................................ 
 

23.29 (10/99)  
 
 

M 
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.......................................................................................................................................................................... 
 
Date:  ________________    State:  _____________________   County:  __________________________ 
 
On this _______________   day of ___________________________________________, 19_________, 
 
before me appeared ___________________________________________________________________ 
                                                                               (Name) 
to me personally known, who, being duly sworn, did execute the foregoing Affidavit, and did state that he  
or she was properly authorized by ________________________________________________________ 
         (Name of Firm) 
to execute the Affidavit and did so as his or her free act and deed. 
 
(Seal)    Sworn and subscribed before me _______________________________ 
               (Notary Public) 
 
    Commission Expires:  _________________________________________ 
 
 
.......................................................................................................................................................................... 
 
Date:  ________________    State:  _____________________   County:  __________________________ 
 
On this ________________   day of __________________________________________, 19_________, 
 
before me appeared ___________________________________________________________________ 
                                                                          (Name) 
to me personally known, who, being duly sworn, did execute the foregoing Affidavit, and did state that he  
or she was properly authorized by ________________________________________________________ 
         (Name of Firm) 
to execute the Affidavit and did so as his or her free act and deed. 
 
(Seal)    Sworn and subscribed before me ______________________________ 
          (Notary Public) 
 
    Commission Expires:  _________________________________________ 
       
..........................................................................................................................................................................  

23.06c (Rev 10/99) 
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Washington Metropolitan Area Transit Authority 
 

DISADVANTAGED BUSINESS ENTERPRISE (DBE) 
MONTHLY PROMPT PAYMENT REPORT 

 
PRIME – CONTRACTOR’S REPORT 

 
This report is required to be submitted to the Office of Procurement, DBE Branch 600 5th Street, NW, Suite 3C, Washington, DC 20001, pursuant to the 
requirements of WMATA’s DBE Program Plan and §26.29 of 49 CFR Part 26. 
 
Contract No.:        Reporting Period:          
 
Name of Prime Contractor:         DBE – Yes   or No      
 
Prime Contract Amount:   Total Received this Reporting Period:    Total Received to Date:   
DBE Goal    
 

Name of Sub-
Contractor 

DBE 
(Y/N) Description of Work Date of Contract 

Awarded 

Amount of Sub-
Contractor 

Award 

Amount Paid 
This Reporting 

Period 

Cumulative Paid 
To Sub-

Contractor 

% of Physical 
Work 

Complete 
 
 

       

 
 

       

 
 

       

 
 

       

 
 

       

 
 

       

 
 

  TOTAL     

 
I certify the information furnished with respect to DBE subcontractor performance correct to the best of my knowledge and represents a current status of the prime 
contractor with the DBE subcontractors for the designated period covered by this report.  Further, those subcontractors, due payment pursuant to the terms of their 
subcontracts will be paid within ten days after receipt of payment from WMATA. 
 
By:        Title:        Date:     
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Washington Metropolitan Area Transit Authority 

 
DISADVANTAGED BUSINESS ENTERPRISE (DBE) 

MONTHLY PROMPT PAYMENT REPORT 
 

SUBCONTRACTOR’S REPORT 
 

This report is required to be submitted to WMATA’s DBE Office,  600 5th Street, NW, Suite 3C, Washington, DC 20001, pursuant to the requirements of 
WMATA’s DBE Program Plan and  49 C.F.R. §26.29. 
 
Contract No.:        Reporting Period:          
 
Name of Subcontractor:         DBE – Yes   or No      
 
Subcontractor Contract Amount:   Total Received this Reporting Period:    Total Received to Date:   

 

Name of Sub-
Contractor 

DBE 
(Y/N) Description of Work Date of Contract 

Awarded 

Amount of Sub-
Contractor 

Award 

Amount Paid 
This Reporting 

Period 

Cumulative Paid 
To Sub-

Contractor 

% of Physical 
Work 

Complete 
 
 

       

 
 

       

 
 

       

 
 

       

 
 

       

 
 

  TOTAL     

 
I certify the information furnished with respect to DBE subcontractor performance correct to the best of my knowledge and represents a current status for 
the designated period covered by this report.  Further, those contractors, due payment pursuant to the terms of their subcontracts will be paid within ten 
days after receipt of payment from the Contractor. 
 
By:        Title:        Date:    
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COMBINED GLOSSARY OF DEFINITIONS 

 
 
As used throughout this Contract, except to the extent otherwise expressly specified, the 
following terms shall have the meanings set forth below:  
 
Acceptance:  Acknowledgment by the Authority that the supplies, services, or other work conform to 
the applicable contract requirements.  
 
Acceptance Period: The number of days available to the Authority to award a Contract pursuant to 
this solicitation, during which period offerors may not withdraw their offers.   
 
Amendment: Written instructions issued prior to the date set for bid opening to clarify, revise, add or 
delete requirements of the IFB.  
 
Approved equal:  An item approved by WMATA as equivalent to a brand name item originally 
specified.  
 
Authority or WMATA or Metro: The Washington Metropolitan Area Transit Authority, created 
effective February 20, 1967, by Interstate Compact by and between Maryland, Virginia and the 
District of Columbia pursuant to Public Law 89-774, approved November 6, 1966.   
 
Board of Directors:  The Board of Directors of the Washington Metropolitan Area Transit Authority.  
 
Brand name: Identification of an item that is produced or controlled by one or more entities, 
including trademarks, manufacturer names, or model names or numbers that are associated with a 
manufacturer.  
 
Breach: An unexcused and unjustifiable failure or refusal of a party to satisfy one (1) or terms of the 
Contract which, if material, shall constitute a basis for potential default.  
 
Change or Change Order:  A written alteration issued, upon agreement of both parties or 
unilaterally by the Authority, to modify or amend the Contract, generally directing changes to the 
Scope of Work and/or Contract terms.  
 
Claim: A written demand or assertion by the Contractor seeking, as a legal right, the payment of 
money, adjustment or interpretation of Contract terms, or other relief, arising under or relating to this 
Contract.  
 
Clarifications: Exchanges between the Authority and one (1) or more bidders of a limited nature, 
whereby bidders may be given the opportunity to clarify certain aspects of their bids or to resolve 
minor irregularities, informalities or clerical errors.  
 
Constructive Change:  An act or omission by the Authority that, although not identified as a 
Change Order, does in fact cause a change to the Contract.  
 
Contract or Agreement: The written agreement executed between the Authority and the Contractor 
awarded pursuant to this solicitation.   
 
Contract Administrator:  The Authority’s representative designated to serve as its primary point of 
contact for pre-award activities relating to the solicitation as well as such post-award activities as are 
set forth in the Contract. 



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
SUPPLY AND SERVICE CONTRACT                                                   IFB FQ17041/FRV 

128 
Rev. 08/16 

 

 
Contracting Officer: An employee with authority duly delegated from the powers of the Chief 
Procurement Officer to legally bind the Authority by signing a Contractual instrument. The 
Contracting Officer is the Authority’s primary point of contact for pre-award administration, 
modifications above the limits of the Contracting Officer’s Representative, and final settlement.   
 
Contracting Officer Representative: The person to whom the Contracting Officer delegates the 
authority and responsibility for post-award execution of the Contract. The Contracting Officer’s 
Representative is the Authority’s primary point of contact with its Contractor.  
 
Contractor: The individual, partnership, firm, corporation, or other business entity that is 
contractually obligated to the Authority to furnish, through itself or others, the supplies, services 
and/or construction services described in the Contract, including all incidentals that are necessary to 
complete the work in accordance with the contract. 
 
Contract Price: The amount payable to the Contractor under the terms and conditions of the 
Contract based on lump sum prices, unit prices, fixed prices, or combination thereof, with any 
adjustments made in accordance with the Contract.  
 
Data:  Recorded information, regardless of form or the media on which it may be recorded, including 
technical data and computer software.   
 
Day: Calendar day, except where the term business day, work day or like term is used.  
 
Designer: The individual, partnership, firm, corporation or other business entity that is either the 
Contractor, or employed or retained by the Contractor, to manage and perform the design services 
for the Contract. 
 
Disadvantaged Business Enterprise (DBE): A for-profit small business concern that has been 
certified by the Authority to be at least fifty-one percent (51%) owned by one (1) or more individuals 
who are both socially and economically disadvantaged or, in the case of a corporation, in which fifty 
one percent (51%) of the stock is owned by one (1) or more individuals, and whose management 
and daily business operations are controlled by one (1) or more of the socially and economically 
disadvantaged individuals who own it.  
 
Descriptive literature: Information provided by an offeror, such as cuts, illustrations, drawings, and 
brochures that shows a product’s characteristics or construction of a product or explains its 
operation.  The term includes only that information needed to evaluate the acceptability of the 
product and excludes other information for operating or maintaining the product.  
 
Directed, ordered, designated, prescribed or words of like importance: Shall be understood 
that the direction, requirement, order, designation or prescription of the Contracting Officer is 
intended and similarly the words approved, acceptable, satisfactory or words of like import shall 
mean approved by, or acceptable to, or satisfactory to the Contracting Officer, unless otherwise 
expressly stated. 
 
Explanation: Additional information or clarification provided by an Authority representative to one (1) 
or more prospective bidders in response to an inquiry relating to the solicitation, that  will be binding 
upon the Authority, only to the extent specified in the  Contract. 
 
Equivalent: Of equal or better quality and/or performance to that specified in the Contract as 
determined by the Authority. 
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Final Payment: The last payment to the Contractor for work performed under the Contract.  
 
Force Majeure: An unforeseen event or circumstance, beyond the control of, and not occasioned by 
the fault or neglect of, the Contractor or the Authority, that gives rise to a delay in the progress or 
completion of the Contract, including, without limitation, acts of God, acts of war or insurrection, 
unusually severe weather, fires, floods, strikes, freight embargoes or other events or circumstances 
of like nature. 
 
FTA: Federal Transit Administration, an agency within the United States Department of 
Transportation that provides financial and technical assistance to local public transit agencies. 
 
Government:  The Government of the United States of America. 
 
Industry Standards: Drawings, documents, and specifications or portions thereof published by 
industry organizations. Industry Standards are not part of this Contract unless specifically listed as 
such in the Scope of Work. 
 
Legal Requirements: All Federal, state and local laws, ordinances, rules, orders, decrees, and 
regulatory requirements such as: building codes, mechanical codes, electrical codes, fire codes, 
Americans with Disabilities Act Accessibility Guidelines (ADAAG), and other regulations of any 
government or quasi-government entity that are applicable to this Contract.  
 
Milestone: A specified date in the Contract by which the Contractor is required to complete a 
designated portion or segment of the work.  
 
Minor Irregularity:  A variation from the solicitation contained in a bid that does not affect the price 
or other material term of the Contract and does not confer a competitive advantage or benefit not 
enjoyed by other offerors or adversely impact the Authority’s interests.  
 
Notice to Proceed: Written notice issued by the Authority establishing the date on which the 
Contractor may commence work and directing the Contractor to proceed with all or a portion of the 
work.  
 
Offeror: A party submitting a bid in response to this solicitation. 
 
Option: A unilateral right in the Contract by which, for a specified time, the Authority may elect to 
purchase, at a predetermined price, additional supplies, services and/or work called for by the 
Contract or to extend the term of the Contract. 
  
Organizational conflict of interest: A circumstance in which, because of other activities or 
relationships, a person, corporation or other business entity is unable or potentially unable to render 
impartial assistance or advice to the Authority, or its  objectivity in performing the Contract is or might 
be otherwise impaired, or it  has an unfair competitive advantage.  
 
Period of Performance: The time allotted in the Contract for completion of the work. The period of 
performance begins upon the effective date of Contract execution and ends on the last date for 
complete performance of the final option. The period of performance incorporates the milestones 
established for the Contract.  
 
Pre-award Survey:  An evaluation of a prospective Contractor’s capability to perform a proposed 
Contract, including an assessment of matters relating to its responsibility.  
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Product Data: Information furnished by the Contractor to describe materials used for some portion 
of the work, such as written or printed descriptions, illustrations, standard schedules, performance 
charts, instructions, brochures, and diagrams.  
 
Records: Books, documents, accounting procedures and practices, and other data, regardless of 
type and regardless of whether such items are in written form, in the form of computer data, or in any 
other form. 
 
Safety Sensitive:  FTA regulations at 49 C.F.R. § 655.4 define “safety sensitive functions” as any of 
the following duties when performed by WMATA as a grant recipient, or any of its contractors: (a) 
Operating a revenue service vehicle, including when it is not in revenue service; (b) Operating a 
nonrevenue service vehicle, when required to be operated by the holder of a commercial driver’s 
license (CDL); (c) Controlling dispatch or movement of a revenue service vehicle; (d) Maintaining 
(including repairs, overhaul and rebuilding) a revenue service vehicle or equipment used in revenue 
service vehicles; and (e) Carrying a firearm for security purposes. WMATA’s definition of safety 
sensitive functions extends beyond FTA’s requirements and includes (f) Employees and contractors 
who maintain escalators and elevators (including repairs, overhauls and rebuilding) and (g) Station 
managers. 
 
Services: The performance of work by a person or legal entity under contract with the Authority, 
including without limitation: maintenance; overhaul; repair; servicing; rehabilitation; salvage; 
modernization or modification of supplies, systems or equipment; routing, recurring maintenance of 
real property; housekeeping; operation of Authority-owned equipment, facilities and systems; 
communication services; Architect-Engineering services; professional and consulting services; and 
transportation and related services.  
 
Small Business Enterprise Set-Aside: Competitive procurement(s), less than $500,000, 
exclusively for SBE certified bidders/proposers. 
 
Supplies: The end item(s) required to be furnished by the Contractor in fulfillment of its obligation 
under this Contract as well as any and all related services and required performance.  
 
Statement of Work/Scope of Work (SOW):  The portion of a contract or IFB that describes 
specifically what is to be done by the Contractor.  It may include specifications, performance 
outcomes, dates and time of performance, quality requirements, etc.  
 
Solicitation: This Invitation for Bids (IFB).  
  
Shop Drawings: Fabrication, erection, layout, setting, schematic, and installation drawings that they 
the Contractor prepares for permanent structures, equipment, and systems it designed to comply 
with this Contract. 
 
Similar: Generally the same but not necessarily identical; details shall be worked out in relation to 
location and relation to other parts of the work. 
 
Site: The areas that are occupied by or used by the Contractor and subcontractors during 
performance of the Contract. 
 
Small Business Enterprise (SBE): A for profit small business concern that has been certified by 
the Authority to be at least fifty one percent (51%) owned by one (1) or more individuals who are 
economically disadvantaged. 
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Small Business & Local Preference Program: Board mandated small business contracting 
program for WMATA funded contracts with firm(s) located in the District of Columbia, Maryland or 
Virginia. 
 
Subcontract: An agreement between the Contractor and another party, or between other 
subcontractors at any tier, to perform a portion of the Contract through the acquisition of specified 
supplies, materials, equipment or services.  
 
Subcontractor: An individual, firm, partnership, or corporation that has a contractual obligation with 
the Contractor or other subcontractors.  
 
Submittal: Written or graphic document or samples prepared for the work by the Contractor or a 
subcontractor and submitted to the Authority, including shop drawings, product data, samples, 
certificates, schedules of material, or other data.   
 
Substantial Completion: Work or a portion thereof that has progressed to the point where it is 
sufficiently complete in accordance with the Contract  (including receipt of test and inspection 
reports) so that it , can be utilized for the purpose for which it is intended, and only incidental work 
remains for physical completion in accordance with the Contract.    
 
Substitution: An item offered by the Contractor of significant difference in material, equipment, or 
configuration, that functionally meets the requirements of the Contract,  but is submitted in lieu of 
item specified therein.  
 
Utility: A public and/or private facility or installation, other than  WMATA’s facility, that  relates to (1) 
the conveyance and supply of water, sewage, gas, chemicals, steam, petroleum products, and other 
piped installations, or (2) electrical energy, telephone,  radio, television, and cellular or wireless 
communications.  
 
Utility Standards: Drawings and specifications for utilities published or issued by municipalities or 
utility companies.  
 
WMATA Safety Manual: A compilation of the appropriate safety and reporting requirements for the 
project as specified in the Contract.  
 
WMATA Safety and Security Certification Program Plan: A compilation of the appropriate system 
safety and security certification requirements for the project.  
 
Work:  All of the services of any kind, as well as any and all goods, supplies, equipment, labor, and 
material, of any type and nature to be furnished and/or performed pursuant to this Contract to 
accomplish the Contract’s stated objectives in a timely and fully satisfactory manner.  
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	APPENDIX B (DBE)
	Combined Glossary of Definitions
	Acceptance Period: The number of days available to the Authority to award a Contract pursuant to this solicitation, during which period offerors may not withdraw their offers.
	Board of Directors:  The Board of Directors of the Washington Metropolitan Area Transit Authority.
	Claim: A written demand or assertion by the Contractor seeking, as a legal right, the payment of money, adjustment or interpretation of Contract terms, or other relief, arising under or relating to this Contract.
	Contract or Agreement: The written agreement executed between the Authority and the Contractor awarded pursuant to this solicitation.
	Day: Calendar day, except where the term business day, work day or like term is used.
	Designer: The individual, partnership, firm, corporation or other business entity that is either the Contractor, or employed or retained by the Contractor, to manage and perform the design services for the Contract.
	Final Payment: The last payment to the Contractor for work performed under the Contract.
	Government:  The Government of the United States of America.
	Industry Standards: Drawings, documents, and specifications or portions thereof published by industry organizations. Industry Standards are not part of this Contract unless specifically listed as such in the Scope of Work.
	Legal Requirements: All Federal, state and local laws, ordinances, rules, orders, decrees, and regulatory requirements such as: building codes, mechanical codes, electrical codes, fire codes, Americans with Disabilities Act Accessibility Guidelines (A...
	Milestone: A specified date in the Contract by which the Contractor is required to complete a designated portion or segment of the work.
	Minor Irregularity:  A variation from the solicitation contained in a bid that does not affect the price or other material term of the Contract and does not confer a competitive advantage or benefit not enjoyed by other offerors or adversely impact th...
	Notice to Proceed: Written notice issued by the Authority establishing the date on which the Contractor may commence work and directing the Contractor to proceed with all or a portion of the work.
	Option: A unilateral right in the Contract by which, for a specified time, the Authority may elect to purchase, at a predetermined price, additional supplies, services and/or work called for by the Contract or to extend the term of the Contract.
	Period of Performance: The time allotted in the Contract for completion of the work. The period of performance begins upon the effective date of Contract execution and ends on the last date for complete performance of the final option. The period of p...
	Records: Books, documents, accounting procedures and practices, and other data, regardless of type and regardless of whether such items are in written form, in the form of computer data, or in any other form.
	Subcontractor: An individual, firm, partnership, or corporation that has a contractual obligation with the Contractor or other subcontractors.
	Submittal: Written or graphic document or samples prepared for the work by the Contractor or a subcontractor and submitted to the Authority, including shop drawings, product data, samples, certificates, schedules of material, or other data.
	Substantial Completion: Work or a portion thereof that has progressed to the point where it is sufficiently complete in accordance with the Contract  (including receipt of test and inspection reports) so that it , can be utilized for the purpose for w...
	Substitution: An item offered by the Contractor of significant difference in material, equipment, or configuration, that functionally meets the requirements of the Contract,  but is submitted in lieu of item specified therein.
	Utility: A public and/or private facility or installation, other than  WMATA’s facility, that  relates to (1) the conveyance and supply of water, sewage, gas, chemicals, steam, petroleum products, and other piped installations, or (2) electrical energ...
	Utility Standards: Drawings and specifications for utilities published or issued by municipalities or utility companies.
	WMATA Safety Manual: A compilation of the appropriate safety and reporting requirements for the project as specified in the Contract.
	WMATA Safety and Security Certification Program Plan: A compilation of the appropriate system safety and security certification requirements for the project.


