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Date: November 15, 2016

SUBJECT: RFP No. _CQ17055/CPR

Dear Sir/Madam:

The Washington Metropolitan Area Transit Authority (WMATA) requires the services of a qualified
contractor to provide snow and ice removal services from various Metro Station Parking Lots and Bus
Garagesnon-revenue facilities including Metrorail stations.

MULTIPLE AWARDS - Offerors may bid one or more Areas in its entirety. To be eligible for
award consideration, Offeror must propose on a complete Area including Blizzard Snow Storm
Option. No split award will be made within an Area. Award(s) will be based upon technically
acceptable, low price for each Area.

For this requirement, there are six (6) service Areas:

Area 1 Prince George's County — East

Area 1 (a) Prince George’s County ~ South/East
Area 1 (b) Prince George's County — South
Area1®© Prince George’s County — North/East
Area 2 District of Columbia

Area 3 Montgomery County — Northern

Area 3(a) Montgomery County Mid-Northem
Area 3 (b) Montgomery County — Eastern

Area 4 Fairfax County/Arlington
Area s AlexandriafArlington
Area 6 Fairfax County/Fairfax

If you have any technical, contractual, or administrative questions, please e-mail them to
crocths@wmata.com , no later than Close of Business, November 30, 2016. WMATA will provide
written answers, by e-mail to all those who obtain the RFP and provide their e-mail addresses. If an
amendment(s) is issued resulting from questions and answers, it will be posted on our website, and a
copy will be mailed to all offerors so that they can acknowledge receipt.

Your proposal must be received with all required submittals as stated in the RFP, no later than 2:00PM,
December 8, 2016, at WMATA, Office of Procurement and Materials, 600 Fifth Street, NW, Room 3C-
02, Washington, DC 20001-2651.

Sincerely,
Kury Behari

Contracting Officer
Office of Procurement and Materials
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Washington Metropolitan Area Transit Authority
RFP: CQ17055/CPR

DIRECTIONS FOR SUBMITTING OFFERS

1. Read and comply with the solicitation instructions.

2. Envelopes containing technical and price proposals must be sealed and separately marked
and addressed to:

WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
600 5" Street, N.W.
Washington, DC 20001
Room 3C-02
Attn: Cathy Rooths/CA

ALL ENVELOPES OR PACKAGES MUST BE SEPARATELY MARKED WITH THE SOLICITATION
NUMBER AS SPECIFIED HEREWITH.

PROPOSALSSHALL BE TIMELY MAILED OR HAND DELIVERED TO REACH WMATA BEFORE
2:00 P.M. (LOCAL TIME) December 8, 2016 ON DAY OF PROPOSAL CLOSING.
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Washington Metropalitan Area Transit Authority
RFP: CQ17055/CPR

NOTICE TO OFFERORS
IN ORDER TO ENSURE THAT YOUR PROPOSAL COMPLIES WITH THE AUTHORITY'S
PROCUREMENT REGULATIONS AND THAT IT WILL BE ACCEPTABLE TO THE AUTHORITY,
THE FOLLOWING FORMS MUST BE COMPLETED & SUBMITTED AS SPECIFIED BELOW WITH
YOUR OFFER:
= SOLICITATION, OFFER & AWARD FORM (Must be signed.) - VOLUME Il
» PRICE SCHEDULE- VOLUME |
= REPRESENTATIONS AND CERTIFICATIONS- VOLUME llI
*  PRE-AWARD DATA- VOLUME Il
»  ACKNOWLEDGMENT OF AMENDMENTS (IF ANY)- VOLUME !lI
* TECHICAL PROPOSAL- VOLUME Il
= PROOF OF INSURANCE ELIGIBILITY - VOLUME llI

= APPENDIX C (IF APPLICABLE}) - VOLUME I

FAILURE TO SUBMIT ANY PORTION OF THESE REQUIREMENTS AS SPECIFIED MAY CAUSE
YOUR PROPOSAL TO BE CONSIDERED NONRESPONSIVE AND SUBSEQUENTLY REJECTED.

Questions concerning this Request for Proposals may be directed to Cathy Rooths on 202-962-2469,
crooths@wmata.com .
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Washington Metropolitan Area Transit Authority
RFP: CQ17055/CPR

NOTICE TO ALL VENDORS

Please be advised that all vendors and contractors who do business with the Washington
Metropolitan Area Transit Authority (WMATA) must register in the WMATA Vendor Registration
System. Registration is located at http://www.wmata.com

New Vendor Registration.

If you are a vendor or contractor and HAVE done business with WMATA in the past, please
electronically request your company’s User ID and Password at hitp://www.wmata.com
Forgot User Id/Password.

Registered Vendor Benefits:

Visibility to WIMATA contract administrators and/or purchasing agents during the purchasing
decision period;

Visibility to other 17,500 registered vendors for possible business opportunities;

Opportunity to update online, company information such as an e-mail address or contact
person on-ling;

Ability to sign up for electronic payment option; and

Ability to electronically reset user id and password.

Any questions regarding registration may be addressed to Vendor Relations at (202) 962-1408
or procurement@wmata.com.

Rev. 08/16



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT REP-CQ17085/CPR
WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SOLICITATION, OFFER AND AWARD
metrd
CONTRACT NO. SOLICITATION NO. DATE ISSUED |ADDRESS OFFER TO OFFICE OF PROCUREMENT
RFP CQ17055/CPR Office of Procurement
CQ17055 11/15/16 600 Fifth Street NW

[X]overmisep [ vecoraten Washington, DC 20001
I SOLICITATION
Sealed offerin original and  See Page 9, #10 _ copies for fumishing the supplies or services in the schedules will be received at
Authority until 2:00 P.M. Local time December 8, 2018

(Hour) {Date)

CAUTION - LATE OFFERS: See paragraph 6 of Solicitation Instructions.

All offers are subject to the following:

1. The Solicitation Instructions that are attached.

2. The Temms and Conditions that are attached.

3. The Price Schedule included herein and/or altached hereto.

4, Such other provisions, representations, certifications, and specifications, as are attached or incorporated herein by reference.
Proposer's E-mail

Proposer’s Phone Number Proposer's Fax Number
SCHEDULE
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
Snow & Ice Removal Services
$
{Sea continuation of schedule on page 22)
lDUN & BRADSTREET ID NUMBER:
OFFEROR
IName and Name and Title of Person Authorized to Sign Offer (Print or Typs)
Address
Street, city,
ty. state,
2ip code)
Signature Offer Date
I l:had( if remittance Is different from abova — anter such address in Schedule
AWARD (To be completed by The Authority)
ACCEPTANCE AND AWARD ARE HEREBY MADE FOR THE FOLLOWING ITEM(S):
ITEM NO. QUANTITY UNIT UNIT PRICE
The total amount of this award is $
Kunj Behari
Name of Contracting Officer {Print of Type) WASHINGTON METROPOLITAN TRANSIT AUTHORITY AWARD DATE

Rev. 08/16



ATTACHMENT A

PRICE SCHEDULE



PRICE SCHEDULE

BASE YEAR PERIOD
Area 1: Prince George’s County-East

*Estimated hours is bosed on approximately 3 storms per winter season at 8 hours per storm

lLocation Vehicle w/plows | Number Estimated Hours X Per Hour | Total Cost
Required Cost per hour Rate
New Carrollton 4 wheel drive 4X *24 hours 5 s
Station pickup
New Carrollton 10 ton dump ax *24 hours 5 S
Station truck w/plow
Landover 4 wheel drive 2% *24 hours s S
Station pickup
Landover 10 ton dump 1X *24 hours $ s
Station truck w/plow
Cheverly Station | 4 wheel drive 2% *24 hours 5 S
pickup
Landover Bus 4 wheel drive 1X *24 hours S S
Garage pickup
CTF Pennsy 4 wheel drive 2% *24 hours S 5
Drive/Metro pickup
Supply
3421 Pennsy 4 wheel drive 1X *24 hours s $
Drive, Landover | pickup
Total Bid {17) 5
Areal
BLIZZARD CONDITION OPTION
BASE YEAR PERIOD
Area 1: Prince George’s County-East {off-Road Equipment)
Location vehicle w/plows | Number Estimated Hours X Per Hour Total Cost
Reguired Cost per hour Rate
Various Backhoe, 4x 1 Blizzard x 16 S S
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only) S

Unit Cost Per Relocation = $
X 3 Relocation=§

Various 5 ton dump 3% 1 Blizzard % 16 3 S
truck w/plow hours
Various 10 ton dump 3X 1 Blizzard X 16 s S
truck w/plow hours
$
Total Bid Area 1
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PRICE SCHEDULE
BASE YEAR PERIOD

Area 1{a}: Prince George’s County-South/East

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows Number Estimated Hours X Per Hour Total Cost
Required Cost per hour Rate
Addison Road 4 wheel drive 1X *24 hours s S
Station pickup
Capital Heights | 4 wheel drive 1% *24 hours S 5
Station pickup
Margan Blvd. 4 wheel drive X *24 hours S 5
Station pickup
Morgan Blvd. 5 ton dump 1X *24 hours ] 5
Station truck w/plow
Largo Town 4 wheel drive 1X *24 hours 5 S
Center station pickup
Largo Town 4 whee| drive 1X *24 hours 5 5
Center station pickup
Total Bid (6) s
Area 1 {a)
BLIZZARD CONDITION OPTION
BASE YEAR PERIOD
Area 1{a): Prince George’s County- South/East {off-Road Equipment)
Location vehicle w/plows Number Estimated Hours X Per Hour Total Cost
Required Cost per hour Rate
Various Backhoe, 2% 1 Blizzard x 16 S S
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only) S
Unit Cost Per Relocation=5
X 3 Relocation=$
Various 5 ton dump 2% 1 Blizzard X 16 S s
truck w/plow hours
Various 10 ton dump 2X 1 Blizzard X 16 S S
truck w/plow hours
$
Total Bid Area 1 (a):
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PRICE SCHEDULE

BASE YEAR PERIOD
Area 1 (b): Prince George’s County-South

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number Estimated Hours X Per Hour | Total Cost
Required Cast per hour Rate
Southern Avenue | 4 wheel drive 2X *24 hours S S
pickup
Southern Avenue | 4 wheel drive 2X *24 hours S s
pickup
Naylor Road 4 wheel drive 1X *24 hours 5 S
Station pickup
Suitland Station 4 wheel drive 3X *24 hours S s
pickup
Branch Avenue 10 ton dump 3xX *24 hours s S
Station truck w/plow
Branch Avenue 5 ton dump 3% *24 hours S 5
Station truck w/plow
Branch Avenue 4 wheel drive 3X *24 hours s s
Station pickup
Total Bid (17} 5
Area 1 (b)
BLIZZARD CONDITION OPTION
BASE YEAR PERIOD
Area 1{b): Prince George's County-South (off-Road Equipment)
Location Vehicle w/plows | Number Estimated Hours X Per Hour | Total Cost
Required Cost per hour Rate
Various Backhoe, 6% 1 Blizzard x 16 5 5
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only) s
Unit Cost Per Relocation =%
X 3 Relocation = %
Various S ton dump 3X 1 Blizzard X 16 s $
truck w/plow hours
Various 10 ton dump 2X 1 Blizzard X 16 S 5
truck w/plow hours
S
Total Bid Area 1(b):
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PRICE SCHEDULE
BASE YEAR PERIOD

Area 1 (c): Prince George’s County-North/East

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number Estimated Hours X Per Hour | Total Cost
Required Cost per hour Rate
College Park 4 wheel drive 2X *24 hours ] S
Station pickup
Greenbelt Station | 4 wheel drive 4X *24 hours S S
pickup
Greenbelt Station | 5 ton dump 2X *24 hours 3 S
truck w/plow
Greenbelt Station | 10 ton dump 3X *24 hours S $
truck w/plow
Prince George's 4 wheel drive X *24 hours s S
Station pickup
West Hyattsville 4 wheel drive 2X *24 hours $ $
Station pickup
Total Bid {14) s
Area 1 (c)
BLIZZARD CONDITION OPTION
BASE YEAR PERIOD
Area 1(c): Prince George’s County-North/East (off-Road Equipment)
Location Vehicle w/plows | Number Estimated Hours X Per Hour | Total Cost
Required Cast per hour Rate
Various Backhoe, 3xX 1 Blizzard x 16 S S
Tractor, or Hours each
Bobcat
Relocation cost {For off-road equipment only) )
Unit Cost Per Relocation = $
X 3 Relocation =9
Various 5 ton dump 3X 1 8Blizzard X 16 S S
truck w/plow hours
Various 10 ton dump 2X 1 Blizzard X 16 S S
truck w/plow hours
$
Total Bid Area 1{c):
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PRICE SCHEDULE

BASE YEAR PERIOD
Area 2: District of Columbia

*Estimoted hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number Estimated Hours X Per Hour Total Cost
Required Cost per hour Rate
Anacostia Station | 4 wheel drive 2X *24 hours S S
pickup
Deanwood 4 wheel drive 2% *24 hours S s
Station pickup
Minnesota 4 wheel| drive 2% *24 hours 5 s
Avenue Station pickup
Fort Totten 4 wheel drive 2X *24 hours S 5
Station pickup
Fort Totten 10 ton dump 1X *24 hours 1 L
Station truck w/plow
Brookiand Station | 4 wheel drive 1X *24 hours 3 5
Pickup
Rhode Island 4 wheel drive 1% *24 hours S s
Avenue Station pickup
Shepherd 4 wheel drive 1% *24 hours S 5
Parkway Bus pickup
Garage
Total Bid {12) s
Area 2
BLIZZARD CONDITION GPTION
BASE YEAR PERIOD
Area 2: District of Columbia (off-Road Equipment)
Location Vehicle w/plows | Number Estimated Hours X Per Hour Total Cost
Reguired Cost per hour Rate
Various Backhoe, 6X 1 Blizzard x 16 S S
Tractor, or Hours each
Bobcat
Relocation cost {For off-road equipment only) 5
Unit Cost Per Relocation=$
X 3 Relocation=$
Various 5 ton dump 6X 1 Blizzard X 16 ) S
truck w/plow hours
Various 10 ton dump 6% 1 Blizzard X 16 S S
truck w/plow hours
$
Total Bid Area 2:
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PRICE SCHEDULE

BASE YEAR PERIOD
Area 3: Montgomery County - Northern

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number Estimated Hours X Per Hour | Tota! Cost
Required Cost per hour Rate

Shady Grove 4 wheel drive 4X *24 hours S S

Station pickup

Shady Grove 5 ton dump 2X *24 hours 5 s

Station truck w/plow

Shady Grove 10 ton dump 2X *24 hours S S

Station truck w/plow

Rockville Station 10 ton dump 1X *24 hours 3 S
truck w/plow

Rockville Station 4 wheel drive X *24 hours S [
Pickup

Total Bid {10} s

Area3

BLIZZARD CONDITION OPTION
BASE YEAR PERIOD
Area 3: Montgomery County - Northern (off-Rood Equipment)

Location Vehicle w/plows | Number Estimated Hours X Per Hour Total Cost
Required Cost per hour Rate
Various Backhoe, 6% 1 Blizzard x 16 S S
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only) ]

Unit Cost Per Relocation =$
X 3 Relocation=9$

Various 5 ton dump 6X 1 Blizzard X 16 5 5
truck w/plow hours
Various 10 ton dump 6% 1 Blizzard X 16 5 5
truck w/plow hours
5
Total Bid Area 3:
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PRICE SCHEDULE
BASE YEAR PERIOD

Area 3 (a): Montgomery County - Mid Northern

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number Estimated Hours X Per Hour Total Cost
Required Cost per hour Rate
Twinbrook 4 wheel drive 2X *24 hours S S
Station pickup
Twinbrook 10 ton dump 1X *24 hours S S
Station truck w/plow
Montgomery Bus | 4 wheel drive 2% ¥24 hours 5 | &
Garage and White | Pickup |
Flint Station
Grosvenor 4 wheel drive 2X% *24 hours 5 s
Station Pickup
Total Bid {7) s
Area 3 (a)
BLIZZARD CONDITION OPTION
BASE YEAR PERIOD
Area 3{a): Montgomery County — Mid Northern {off-Road Equipment)
Location Vehicle w/plows | Number Estimated Hours X Per Hour | Total Cost
Required Cost per hour Rate
Various Backhoe, 5X 1 Blizzard x 16 5 S
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only) s
Unit Cost Per Relocation=$
X 3 Relocation = $
Various 5 ton dump 5X 1 Blizzard X 16 5 ]
truck w/plow hours
Various 10 ton dump ax 1Blizzard X 16 S S
truck w/plow hours
5
Totol Bid Area 3 {0):

Page 7 of 61




PRICE SCHEDULE

BASE YEAR PERIOD
Area 3 {(b): Montgomery County - Eastern

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number | Estimated HoursX | Per Hour | Total Cost
Required Cost per hour Rate
Takoma and Silver 4 wheel drive 1X *24 hours S S
Spring Station pickup
Forest Glen Station 10 ton dump 1X *24 hours $ s
truck w/plow
Forest Glen Station 4 wheel drive 2X *24 hours 5 5
Pickup
Glenmont Station 4 wheel drive 1X *24 hours S S
Pickup
Wheaton Station 4 wheel| drive 1X *24 hours S S
pickup
Silver Spring Transit 4 wheel drive 1X *24 hours S S
Center pickup
Takoma Langley 4 wheel drive 1X *24 hours S ]
Transit Center pickup
Total Bid (8) s
Area 3 (b)
BLIZZARD CONDITION OPTION
BASE YEAR PERIOD
Areo 3(b): Montgomery County — Eastern {off-Road Equipment)
Location Vehicle w/plows | Number | Estimated HoursX | Per Hour | Total Cost
Required Cost per hour Rate
Various Backhoe, 3X 1 Blizzard x 16 S 5
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only) S
Unit Cost Per Relocation = $
X 3 Relocation=5
Various 5 ton dump 3X 1 Blizzard X 16 S 5
truck w/plow hours
Various 10 ton dump 3X 1 Blizzard X 16 S 5
truck w/plow hours
Total Bid Area 3 (b): S
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PRICE SCHEDULE

BASE YEAR PERIOD
Areuo 4: Fairfax County / Arlington

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows Number | Estimated Hours X | Per Hour | Total Cost
Required Cost per hour Rate
Franconia-Springfield | 4 wheel drive 2X *24 hours S S
Station pickup
Vienna Station 4 wheel drive 2X *24 hours S S
pickup
Vienna station 10 ton dump X *24 hours 5 s
truck w/plow
Dunn Loring Station 4 wheel drive 2X *24 hours S 5
pickup
Dunn Loring Station 10 ton dump 2X *24 hours s S
truck w/plow
West Falls Church 4 wheel drive 2X *24 hours s S
Station Pickup
East Falls Church 4 wheel drive 2X *24 hours 5 ]
Station Pickup
Total Bid (14) 5
Area d
BLIZZARD CONDITION OPTION
BASE YEAR PERIOD
Area 4: Fairfax County / Arlington {off-Rood Equipment)
Location Vehicle w/plows | Number | Estimated HoursX | Per Hour | Total Cost
Required Cost per hour Rate
Various Backhoe, 10X 1 Blizzard x 16 5 5
Tractor, or Hours each
Bobcat
Relocation cost {For off-road equipment only) s
Unit Cost Per Relocation=5%
X 3 Relocation =5
Various 5 ton dump 6X 1 Blizzard X 16 5 S
truck w/plow hours
Various 10 ton dump 6% 1 Blizzard X 16 4 S
truck w/plow hours
Total Bid Areu 4: S
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PRICE SCHEDULE

BASE YEAR PERIOD
Area 5: Alexandria / Arlington

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number | Estimated Hours X | Per Hour | Total Cost
Required Cost per hour Rate
Huntington Station 4 wheel drive 4x *24 hours S S
pickup
King Street Station 4 wheel drive 1X *24 hours ] ]
pickup
Eisenhower Avenue | 4 wheel drive 1X *24 hours s S
Station/ King Street pickup
Van Dorn Street 10 ton dump 2% *24 hours S S
station truck w/plow
Van Dorn Street 4 wheel drive 2% *24 hours 5 5
station Pickup
Rovyal Street Bus 4 wheel drive 1X *24 hours S S
Garage Pickup
Four Mile Run Bus 4 wheel drive 2X *24 hours S 5
Garage Pickup
Total Bid {13) S
Area s
BLIZZARD CONDITION OPTION
BASE YEAR PERIOD
Area 5: Alexandria / Arlington (off-Road Equipment)
Location Vehicle w/plows | Number | Estimated HoursX | Per Hour | Total Cost
Required Cost per hour Rate
Various Backhoe, 10x% 1 Blizzard x 16 S 5
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only) S
Unit Cost Per Relocation = $
X 3 Relocation =5
Various 5 ton dump 6X 1 Blizzard X 16 S S
truck w/plow hours
Various 10 ton dump 6X 1 Blizzard X 16 S S
truck w/plow hours
Total Bid Area 5; S
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PRICE SCHEDULE

BASE YEAR PERIOD
Area 6: Fairfax County / Fairfax

*Estimaoted hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number | Estimated Hours X | Per Hour | Total Cost
Required Cost per hour Rate

McLean Station 4 wheel drive 1X *24 hours 5 S
pickup

Tyson Corner Station | Bobcat X *24 hours S S

Greensboro Station Bobcat X *24 hours S ]

Spring Hill Station 4 wheel drive X *24 hours S S
pickup

Wiehle-Reston Bobcat 1X *24 hours 5 5

Station

Total Bid {5) 5

Area b

BLIZZARD CONDITION OPTION
BASE YEAR PERIOD
Area 6: Fairfax County / Fairfax (off-Road Equipment)

Location Vehicle w/plows | Number | Estimated Hours X | Per Hour { Total Cost
Required Cost per hour Rate
Various Backhoe, 1X 1 Blizzard x 16 5 S
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only) 5

Unit Cost Per Relocation=$
X 3 Relocation = 5

Various 5 ton dump 1X 1 Blizzard X 16 S S
truck w/plow hours
Total Bid Area 6: S
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PRICE SCHEDULE
Price Summary — Base Year Period

Area 1 - Prince George's County- East
Blizzard Condition Option (Off Road Equipment)

Area 1 (a) Prince George's County — South/East
Blizzard Condition Option (Off Road Equipment)

Area 1 (b) Prince George's County- South
Blizzard Condition Option (Off Read Equipment)

Area 1 (c) Prince George's County = North/East
Blizzard Condition Option {(Off Road Equipment)

Area 2 - District of Columbia
Blizzard Condition Option (Off Road Equipment)

Area 3 — Montgomery County - Northern
Blizzard Condition Option (Off Road Equipment)

Area 3 (a) Montgomery County Mid Northern
Blizzard Condition Option {Off Road Equipment)

Area 3 (b) Montgomery County Eastemn
Blizzard Condition Option (Off Road Equipment)

Area 4 — Fairfax County/ Arlington
Blizzard Condition Option (Off Road Equipment)

Area 5 — Alexandria
Blizzard Condition Option (Off Road Equipment)

Area 6 - Fairfax County / Fairfax
Blizzard Condition Option (Off Road Equipment)

Total Base Year
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PRICE SCHEDULE

Option Year 1
Area 1; Prince George’s County-East

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number Estimated Hours X Per Hour | Total Cost
Required Cost per hour Rate
New Carrollton 4 wheel drive 4% *24 hours 5 $
Station pickup
New Carrollton 10 ton dump ax *24 hours ] S
Station truck w/plow
Landover 4 wheel drive 2% *24 hours S S
Station pickup
Landover 10 ton dump X *24 hours 5 5
Station truck w/plow
Cheverly Station | 4 wheel drive X *24 hours S S
pickup
tandover Bus 4 wheel drive 1% *24 hours S S
Garage Pickup
CTF Pennsy 4 wheel drive 2X *24 hours S S
Drive/Metro pickup
Supply -
3421 Pennsy 4 wheel drive 1X *24 hours s ]
Drive, Landover pickup
Total Bid {(17) s
Areal
8LIZZARD CONDITION OPTION
Option Year 1
Area 1: Prince George's County-East {off-Road Equipment)
Location Vehicle w/plows | Number Estimated Hours X Per Hour Tatal Cost
Reguired Cost per hour Rate
Various Backhoe, 4% 1 Blizzard x 16 s S
Tractor, or Hours each
Bobcat
Relocation cost {For off-road equipment only) S

Unit Cost Per Relocation =%
X 3 Relocation=9$

Various 5 ton dump 3% 1Blizzard X 16 S S
truck w/plow hours
Various 10 ton dump 3X 1 Blizzard X 16 S S
truck w/plow hours
$
Total Bid Area 1
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PRICE SCHEDULE
Option Year 1
Area 1(a): Prince George’s County-South/East

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows Number Estimated Hours X Per Hour Total Cost
Required Cost per hour Rate
Addison Road 4 wheel drive 1X *24 hours S 5
Station pickup
Capital Heights 4 wheel drive 1x *24 hours 5 5
Station pickup
Morgan Blvd. 4 wheel drive 1X *24 hours 5 S
Station pickup
Morgan Blvd. 5 ton dump 1X *24 hours S S
Station truck w/plow
Largo Town 4 wheel! drive 1X *24 hours 5 5
Center station pickup
Largo Town 4 wheel drive 1X *24 hours 5 5
Center station Pickup
Total Bid (6) s
Area l (a)
BLIZZARD CONDITION OPTION
Option Year 1
Area 1{a}: Prince George’s County- South/East (off-Road Equipment)
Location Vehicle w/plows Number Estimated Hours X Per Hour Total Cost
Required Cost per hour Rate
Various Backhoe, 2% 1 Blizzard x 16 S S
Tractor, or Hours each
Bobcat
Relocation cost {For off-road equipment only) S
Unit Cost Per Relocation=5
X 3 Relocation = §
Various S ton dump 2% 1 Blizzard X 16 S S
truck w/plow hours
Various 10 ton dump 2X 1 Blizzard X 16 S S
truck w/plow hours
$
Total Bid Area 1 {a}:
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PRICE SCHEDULE
Option Year 1
Area 1 (b): Prince George’s County-South

*Estimated hours Is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number Estimated Hours X Per Hour Total Cost
Required Cost per hour Rate

Southern Avenue | 4 wheel drive 2X *24 hours 5 3
pickup

Southern Avenue | 4 wheel drive 2% *24 hours S S
pickup

Naylor Road 4 wheel drive 1X *24 hours s S

Station pickup

Suitland Station 4 wheel drive 3X *24 hours S S
pickup

Branch Avenue 10 ton dump 3xX *24 hours S S

Station truck w/plow

Branch Avenue 5 ton dump 3X *24 hours S S

Station truck w/plow

Branch Avenue 4 wheel drive 3x *24 hours S S

Station pickup

Total Bid (17) 5

Area 1 {b)

BLIZZARD CONDITION OPTION

Option Year 1
Area 1{b}: Prince George’s County-South {off-Road Equipment)
Location Vehicle w/plows | Number Estimated Hours X Per Hour | Total Cost
Required Cost per hour Rate
Various Backhoe, 6% 1 Blizzard x 16 5 S
Tractor, or Hours each
Bobcat
Relocation cost {For off-road equipment only) s

Unit Cost Per Relocation=$
X 3 Relocation=$

Various 5 ton dump 3X 1 Blizzard X 16 S S
truck w/plow hours
Various 10 ton dump 2¥ 1 Biizzard X 16 5 5
truck w/plow hours
5
Total Bid Area 1{b):
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*Estimated hours Is based on approximately 3 storms

PRICE SCHEDULE
Option Year 1

Area 1 (c): Prince George’s County-North/East

per winter season at 8 hours per storm

Location Vehicle w/plows | Number Estimated Hours X Per Hour | Total Cost
Required Cost per hour Rate
College Park 4 wheel drive 2X *24 hours S S
Station pickup
Greenbelt Station | 4 wheel drive 4X *24 hours S S
pickup
Greenbelt Station | 5 ton dump 2X *24 hours [ 5
truck w/plow
Greenbelt Station | 10 ton dump 3X ¥24 hours S S
truck w/plow
Prince George’s 4 wheel drive X *24 hours 3 s
Station pickup
Woest Hyattsville 4 wheel drive 2X *24 hours S S
Station pickup
Total Bid {14) S
Area 1l (c)
BLIZZARD CONDITION OPTION
Option Year 1
Area 1{c): Prince George’s County-North/East {off-Road Equipment}
Location Vehicle w/plows | Number Estimated Hours X Per Hour Total Cost
Required Cost per hour Rate
Various Backhoe, 3x 1 Blizzard x 16 S 5
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only} s
Unit Cost Per Relocation =5
X 3 Relocation =5
Various S ton dump 3X 1 Blizzard X 16 s S
truck w/plow hours
Various 10 ton dump 2X 1 Blizzard X 16 S S
truck w/plow hours
5
Total Bid Area 1{c):
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PRICE SCHEDULE
Option Year 1
Area 2: District of Columbia

*£stimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number Estimated Hours X Per Hour | Total Cost
Required Cost per hour Rate
Anacostia Station | 4 wheel drive 2X *24 hours S S
pickup
Deanwood 4 wheel drive 2X *24 hours 5 S
Station pickup
Minnesota 4 wheel drive 2% *24 hours S S
Avenue Station pickup
Fort Totten 4 wheel drive 2X *24 hours S 3
Station pickup
Fort Totten 10 ton dump 1X *24 hours S S
Station truck w/plow
Brookland Station | 4 wheel drive 1X *24 hours S s
Pickup
Rhode Island 4 wheel drive 1X *24 hours S S
Avenue Station pickup
Shepherd 4 wheel drive 1X *24 hours 5 S
Parkway Bus pickup
Garage
Total Bid (12) s
Area 2
BLIZZARD CONDITION OPTION
Option Year 1
Area 2: District of Columbia (off-Road Equipment)
Location Vehicle w/plows | Number Estimated Hours X Per Hour Total Cost
Required Cost per hour Rate
Various Backhoe, 6% 1 8lizzard x 16 s 5
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only) S
Unit Cost Per Relocation=$
X 3 Reltocation =%
Various 5 ton dump (4 1 Blizzard X 16 S S
truck w/plow hours
Various 10 ton dump 6X 1Blizzard X 16 s S
truck w/plow hours
5
Total Bid Area 2:
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PRICE SCHEDULE
Option Year 1
Area 3: Montgomery County - Northern

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number Estimated Hours X Per Hour | Total Cost
Required Cost per hour Rate

Shady Grove 4 wheel drive 4% *24 hours S S

Station pickup

Shady Grove 5 ton dump 2X *24 hours 5 S

Station truck w/plow

Shady Grove 10 ton dump X *24 hours 5 S

Station truck w/plow

Rockville Station 10 ton dump 1% *24 hours 5 S
truck w/plow

Rockville Station 4 wheel drive X *24 hours S 5
Pickup

Total Bid {(10) s

Area3

BLIZZARD CONDITION OPTION
Option Year 1
Area 3: Montgomery County - Northern (off-Road Equipment)

Location Vehicle w/plows | Number Estimated Hours X Per Hour Total Cost
Required Cost per hour Rate
Various Backhoe, 6X 1 Blizzard x 16 S S
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only) S

Unit Cost Per Relocation=§
X 3 Relocation = §

Various 5 ton dump 6X 1Blizzard X 16 S [
truck w/plow hours
Various 10 ton dump 6X% 1 Blizzard X 16 S [
truck w/plow hours
s
Total Bid Area 3:
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PRICE SCHEDULE
Option Year 1
Area 3 {a): Montgomery County - Mid Northern

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number Estimated Hours X Per Hour | Total Cost
Required Cost per hour Rate
Twinbrook 4 wheel drive 2X *24 hours S 5
Station pickup
Twinbrook 10 ton dump 1X *24 hours $ S
Station truck w/plow
Montgomery Bus | 4 wheel drive 2X *24 hours s 5
Garage and White | Pickup
Flint Station
Grosvenor 4 wheel drive 2X *24 hours 5 5
Station Pickup
Total Bid {7} s
Area 3 (a)
BLIZZARD CONDITION QPTION
Option Year 1
Area 3{a): Montgomery County — Mid Northern (off-Road Equipment)
Location Vehicle w/plows | Number Estimated Hours X Per Hour Total Cost
Required Cost per hour Rate
Various Backhoe, 5X 1 Blizzard x 16 [ S
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only) 5
Unit Cost Per Relocation = $
X 3 Relocation=$
Various 5 ton dump 5% 1 Blizzard X 16 S S
truck w/plow hours
Various 10 ton dump 4% 1 Blizzard X 16 5 S
truck w/plow hours
$
Total Bid Area 3 (a):
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PRICE SCHEDULE

Option Year 1
Area 3 {b): Montgomery County - Eastern

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number | Estimated Hours X | Per Hour | Total Cost
Required Cost per hour Rate
Takoma and Silver 4 wheel drive 1X *24 hours 3 S
Spring Station pickup
Forest Glen Station 10 ton dump 1X *24 hours S $
truck w/plow
Forest Glen Station 4 wheel drive 2% *24 hours ] S
Pickup
Glenmont Station 4 wheel drive 1X *24 hours S S
Pickup
Wheaton Station 4 wheel drive 1X *24 hours S S
pickup
Silver Spring Transit | 4 wheel drive 1X *24 hours S $
Center pickup
Takoma Langley 4 wheel drive 1X *24 hours S S
Transit Center pickup
Total Bid (8) 5
Area 3 (b)
BLIZZARD CONDITION OPTION
Option Year 1
Area 3({b): Montgomery County — Eastern (off-Road Equipment)
Location Vehicle w/plows | Number | Estimated HoursX | Per Hour | Total Cost
Required Cost per hour Rate
Various Backhoe, X 1 Blizzard x 16 S S
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only) S
Unit Cost Per Relocation =5
X 3 Relocation=§
Various 5 ton dump 3x 1 Blizzard X 16 S 5
truck w/plow hours
Various 10 ton dumgp 3X 1 Blizzard X 16 S S
truck w/plow hours
Total Bid Area 3 (b): S
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PRICE SCHEDULE
Option Year 1
Area 4: Fairfax County / Arlington

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number | Estimated HoursX | Per Hour | Total Cost
Required Cost per hour Rate
Franconia-Springfield | 4 wheel drive 2% *24 hours S S
Station pickup
Vienna Station 4 wheel drive 2X *24 hours S 5
pickup
Vienna station 10 ton dump 2X *24 hours 5 ]
truck w/plow
Dunn Laring Station 4 wheel drive 2X *24 hours S S
pickup
Dunn Loring Station 10 ton dump 2X *24 hours 5 5
truck w/plow
West Falls Church 4 wheel drive 2% *24 hours s S
Station Pickup
East Falls Church 4 wheel drive 2X *24 hours S S
Station Pickup
Total Bid (14) 5
Area 4
BLIZZARD CONDITION OPTION
Option Year 1
Area 4: Fairfax County / Arlington {off-Road Equipment)
Location Vehicle w/plows | Number | Estimated Hours X | Per Hour | Total Cost
Required Cost per hour Rate
Various Backhoe, 10X 1 Blizzard x 16 ] S
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only} s
Unit Cost Per Relocation =$
X 3 Relocation=%
Various 5 ton dump 6X 1 Blizzard X 16 S S
truck w/plow hours
Various 10 ton dump 6X 1 Blizzard X 16 s S
truck w/plow hours
Total Bid Area 4: 5
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PRICE SCHEDULE
Option Year 1
Area 5: Alexandria / Arlington

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number | Estimated Hours X | PerHour | Total Cost
Required Cost per hour Rate
Huntington Station 4 wheel| drive ax *24 hours S S
pickup
King Street Station 4 wheel drive 1X *24 hours s ]
pickup
Eisenhower Avenue 4 wheel drive 1X *24 hours 5 S
Station/ King Street pickup
Van Dorn Street 10 ton dump 2X *24 hours S 5
station truck w/plow
Van Dorn Street 4 wheel drive X *24 hours S S
station Pickup
Royal Street Bus 4 wheel drive 1% *24 hours S S
Garage Pickup
Four Mile Run Bus 4 wheel drive 2% *24 hours s s
Garage Pickup
Total Bid {13) 5
Areas
BLIZZARD CONDITION OPTION
Option Year 1
Area 5: Alexandria / Arlington (off-Road Equipment)
Location Vehicle w/plows | Number | Estimated Hours X | Per Hour | Total Cost
Required Cost per hour Rate
Various Backhoe, 10X 1 Blizzard x 16 5 S
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only) S
Unit Cost Per Relocation=5%
X 3 Relocation = $
Various S ton dump 6X 1 Blizzard X 16 s s
truck w/plow hours
Various 10 ton dump 6X 1Blizzard X 16 S S
truck w/plow hours
Total Bid Area 5: S
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PRICE SCHEDULE
Option YEAR 1
Area b; Fairfox County / Fairfax

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number | Estimated Hours X | Per Hour | Total Cost
Required Cost per hour Rate
McLean Station 4 wheel drive 1X *24 hours S s
pickup
Tyson Corner Station | Bobcat 1X *24 hours 5 $
Greensboro Station Bobcat 1X *24 hours S s
Spring Hill Station 4 wheel drive 1X *24 hours S S
pickup
Wiehle-Reston Bobcat X *24 hours S 5
Station
Total Bid {5) ]
Areab
BLIZZARD CONDITION OPTION
Option YEAR 1
Area 6: Fairfax County / Fairfax {off-Road Equipment)
Location Vehicle w/plows | Number | Estimated Hours X | Per Hour | Total Cost
Required Cost per hour Rate
Various Backhoe, 1X 1 Blizzard x 16 5 5
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only) s
Unit Cost Per Relocation =5
X 3 Relocation = §
Various 5 ton dump 1X 1 Blizzard X 16 S s
truck w/plow hours
Total Bid Area 6: S
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Price Summary — Option Year 1

Area 1 - Prince George's County- East
Blizzard Condition Option (Off Road Equipment)

Area 1 {a) Prince George’s County — South/East
Blizzard Condition Option (Off Road Equipment)

Area 1 (b) Prince George's County- South
Blizzard Condition Option (Off Road Equipment)

Area 1 (c) Prince George’s County — North/East
Blizzard Condition Option (Off Road Equipment)

Area 2 — District of Columbia
Blizzard Condition Option (Off Road Equipment)

Area 3 - Montgomery County - Northern
Blizzard Condition Option (Off Road Equipment)

Area 3 (@) Montgomery County Mid Northern
Blizzard Condition Option (Off Road Equipment)

Area 3 (b) Montgomery County Eastern
Blizzard Condition Option {Off Road Equipment)

Area 4 — Fairfax County / Arlington
Blizzard Condition Option (Off Road Equipment)

Area 5 — Alexandria
Blizzard Condition Option (Off Road Equipment)

Area 6 — Fairfax County / Fairfax
Blizzard Condition Option (Off Road Equipment)

Total Option Year 1
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Price Schedule
Option Year 2
Area 1: Prince George's County-East

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number Estimated Hours X Per Hour | Total Cost
Required Cost per hour Rate

New Carrollton 4 wheel drive 4% *24 hours S 5
Station pickup
New Carrollton 10 ton dump 4% *24 hours $ 5
Station truck w/plow
Landover 4 wheel drive 2X *24 hours 5 S
Station pickup
Landover 10 ton dump 1X *24 hours 5 S
Station truck w/plow
Cheverly Station | 4 wheel drive 2X *24 hours S s

pickup
tandover Bus 4 wheel drive 1X *24 hours S S
Garage Pickup
CTF Pennsy 4 wheel drive 2X *24 hours S S
Drive/Metro pickup
Supply
3421 Pennsy 4 wheel| drive 1% *24 hours 5 S
Drive, Landover | pickup
Total Bid {17) 5
Areal

BLIZZARD CONDITION OPTION

Option Year 2
Area 1: Prince George’s County-East {off-Road Equipment)

Location Vehicle w/plows | Number Estimated Hours X Per Hour Total Cost
Required Cost per hour Rate
Various Backhoe, ax 1 Blizzard x 16 ] 3
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only) s

Unit Cost Per Relocation =$
X 3 Relocation=$

Various S ton dump 3X 1 Blizzard X 16 S S
truck w/plow hours
Various 10 ton dump 3X 1 Blizzard X 16 S S
truck w/plow hours
S
Total Bid Area 1
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Price Schedule
Option Year 2
Area 1{a): Prince George’s County-South/East

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows Number Estimated Hours X Per Hour | Total Cost
Required Cost per hour Rate
Addison Road 4 wheel drive X *24 hours S ]
Station pickup
Capital Heights 4 wheel drive X *24 hours S S
Station pickup
Morgan Blvd. 4 wheel drive 1X *24 hours 5 s
Station pickup
Morgan Blvd. 5 ton dump 1X *24 hours 5 3
Station truck w/plow
Largo Town 4 wheel drive 1X *24 hotirs S S
Center station pickup
Largo Town 4 wheel drive X *24 hours 3 S
Center station Pickup
Total Bid {6) s
Area 1 (a)
BLIZZARD CONDITION OPTION
Option Year 2
Area 1{a): Prince George’s County- South/East {off-Road Equipment)
Location Vehicle w/plows Number Estimated Hours X Per Hour Total Cost
Required Cost per hour Rate
Various Backhoe, 2X 1 Blizzard x 16 s S
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only) S
Unit Cost Per Relocation =$
X 3 Relocation=§
Various 5 ton dump 2X 1 Blizzard X 16 5 ]
truck w/plow hours
Various 10 ton dump 2% 1 Blizzard X 16 S S
truck w/plow hours
$
Total Bid Area 1 (a):
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PRICE SCHEDULE
Option Year 2
Area 1 (b): Prince George’s County-South

*Estimated hours Is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number Estimated Hours X Per Hour | Total Cost
Required Cost per hour Rate
Southern Avenue | 4 wheel drive 2X *24 hours S 5
pickup
Southern Avenue | 4 wheel drive 2X *24 hours ] S
pickup
Naylor Road 4 wheel drive 1X *24 hours S S
Station pickup
Suitland Station 4 wheel drive 3X *24 hours 3 S
pickup
Branch Avenue 10 ton dump 3% *24 hours S S
Station truck w/plow
Branch Avenue 5 ton dump 3% *24 hours S 5
Station truck w/plow
Branch Avenue 4 wheel drive X *24 hours S S
Station pickup
Total Bid {17} s
Area 1 (b}
BLIZZARD CONDITION OPTION
Option Year 2
Area 1(b): Prince George’s County-South (off-Road Equipment)
Location Vehicle w/plows | Number Estimated Hours X Per Hour Total Cost
Required Cost per hour Rate
Various Backhoe, 6% 1 Blizzard x 16 S
Tractor, or Hours each
Bobcat
Relocation cost {For off-road equipment only) S
Unit Cost Per Relocation=$
X 3 Relocation=§
Various 5 ton dump 3X 1 Blizzard X 16 S
truck w/plow hours
Various 10 ton dump 2% 1 Blizzard X 16 S
truck w/plow hours
$
Total Bid Area 1{b):
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PRICE SCHEDULE
Option Year 2
Area 1 (¢): Prince George’s County-North/East

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number Estimated Hours X Per Hour | Total Cost
Required Cost per hour Rate
College Park 4 wheel drive 2X *24 hours S S
Station pickup
Greenbelt Station | 4 wheel drive 4% *24 hours 5 S
pickup
Greenbelt Station | 5 ton dump X *24 hours S 5
truck w/plow
Greenbelt Station | 10 ton dump 3X *24 hours S 5
truck w/plow
Prince George's 4 wheel drive 1X *24 hours 5 5
Station pickup
West Hyattsville 4 wheel drive 2X *24 hours 5 5
Station pickup
Total Bid (14) 3
Areal(c}
BLIZZARD CONDITION OPTION
Option Year 2
Area 1{c): Prince George’s County-North/East {off-Road Equipment)
Location Vehicle w/plows | Number Estimated Hours X Per Hour Total Cost
Required Cost per hour Rate
Various Backhoe, X 1 Blizzard x 16 S S
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only} S
Unit Cost Per Relocation =5
X 3 Relocation=5
Various 5 ton dump 3X 1 Blizzard X 16 S 5
truck w/plow hours
Various 10 ton dump 2% 1 Blizzard X 16 S S
truck w/plow hours
$
Total Bid Area 1{c):
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PRICE SCHEDULE
Option Year 2
Area 2: District of Columbia

*Estimated hours Is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number Estimated Hours X Per Hour | Total Cost
Required Cost per hour Rate
Anacostia Station | 4 wheel drive 2X *24 hours 5 S
pickup
Deanwood 4 wheel drive 2% *24 hours S S
Station pickup
Minnesota 4 wheel drive 2% *24 hours 5 $
Avenue Station pickup
Fort Totten 4 wheel drive 2% *24 hours S s
Station pickup
Fort Totten 10 ton dump 1X *24 hours S S
Station truck w/plow
Brookland Station | 4 wheel drive 1X *24 hours S S
Pickup
Rhode Island 4 wheel drive 1X *24 hours S S
Avenue Station pickup
Shepherd 4 wheel drive 1X *24 hours 5 ]
Parkway Bus pickup
Garage
Total Bid (12) 5
Area 2
BLIZZARD CONDITION OPTION
Option Year 2
Area 2; District of Columbia (off-Road Equipment)
Location Vehicle w/plows | Number Estimated Hours X Per Hour Total Cost
Required Cost per hour Rate
Various Backhoe, &6Xx 1 Blizzard x 16 S S
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only) s
Unit Cost Per Relocation =5
X 3 Relocation=5
Various 5 ton dump 6X 1 Blizzard X 16 5 s
truck w/plow hours
Various 10 ton dump 6X 1 Blizzard X 16 S S
truck w/plow hours
s
Total Bid Area 2:
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PRICE SCHEDULE
Option Year 2
Area 3: Montgomery County - Northern

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number Estimated Hours X Per Hour | Total Cost
Required Cost per hour Rate

Shady Grove 4 wheel drive 4X *24 hours S 5

Station pickup

Shady Grove S ton dump 2% *24 hours S S

Station truck w/plow
and spreader

Shady Grove 10 ton dump 2X *24 hours s S

Station truck w/plow

Rockville Station 10 ton dump 1X *24 hours 5 5
truck w/plow

Rockville Station 4 wheel drive 1X *24 hours S s
Pickup

Total Bid {(10) s

Area 3

BLIZZARD CONDITION OPTION
Option Year 2
Area 3: Montgomery County - Northern {off-Road Equipment)

Location Vehicle w/plows | Number Estimated Hours X Per Hour | Total Cost
Required Cost per hour Rate
Various Backhoe, 6X 1 Blizzard x 16 S S
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only) S

Unit Cost Per Relocation =5
X 3 Relocation =5

Various 5 ton dump 6% 1 Blizzard X 16 ) S
truck w/plow hours
Various 10 ton dump 6% 1 Blizzard X 16 5 5
truck w/plow hours
$
Total Bid Area 3:
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PRICE SCHEDULE
Option Year 2
Area 3 (g): Montgomery County - Mid Northern

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number Estimated Hours X Per Hour Total Cost
Required Cost per hour Rate
Twinbrook 4 wheel drive 2X *24 hours S ]
Station pickup
Twinbrook 10 ton dump 1% *24 hours S 5
Station truck w/plow
Montgomery Bus | 4 wheel drive 2X *24 hours 5 S
Garage and White | Pickup
Flint Station
Grosvenor 4 wheel drive X *24 hours S ]
Station Pickup
Total Bid (7) s
Area 3 (a)
BLIZZARD CONDITION OPTION
Option Year 2
Area 3{a): Montgomery County — Mid Northern {off-Road Equipment)
Location Vehicle w/plows | Number Estimated Hours X Per Hour | Total Cost
Required Cast per hour Rate
Various Backhoe, SX 1 Blizzard x 16 s S
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only) 5
Unit Cost Per Relocation =$
X 3 Relocation =%
Various 5 ton dump 5X 1 Blizzard X 16 S 5
truck w/plow hours
Various 10 ton dump 4x 1 Blizzard X 16 4 )
truck w/plow hours
$
Total Bid Area 3 {a);
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PRICE SCHEDULE
Option Year 2
Area 3 (b): Montgomery County - Eastern

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number | Estimated Hours X | Per Hour | Total Cost
Required Cost per hour Rate
Takoma and Silver 4 wheel drive ix *24 hours 5 s
Spring Station pickup
Forest Glen Station 10 ton dump 1X *24 hours S S
truck w/plow
Forest Glen Station 4 wheel drive X *24 hours S S
Pickup
Glenmont Station 4 wheel drive 1% *24 hours S S
Pickup
Wheaton Station 4 wheel drive 1X *24 hours S S
pickup
Silver Spring Transit | 4 wheel drive 1X *24 hours S 5
Center pickup
Takoma Langley 4 wheel drive 1X *24 hours 5 s
Transit Center pickup
Total Bid {8) s
Area 3 (b)
BLIZZARD CONDITION OPTION
Option Year 2
Area 3(b): Montgomery County — Eastern (off-Road Equipment)
Location Vehicle w/plows | Number | Estimated Hours X | Per Hour | Total Cost
Required Cost per hour Rate
Various Backhoe, 3X 1 Blizzard x 16 S 5
Tractor, or Hours each
Bobcat
Relocation cost {For off-road equipment only} S
Unit Cost Per Relocation=$
X 3 Relocation = $
Various 5 ton dump 3X 1 Blizzard X 16 S S
truck w/plow hours
Various 10 ton dump 3X 1 Blizzard X 16 S S
truck w/plow hours
Total Bid Area 3 (b): S
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PRICE SCHEDULE
Option Year 2
Area 4: Fairfax County / Arlington

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number | Estimated Hours X | Per Hour | Total Cost
Required Cost per hour Rate
Franconia-Springfieid | 4 wheel drive X *24 hours S S
Station pickup
Vienna Station 4 wheel drive 2X *24 hours 5 4
pickup
Vienna station 10 ton dump 2X *24 hours S S
truck w/plow
Dunn Loring Station 4 wheel drive 2X *24 hours S S
pickup
Dunn Loring Station 10 ton dump 2X *24 hours S S
truck w/plow
West Falls Church 4 wheel drive 2X *24 hours S S
Station Pickup
East Falls Church 4 wheel drive 2X *24 hours L S
Station Pickup
Total Bid {14) s
Area q
BLIZZARD CONDITION OPTION
Option Year 2
Area 4: Fairfax County / Arlington {off-Road Equipment)
Location Vehicle w/plows | Number | Estimated Hours X | Per Hour | Total Cost
Required Cost per hour Rate
Various Backhoe, 10% 1 Blizzard x 16 S S
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only} 5
Unit Cost Per Relocation=5
X 3 Relocation =S
Various 5 ton dump 6X 1 Blizzard X 16 s $
truck w/plow hours
Various 10 ton dump 6X 1 Blizzard X 16 S S
truck w/plow hours
Total Bid Area 4: 5
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PRICE SCHEDULE
Option Year 2
Area 5: Alexandria / Arlington

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number | Estimated Hours X | Per Hour | Total Cost
Required Cost per hour Rate
Huntington Station 4 wheel drive 4X *24 hours S S
pickup
King Street Station 4 wheel drive 1X *24 hours S S
pickup
Eisenhower Avenue | 4 wheel drive X *24 hours 5 5
Station/ King Street pickup
Van Dorn Street 10 ton dump 2X *24 hours 5 s
station truck w/plow
Van Dorn Street 4 wheel drive 2X *24 hours 5 S
station Pickup
Royal Street Bus 4 wheel drive 1% *24 hours s S
Garage Pickup
Four Mile Run Bus 4 wheel drive 2X *24 hours S s
Garage Pickup
Total Bid (13) 5
Areas
BLIZZARD CONDITION OPTION
Option Year 2
Area 5: Alexandria / Arlington (off-Road Equipment)
Location Vehicle w/plows | Number | Estimated HoursX | Per Hour | Total Cost
Required Cost per hour Rate
Various Backhoe, 10X 1Blizzard x 16 5 5
Tractor, or Hours each
Bobcat
Relocation cost {For off-road equipment only) S
Unit Cost Per Relocation=3$
X 3 Relocation=§
Various 5 ton dump 6% 1 Blizzard X 16 S S
truck w/plow hours
Various 10 ton dump 6% 1 Blizzard X 16 5 S
truck w/plow hours
Total Bid Area 5: S
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PRICE SCHEDULE
Option YEAR 2
Area 6: Fairfax County / Fairfax

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows Number | Estimated HoursX | Per Hour | Total Cost
Required Cost per hour Rate
Mclean Station 4 wheel drive X *24 hours S s
pickup
Tyson Corner Station | Bobcat 1X *24 hours S S
Greenshoro Station Bobcat 1X *24 hours S S
Spring Hill Station 4 wheel drive 1% *24 hours S $
pickup
Wiehle-Reston Bohcat 1% *24 hours S S
Station
Total Bid (5) s
Area 6
BLIZZARD CONDITION OPTION
Option YEAR 2
Area 6: Foirfax County / Fairfax (off-Road Equipment)
Location Vehicle w/plows | Number | Estimated Hours X | Per Hour | Total Cost
Required Cost per hour Rate
Various Backhoe, 1% 1 Blizzard x 16 S S
Tractor, or Hours each
Bobcat
Relocation cost {For off-road equipment only) 5
Unit Cost Per Relocation=$
X 3 Relocation =9
Various 5 ton dump X 1 Blizzard X 16 $ S
truck w/plow hours
Total Bid Area 6: S
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Price Summary — Option Year 2

Area 1 — Prince George’s County- East
Blizzard Condition Option (Off Road Equipment)

Area 1 (a) Prince George's County — South/East
Blizzard Condition Option {Off Road Equipment)

Area 1 (b) Prince George’s County- South
Blizzard Condition Option (Off Road Equipment)

Area 1 (c) Prince George's County — North/East
Blizzard Condition Option (Off Road Equipment)

Area 2 — District of Columbia
Blizzard Condition Option (Off Road Equipment)

Area 3 - Montgomery County - Northern
Blizzard Condition Option (Off Road Equipment)

Area 3 (a) Montgomery County Mid Northern
Blizzard Condition Option {Off Road Equipment)

Area 3 (b) Montgomery County Eastern
Blizzard Condition Option (Off Road Equipment)

Area 4 — Fairfax County / Arlington
Blizzard Condition Option (Off Road Equipment)

Area 5 — Alexandria
Blizzard Condition Option (Off Road Equipment)

Area 6 — Fairfax County / Fairfax
Blizzard Condition Option (Off Road Equipment)

Total Option Year 2
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PRICE SCHEDULE
Option Year 3
Area 1: Prince George’s County-East

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number Estimated Hours X Per Hour | Total Cost
Required Cost per hour Rate

New Carrollton 4 wheel drive 4 *24 hours 5 S

Station pickup

New Carrollton 10 ton dump 4% *24 hours S S

Station truck w/plow

Landover 4 wheel drive 2% *24 hours S S

Station pickup

Landover 10 ton dump X *24 hours S 5

Station truck w/plow

Cheverly Station | 4 wheel drive 2X *24 hours S 5
pickup

Landover Bus 4 wheel drive 1X *24 hours S S

Garage Pickup

CTF Pennsy 4 wheel drive 2X *24 hours S S

Drive/Metro pickup

Supply

3421 Pennsy 4 wheel drive 1X *24 hours S 8

Drive, Landover pickup

Total Bid (17) s

Areal

BLIZZARD CONDITION OPTION
Option Year 3
Area 1: Prince George’s County-East {off-Road Equipment)

Location Vehicle w/plows | Number Estimated Hours X Per Hour Total Cost
Reaquired Cost per hour Rate
Various Backhoe, ax 1 Blizzard x 16 S S
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only) ]

Unit Cost Per Relocation =5
X 3 Relocation =$

Various S ton dump 3X 1 Blizzard X 16 5 S
truck w/plow hours
Various 10 ton dump 3X 1 Blizzard X 16 S S
truck w/plow hours
$
Total Bid Area 1
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PRICE SCHEDULE
Option Year 3
Area 1a}): Prince George’s County-South/East

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows Number Estimated Hours X Per Hour Total Cost
Required Cost per hour Rate
Addison Road 4 wheel drive 1X *24 hours S S
Station pickup
Capital Heights 4 wheel drive 1x *24 hours S s
Station pickup
Morgan Blvd. 4 wheel drive X 24 hours S S
Station pickup
Morgan Blvd. 5 ton dump 1X *24 hours S s
Station truck w/plow
Largo Town 4 wheel drive 1X *24 hours S S
Center station pickup
Largo Town 4 wheel drive 1X *24 hours ) S
Center station Pickup
Total Bid (6) s
Area 1 (a)
BLIZZARD CONDITION OPTION
Option Year 3
Area 1{aj: Prince George’s County- South/East (off-Road Equipment)
Location Vehicle w/plows | Number Estimated Hours X Per Hour Total Cost
Required Cost per hour Rate
Various Backhoe, 2% 1 Blizzard x 16 5 S
Tractor, or Hours each
Bobcat
Relocation cost {For off-road equipment only) S
Unit Cost Per Relocation = §
X 3 Relocation = $
Various 5 ton dump 2X 1 Blizzard X 16 S S
truck w/plow hours
Various 10 ton dump 2X 1 Blizzard X 16 S s
truck w/plow hours
$
Total Bid Area 1 (a):
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*Estimated hours Is bused on approximately 3 storms

PRICE SCHEDULE
Option Year 3
Area 1 (b}: Prince George's County-South

r winter season at 8 hours per storm

Location Vehicle w/plows | Number Estimated Hours X Per Hour Total Cost
Required Cost per hour Rate
Southern Avenue | 4 wheel drive 2X *24 hours S 5
pickup
Southern Avenue | 4 wheel drive 2X 24 hours S S
pickup
Naylor Road 4 wheel drive 1X *24 hours 5 S
Station pickup
Suitland Station 4 wheel drive 3% *24 hours S S
pickup
Branch Avenue 10 ton dumgp 3% *24 hours s )
Station truck w/plow
Branch Avenue 5 ton dump 3X *24 hours s [
Station truck w/plow
Branch Avenue 4 wheel drive 3X *24 hours 5 3
Station pickup
Total Bid (17} S
Area 1(b)
BLIZZARD CONDITION OPTION
Option Year 3
Area 1{b): Prince George's County-South {off-Road Equipment)
Lacation Vehicle w/plows | Number Estimated Hours X Per Hour | Total Cost
Required Cost per hour Rate
Various Backhoe, ()4 1 Blizzard x 16 S S
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only) S
Unit Cost Per Relocation =5
X 3 Relocation =5
Various 5 ton dump 3x 1 Blizzard X 16 s s
truck w/plow hours
Various 10 ton dump 2% 1Blizzard X 16 S S
truck w/plow hours
5
Total Bid Area 1{b):
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PRICE SCHEDULE
Option Year 3

Area 1 (c): Prince George’s County-North/East

*Estimated hours Is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number Estimated Hours X Per Hour Total Cost
Required Cost per hour Rate
College Park 4 wheel drive 2X *24 hours S S
Station pickup
Greenbelt Station | 4 wheel drive ax *24 hours S S
pickup
Greenbelt Station | 5 ton dump 2X *24 hours 5 S
truck w/plow
Greenbelt Station | 10 ton dump 3% *24 hours S L
truck w/plow
Prince George’s 4 wheel drive 1X *24 hours 5 s
Station pickup
West Hyattsville 4 wheel drive 2X *24 hours s $
Station pickup
Total Bid (14) s
Area 1 (c)
BLIZZARD CONDITIGN OPTION
Option Year 3
Areua 1{c): Prince George’s County-North/East (off-Road Equipment}
Location Vehicle w/plows | Number Estimated Hours X Per Hour | Total Cost
Required Cost per hour Rate
Various Backhoe, 3X 1 Blizzard x 16 S S
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only) S
Unit Cost Per Relocation =S
X 3 Relocation=$
Various S ton dump 3% 1Blizzard X 16 S $
truck w/plow hours
Various 10 ton dump 2X 1 Blizzard X 16 S S
truck w/plow hours
s
Total Bid Area 1{c):
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PRICE SCHEDULE
Option Year 3
Area 2: District of Columbia

*Estimated hours is based on approximuately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number Estimated Hours X Per Hour | Total Cost
Required Cost per hour Rate
Anacostia Station | 4 wheel drive 2% *24 hours S s
pickup
Deanwood 4 wheel drive 2X *24 hours 5 S
Station pickup
Minnesota 4 wheel drive 2X *24 hours s S
Avenue Station pickup
Fort Totten 4 wheel drive 2X *24 hours S ]
Station pickup
Fort Totten 10 ton dump X *24 hours S S
Station truck w/plow
Brookland Station | 4 wheel drive 1X *24 hours S S
Pickup
Rhode Island 4 wheel drive 1X *24 hours 5 [
Avenue Station pickup
Shepherd 4 wheel drive 1X | *24 hours S 5
Parkway Bus pickup |
(Garage
Total Bid {12) s
Area 2
BLIZZARD CONDITION OPTION
Option Year 3
Area 2: District of Columbia {off-Road Equipment)
Location Vehicle w/plows | Number Estimated Hours X Per Hour Total Cost
Required Cost per hour Rate
Various Backhoe, 6X 1 Blizzard x 16 S S
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only) S
Unit Cost Per Relocation=$
X 3 Relocation=3%
Various 5 ton dump 6% 1 Blizzard X 16 5 5
truck w/plow hours
Various 10 ton dump 6% 1 Blizzard X 16 [ 5
truck w/plow hours
$
Total Bid Area 2:
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PRICE SCHEDULE
Option Year 3
Area 3: Montgomery County - Northern

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number Estimated Hours X Per Hour | Total Cost
Required Cost per hour Rate
Shady Grove 4 wheel drive 4% *24 hours 5 5
Station pickup
Shady Grove 5 ton dump 2% *24 hours S S
Station truck w/plow
Shady Grove 10 ton dump 2% *24 haurs S S
Station truck w/plow
and spreader
Rockville Station 10 ton dump 1X *24 hours 5 5
truck w/plow
Rockville Station 4 wheel drive 1X *24 hours S S
Pickup
Total Bid {10) 3
Area3
BLIZZARD CONDITION OPTION
Option Year 3
Area 3: Montgomery County - Northern (off-Road Equipment)
Location Vehicle w/plows | Number Estimated Hours X Per Hour | Total Cost
Required Cost per hour Rate
Various Backhoe, 6X 1 Blizzard x 16 S S
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only) 5
Unit Cost Per Relocation = $
X 3 Relocation=$
Various 5 ton dump 6X 1 Blizzard X 16 5 5
truck w/plow hours
Various 10 ton dump 6X 1 Blizzard X 16 5 5
truck w/plow hours
5
Total Bid Area 3:
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PRICE SCHEDULE
Option Year 3

Area 3 (a): Montgomery County - Mid Northern

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number Estimated Hours X Per Hour | Total Cost
Required Cost per hour Rate
Twinbrook 4 wheel drive 2X *24 hours S S
Station pickup
Twinbrook 10 ton dump 1X *24 hours 5 S
Station truck w/plow
Montgomery Bus | 4 wheel drive 2% *24 hours 5 5
Garage and White | Pickup
Flint Station
Grosvenor 4 wheel drive 2X% *24 hours s S
Station Pickup
Total Bid (7) s
Area 3 {a)
BLIZZARD CONDITION OPTION
Option Year 3
Area 3{a): Montgomery County — Mid Northern {off-Road Equipment}
Location Vehicle w/plows | Number Estimated Hours X Per Hour Total Cost
Required Cost per hour Rate
Various Backhoe, 5% 1 Blizzard x 16 S S
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only) S
Unit Cost Per Relocation = §
X 3 Relocation = $
Various 5 ton dump 5X 1 Blizzard X 16 5 5
truck w/plow hours
Various 10 ton dump 4 1 Blizzard X 16 s S
truck w/plow hours
$
Total Bid Area 3 (a):
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PRICE SCHEDULE
Option Year 3
Area 3 {b): Montgomery County - Eastern

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number | Estimated HoursX | Per Hour | Total Cost
Required Cost per hour Rate
Takoma and Silver 4 wheel drive 1X *24 hours S S
Spring Station pickup
Forest Glen Station 10 ton dump 1X *24 hours S S
truck w/plow
Forest Glen Station 4 wheel drive 2% *24 hours 5 S
Pickup
Glenmont Station 4 wheel drive 1X *24 hours 5 s
Pickup
Wheaton Station 4 wheel drive X *24 hours S S
pickup
Silver Spring Transit 4 wheel drive 1X *24 hours S S
Center pickup
Takoma Langley 4 wheel drive 1X *24 hours S S
Transit Center pickup
Total Bid (8) s
Area 3 {b)
BLIZZARD CONDITION OPTION
Option Year 3
Area 3(b): Montgomery County — Eastern (off-Road Equipment)
Location Vehicle w/plows | Number | Estimated Hours X | Per Hour | Total Cost
Required Cost per hour Rate
Various Backhoe, Ix 1 Blizzard x 16 S S
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only) S
Unit Cost Per Relocation = §
X 3 Relocation=$
Various 5 ton dump 3% 1 Blizzard X 16 5 S
truck w/plow hours
Various 10 ton dump 3% 1 Blizzard X 16 S s
truck w/plow hours
Total Bid Area 3 (b): S
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PRICE SCHEDULE
Option Year 3
Area 4: Fairfax County / Arlington

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number | Estimated Hours X | Per Hour | Total Cost
Required Cost per hour Rate
Franconia-Springfield | 4 wheel drive 2X *24 hours S S
Station pickup
Vienna Station 4 wheel drive 2% *24 hours 5 S
pickup
Vienna station 10 ton dump 2X *24 hours S $
truck w/plow
Dunn Loring Station 4 wheel drive X *24 hours S S
pickup
Dunn Loring Station 10 ton dump 2X *24 hours $ S
truck w/plow
West Falls Church 4 wheel drive X *24 hours s s
Station Pickup
East Falls Church 4 wheel drive 2X *24 hours 5 5
Station Pickup
Total Bid (14) 5
Area d
8LIZZARD CONDITION QPTION
Option Year 3
Area 4: Fairfax County / Arlington {off-Road Equipment)
Location Vehicle w/plows | Number | Estimated Hours X | Per Hour | Total Cost
Required Cost per hour Rate
Various Backhoe, 10% 1 Blizzard x 16 S 5
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only) s
Unit Cost Per Relocation=5
X 3 Relocation = $
Various 5 ton dump 6X 1 Blizzard X 16 S $
truck w/plow hours
Various 10 ton dump 6X 1 Blizzard X 16 s S
truck w/plow hours
Total Bid Area 4: ]
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PRICE SCHEDULE
Option Year 3
Area 5; Alexandria / Arlington

*Estimated hours Is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number | Estimated Hours X | Per Hour | Total Cost
Required Cast per hour Rate
Huntington Station 4 wheel drive 4% *24 hours 3 S
pickup
King Street Station 4 wheel drive 1X *24 hours 5 8
pickup
Eisenhower Avenue 4 wheel drive 1X *24 hours S S
Station/ King Street pickup
Van Dorn Street 10 ton dump 2X *24 hours S 5
station truck w/plow
Van Dorn Street 4 wheel drive 2X *24 hours s S
station Pickup
Royal Street Bus 4 wheel drive 1X *24 hours S S
Garage Pickup
Four Mile Run Bus 4 wheel drive X *24 hours 5 5
Garage Pickup
Total Bid {13) s
Area s
BLIZZARD CONDITION GPTION
Option Year 3
Area 5: Alexandria / Arlington (off-Road Equipment)
Location Vehidle w/plows | Number | Estimated Hours X | Per Hour | Total Cost
Required Cost per hour Rate
Various Backhoe, 10X 1 Blizzard x 16 S [
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only) s
Unit Cost Per Relocation =%
X 3 Relocation=$
Various 5 ton dump 6% 1 Blizzard X 16 S s
truck w/plow hours
Various 10 ton dump 6X 1 Blizzard X 16 S S
truck w/plow hours
Total Bid Area 5: S
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PRICE SCHEDULE
Option YEAR 3
Area 6: Foirfax County / Fairfax

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number | Estimated Hours X | Per Hour | Total Cost
Reguired Cast per hour Rate
Mclean Station 4 wheel drive 1X *24 hours S s
pickup
Tyson Corner Station | Bobcat 1X *24 hours 5 S
Greensboro Station Bohcat 1X *24 hours 5 S
Spring Hill Station 4 wheel drive 1X *24 hours s S
pickup
Wiehle-Reston Bobcat 1X *24 hours S S
Station
Total Bid (5) S
Area 6
BLIZZARD CONDITION OPTION
Option YEAR 3
Area 6: Fairfox County / Fairfax {off-Road Equipment)
Location Vehicle w/plows | Number | Estimated Hours X | Per Hour | Total Cost
Required Cost per hour Rate
Various Backhoe, 1X 1 Blizzard x 16 S S
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment anly) S
Unit Cost Per Relocation = $
X 3 Relocation = 5
Various 5 ton dump X 1 Blizzard X 16 S S
truck w/plow hours
Total Bid Area 6: S
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Price Summary — Option Year 3

Area 1 - Prince George's County- East
Blizzard Condition Option (Off Road Equipment)

Area 1 (a) Prince George's County — South/East
Blizzard Condition Option (Off Road Equipment)

Area 1 (b) Prince George's County- South
Blizzard Condition Option (Off Road Equipment)

Area 1 (c) Prince George's County — Narth/East
Blizzard Condition Option (Off Road Equipment)

Area 2 — District of Columbia
Blizzard Condition Option (Off Road Equipment)

Area 3 — Montgomery County - Northern
Blizzard Condition Option (Off Road Equipment)

Area 3 (a) Montgomery County Mid Northern
Blizzard Condition Option (Off Road Equipment})

Area 3 (b) Montgomery County Eastern
Blizzard Condition Option (Off Road Equipment)

Area 4 — Fairfax County/Arlington
Blizzard Condition Option (Off Road Equipment)

Area 5 — Alexandria
Blizzard Condition Option (Off Road Equipment)

Area 6 — Fairfax County / Fairfax
Blizzard Condition Option (Oif Road Equipment)

Total Option Year 3
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PRICE SCHEDULE
Option Year 4
Area 1: Prince George’s County-East

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number Estimated Hours X Per Hour | Total Cost
Required Cost per hour Rate
New Carroliton 4 wheel drive 4x *24 hours 5 S
Station pickup
New Carrollton 10 ton dump 4X *24 hours $ S
Station truck w/plow
Landover 4 wheel drive 2% *24 hours s S
Station pickup
Landover 10 ton dump 1X *24 hours S S
Station truck w/plow
Cheverly Station | 4 wheel drive 2% *24 hours S S
pickup
Landover Bus 4 wheel drive 1X *24 hours 5 S
Garage Pickup w/plow
CTF Pennsy 4 wheel drive 2% *24 hours S S
Drive/Metro pickup
Supply
3421 Pennsy 4 wheel drive 1X *24 hours 5 L
Drive, Landover | pickup w/plow
Total Bid {17) s
Areal
BLIZZARD CONDITION OPTION
Option Year 4
Area 1: Prince George’s County-East {off-Road Equipment}
Location Vehicle w/plows | Number Estimated Hours X Per Hour Total Cost
Required Cost per hour Rate
Various Backhoe, 4% 1 Blizzard x 16 5 S
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only) S
Unit Cost Per Relocation =$
X 3 Relocation = $
Various 5 ton dump 3X 1 Blizzard X 16 S S
truck w/plow hours
Various 10 ton dump X 1 Blizzard X 16 S S
truck w/plow hours
$
Total Bid Area 1
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PRICE SCHEDULE
Option Year 4
Area 1(a): Prince George’s County-South/East

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows Number Estimated Hours X Per Hour Total Cost
Required Cost per hour Rate
Addison Road 4 wheel drive 1% *24 hours S S
Station pickup
Capital Heights 4 wheel drive 1X *24 hours S S
Station pickup
Morgan Blvd. 4 wheel drive 1X *24 hours 3 S
Station pickup
Morgan Blvd. S ton dump 1X *24 hours S S
Station truck w/plow
Largo Town 4 wheel drive 1X *24 hours S S
Center station pickup
Largo Town 4 wheel drive 1X *24 hours $ 5
Center station Pickup
Total Bid (6 s
Area 1 (a)
BLIZZARD CONDITION OPTION
Option Year 4
Area 1{a): Prince George’s County- South/East (off-Road Equipment)
Location Vehicle w/plows | Number Estimated Hours X Per Hour Total Cost
Required Cost per hour Rate
Various Backhoe, 2% 1 Blizzard x 16 S S
Tractor, or Hours each
Bobcat
Relocation cost {For off-road equipment only) S
Unit Cost Per Relocation = $
X 3 Relocation=$
Various 5 ton dump 2X 1 Blizzard X 16 5 ]
truck w/plow hours
Various 10 ton dump 2X 1 Blizzard X 16 S 5
truck w/plow hours
$
Total Bid Area 1 (a):
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PRICE SCHEDULE
Option Year 4
Area 1 (b): Prince George’s County-South

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number Estimated Hours X Per Hour Total Cost
Required Cost per hour Rate
Southern Avenue | 4 wheel drive 2X *24 hours 5 S
pickup
Southern Avenue | 4 wheel drive 2X *24 hours s S
pickup
Naylor Road 4 wheel drive 1X *24 hours 5 S
Station pickup
Suitland Station 4 wheel drive 3X *24 hours s s
pickup
Branch Avenue 10 ton dump 3X *24 hours 5 5
Station truck w/plow
Branch Avenue S ton dump 3X *24 hours S S
Station truck w/plow
Branch Avenue 4 wheel drive 3X ¥24 hours S S
Station pickup
Total Bid {17} s
Area 1 (b)
BLIZZARD CONDITION OPTION
Option Year 4
Area 1(b): Prince George’s County-South (off-Road Equipment)
Location Vehicle w/plows | Number Estimated Hours X Per Hour Total Cost
Required Cost per hour Rate
Various Backhoe, 6X 1 Blizzard x 16 S S
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only) S
Unit Cost Per Relocation = §
X 3 Relocation = §
Various 5 ton dump 3X 1 Blizzard X 16 S S
truck w/plow hours
Various 10 ton dump 2X 1 Blizzard X 16 ] S
truck w/plow hours
$
Total Bid Area 1{b):
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PRICE SCHEDULE
Option Year 4
Area 1 (¢): Prince George’s County-North/East

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number Estimated Hours X Per Hour | Total Cost
Required Cost per hour Rate
College Park 4 wheel drive 2% *24 hours 5 S
Station pickup
Greenbelt Station | 4 wheel drive 4% *24 hours S 5
pickup
Greenbelt Station | 5tondump 2X *24 hours s 3
truck w/plow
Greenbelt Station | 10 ton dump 3% *24 hours 5 S
truck w/plow
Prince George's 4 wheel drive 1X *24 hours $ 5
Station pickup
West Hyattsville 4 wheel drive 2X *24 hours S s
Station pickup
Total Bid (14) s
Area 1 (c}
BLIZZARD CONDITION OPTION
Option Year 4
Area 1{c): Prince George’s County-North/East (off-Road Equipment)
Location Vehicle w/plows | Number Estimated Hours X Per Hour | Total Cost
Required Cost per hour Rate
Various Backhoe, 3X 1 Blizzard x 16 5 5
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only) s
Unit Cost Per Relocation=$
X 3 Relocation=%
Various 5 ton dump 3X 1 Blizzard X 16 S S
truck w/plow hours
Various 10 ton dump 2X 1 Blizzard X 16 S S
truck w/plow hours
s
Total Bid Area 1(c):
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PRICE SCHEDLE
Option Year 4
Area 2: District of Columbia

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number Estimated Hours X Per Hour | Total Cost
Required Cost per hour Rate
Anacostia Station | 4 wheel drive 2X *24 hours 5 S
pickup
Deanwood 4 wheel drive 2% *24 hours S S
Station pickup
Minnesota 4 wheel drive 2% *24 hours S S
Avenue Station pickup
Fort Totten 4 wheel drive 2X *24 hours S 5
Station pickup
Fort Totten 10 ton dump 1X *24 hours S 5
Station truck w/plow
Brookland Station | 4 wheel drive 1X *24 hours S S
Pickup
Rhode Island 4 wheel drive 1X *24 hours s S
Avenue Station pickup
Shepherd 4 wheel drive 1X *24 hours 5 s
Parkway Bus pickup
Garage
Total Bid {12) 5
Area 2
BLIZZARD CONDITION OPTION
Option Year 4
Area 2: District of Columbia (off-Road Equipment)}
Location Vehicle w/plows | Number Estimated Hours X Per Hour Total Cost
Required Cost per hour Rate
Various Backhoe, 6% 1 Blizzard x 16 S ]
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only) 5
Unit Cost Per Relocation =%
X 3 Relocation=$
Various 5 ton dump 6X 1 Blizzard X 16 $ 5
truck w/plow hours
Various 10 ton dump 6X 1 Blizzard X 16 5 s
truck w/plow hours
5
Total Bid Area 2:
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PRICE SCHEDULE
Option Year 4
Area 3: Montgomery County - Northern

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number Estimated Hours X Per Hour Total Cost
Required Cost per hour Rate
Shady Grove 4 wheel drive 4x *24 hours S s
Station pickup
Shady Grove 5 ton dump 2X *24 hours 5 5
Station truck w/plow
Shady Grove 10 ton dump 2X *24 hours ] ]
Station truck w/plow
Rackville Station 10 ton dump 1X *24 hours S S
truck w/plow
Rockville Station 4 wheel drive 1X *24 hours 5 S
Pickup
Total Bid (10) s
Area 3
BLIZZARD CONDITION OPTION
Option Year 4
Area 3: Montgomery County - Northern {off-Road Equipment)
Location Vehicle w/plows | Number Estimated Hours X Per Hour Total Cost
Required Cost per hour Rate
Various Backhoe, 6X 1 Blizzard x 16 S S
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only) S
Unit Cost Per Relocation =5
X 3 Relocation=$
Various 5 ton dump X 1 Blizzard X 16 [ 5
truck w/plow hours
Various 10 ton dump eXx 1 Blizzard X 16 s s
truck w/plow hours
s
Totol Bid Area 3:
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PRCE SCHEDULE

Option Year 4

Area 3 {(a): Montgomery County - Mid Northern

*Estimated hours is based on apgroximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number Estimated Hours X Per Hour Total Cost
Required Cost per hour Rate
Twinbrook 4 wheel drive 2X *24 hours S S
Station pickup
Twinbrook 10 ton dump 1X *24 hours S S
Station truck w/plow
Montgomery Bus | 4 wheel drive 2% *24 hours S ]
Garage and White | Pickup
Flint Station
Grasvenor 4 wheel drive 2% *24 hours 5 5
Station Pickup
Total Bid {(7) s
Area 3 (a)
BLIZZARD CONDITION OPTION
Option Year 4
Area 3{a}: Montgomaery County — Mid Northern (off-Road Equipment)
Location Vehicle w/plows | Number Estimated Hours X Per Hour Total Cost
Required Cost per hour Rate
Various Backhoe, 5% 1 Blizzard x 16 s S
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only) s
Unit Cost Per Relocation=5
X 3 Relocation = $
Various 5 ton dump 5X 1 Blizzard X 16 5 S
truck w/plow hours
Various 10 ton dump 4x 1 Blizzard X 16 ] S
truck w/plow hours
$
Total Bid Area 3 (a):
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PRICE SCHEDULE
Option Year 4
Area 3 (b): Montgomery County - Eastern

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location vehicle w/plows Number | Estimated Hours X | Per Hour | Total Cost
Reqguired Cost per hour Rate
Takoma and Silver 4 wheel drive 1X *24 hours S S
Spring Station pickup
Forest Glen Station 10 ton dump 1X *24 hours S S
truck w/plow
Forest Glen Station 4 wheel drive 2X *24 hours [ S
Pickup
Glenmont / Wheaton | 4 wheel drive 1X *24 hours S S
Station Pickup
Wheaton Station 4 wheel drive 1X *24 hours S S
Pickup
Silver Spring Transit 4 wheel drive 1% *24 hours S S
Center pickup
Takoma Langley 4 wheel drive 1X *24 hours S ]
Transit Center pickup
Total Bid (8) s
Area 3 (b)
BLIZZARD CONDITION OPTION
Option Year 4
Area 3{b): Montgomery County — Eastern (off-Rood Equipment)
Location Vehicle w/plows | Number | Estimated Hours X | Per Hour | Total Cost
Required Cost per hour Rate
Various Backhoe, 3 1 Blizzard x 16 S 3
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only) L]
Unit Cost Per Relocation=$
X 3 Relocation=5
Various 5 ton dump 3X 1 Blizzard X 16 S S
truck w/plow hours
Various 10 ton dump 3X 1 Blizzard X 16 S S
truck w/plow hours
Total Bid Area 3 (b): 5
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PRICE SCHEDULE
Option Year 4
Area 4: Fairfax County / Arlington

*Estimated hours Is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number | Estimated HoursX | Per Hour | Total Cost
Required Cost per hour Rate
Franconia-Springfield | 4 wheel drive 2% *24 hours S 5
Station pickup
Vienna Station 4 wheel drive 2X *24 hours S S
pickup
Vienna station 10 ton dump 2% *24 hours s S
truck w/plow
Dunn Loring Station 4 wheel drive 2% *24 hours S S
pickup
Dunn Loring Station 10 ton dump 2% *24 hours S 5
truck w/plow
West Falls Church 4 wheel drive 2% *24 hours s ]
Station Pickup
East Falls Church 4 wheel drive 2X *24 hours 5 S
Station Pickup
Total Bid (14) S
Area g4
BLIZZARD CONDITION OPTION
Option Year 4
Area 4: Fairfax County / Arlington (off-Road Equipment)
Location Vehicle w/plows | Number | Estimated Hours X | Per Hour | Total Cost
Required Cost per hour Rate
Various Backhoe, 10X 1Blizzard x 16 S S
Tractor, or Hours each
Bobcat
Relocation cost (For ofi-road equipment only) 5
Unit Cost Per Relocation=§
X 3 Relocation =
Various 5 ton dump 6X 1 Blizzard X 16 S s
truck w/plow hours
Various 10 ton dump 6% 1 Blizzard X 16 S 5
truck w/plow hours
Total Bid Area 4: s
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PRICE SCHEDULE
Option Yeor 4
Area 5: Alexandria / Arlington

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number | Estimated HoursX | Per Hour | Total Cost
Required Cost per hour Rate
Huntington Station 4 wheel drive 4X *24 hours 5 5
pickup
King Street Station 4 wheel drive X *24 hours 5 S
pickup
Eisenhower Avenue | 4 wheel drive 1X *24 hours S S
Station/ King Street pickup
Van Dorn Street 10 ton dump 2% *24 hours S S
station truck w/plow
Van Dorn Street 4 wheel drive 2X *24 hours S S
station Pickup
Royal Street Bus 4 wheel drive 1X *24 hours s S
Garage Pickup
Four Mile Run Bus 4 wheel drive 2% *24 hours 5 ]
Garage Pickup
Total Bid {13) s
Area b
BLIZZARD CONDITION OPTION
Option Year 4
Area 5: Alexandria / Arlington {off-Road Equipment)
Location Vehicle w/plows | Number | Estimated Hours X | Per Hour | Total Cost
Required Cost per hour Rate
Various Backhoe, 10X 1 Blizzard x 16 S S
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only) ]
Unit Cost Per Relocation =$
X 3 Relocation =5
Various 5 ton dump 6% 1 Blizzard X 16 S [
truck w/plow hours
Various 10 ton dump 6X 1 Blizzard X 16 S S
truck w/plow hours
Total Bid Area 5: 5
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PRICE SCHEDULE
Option YEAR 4
Area 6: Fairfox County / Fairfox

*Estimated hours is based on approximately 3 storms per winter season at 8 hours per storm

Location Vehicle w/plows | Number | Estimated Hours X | Per Hour | Total Cost
Required Cost per hour Rate

MclLean Station 4 wheel drive 1X *24 hours 5 S
pickup

Tyson Corner Station | Bobcat 1X *24 hours [ S

Greensboro Station Bobcat 1X *24 hours 5 S

Spring Hill Station 4 wheel drive X *24 hours S S
pickup

Wiehle-Reston Bobcat 1X *24 hours S S

Station

Total Bid {5) 5

Area 6

BLIZZARD CONDITION OPTION
Option YEAR 4
Area 6: Fairfax County / Fairfax {off-Road Equipment)

Location Vehicle w/plows | Number | Estimated HoursX | Per Hour | Total Cost
Required Cost per hour Rate
Various Backhoe, 1X 1 Blizzard x 16 S S
Tractor, or Hours each
Bobcat
Relocation cost (For off-road equipment only) S

Unit Cost Per Relaocation = $
X 3 Relocation =%

Various 5 ton dump 1X 1 Blizzard X 16 5 S
truck w/plow hours
Total Bid Area 6: S

Page 59 of 61



Price Summary - Option Year 4

Area 1 - Prince George’s County- East
Blizzard Condition Option (Off Road Equipment)

Area 1 (a) Prince George's County — South/East
Blizzard Condition Option (Off Road Equipment)

Area 1 {b) Prince George's County- South
Blizzard Condition Option (Off Road Equipment)

Area 1 (c) Prince George's County — North/East
Blizzard Condition Option (Off Road Equipment)

Area 2 — District of Columbia
Blizzard Condition Option (Off Road Equipment)

Area 3 — Montgomery County - Northern
Blizzard Condition Option (Off Road Equipment)

Area 3 (a) Montgomery County Mid Northern
Blizzard Condition Option (Off Road Equipment)

Area 3 (b) Montgomery County Eastern
Blizzard Condition Option (Off Road Equipment)

Area 4 — Fairfax County/ Arlington
Blizzard Condition Option (Cff Road Equipment)

Area 5 — Alexandria
Blizzard Condition Option (Off Road Equipment)

Area 6 — Fairfax County / Fairfax
Blizzard Condition Option (Off Road Equipment)

Taotal for Option Year 4
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Base Year Total

Option Year 1 Total

Option Year 2 Total

Option Year 3 Total

Onption Year 4 Total

Total Base and Options

Price Summary

Authorized Signature

Company Name

Date
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SOLICITATION, OFFER AND AWARD
CONTINUATION SHEET

THE UNDERSIGNED ACKNOWLEDGES RECEIPT OF THE FOLLOWING AMENDMENTS
TO SOLICITATION RFP_CQ17055/CPR

Amendment Number Dated
Amendment Number Dated
Amendment Number, Dated
Amendment Number Dated
Amendment Number Dated
Amendment Number Dated

Failure to acknowledge receipt of all amendments may render the offer unacceptable,

Authorized Signature

Company Name

Date
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT REP CQ17055/CPR

See Attachment A for Price Schedule
NOTES TO OFFERORS

As required by the Solicitation Instruction, Item 17, Pre-Award Information/Contractor Responsibility,
Offerors must furnish Pre-Award data with their submissions.

The Base Period includes Year 1. Years 2, 3, and 4 are options that can be unilaterally exercised by
WMATA.

The Blizzard Snow Storm Option is an Option that is not funded and can be unilaterally exercised by
WMATA. The Blizzard Option will be exercised based on a declared emergency by the WMATA CEO.

*Estimated hours is based on approximately 3 storms per snow season at 8 hours per storm.

Offerors may submit prices for more than one area. Areas must be quoted in their entirety for the Base
Year and the Option Years.

To be eligible for award consideration, offerors must price a complete Area including Blizzard Snow Storm
Option. NO SPLIT AWARD WILL BE MADE WITH AN AREA. Basis of Award will be technically
acceptable, low price to the responsive and responsible offeror for each Area for the Base Year and the
Option Years.

Area 1 — Prince George's County - East

Area 1 (a) — Prince George's County — South/East
Area 1 (b) — Prince George's County — South
Area 1 © - Prince George's County — North/East
Area 2 - District of Columbia

Area 3 — Montgomery County — Northern

Area 3 (a) — Montgomery County — Mid Northern
Area 3 (b) — Montgomery County — Eastern
Area 4 - Fairfax County/Arlington

Area 5 - Alexandria/Arlington

Area 6 - Fairfax County/Fairfax

The contractor will furnish equipment, including operators to remove snow from entrance and exit
roadways, bus lanes and parking lots that serve the facilities of the Metrorail Stations in Washington DC,
Maryland and Virginia. Commencement of work and specific work location sites will be directed by the
Contracting Officer's Technical Representatives (COTR’s) of Plant Maintenance or his designated
representative. All work done under this contract will be paid on an hourly basis for each piece of
equipment that is used. The Contractor shall provide these snow removal services in accordance with
the technical specifications. Standby rates do not apply to Blizzard Snow Storm Option.

Please Note: The Authority reserves the right to inspect contractor’s equipment and vehicles prior
to contract award.

Billing time begins at contract's arrival at site equipped and ready to begin work.

All extension of Hourly Rates shown will be subject to verification by the Authority. [n the case of any
contradiction between a unit price and the extension, the unit price will be considered to be the bid.

The hourly rate shown on the Bid Schedule Sheet shall constitute full compensation for all costs of

performance under this contract including, but not limited to, labor, materials, equipment, overhead, profit,
bonds and supervision.
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT RFP CQ17055/CPR

1. INTRODUCTION

(a) The Authority seeks to award a contract to provide snow and ice removal services for non-
revenue WMATA location and Metrorail stations. To that end, it is issuing this Request for
Proposals (RFP} to solicit proposals from qualified firms and individuals who can satisfy the
requirements described herein.

{b) This is a Low Price Technically Acceptable (LPTA) solicitation, award of a Contract
hereunder shall be to the offeror whose proposal is deemed by the Authority as satisfying all
technical requirements for acceptability stated in the solicitation and offers the lowest price
of those satisfying all such requirements.

(d) The Authority contemplates one (1) or more (multiple) awards of a Firm Fixed Price contract.
Unless otherwise specified in the Price Schedule, the Authority reserves the right to make
multiple awards pursuant to this solicitation.

(d) REQUIREMENTS CONTRACT This is a requirements Contract. A requirements Contract
provides the Contractor with both the legal right and the legal duty to supply goods and/or
services in an amount that is determined by WMATA's needs, rather than by a fixed quantity.
Offerors are advised that the quantities of supplies and/or services specified in the Price
Schedule are estimates only, included for purposes of price evaluation and in order to provide
information to assist offerors in formulating their proposals. While they represent the
Authority’s best such estimate as of the time of the solicitation, they do not constitute a
commitment on the part of the Authority to procure supplies or services at the estimated level.

(e) In the event that the Contractor is unable or otherwise fails to provide goods or services
within the time frames required in this Contract, the Authority reserves the right to procure
them from any other source and in any other manner it deems appropriate. Nothing
contained herein shall be deemed to waive, modify or impair the Authority's right to treat such
failure as a material breach of the Contractor's obligations pursuant to the “Default” article
under this Contract, or to pursue any other remedy to which the Authority may be entitled
pursuant to this Contract, at law or in equity.

2. 0O0ODS TO BE FURNISHED/SERVICES TO BE SUPPLIED

In preparing their proposals, offerors are advised that:

(a) If “services” are to be performed pursuant to this solicitation, they must be provided in all
respects as specified in the Contract and include the services to be furnished, together with
any labor, materials or other work necessary for satisfactory and complete performance.

{b) If “supplies” are to be provided pursuant to this solicitation, they must be delivered in all

respects as specified in the Contract and include the items to be furnished, together with any
labor, service or other work necessary for satisfactory and complete performance.

3. COMMUNICATIONS WITH THE AUTHORITY

Prospective offerors are advised that any and all communications with WMATA relating to this
solicitation and made by, or on behalf of, a prospective offeror at any time between release of this
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT RFP CQ17055/CPR

Request for Proposals and award of a Contract hereunder, must be directed to the Contract
Administrator as follows:

Cathy Rooths

crooths@wmata.com or 202-962-2469

A violation of this provision, deemed willful by the Authority, may result in a determination that an
offeror is not responsible, and thus ineligible for award, for purposes of this and/or future Authority
solicitations.

PREPARATION QOF OFFERS

(a) Offerors shalt furnish all information requested by the solicitation and, in so doing, are
expected to examine the Request for Proposals and all referenced documents carefully.
Failure to do so will be at Offeror’s risk.

{b) The Offeror shall sign the solicitation and print or type its name on the Price Schedule and
on each continuation sheet if an entry has been made. Erasures or other changes must be
initialed by the person signing the offer.

(c) Offerors must state a definite time for delivery of supplies or for performance of services
unless otherwise specified in the solicitation

(d) In preparing its proposal, an offeror should be aware that all prices for the work shall be
deemed to include the cost of all work, labor and materials required by the Contract
including, without limitation, delivery charges, insurance, bond premiums or any other
expenses required by this Contract, as well as expenses associated with compliance with
Federal, state or local laws or regulatory requirements. All prices are deemed to be F.O.B.
Destination.

EXPLANATIONS TO OFFERORS

(a) Any explanation desired by an offeror regarding the meaning or interpretation of the
solicitation or Contract including, without limitation, the terms and conditions, technical
specifications or Statement of Work, and Contract drawings, must be requested in writing
with sufficient time allowed for a reply to reach all offerors before proposal closing. Absent
extraordinary circumstances, all inquiries must be transmitted in a time frame to ensure the
Contracting Officer’s receipt at least ten (10) days prior to the date specified for proposal
closing. All such requests must be submitted via e-mail or first class mail to the Contract
Administrator identified in Paragraph 3. Include the RFP number and Contract fitle in any
correspondence.

(b) Any information that the Authority furnishes to a prospective offeror relating to the solicitation
will be provided in writing to all prospective offerors in the form of an amendment if, in the
Contracting Officer's judgment, the information is necessary to the preparation and/or
submittal of proposals or the lack of such information would be otherwise prejudicial to other
prospective offerors. Offerors must acknowledge receipt of all amendments on the form
provided.

(c) Offerors are advised that oral explanations, representations or instructions of any kind
relating to the subject matter of this solicitation given at any time before award of the Contract
by any employee, officer or agent of the Authority, will not be binding upon the Authority. The
Authority does not assume responsibility for the accuracy of any such communication.
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10.

WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT RFP CQ17055/CPR

(d) The failure of a prospective offeror to request an explanation will serve to preclude it from
claiming any ambiguity, inconsistency or error that should have been discovered by a
reasonably prudent offeror.

PRE-PROPOSAL CONFERENCE

Not Applicable

AMENDMENTS PRIOR TO DATE SET FOR RECEIPT OF PROPOSALS

(a) The Authority reserves the right to amend any of the terms of this RFP or the Contract, prior
to the date set for the proposal closing. Copies of any such amendments as may be issued
will be furnished in writing to all prospective proposers.

(b) If, in the Contracting Officer’s judgment, any amendment(s) would require material changes
to price proposals and/or other substantive element(s) of the proposals, the date set for
proposal closing may be postponed for such period as in the Contracting Officer’s opinion
will enable offerors to revise their proposals. In such instances, the amendment will include
an announcement of the new date for proposal closing.

(c) In the event of an amendment, all other terms and conditions of the solicitation shall remain
unchanged.

ACKNOWLEDGMENT OF AMENDMENTS

Offerors are required to acknowledge receipt of all amendment(s) to the solicitation on the
designated form to be submitted with their proposal. Failure to do so may, at the Contracting Officer's
discretion, jeopardize the offeror’s right to have its proposal reviewed by the Authority.

SUBMISSION OF PROPOSALS

Proposals, and any revisions thereto, shall be enclosed in sealed envelopes and addressed to the
office specified in the solicitation. Proposals shall show the hour and date specified in the solicitation
for receipt, the solicitation number, and offeror's name and address on the face of the envelope.
Faxed proposals will not be considered.

PROPOSAL FORMAT INSTRUCTIONS/REQUIREMENTS

Offerors shall submit proposals as follows:

{(a) Proposal Format
The original of Volumes [ and 2 shall be unbound, all copies of Volumes 1 and 2, as well as
Volume 3 will be separately bound. All copies shall have the RFP number, the proposer's
identity, volume number, and volume title printed on the cover page. Volumes shall be
submitted in the following order:;

(1) Volume | ~ Cost/Price - One (1) original and two (2) required copies of the
cost/price proposal
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(b)

(c)

(d)

(2) Volume |l — Technical - One (1) original and four {4) required copies of the technical
proposal (Shall not include cost/price information)

{3) Volume Il — Contractual - One (1) original and two (2) required copies of the
completed, signed solicitation documents to include Representations, Certifications,
Pre-Award Data, Certificate(s) of Insurance, SBLPP requirements per Appendix C (if
applicable).

Cost/Price. All information relating to cost or pricing data must be included in Volume |.
Under no circumstances shall cost or pricing data be included elsewhere in the proposal.

Technical Proposal. The technical proposal should address the stated Evaluation Criteria
in such a manner as to enable the Authority to engage in a thorough evaluation of its overali
technical merit. Technical proposals shall be specific, detailed and complete and shall
demonstrate that the offeror has a thorough knowledge and understanding of the Contract's
requirements. Offerors shall avoid generalized statements that for example, paraphrase the
specifications or attest that "standard procedures will be employed.” The Authority wishes
to be satisfied that the offeror maintains an understanding of the specific Contract
requirements and maintains the means to fully satisfy them.

Contractual. The Contractual volume shall contain a completed, signed Solicitation, Offer
and Award form and include Representations, Certifications, Pre-Award Data, Certificate(s)
of Insurance, SBLPP requirements per Appendix C (if applicable), and any amendments. In
the event that the offeror takes any exception to any of the Contract's terms and conditions,
wishes to propose alternative Contract language or is otherwise unwilling or unable to satisfy
any of the Contract's requirements such information should be clearly noted on the first
page(s) of Volume Il of the proposal. Failure to take exception shall constitute the offerors
acceptance.

LATE SUBMISSIONS AND REVISIONS OF PROPOSALS

(@)

(b)

Any proposal or revision received at the office designated in the solicitation after the time
specified for receipt will not be considered unless it was sent, properly addressed:

(1) By registered or certified U.S. or Canadian mail not later than the fifth (5%) day before
the date specified for proposal closing. (e.g. A proposal or revision relating to a
solicitation with a closing date of the 20" of a month must have been placed in
registered or certified mail by not later than the 15" of such month.);

(2) By first class mail, if the Contracting Officer determines that the late receipt was due
solely to the Authority’s mishandling after delivery on its premises; or

(3) By U.S. Postal Service, Express Mail, Next Day Service, not later than 5:00 p.m. at
the place of mailing two (2) business days prior to the date specified for proposal
closing; or

A revision submitted after the date and time set for proposal closing will only be accepted if
the Contracting Officer authorizes it. A submission in the nature of a Best and Final Offer
("BAFQ") received after the time and date specified in the Contracting Officer's request for
BAFOs will not be considered unless received before award and, in Contracting Officer's
judgment, the late delivery was not attributable to the offeror's acts or omissions.
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(c) The only acceptable evidence to establish the time of receipt by the Authority is the time/date
stamp of that event on the proposal or any other documentary evidence of receipt maintained
by the Authority.

(d) A proposal received after proposal closing may be considered if it is the only proposal
received for the solicitation, or if a late revision of any otherwise successful proposal makes
its terms more favorable to the Authority.

WITHDRAWAL OF PROPOSALS

Proposals may be withdrawn by written notice received by the Authority before award. Proposals
may be withdrawn in person by an offeror or an authorized representative, if the representative's
identity is appropriately demonstrated and the representative signs a receipt for the proposal
before award. A proposal may not be withdrawn after ninety (90) days from proposal closing
without the Contracting Officer’s written approval.

RECEIPT AND REVIEW OF PROPOSALS BY THE AUTHORITY

(a) There will be no public opening of proposals for this solicitation. Proposals will be
opened by the designated Authority representative and copies of the three (3) volumes
of the proposal will be distributed for review by Authority designated personnel only,
as appropriate. All reasonable efforts will be made to ensure confidentiality of the
information contained in the proposals, consistent with applicable provisions of law.

(b) The Authority may award a Contract on the basis of the initial proposals as evaluated in
accordance with the Evaluation Criteria without discussions. Accordingly, the initial proposal
should contain the offerer's best terms from both a price and technical standpoint.

{c) Notwithstanding a determination by the Authority to proceed without conducting substantive
negotiations or discussions with offerors, the Authority may engage in communications with
one (1) or more offerors relating to clarification{s) of their proposals.

(d) The Contracting Officer may conduct discussions with offerors only for the purpose of making
an unacceptable proposal acceptable. If all initial proposals are technically acceptable, the
Authority may not conduct further discussions with offerors prior to Contract award.

(e) The Contracting Officer may request revised price proposals from all offerors who are
technically acceptable.

4] The Authority maintains the right to waive informalities and minor irregularities in proposals
at any time during the solicitation process.

EVALUATION CRITERIA AND BASIS FOR AWARD

ATTACHMENT B IS INCLUDED FOR CONTRACT TO USE FOR THEIR TECHNICAL PROPOSAL RESPONSE.

TECHNICALLY ACCEPTABLE — LOW PRICE

(a) The Authority will award a Contract resulting from this solicitation to the responsible offeror(s)

whose proposal conforms to the solicitation and is determined to be the lowest priced among
those proposals rated “technically acceptable.” For purposes of determining whether a

11
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(b)

(©

(d)

proposal is “technically acceptable” for purposes of this solicitation, the following Criteria for
Acceptability shall apply:

Specification Compliance
1. The Contractor complies with the required equipment for each area.

2. Availability of required vehicles and equipment

3. Availability of trained vehicle operators, CDL licensed drivers (Virginia, Maryland and the
District of Columbia) and availability to commit to providing the services for this requirement
within 5 days after contract award.

Project Management and Quality Control
The technical proposal must discuss in detail the deployment/action plan and demonstrate the
strengths through project management when services are required.

Past Performance

Contractor must provide at a minimum of three (3) contracts of similar nature within the last 5
years. Provide description of work, name of company, dollar value, point of contact information
and contract status. Include (1) What percentage of self-performance you performed in each of
the contracts and (2) Whether you received any notice(s} of non-conformance/compliance during
performance of the identified contracts. If the answer is yes to item (2), please provide a detailed
explanation. Please provide a description of your knowledge and experience in the scope of
work in the RFP and successfully demonstrate your experience in management of an account
equivalent to the proposed WMATA account.

The Authority reserves the right to award this Contract without discussions or further
communications concerning the proposals received. Proposals should contain the offeror's
best terms from both a price and technical standpoint. The Contracting Officer reserves the
right to engage in oral or written communications with proposers, if necessary to make an
unacceptable proposal acceptable.

Price evaluations will be based on the total cost to the Authority for base year requirements,
plus any option years.

The elements of the technical proposal will be rated in accordance with the Criteria for
Acceptability. Only those proposal(s) as are deemed acceptable in terms of their overall
technical merit shall remain eligible for potential award.

The Authority will award a contract to the responsible offeror whose proposal conforms to the
solicitation and is judged to be the most advantageous to the Authority based on an overall
assessment of technical merit and price in accordance with the Evaluation Criteria. In conducting
this assessment:

2. Technical Considerations and Price of Equal Importance:
The Authority is concerned with striking the most advantageous balance between technical
and business features and cost/price considerations and therefore views technical and
cost/price criteria to be of equal importance.

Proposers should be aware that both price and overall technical merit are of extreme
impeortance to the Authority in this Solicitation. Where its review concludes that two or more
Proposals are of substantially similar overall value, the Authority will place greater weight
upon the price aspects of the Proposals.

12
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PRICE PROPOSAL EVALUATION

C)

(b}

The Contracting Officer will evaluate price proposals for reasonableness, completeness, and
realism as appropriate. Costs will be evaluated in terms of the following:

(1) Submittal of proposed prices for both the base year (s) and the option year(s), if any;

(2) Any offer that is materially unbalanced may be rejected. An unbalanced offer is one (1)
that is based on prices that are significantly overstated for some items and understated
for other items;

(3) The Contracting Officer will compare the price proposals to the Authority’s estimate and
otherwise determine reasonableness by performing a price analysis, if adequate
competition exists. If, in the Centracting Officer's judgment, adequate price competition
does not exist, he or she will conduct a cost analysis in order to ascertain whether the
proposed price is fair and reasonable;

The offeror shall provide certified cost or pricing data if the Contracting Officer requests it.

TECHNICAL PROPOSAL EVALUATION

FOR L.OWEST PRICE, IF TECHNICALLY ACCEPTABLE RFPs:

The Authority will evaluate the technical proposals in accordance with the “Criteria for Acceptability”
set forth in paragraph 14, above. A proposal that fails to meet the minimum standard for acceptability
with respect to each element may be deemed technically unacceptable and thus ineligible for award,
regardless of price.

PRE-AWARD INFORMATION/CONTRACTOR RESPONSIBILITY

(a)

(b)

(©)

In order to be eligible for award of a Contract, a proposer must affirmatively demonstrate to
the Contracting Officer's satisfaction that it is responsible for purposes of this Solicitation.
Such demonstration must include a showing that it maintains the requisite integrity, overall
technical expertise and experience, (including prior performance on other Authority contracts
or contracts with other government agencies), and sufficient financial resources to perform
the Contract in a timely, satisfactory and appropriate manner.

The Contracting Officer may conduct a pre-award survey and/or take other actions to obtain
information regarding the proposer’s responsibility, if its offer is in the competitive range or is
otherwise under consideration for award. The proposer shall promptly supply information
that the Contracting Officer requests regarding its responsibility in such manner and form as
he or she requests.

Among other items, a proposer shall furnish the following when the Contracting Officer
requests:

(1) A completed and signed “Pre-Award Evaluation Data” form (copy attached), including
all referenced financial statements and information;

(2) Evidence of good standing in the System for Award Management (SAM) at
WWw.sam.gov.

13
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(3) Small Business Local Preference Program (SBLPP) documentation (if applicable) as
set forth in Appendix C. The offeror's failure to supply this information or otherwise
fully cooperate with the Authority’s inquiry may result in a determination that the
offeror is not responsible for purposes of this solicitation and thereby ineligible for
award.

PRE-AWARD MEETING

Not Applicable

SITE VISIT/INSPECTION OFFEROR’S FACILITIES

Not Applicable

CONTRACT AWARD

C)

(b)

(c)

(d)

FOR LOW PRICE, TECHNICALLY ACCEPTABLE AWARDS: At the conclusion of reviewing
the technical proposals for acceptability, the Contracting Officer shall award Contract to the
responsible offeror whose proposal is the lowest priced out of all proposals that are
technically acceptable. Such determination shall be based upon initial price proposals or
revised price proposals where the Contracting Officer directs their submission.

A written award mailed or otherwise furnished to the successful offeror at any time prior to
withdrawal of the proposal shall result in a binding Contract without further action by either
party. Discussions conducted after receipt of an offer do not constitute the Authority’s
rejection or counteroffer.

The Authority reserves the right to reject and any all proposals received and decline to enter
into a Contract pursuant to this solicitation, if it deems such action is in the Authority's best
interests.

MULTIPLE AWARDS - Offerors may bid one or more Areas in its entirety. To be eligible for
award consideration, Offeror must propose on a complete Area including Blizzard Snow
Storm Option. No split award will be made within an Area. Award(s) will be based upon
technically acceptable, low price for each Area.

For this requirement, there are five (5) service Areas:

Area 1 Prince George's County — East

Area 1 (a) Prince George's County — South/East
Area 1 (b) Prince George's County — South
Area1®© Prince George's County — North/East
Area 2 District of Columbia

Area 3 Montgemery County — Northern

Area 3(a) Montgomery County Mid-Northem
Area 3 (b) Montgomery County — Eastern

Area 4 Fairfax County/Arlington

Area 5 Alexandria/Arlington

Area b Fairfax County/Fairfax

PERFORMANCE/PAYMENT BONDS

NOT APPLICABLE
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OPPORTUNITY FOR DISADVANTAGED BUSINESS ENTERPRISES TO PROPOSE

The Washington Metropolitan Area Transit Authority hereby notifies all prospective offerors that it
will affirmatively ensure that disadvantaged minority business enterprises will be afforded full
opportunity to submit proposals in response to this solicitation and will not be discriminated against
on the basis of race, color, creed, sex, religion, national origin, disability, sexual preference or gender
identity in consideration for award.

WMATA’'S TAX EXEMPT STATUS

(a) Pursuant to Article XV, Paragraph 78, of the Washington Metropolitan Area Transit
Authority's Compact, as adopted by the State of Maryland, the District of Columbia, and the
Commonwealth of Virginia, with the authorization and consent of the Congress of the United
States, the Authority has been accorded exemption from taxes as follows:

"The Authority and the Board shall not be required to pay taxes or
assessments upon any of the property acquired by it or under its jurisdiction,
control, possession or supervision, or upon its activities in the operation and
maintenance of any transit facility or upon any revenues therefrom, and the
property and income derived therefrom shall be exempted from all Federal,
State, District of Columbia, municipal, and local taxation. This exemption
shall include without limitation, all motor vehicle license fees, sales taxes and
motor fuel taxes."

(by By submission of its proposal, the offeror certifies that none of the taxes that the Authority is
exempt from are included in its cost proposal.

RESTRICTION ON DISCLOSURE AND USE OF DATA

The Authority shall provide all reasonable precautions to ensure that proprietary, technical and
pricing information remains within the review process. Offerors shall attach to any proprietary data
submitted with the proposal the following legend:

(a) "This data furnished pursuant to this RFP shall not be disclosed outside the Authority, be
duplicated, or used, in whole or in part, for any purpose other than to evaluate the offer. Ifa
Contract is awarded on the basis of this offer, the Authority shall have the right te duplicate,
use, and disclose this data, in any manner and for any purpose whatsoever.

(b) This information does not limit the Authority's right to use information contained in this data,
if the Authority obtains it from another independent, legitimate source.

(c) Except for the foregoing limitation, the Authority or its agents may duplicate, use, and

disclose in any manner and for any purpose whatsoever, all data furnished in response to
this solicitation."

ENGLISH LANGUAGE AND UNITED STATES CURRENCY

With respect to both this solicitation and the resultant Contract:
{a) All communications (oral, written, electronic and otherwise including but, not limited to,
software coding) shall be in the English language.
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(b)

All pricing shall be in United States dollars.

BRAND NAME OR EQUAL

Not Applicable

REQUESTS FOR RECORDS

The Washington Metropolitan Area Transit Authority (WMATA), in the regular course of business,
may receive from the public, including prospective vendors and bidders, requests for records on a
variety of topics. Itis WMATA's policy to make official agency records, including electronic records,
available to the public, unless specifically prohibited by WMATA's policy or applicable laws.

(a)

(b)

(©

(d)

(e)

(®

(9)

“Records” means any existing writings, drawings, maps, recordings, tapes, film, microfilm,
correspondence, forms, cards, photographs, optical disks, photo copies, and records stored
by computer (electronic records) that are made or received by WMATA in connection with a
public contract. A record does not include uncirculated personal notes, papers, electronic
records and any other records that were created and retained solely as work papers for
personal use of the Contracting Officer, Contract Administrator or other WMATA employee.

WMATA's contracting process allows for the release/posting of certain information
concerning this Contract after its award. This includes the name of the successful offeror and
the amount of the award. This information is available on WMATA's website under “Business
with Metro” or directly from the Contract Administrator.

Upon WMATA's request, the successful offerar shall be required to provide a redacted copy
of the successful technical and price proposals with confidential and proprietary information
redacted.

After the award is announced, the winning proposal may be subject to release under
WMATA's Public Access to Records Policy (PARP).

When WMATA determines that a successful proposal will be of wide public interest, WMATA
will post the redacted proposal on its website. When WMATA receives three (3) or more
requests for a successful proposal, WMATA will post the redacted proposal on its website.

Requests for Records that are not made available during the procurement process and that
are not generally made available during the de-briefing process will be submitted in
accordance with the PARP. Requests must be in writing and sent by mail to the Office of
General Counsel, Washington Metropolitan Area Transit Authority, 600 Fifth Street, NW,
Washington, D.C. 20001, or by electronic mail at parpprivreq@wmata.com or by facsimile to
the attention of the PARP Administrator at (202) 962-2550. if a request for records is sent
directly from the requestor to a Contract Administrator, department, or independent office,
that entity shall immediately forward the request to the PARP Administrator in the Office of
General Counsel. If records are subject to a PARP request, a member of the PARP team
will contact the company to begin the PARP document review process, which includes
providing detailed written justifications for any information for which exemptions are claimed.

Neither WMATA's proposal/debriefing process nor the PARP process generally allow for the
release of information that would cause competitve harm to the proposers, other
organizations, WMATA's employees, or interests. Information that will be withheld includes
the following:
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(1) The names of unsuccessful offerors;

(2) The technical and price proposals of unsuccessful offerors;

(3) Personal information (this does not include education and qualifications which
are released) about the successful offeror or its employees that is not available
to the public on the website of the successful offeror;

(4) Unit price details of the successful price proposal (this does not include the
bottom line price, which is released);

(5) WMATA's technical evaluation of any proposals submitted to WMATA pursuant
to a solicitation;

(6) The names of the vendors who file a protest to the solicitation or its award;

(7) The written adjudication of any protests;

(8) Personal information concerning WMATA’s emplayees; and

9) Trade secrets and confidential commercial or financial information obtained from
an offeror.

(h) If your company’s records are subject to a PARP request (i.e., if it is the successful offeror),

a broad claim of confidentiality for the entire proposal or pages of the proposal is rarely
acceptable, and will likely be rejected during the PARP process. Therefore, WMATA
suggests that you narrowly identify your confidential/proprietary information based on the
following guidance:

(i) Information that may be withheld/redacted:

(1)
@)
@)
()

()

Detailed pricing except bottom line offer amounts;
Trade Secrets;
Unique proprietary solutions not publicly known;

Employee/personnel names below the executive level; however, information
regarding qualifications of employees is released; and

Subcontractor/vendor identities, if not publicly known.

{i) Public information subject to release:

(1)
(2)
3
(4)
()

Any information on your company’s website;

Publicly known information (even if not on your company’s website);
General company background;

Mere compliance with RFP requirement; and

Anything standard to the industry.

28. NOTICE OF PROTEST POLICY

(a)

The Authority's procedure for the administrative resolution of protests is set forth in
Chapter 17 of the Procurement Procedures Manual. The procedures contain strict rules
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(b)

(c)

for filing a timely protest, for responding to a notice that a protest has been filed, and
other procedural matters.

Alleged violations must be submitted to the Contracting Officer who will administratively
decide the protest.

The United States District Courts for the Districts of Maryland, Virginia and the District of
Columbia, and the local courts in Maryland, Virginia and the District of Columbia have
jurisdiction over court actions concerning protest decisions.

18
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REPRESENTATIONS & CERTIFICATIONS

Instructions: Check or complete all applicable boxes or blocks on this form and submit it with your offer.

1.

TYPE OF BUSINESS ORGANIZATION

By submission of this offer, the offeror represents that it operates as [ ] an individual, [ ] a
parinership, [ ] a limited liability company, [ ] a joint venture, [ ] a nonprofit organization, or [ ] a

corporation, incorporated under the laws of the State of

Name Signature
Title Company
Date

AFFILIATION AND IDENTIFYING DATA

Each offeror shall complete 2.1, 2.2 if applicable, and 2.3 below, representing that:

21

2.2

23

it lis, [ 1is not, owned or controlled by a parent company. For this purpose, a parent
company is defined as one that either owns or controls the activities and basic business
policies of the offeror. To own another company, means that the parent company must
own at least a majority, i.e., more than fifty percent (50%), of the voting rights in that
company. To control another company, such ownership is not required. If another
company is able to formulate, determine or veto the offeror's basic business policy
decisions, such other company is considered the parent of the offeror. This control may
be exercised through the use of dominant minority voting rights, use of proxy voting,
Contractual arrangements or otherwise.

If the offeror is awned or controlled by a parent company, it shall insert in the space below
the name and main office address of the parent company:

Name of Parent Company

Main Office Address (including ZIP Code)

If the offerar has no parent company, it shall provide in the applicable space below its own
employer's identification number (E.I.N.), (i.e., number used on Federal tax returns or, if it
has a parent company, the E.I. N. of its parent company).

Offeror E.I. N.: or, Parent Company's E.l. N.;

Name

Signature

Title

Company

Date
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SMALL BUSINESS & LOCAL PREFERENCE PROGRAM (SBLPP)

This representation is applicable to non-federally assisted contracts. By submission of this offer,
the offeror represents that:

(a) it[ 1is, [ ]is not, a small business and local preference program enterprise certified firm.
“Small Business and Local Preference Program” enterprise means a for profit small
business concern that is located in the District of Columbia, Maryland, or Virginia and
meets the U.S. Small Business Administration small business size standards.

Name Signature
Title Company
Date

COVENANT AGAINST GRATUITIES

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto
certifies as to its own organization, that in connection with this procurement:

Neither it nor any of its employees, representatives or agents have offered or given gratuities (in
the form of entertainment, gifts or otherwise) to any Board member, employee or agent of the
Authority with the view toward securing favorable treatment in the awarding, or administration of
this Contract.

Name Signature
Title Company
Date

CONTINGENT FEES

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto
certifies as to its own organization, that in connection with this procurement:

51 It[ ] has, [ 1 has not, employed or retained any company or persons (other than a full-
time, bona fide employee working solely for the offeror) to solicit or secure this Contract,
and

5.2 It[ 1has, [ ] has not, paid or agreed to pay any company or person (other than a full-time,
bona fide employee working solely for the offeror) any fee, commission, percentage, or
brokerage fee contingent upon or resulting from the award of this Contract.

Name Signature
Title Company
Date
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6. DEBARMENT, SUSPENSION, INELIGIBILITY, AND VOLUNTARY EXCLUSION

This certification is applicable to federally assisted contracts over $25,000.

6.1

6.2

6.3

Primary Covered Transactions. This certification applies to the offer submitted in response
to this solicitation and will be a continuing requirement throughout the term of any resuitant

Contract,

6.1.1

6.1.2

In accordance with the provisions of 2 C.F.R. Part 1200 and 2 C.F.R. Part 180,
Subpart C, the offeror certifies to the best of its knowledge and belief that it
and its principals:

6.1.1.1 are not currently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from covered
transactions by any Federal or state department or agency;

6.1.1.2 have not, within a three (3) year period preceding this offer, been
convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public {Federal,
state, or local) transaction or contract under a public transaction;
violation of Federal or state antitrust statutes, or commission of
embezzlement, theft, forgery, bribery, falsification or destruction
of records, making false statements, or receiving stolen property;

6.1.1.3 are not currently indicted for or otherwise criminally or civilly
charged by a governmental entity (Federal, state, or local) with
commission of any of the offenses enumerated in paragraph {1)(ii}
of this certification; and have not, within a three (3) year period
preceding this offer, had one (1) or more public transactions
(Federal, state, or local) terminated for cause or default.

Where the offeror is unable to certify to any of the statements in this
certification, the offeror shall attach an explanation to this offer.

Lower Tier Covered Transactions. This certification applies to a subcontract at any tier
expected to equal or exceed $25,000 and will be a continuing requirement throughout the
term of this Contract.

6.2.1

6.2.2

The prospective lower tier subcontractor certifies, by submission of this offer,
that neither it nor its principals is currently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from participation in this
transaction by any Federal or state department or agency.

Where the prospective lower tier subcontractor is unable to certify to any of
the statements in this certification, such prospective participant shall attach an
explanation to this proposal.

The Certification required by 6.2, above, shall be included in all applicable subcontracts
and the Contractor shall keep a copy on file. The Contractor shall be required to furnish
copies of certifications to the Contracting Officer upon his or her request.
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Name Signature
Title Company
Date
7. CERTIFICATION OF INDEPENDENT PRICE DETERMINATION
71 By submission of its offer, the offeror certifies, and in the case of a joint offer, each party

7.2

thereto certifies as to its own organization, that in connection with this procurement:

7441

7.1.2

713

The prices in this offer have been arrived at independently, without, for the
purpose of restricting competition, any consultation, communication, or
agreement with any other offeror or with any other competitor;

Unless otherwise required by law, the prices that are quoted in this offer have
not been knowingly disclosed by the offeror and will not be knowingly disclosed
by the offeror prior to award (in the case of a negotiated procurement), directly
or indirectly, to any other offeror or to any competitor; and

No attempt has been made or will be made by the offeror to induce any other
person or firm to submit or not to submit an offer, for the purpose of restricting
competition.

Each person signing this offer certifies that:

7.21

7.2.2

He or she is the person in the offeror's organization responsible for the
decision regarding the prices heing offered herein and that he/she has not
participated, and will not participate, in any action contrary to 7.1.1 through
7.1.3 above; or

He or she is not the person in the offeror’s organization responsible for the
decision regarding the prices being offered herein, but that he/she has been
authorized in writing to act as agent for the persons responsible for such
decision in certifying that such persons have not participated; and will not
participate, in any action contrary to 7.1.1 through 7.1.3 above; or and as their
agent he or she does hereby so certify.

Name

Signature

Title

Company

Date

8. NONDISCRIMINATION ASSURANCE

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party
thereto certifies as to its own organization, in connection with this procurement, that it will
not discriminate on the basis of race, color, creed, religion, national origin, sex, age,
disability, sexual preference and/or gender identity in the performance of this Contract.
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The offeror is required to insert the substance of this clause in all subcontracts and
purchase orders. The Contractor's failure to carry out these requirements is a material
breach of this Contract, that may result in the termination of this Contract or such other
remedy as the Authority deems appropriate. The offeror further agrees by submitting this
offer, that it will include this certification, without madification, in all subcontracts and
purchase orders.

Name Signature
Title Company
Date

9.  DISCLOSURES OF INTERESTS OF WMATA BOARD MEMBERS

For purposes of this disclosure, terms in bold are defined by the Code of Ethics for Members of the
WMATA Board of Directors a copy of which is available at www.wmata.com. Financial interests
include ownership interests and prospective and actuzal income. Firm includes parents, subsidiaries
and affiliates.

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto
certifies as to its own organization, that to the best of its knowledge, information and belief in
connection with this procurement:

9.1

9.2

9.3

[] No WMATA Board member, household member or business associate has a
financial interest in this firm, in a financial transaction with the Authority to which this firm
is a party or prospective party, or in an actual or prospective business relationship with
the Authority to which this firm is a party.

[1] The following WMATA Board member(s), household member(s) or business
associate(s) has a financial interest in this firm, in a financial transaction with the
Authority to which this firm is a party or prospective party, or in an actual or prospective
business relationship with the Authority to which this firm is a party, Include in “Nature
of Interest” below, a description of the financial interest and (1) for ownership interests, the
value of the interest, the name and address of the firm in which the interest is held, and the
total equity or equivalent interest of the firm; and (2} for income, the amount of all income
received by the Board member, household member or business associate in the
current and preceding fiscal year for services provided, and the name and address of the
firm from which the income was received.

Name of Board Member Nature of Interest
Household Member or
Business Associate

The certification required by 9.1 and 9.2 above shall be included in all subcontracts. The
prime contractor shall furnish copies of certifications to the Contracting Officer and retain
a copy for inspection upon his or her request.
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Name Signature
Title Company
Date
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PRE-AWARD EVALUATION DATA

PROJECT DESCRIPTION: Snow and Ice Removal Services for Various Non-Revenue

10.

Facilities and Metrorail Stations

Name of firm

Address:

[ ]Individual [ ] Partnership [ ] Corporation [ ] Joint Venture

Date organized

State where incorporated or organized

Names of cfficers or partners:

-0 Qa0 T D

How long has your firm been in business under its present name?

Attach as Schedule One (1) a list of similar current contracts that demonstrate your firm's
technical proficiency, each with contract amount, name of contracting party, character or type
of work and percentage of completion.

Attach as Schedule Two (2) a list of similar contracts, each with contract amount, name of
contracting party, and character or type of work for similar contracts completed in the last two
(2) years.

In the last two (2) years has your firm been denied an award where it was e offeror?

If the answer is yes, attach as Schedule Three (3) the full particulars regarding each
occurrence.

Has your firm failed to complete, in the last two (2) years, any contract on which it was the
offeror?

If the answer is yes, attach as Schedule Four (4), the full particulars regarding each
occurrence.
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1.

12.

13.

14.

15.

Financial resources available as working capital for the Contract;

a. Cashon hand: $

b. Sources of credit:

Attach as Schedule Five (5) financial statements and letters from banks regarding credit as
required by the “Pre-Award Information” article.

What percentage of work {(Contract amount) does your firm intend performing with its own
personnel? %.

Attach as Schedule Six (6), a list of all principal subcontractors and the percentage and
character of work (Contract amount) that each will perfform. Principal items of work shall
include, but not be limited to, those items listed in the “Pre-Award Information” article.

If the Contractor or subcontractor is in a joint venture, submit “Pre-Award Evaluation Data”
forms for each member of the joint venture.

The above information is confidential and will not be divulged to any unauthorized personnel.

The undersigned certifies to the accuracy of all information.

COMPANY:

SIGNATURE:

NAME:

TITLE:

DATE:
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TERMS AND CONDITIONS
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CHAPTER | — TERMS AND CONDITIONS
1. AGREEMENT

The work to be performed under this Contract may briefly be described as Snow and ice
Removal from Non-Revenue Facilities and Metrorail Stations, including all necessary or
incidental work, labor and materials. The Contractor agrees to perform the work in accordance
with requirements and terms and conditions hereinafter set forth in this Contract. In
consideration for the Contractors complete, satisfactory and proper performance of the
Contract, the Authority agrees to pay to the Contractor, and the Contractor agrees to accept
as full compensation, the sums of money set forth in the Price Schedule at the time and in the
manner and upon the terms and conditions set forth in the Contract.

2, ARRANGEMENT OF CONTRACTUAL PROVISIONS

For ease of reference, this Contract is divided into chapters, articles {also referred to as
“clauses”) paragraphs and subparagraphs. While the chapters and articles are ftitled, it is
understood that both the use of such titles and the manner and overal! arrangement of the
Contractual provisions are intended solely for the convenience of the parties and are without
independent Contractual or legal significance.

3. ORDER OF PRECEDENCE

(a) Any inconsistency in the Contract shall be resolved by giving precedence to the
following order: (a) terms and conditions (b) the specifications or Statement of Work;
(c) drawings, if any; (d) other documents, exhibits, and attachments generated by the
Authority as part of the Contract; (e) the technical proposal, if any, and other Contractor
submissions generated as part of the Contract. In the event of a conflict within or
between provisions entitled to equal precedence, the more stringent requirement shall

apply.

(b) Notwithstanding paragraph (a), if this Contract is funded, in whole or part, through
funding provided by the Federal Government, all contract terms mandated for inclusion
by the Federal Government shall be deemed to supersede any other conflicting or
inconsistent provisions of the Contract.

4. REQUIREMENTS CONTRACT

(a) This is a requirements Contract. A requirements contract provides the Contractor with
both the legal right and the legal duty te supply goods and/or services in an amount that
is determined by WMATA's needs, rather than by a fixed quantity. If, however as the
result of an urgent need, the Authority requires any quantity of goods or services before
the date otherwise specified under this Contract, and if the Contractor will not accept
an order providing for the accelerated delivery, the Authority may acquire the urgently
required goods or services from another source.

(b)  Ifthe Contractor is unable or otherwise fails to provide goods or services within the time
frames required in this Contract, the Authority reserves the right to procure them from
any other source and in any other manner it deems appropriate. Nothing contained
herein shall be deemed to waive, modify or impair the Authority’s right to treat such
failure as a material breach of the Contractor's obligations pursuant to the “Default”
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article of this Contract, or to pursue any other remedy to which the Authority may be
entitled pursuant to this Contract, at law or in equity.

6. INDEFINITE QUANTITY CONTRACT

Not Applicable
6. ORDERING
(@) The Contracting Officer shall order any supplies and/or services to be furnished under
this Contract by the issuance of delivery orders or task orders. Such orders may be
issues throughout the Period of Performance.
(b) All delivery orders or task orders are subject to the terms and conditions of this
Contract. In the event of a conflict between a delivery order or task order and this
Contract, this Contract shall control.
(c) If mailed, a delivery order or task order is considered “issued” when the Authority
places the order in the mail. Orders may be issued electronically, if authorized by the
Price Schedule.
7. ORDER LIMITATIONS

Not Applicable

8. AUDIT, AVAILABILITY, AND INSPECTION OF RECORDS

(a)  Authorized persons. The Contracting Officer and his or her representatives, including
representatives of the Authority’s governing jurisdictions and any other Federal, state,
or local entity providing funding for this Contract and the U.S. Comptroller General shall
have access and inspection rights described in this article.

(b)  Examination of costs. The Contractor shall maintain, and the Contracting Officer shall
have the right to examine and audit, all records sufficiently to properly reflect all costs
incurred or anticipated to be incurred directly or indirectly in performance of this
Contract. This right of examination shall include inspection of the Contractor's facilities
engaged in performing this Contract at all reasonable times.

(c} Cost or pricing data. [f the Contractor is required to submit cost or pricing data in
connection with any pricing action relating to this Contract, the Contracting Officer shall
have the right to examine and audit all of the Contractor's records refated to: (1) any
proposal for the Contract, subcontract, or modification; (2) any clarifications or
discussions conducted on the proposal; (3) pricing of the Contract, subcontract or
modification; or (4) performance of the Contract, subcontract or modification.

(e) Availability. The accounts, records and cost information required to be originated under
this Contract, and together with all other accounts, records and cost information related
to this Contract, shall be maintained and made available by the Contractor and
subcontractor(s):

29
Rev. 08/16



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT RFEP CQ17055/CPR

10.

4} At their offices at all reasonable times for inspection, audit, reproduction or
such other purposes as the Contracting Officer or by anyone he or she
authorizes may require or pursuant te any other provision of this Contract; and

(2) Except to the extent otherwise expressly set forth in this Contract, until three
(3) years from the date of final payment under this Contract. If the Contract is
completely or partially terminated, such records shall be maintained for a
period of three (3) years from either the date of any resulting final settlement
or the date of final payment, whichever is later? If a pricing adjustment is
involved in any dispute or litigation related to this Contract, such records shall
be maintained for a period equal to the later of three (3) years from the date of
final payment or one (1) year following the final disposition of the dispute or
litigation.

(e) Subcontracts. The Contractor shall insert this article, in all subcontracts that exceed
$100,000.

AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR

Funds are not guaranteed for performance under this Contract beyond the current fiscal year
that ends on June 30*. The Authority's obligation for performance of this Contract beyond that
date is contingent upon the availability of funds from which payment for Contract purposes can
be made. The Authority’s legal liability for any payment cannot arise for performance under
this Contract, until funds are made available to the Contracting Officer for performance and
until he or she notifies the Contractor of the availability, in writing. Any option exercised by the
Authority that will be performed, in whole or in part, in a subsequent fiscal year is subject to
availability of funds in that year and will be governed by the terms of this article.

CONTRACTING OFFICERS TECHNICAL REPRESENTATIVE (COTR)

(a) The work will be conducted under the Contracting Officer's general directions.
Authority will be delegated to the Contracting Officer's Technical Representative
(COTR) to take the following actions;

(1) Act as the principal point of contact with the Contractor. The COTR will submit
a copy of each item of incoming correspondence and a copy of any enclosures
to the Contract Administrator;

2) Approve in writing, the Contractor's progress schedule and submittals when
required;

(3) Inspect the work for compliance with this Contract;

4 Review and approve invoices and payment estimates. The COTR will forward
invoices and receipts to accounting. The COTR will bring any significant
discrepancies in, or disputes concerning, Contractor invoices or payments to
the Contracting Officer's attention. In those cases requiring release of final
retained percentages of payment, the COTR will make his or her
recommendations to the Contracting Officer in writing;

(5) Coordinate correspondence with the Contract Administrator, if its importance
significantly impacts the Contractual terms and conditions;

(6) Evaluate the Contractor's technical letters and proposals for the Contracting
Officer;

7 Advise the Contracting Officer of potential problems that may affect Contract
performance;
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(b)

(8)
@)
(10)

(11)
(12)

(13)

(14)
(15)

(16)

(17

(18)
(19)

Advise DBE Office, if DBE, SBE, or SBLPP issue(s} appear that may require
investigation.

Advise the Contracting Officer whenever the COTR has reason to believe that
the Contractual not-to-exceed amount will be exceeded;

Prepare the Authority's estimate for proposed Contract modifications.
Participate in negotiations for modifications;

Approve, in writing, the Contractor's progress schedule when required.
Receive from the Contractor, monthly, if applicable, DBE status reports and
forward them to the DBE Office;

Receive from the Contractor certified payroll reports and prepare a log sheet
indicating the following: (1) name of the Contractor and subcontractor; (2) the
Contract number; (3) the certified payroll number (number for the payroll for
the project starting with the number 1); (4) the time frame of the payroll period
(i.e. 1/21/11-2/3/11); (5) the statement of compliance date (first page of the
report); and (6) the date the report was received by WMATA;

Maintain a comprehensive file/frecord of documents and correspondence
conceming Contract activities and actions;

Provide the Contract Administrator with a written notification after all
supplies/services have been received with a statement that the COTR is not
aware of any open issues that would preclude closeout of the Contract and
that it is ready for closeout. The COTR will retum the file, containing all
records, correspondence, etc., to the Contract Administrator;

Execute Standard Form 1420, which contains a detailed performance
evaluation of the Contractor. If, there are ane (1) or more categories in which
the Contractor is deemed unsatisfactory, these evaluations must be provided
to it for comment;

Provide the Contract Administrator with a written request (and requisition) to
exercise option(s) (if any) a minimum of ninety (90) days prior to the time
established in this Contract for exercise of the option; and

The presence or absence of the COTR or his or her inspectors shall not relieve
the Contracter from any requirements of this Contract.

The COTR may not re-delegate or sub-delegate his or her authority to act on
the Contracting Officer's behalf. If, for whatever reason the COTR is unable or
unwilling to fulfill his or her responsibilities under this Contract, only the
Contracting Officer can designate a new COTR.

The COTR'’s name and address will be provided after award.
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CHAPTER || - TIME/DELAYS/LIQUIDATED DAMAGES

1. PERIOD OF PERFORMANCE
The period of performance is one (1) year commencing on the date of award.

The Authority has the unilateral right to extend this Contract by exercising up to four (4) 12
month option periods subject to all terms and conditions stated herein.

The Authority may exercise the option(s) (if any) by written notice to the Contractor prior to
commencement of the option period; provided, that the Authority shall give the Contractor a
preliminary notice of its intent to exercise an option within a reasonable time before the
Contract expires. The preliminary notice does not commit the Authority to exercise an option.

1. OPTIONS - EVALUATION

In awarding this Contract, the Contracting Officer shall evaluate offers for any option quantities
or periods contained in a solicitation in accordance with PPM §§ 4-21 through 4-23.

2. OPTIONS - EXERCISE

(a) When exercising an option, the Contracting Officer shall provide written notice to the
Contractor within a reasonable amount of time before exercising the option.

(b) When the Contract provides for economic price adjustment and the Contractor requests a
revision of the price, the Contracting Officer shall determine the effect of the adjustment
on prices under the option before the option is exercised.

(c} In accordance with PPM § 4-23, the Contracting Officer may exercise options only after
determining that—

(1) Funds are available;

(2) The requirement covered by the option fulfills an existing WMATA need;

(3) The exercise of the option is the most advantageous method of fulfilling
WMATA'’s needs, when price and other factors are considered.

4) Contractor is not listed in the System for Award Management's Exclusions
(See www.sam.gov).

(5) The Contractor’s past performance evaluations on other Contract actions have
been considered; and

(6) The Contractor's performance on this Contract has been acceptable in that it
received satisfactory ratings.

{d) The Contracting Officer, after considering price and other factors, shall make the
determination on the basis of one (1) of the following:

(1) A new solicitation fails to produce a better price or a more advantageous offer
than that offered by the option. If it is anticipated that the best price available
is the option price or that this is the more advantageous offer, the Contracting
Officer should not use this method of testing the market.
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(e)

®

(@

(2) An informal analysis of prices or an examination of the market indicates that
the option price is better than prices available in the market or that the option
is the more advantageous offer.

(3) The time between the award of the Contract containing the option and the
exercise of the option is so short that it indicates the option price is the lowest
price obtainable or the more advantagecus offer. The Contracting Officer shall
take into consideration such factors as market stability and comparison of the
time since award with the usual duration of Contracts for such supplies or
services.

The determination of other factors under subparagraph (d), should take into account
WMATA’s need for continuity of operations and potential costs of disrupting
operations.

Before exercising an option, the Contracting Officer shall make a written determination
for the Contract file that the exercise is in accordance with the terms of the option, and
the requirements of this clause. To satisfy requirements for full and open competition,
the option must have been evaluated as part of the initial competition and be
exercisable at an amount specified in or reasonably determinable from the terms of
the basic contract, such as:

{1) A specific dollar amount;

(2) An amount to be determined by applying provisions (or a formula) provided in
the basic contract, but not including renegotiation of the price for work in a
fixed-price type contract;

(3) In the case of a cost-type contract, if—

)] The option contains a fixed or maximum fee; or
(b) The fixed or maximum fee amount is determinable by applying a formula
contained in the contract;

4) A specific price that is subject to an economic price adjustment provision; or
(5) A specific price that is subject to change as the result of changes to prevailing
labor rates provided by the U.S. Secretary of Labor.

The Contract modification or other written document that notifies the Contractor of the
exercise of the option shall cite this article as authority.

4, OPTION FOR INCREASED OR DECREASED QUANTITIES OF SUPPLIES

WMATA may increase or decrease the quantities of supplies called for in the Price Schedule,
at the unit price specified. WMATA may also require the delivery of a numbered line item,
identified in the Price Schedule as an option item, in the quantity and at the price stated in the
Price Schedule. The Contracting Officer may exercise the option by written notice to the
Contractor within a reasonable amount of time before exercising the option. Delivery of the
added items shall continue at the same rate as the like items called for under the Contract,
unless the parties agree otherwise.
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5. OPTIONS TO EXTEND SERVICES

WMATA may require continued performance of any services within the limits and at the rates
specified in this Contract. These rates may be adjusted only as a result of revisions to the
prevailing labor rates provided by the U.S. Secretary of Labor. This option provision may be
exercised more than once, but the total extension of performance thereunder shall not exceed
six (6) months. The Contracting Officer may exercise the option by written notice to the
Contractor within a reasonable amount of time exercising the option.

6. OPTION TO EXTEND THE TERM OF THE CONTRACT

{a) WMATA may extend the term of this Contract by written notice to the Contractor within
a reasonable amount of time exercising the option, provided that WMATA gives the
Contractor a preliminary notice of its intent to extend within a reasonable amount of
time before the Contract expires. The preliminary notice does not commit WMATA to
the extension.

(b) If WMATA exercises this option, the extended Contract shall include this option article.

(c) The total duration of this Contract, including any options under this article shall be
reasonable as determined by the Contracting Officer in consultation with counsel
(COUN).

7. OPTIONS EXERCISED OUT OF SEQUENCE

WMATA may exercise options at any time, including during the base period, and in any
sequence, even if it varies from the sequence stated in the Price Schedule. The Contractor
may be entitled to an equitable adjustment in the Contract price, if exercising the option out of
sequence causes any undue delay in performance of this Contract. If options are extended
during the base period or out of sequence, any previously agreed to economic price
adjustment for exercise of the option may not apply, at the Contracting Officer's discretion.

8. LIQUIDATED DAMAGES FOR DELAY
Not Applicable

9. EXTENSIONS OF TIME/FORCE MAJEURE

(a) For purposes of this clause, the term “force majeure” shall mean an unforeseen event
or circumstance, beyond the control of, and not occasioned by the fault or negligence
of, the Contractor or the Authority, that gives rise to a delay in the progress of the
Contract, including, without limitation, acts of God, acts of war or insurrection,
unusually severe weather, fires, floods, strikes, freight embargoes or other events or
circumstances of like nature.

{b) Notwithstanding the provisions of the “Liquidated Damages” article of this Contract (if
applicable), if the Contractor is delayed at any time during the performance of this
Contract, by the Authority’s negligence or by a force majeure event, then the
Contracting Officer shall extend the time for completion and/or the affected delivery
date(s) in the following circumstances:

34
Rev. 08/16



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT RFP CQ17055/CPR

(c)

(d)

(e)

)

(N The cause of the delay arises after the award of the Contract and neither was
nor could have been anticipated by the Contractor by reasonable investigation
before such award,

(2) The Contractor demonstrates to the Contracting Officer that the completion of
the work and/or affected delivery(ies) will be actually and necessarily delayed;

(3) The delay cannot be avoided or mitigated by the exercise of all reasonable
precautions, efforts and measures available to the Contractor, whether before
or after the cause of delay; and

4) The Contractor makes a written request and provides other information to the
Contracting Officer, as described befow.

If the Contractor will be delayed at any time or for any period by two (2) or more of the
above-mentioned causes, the Contractor shall not be entitled to a separate extension
for each cause, but shall be entitled to only one (1) period of extension for the
cumulative effects of the delay.

The Contracting Officer may rescind or shorten any extension previously granted, if he
or she subsequently determines that any information that the Contractor provided in
support of a request for an extension of time was erroneous, if, accurate information
would have resulted in a denial of the request for an excusable delay. The Contracting
Officer will not rescind or shorten any extension previously granted, if the Contractor
acted in reliance upon it and if, in his or her judgment, such extension was based on
information that the Contractor submitted in good faith, even if it is later determined to
be erroneous.

The request for an extension of time shall be made within ten (10) days after the
Contractor knows or should know of any cause for which it may claim an excusabie
delay. The Contractor's request shall contain any potential basis for an extension of
time, describing, as fully as possible, the nature and projected duration of the delay
and its effect on the completion of the work identified in the request. Within thirty (30)
days after his or her receipt of all such infermation, the Contracting Officer shall advise
the Contractor of his or her decision on such requested extension. Where it is not
reasonably practicable for the Contracting Officer to render his or her decision in the
thirty (30) day period, he or she shall, prior to the expiration of such period, advise the
Contractor that he or she will require additional time and state the approximate date
upon which he or she expects to render a decision.

In no event shall a delay in performance of the Contract occasioned solely by a force
majeure event or the acts or omissions of any party outside of the Contractor's control
be the basis for a termination for default pursuant to this Contract. In no event shall a
subcontractor at any tier be deemed a party outside of the Contractor's control.

10. THE AUTHORITY'S DELAY

()

If the performance of all or any part of this Contract is delayed in a material manner or
extent by the Authority’'s acts or omissions that are not expressly or impliedly
authorized by this Contract or by applicable provisions of law, the Contracting Officer
shall make an adjustment (excluding profit) for any increase in the cost of performance
of this Contract caused by such delay and shall modify the Contract, in writing. The
Contracting Officer shall make an adjustment to the delivery or performance dates and
to any other Contractual provision, if such delay or interruption affected Contract
compliance. The Contracting Officer shall make no adjustment under this Contract for
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(b)

any delay or interruption, if performance was or could have been delayed by any other
cause, including, without limitation: (i) the fault or negligence of the Contractor or any
subcontractor; (i) an act constituting a force majeure event pursuant to this Contract;
or (iii) any other cause for which an adjustment is provided under any other article of
this Contract, at law or in equity.

An adjustment pursuant to paragraph (a) shall not be allowed:

(1) For any costs incurred more than twenty (20) days before the Contractor
notifies the Contracting Officer, in writing, of the delay.

(2) Unless the claim, in a sum certain, is asserted in writing as soon as practicable
after the termination of the delay. In no event, shall a Contractor assert a delay
claim later than thirty (30) days after its termination. The delay claim shall be
accompanied by appropriate documentation, specificaily supporting the nature
and extent of the claimed impact upon the cost and/or time required for
performance. In any instance where it is not possible for the Contractor to fully
project such impact within the thirty (30) day period, it shall support the claim
with such documentation as is then reasonably available, along with a
statement of the anticipated time frame when the Contractor expects to provide
the additional materials. The Contracting Officer shall maintain the right
throughout the process to request such additional materials as he or she shall
reasonably require in consideration of the claim and shall be under no
obligation to conclude his or her consideration of the claim prior to review of all
relevant materials. Any adjustment to the Contract price pursuant this clause
must be determined prior to final payment under this Contract.

11. NOTICE TO THE AUTHORITY OF LABOR DISPUTES

(a)

(b)

Whenever the Contractor has knowledge that any actual or potential labor dispute is
delaying or threatens to delay the timely performance of this Contract, the Contractor
shall immediately give notice thereof, including all relevant information with respect
thereto, to the Contracting Officer.

The Contractor agrees to insert the substance of this article, including this paragraph
(b), in any subcontract hereunder if a labor dispute may delay the timely performance
of this Contract.
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CHAPTER lil — ACCEPTANCE/INSPECTIONS/DEFICIENCIES

1. INSPECTION OF SERVICES

(a)

(b)

(c)

(d)

(e)

®

The Contractor shall provide and maintain an inspection system acceptable to the
Authority covering the services under this Contract. The Contractor shall maintain
complete records of all inspection work it performs and make them available to the
Authority during Contract performance in the manner and in accordance with the time
periods set forth in the “Audit and Inspection of Records” article of this Contract.

The Authority has the right to inspect and test all services called for by this Contract,
at all times and places reasonably practicable during the term of this Contract. The
Authority shall perform inspection and tests in a manner that will not unduly delay the
Contract.

If the Authority performs inspections or tests on the Contractor's or subcontractor's
premises, the Contractor shall furnish, and shall require subcontractors to furnish,
without cost, all reasonable facilities and assistance for the safe and convenient
performance of such inspections or tests.

If any of the services performed do not conform to the Contract's requirements, the
Authority may require the Contractor to perform them again in conformity with the
Contract’'s requirements, without additional cost. When the defects in performance
cannot reascnably be corrected by such further performance, the Authority may:

(1) Direct the Contractor to take necessary action to ensure that future
performance conforms to this Contract's requirements; and/or

(2) Reduce the Contract price to reflect the reduced value of the services
performed.

If the Contractor fails to comply with the provisions of paragraph (d), the Authority may:

(1) By contract or otherwise, perform the services and charge to the Contractor
any cost thereby incurred by the Authority; and/ or

(2) In the event that the Contracting Officer deems such failure to comply a
material breach, terminate the Contract for default.

Nothing contained herein shall be deemed to preclude the Contracting Officer from
reducing the Contract price due to the reduced value of nonconforming services to the
Authority.

2. INSPECTION OF SUPPLIES

Not Applicable

ACCEPTANCE OF SUPPLIES

Not Applicable
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4, NEW MATERIAL [SUPPLIES]

Not Applicable
5. WARRANTY

Not Applicable

6. CORRECTION OF DEFICIENCIES

(a) The Contractor must replace materials or correct workmanship not conforming to the
Contract’s requirements at no additional cost to WMATA. In addition, the Contractor
is subject to any liquidated damages specified in this Contract or actual damages
incurred by WMATA. If the Contractor fails to correct deficiencies, the Contracting

Officer,

(1)

2

3

may take specific action as follows:

Replace or correct the item or work at the Contractor's expense. This may be
accomplished by award of a new confract or by use of WMATA’s own
resources.

Accept the items with a reduction in price. This action will be accomplished by
formal modification to this Contract. The reduced price will be based upon the
reasonable value of the item, considering the possible cost of correcting the
item.

Terminate this Contract for default. If the itern or work must be re-procured,
the Contractor is normally liable for excess costs incurred by WMATA in
accordance with the “Termination for Default” article of this Contract.

7. FIRST ARTICLE INSPECTION

Not Applicable

8. F.O.B. DESTINATION

(a) Unless otherwise specified, the Contractor shall furnish all supplies to be delivered
under this Confract "F.O.B. Destination." As used herein, “F.0O.B. Destination” means:

(1)

(2)

Free of expense to WMATA on board the carrier's conveyance, at a specified
delivery point where WMATA's facility (plant, warehouse, store, lot, or other
location to which shipment can be made) is located; and

Supplies shall be delivered to WMATA's warehouse unloading platform, or
receiving dock, at the Contractor's expense. WMATA shall not be liable for
any delivery, storage, demurrage, accessorial, or other charges involved
before the actual delivery of the supplies to the destination, unless such
charges are caused by WMATA's acts or omissions, acting in its Contractual
capacily. If the Contractor uses a rail carrier or freight forwarder for less than
full carload shipments, the Contractor shall assure that the carrier will furnish
tailgate delivery, if transfer to truck is required to complete delivery to WMATA.

38
Rev. 08/16



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT RFP CQ17055/CPR

9,

(b) The Contractor shall:

(1) Pack and mark the shipment to comply with this Contract's specifications;

(2) In the absence of specifications, prepare the shipment in conformance with
carrier requirements;

{3) Prepare and distribute commercial bills of lading;

4) Deliver the shipment in good order and condition to the delivery point specified
in the Contract;

(5) Be responsible for any loss of and/or damage to the goods occurring before
receipt of the shipment by WMATA at the delivery point specified in the
Contract;

(6) Furnish a delivery schedule and designate the mode of delivering carrier; and

(7) Pay and bear all charges to the specified point of delivery.

QUALITY ASSURANCE/QUALITY CONTROL

The Contractor shall be responsible for quality assurance and for assuring that the work
conforms to the requirements of this Contract. The Contractor shall maintain an effective and
economical quality control program planned and developed in conjunction with other
Contractor functions necessary to satisfy this Contract’'s requirements. The quality contro!
program shall establish and implement procedures to ensure that only acceptable supplies or
services are tendered to the Authority for acceptance, and shall demonstrate both recognition
of the Contract's quality requirements and an organized approach to satisfying them. The
program shall ensure that quality requirements are satisfied throughout all phases of Contract
performance, including, as applicable, design development, purchasing, fabrication,
processing, assembly, inspection, testing, packaging, delivery, and storage and shall provide
for the early detection of actual or potential deficiencies, trends, or conditions that could result
in unsatisfactory quality.
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CHAPTER IV—CHANGES/ PRICING ADJUSTMENTS

1. CHANGE ORDERS

(a)

(b)

(c)

(d)

(e)

®

The Contracting Officer may at any time, by a written order, and without notice to the
sureties, if any, direct and implement change orders, within the general scope of this
Contract, including but not limited to one or more of the following:

(1) Nature and/or extent of services to be performed or supplies to be furnished:;
{2) Time of performance (i.e., hours of the day, days of the week, etc.); or
(3) Place of performance of the services or delivery of the supplies.

If, in the Contracting Officer's judgment, any change causes an increase or decrease
in the cost of, or the time required for, the performance of any part of this Contract,
whether or not directly changed by the order, he or she shall make an equitable
adjustment to the Contract price, the delivery schedule, or both, and shall modify the
Contract, in writing, accordingly.

In any instance where the Contractor asserts a right to an adjustment in the Contract
price or time required for performance as the result of a change, it must submit a written
ctaim advising the Authority within thirty (30) days from the date of receipt of the written
order directing the change. The claim shall be accompanied by appropriate
documentation, supporting the nature and extent of the claimed impact upon the
Contract price and/or time required for performance. In any instance where it is not
reasonably practicable fully project such impact within the thirty (30) day period, the
Contractor shall accompany its claim with such supporting documentation as is then
reasonably available as along with a statement of the anticipated time frame when the
Contractor expects to provide the additional materials. The Contracting Officer shall
maintain the right throughout the process to request such additional materials as he or
she shall reasonably require in consideration of the claim and shall be under no
obligation to conclude his or her consideration of the claim prior to review of all relevant
materials. Any adjustment to the Contract price pursuant to this article must be agreed
upon or otherwise determined prior to final payment.

If the Contractor's proposed price adjustment includes the cost of property rendered
obsolete or excess by the change, the Contracting Officer shall have the right to
prescribe the manner of property disposition.

Disagreement regarding either party's right to any adjustment in price or time for
performance as the result of a change implemented pursuant to this article shall be
subject to adjudication in accordance with the “Disputes” article of this Contract.
Notwithstanding the pendency of any such dispute, the Contractor expressly
acknowledges that it shall remain fully obligated to perform the Contract as so
changed.

The Contractor shall promptly notify the Contracting Officer of matters, whether
implemented as change orders or otherwise, that the Contractor believes may
reasonably result in either an increase or decrease in the Contract price or the time
required for performance of any part of the Contract and shall take action as the
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Contracting Officer directs. The Contractor’s failure to provide such nofification shall
constitute a waiver of its right to seek an adjustment in the Contract price or time
required for such performance.

In no event shall the Contractor be entitled to payment for change orders, additional
or extra supplies or services or other modifications to this Contract, unless the
Contracting Officer authorizes, it in writing.

2. PRICING OF ADJUSTMENTS

(a)

(b)

(©

The parties agree that, notwithstanding any interpretation of contract cost principles to
the contrary, the Authority will not be liable for interest, however represented, on or as
a part of any claim, request, proposal or adjustment, including equitable adjustments,
whether it arises under the Contract or otherwise.

As part of its proposal for any Contract modification requiring a price adjustment in
excess of $100,000, the Contractor shall submit to the Contracting Officer, cost or
pricing data under the conditions described in this paragraph and certify that, to the
best of its knowledge and belief, the cost or pricing data submitted is accurate,
complete and current as of the date submitted. At the Contracting Officer's discretion,
the Contractor, may be required to submit cost or pricing data for price adjustments
less than $100,000.

The Contractor shall ensure that this article is included in all subcontracts at any tier,
if the value of the subcontracted work exceeds $100,000.

3. ACCOUNTING AND RECORD KEEPING FOR ADJUSTMENTS

(a)

(b)

(c)

Applicability. This article shall apply to any adjustment in the Contract price initiated by
the Contractor or the Authority.

Forward Price Adjustments. Unless waived in writing, the Contractor shall furnish to the
Contracting Officer, a proposed price adjustment in advance of performance of any work
for which the price adjustment is requested. The Contractor shall generate such records
as are necessary to substantiate all elements of the proposed adjustment, which records
shall be specifically segregated and identified in the Contractor's accounting system as
being applicable to the pricing adjustment request.

Post Price Adjustments. This paragraph shall be applicable to price adjustments that
either (i) are expected to exceed $50,000; or (ii) arise in connection with a Contract with
a base sum in excess of $1,000,000. In addition to the records required pursuant to
paragraph (b) above, if pricing of an adjustment under this Contract is not agreed upon
between the parties prior to the commencement of work for which the pricing adjustment
is requested, the Contractor and any subcontractor engaged in work for which the pricing
adjustment is requested, shall maintain accounts and original cost records specifically
segregated and identified by job order or other appropriate accounting categories that
the Contracting Officer approves for all incurred, segregable costs related to the work
for which the pricing adjustment is requested. The Contractor shall maintain accounts
and records that segregate and account for the costs of all work associated with that part
of the Contract for which the pricing adjustment is requested. The Contractor shall
allocate the costs so accumulated between: (1) work required under the base Contract;
(2) work requested to be reimbursed under the pricing adjustment; and (3) work claimed
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(e)

®

(@)

(h)

or determined to be related to other actual or proposed adjustments, including but not
limited to, changes orders, differing site conditions, and the like. The accounts and
records so established shall accumulate such costs under logical costs groups, such as
material, labor, equipment, subcontracts, field overhead and the like. The Contractor
shall record these costs on a form approved by the Contracting Officer.

Access to Records. As a condition to the Authority's obligation to consider any claim for
a potential price adjustment under any provision of this Contract, the Contractor shall
grant the Authority access to review and ascertain the validity of the accounting records
being maintained for segregation of costs, including base cost records, and to audit any
such costs as the Contracting Officer deems appropriate.

Limitation on Price Adjustments. If the Contractor or any subcontractor fails to generate,
maintain, or make available any records required under this Contract, in addition to any
rights to which the Authority may be entitled, the Contracting Officer shall determine
whether such faiiure is willful, deliberate or otherwise precipitated by the Contractor's
bad faith, in which case the Contractor shall not be entitled to any price adjustment for
the work in question. Where the Contracting Officer determines that the failure was not
the result of the Contractor’s bad faith, he or she shall determine the reasonable direct
costs of the work for which records are not available, and add a single mark-up for
indirect expenses not to exceed ten percent (10%) of the direct costs based on:

4 An audit of the Contractor's or subcontractor's records made available to the
Authority; and/or

{2) The Authority’s estimate as the Contracting Officer adopts or modifies

In no event shall the Contractor and/or subcontractor be allowed any profit on claimed
work for which records are not made available in accordance with its obligations under
this Contract.

Flow-down clause. The Contractor shall ensure the inclusion of this article in all
subcontracts issued under this Contract, modified as necessary, for proper
identification of the contracting parties and the Contracting Officer.
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CHAPTER V — INVOICES/PAYMENTS/ DEDUCTIONS

BILLING AND PAYMENT

(a)

(b)

(©

(d)

The Authority shall pay and the Contractor shall accept the amounts set forth in the
Price Schedule as full compensation for all costs and expenses of completing the this
Contract, including, but not limited to, all labor and material required to be furnished
under this Contract, all overhead, expenses, fees and profits including the cost of
providing storage yards or facilities; all risks and obligations set forth in this Contract;
any applicable fees or taxes; and all expenses due to any unforeseen difficulties
encountered in the prosecution of the work.

Payments will be made following acceptance of the services or supplies to be provided
under this Contract and after receipt and acceptance of a properly completed invaice.
WMATA will accept the submittal of invoices in one of the following methods:

(1) Email: Invoices may be submitted through email at
apinvoice@wmata.com. Please submit one (1) invoice and supporting
documentation per PDF attachment. You may submit more than one PDF
attachment per email.

(2) Fax: Invoices may be submitted via the following number: 1-866-534-9063.
Please submit one (1) invoice and all supporting documentation for this
invoice per fax.

(3) Regular Mail: Invoices may be submitted via U.S. Postal Service to the
following address:

WMATA-Accounts Payable
PO Box 1910
Beltsville, MD 20704-1910

Note: This address is only for vendor invoices. Correspondence should not
be sent to this address.

Invoices shall contain the vendor's name, a unique invoice number for each shipment
or sefvice, invoice date, payment terms, total invoice amount, “remit to” address,
purchase order number, freight terms, description of each item being invoiced,
quantity, unit item cost, extended cost by item, total freight/handling costs, and contact
name and email address. Final invoices must clearly be marked "Final” and cite the
amount of this Contract, amount previously paid, and the balance due.

The Authority shall remit payment, generally within thirty (30) days of its receipt and
acceptance of an invoice satisfying the requirements of paragraphs (b) and (c}, at the
prices stipulated in the Contract for supplies delivered and accepted or services
rendered and accepted, less any applicable deductions.
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2. PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA — MODIFICATIONS

If the Contracting Officer determines that any price, including profit or fee, previously
negotiated in connection with any modification to this Contract involving changes in cost plus
applicable profit in excess of $100,000 was based upon the Contractor's or subcontractor's
cost or pricing data that was not complete, accurate or current, such that the amount the
Authority paid to the Contractor for such price adjustment was greater than the Contractor
would have been entitled based upon accurate and complete data, the Authority shall be
entitled to an adjustment in an amount equal to such overpayment. The Authority's rights
hereunder shall be in addition to any other rights it may have under this Contract, at law or in
equity.

3. SUBCONTRACTOR PAYMENTS

(a) The Contractor shall, under this Contract, establish procedures to ensure timely payment
of amounts due pursuant to the terms of its subcontracts. The Contractor shall pay each
subcontractor for satisfactory performance of its contract, or any billable portion thereof,
no later than ten (10) days from the date of the Contractor’s receipt of payment from the
Authority for work by that subcontractor. The Contractor shall also release, any retention
withheld from the subcontractor within ten (10) days of satisfactory completion of all work
required by that subcontractor.

(b)  The Contractor shall certify on each payment request to the Authority that payment has
been or will be made to all subcontractors in accordance with paragraph (a) above. The
Contractor shall notify the Contracting Officer with each payment request, of any
situation where scheduled subcontractor payments have not been made.

(c) Inthe event of a claim by any subcontractor that the Contractor has failed to comply with
the terms of this article, the Contractor agrees to fully cooperate in any Authority
investigation, and, if deemed appropriate by the Authority, to implement appropriate
remedial measures to ensure future compliance.

(d) The Contractor agrees that the Contracting Officer may provide information that he or
she deems appropriate in response to inquiries from subcontractors seeking to
determine the status of the Authority's payments to the Contractor.

(e)  Nothing contained in this article or elsewhere in this Contract shall create a Contractual
relationship between the Authority and any subcontractor, shall make the subcontractor
an intended beneficiary of this Contract or shall alter or affect traditional concepts of
privatey of contract.

4. GARNISHMENT OF PAYMENTS

Payments under this Contract shall be subject to any garnishment, attachment orders, and/ or
levies issued pursuant to the laws of the United States, Maryland, Virginia, and the District of
Columbia.
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CHAPTER VI - CONTRACT TERMINATION/STOP WORK ORDERS/DISPUTES

1. STOP WORK ORDERS

(@)

(b)

(c)

The Contracting Officer may, at any time, by written order to the Contractor, require
the Contractor to stop all, or any part of the work for a period of up to ninety (90) days
after the order is delivered to the Contractor, and for any further period to which the
parties may agree. The order shall be specifically identified as a “Stop Work Order”
("SWO") issued under this article. Upon receipt of the SWO, the Contractor shall
immediately comply with its terms and take all reasonable steps to minimize the
incurrence of costs allocable to the work covered by the SWO during the period of
work stoppage. Within a period of ninety (90) days after an SWO is delivered to the
Contractor, or within any extension of that period to which the parties agree, the
Contracting Officer shall either:

(1) Cancel the SWO; or

(2) Terminate the work covered by the SWO as provided in this Contract, as
appropriate.

If a SWQ is cancelled or expires, the Contractor shall resume work. The Contracting
Officer shall make an equitable adjustment to the delivery schedule or Contract price,
or both, and shall modify the Contract in writing if, in his or her judgment:

{1) The SWO results in an increase in the time required for, or in the Contractor's
cost properly allocable to, the performance of any part of this Contract; and

(2) The Contractor submits a written claim for such adjustment within thirty (30)
days after the end of the period of work stoppage. At the Contracting Officer's
discretion, the Authority may act upon any claim submitted at any time before
final payment under this Contract.

If an SWO is not cancelled and the work covered by the Contract is terminated for the
convenience of the Authority, the Contracting Officer shall allow reasonable costs, if
any, resulting from the SWO in arriving at the termination settlement pursuant this
Contract.

2. TERMINATION FOR DEFAULT

(a)

The Contractor shall be in default if it commits a breach of any of its obligations under
this Contract deemed material by the Contracting Officer. In addition to those
instances specifically referred to in this Contract, the Contractor shall be in default in
the following circumstances;

(1) It fails to begin, or abandons, the work of the Contract in accordance
with the contractual requirements;

(2) It fails to deliver the supplies or perform the services within the time
specified in this Contract or any extension that the Contracting Officer
approves;
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(®)

(c)

(d)

(e)

®

()

{3) It fails to make progress in a manner that the Contracting Officer deems
unreasonable so as to endanger performance of this Contract; or

(4) In the view of the Contracting Officer, the Contractor is willfully violating
this Contract or is not executing it reasonably and in good faith.

In the event the Contractors material breach pursuant to paragraph (a), the
Contracting Officer is authorized to direct a written notice (a “Notice to Cure”) to the
Contractor, specifying the nature of the breach and stating that the Contractor has ten
(10) days to cure the breach or such additional time as the Contracting Officer
authorizes. If the Contractor fails to cure the breach in the time specified in the Notice
to Cure, the Contracting Officer may terminate this Contract, in whole or designated
part, for default after providing written notice to the Contractor.

Upon receipt of a “Notice of Default,” the Contractor shall immediately cease
performance of the work so terminated. The Authority shall have the right to take any
action necessary to complete the work, including performing the work itself, or
contracting with another party to do so. In the event the work is completed directly by
the Authority or by a third party, the Contractor shall be liable for the additional costs
and expenses necessary to complete the work, including, without limitation, labor,
material costs, plant costs, tooling expenses, and equipment and property costs. The
Authority may deduct the costs and expenses so charged and pay them out of any
monies otherwise payable to the Coniractor. Nothing contained herein shall be
deemed to relieve the Contractor of its continuing obligation to perform any portion of
this Contract that was not terminated.

The Contracting Officer may, at his or her sole discretion, waive a default by the
Contractor, but such waiver shall not be deemed a waiver of any subsequent default.

Upon any termination for default, the Contracting Officer may require the Contractor to
transfer title and deliver to the Authority, any completed or partially completed supplies,
components (including data and intellectual property) and Contract rights that the
Contractor has specifically produced or acquired for the terminated portion of this
Contract. At the Contracting Officer's direction, the Contractor shall also protect and
preserve property in its possession in which the Authority may have an interest.

Upon any termination for default, the Authority shall pay for supplies delivered and
accepted and/or services rendered and accepted in accordance with the terms of this
Contract. The Authority may also compensate the Contractor for actions that it
reasonably takes at the Contracting Officer's direction for the protection and
preservation of property. The Authority may withhold from these payments any sum
that the Contracting Officer determines to be necessary to protect the Authority against
loss because of outstanding or claimed liens, or pending or anticipated claims under
the Contract.

If, at any time following the Authority's issuance of a termination for default hereunder,
itis determined that the Contractor was not in default or that the default was excusable,
the termination shall be converted to a termination for convenience and the rights and
obligations of the parties shall be determined in accordance with the “Termination for
Convenience” article of this Contract.
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(h)

®

Any dispute or disagreement regarding any issue arising under this article shall be
subject to adjudication in accordance with t the “Disputes” article of this Contract. In
no event shall the Authority's issuance of a “Notice to Cure” pursuant to paragraph (b)
be the basis of a dispute pursuant to the “Disputes” article or otherwise be subject to
further review under this Contract or otherwise. The pendency of any dispute shall not
constitute a basis for the delay or suspension of, or otherwise affect the Authority’s
right to proceed in accordance with this article, including without limitation, its right to
complete the work or its right to insist that the Contractor complete any portion of the
Contract that was not terminated.

The Authority’s rights and remedies in this article are in addition to any other rights and
remedies provided under this Contract, at law or in equity.

3. TERMINATION FOR CONVENIENCE

(a)

(b)

The Contracting Officer may terminate this Contract in whole, or in part, if he or she
determines that a termination is in the Authority’s interest. The Contracting Officer shall
terminate by delivering a “Notice of Termination” to the Contractor specifying the extent
of termination and its effective date.

Upon receipt of a Notice of Termination, except as the Contracting Officer otherwise
directs, the Contractor shall immediately:

(1) Stop work as specified in the Notice of Termination;
(2) Complete performance of the work not terminated;

(3) Place no further subcontracts or orders for materials, services, or facilities,
except as necessary to complete the remaining portion of the Contract;

(4) Terminate all subcontracts to the extent that they relate to the work terminated;

(5) Assign to the Authority, as directed by the Contracting Officer, all of the
Contractor’'s right(s), title, and interest(s) under the subcontracts terminated.
The Authority shall have the right to settle or pay any termination costs arising
out of the subcontracts and have no further liability to the Contractor for the
work that was the subject of such subcontracts;

(6) With the Contracting Officer's approval, settle all outstanding liabilities and
settlement costs arising from the termination of subcontracts;

(") As the Contracting Officer directs, transfer title and deliver to the Authority:

(i) Parts, work in process, completed work, supplies, and other material
produced or acquired for the work terminated; and

(i) The completed or partially completed plans, drawings, information and
other property that would have been required to be furnished to the
Authority, if the Contract had been completed.
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(c)

(d)

(e)

("

(8) Take any action that may be necessary, or as the Contracting Officer may
direct, for the protection and preservation of the property related to this
Contract that is in the Contractor's possession and in which the Authority has
or may acquire an interest;

(9) Use its best efforts to sell, as the Contracting Officer authorizes, any property
of the types referred to in paragraph (b)(7). The Contractor is not required to
extend credit to any purchaser and may acquire the property under the
conditions that the Contracting Officer prescribes. The proceeds of any
transfer or disposition will be applied to reduce payments to be made by the
Authority under this Contract, credited to the price or cost of the work, or paid
in any other manner that the Contracting Officer directs.

The Contractor shall submit complete termination inventory schedules not later than
one hundred twenty (120) days from the effective date of termination, unless the
Contracting Officer extends the time in writing.

As soon as reasonably practicable, and not later than twenty (20) business days
following the Authority's issuance of a “Notice of Termination” pursuant to paragraph
(a), the Contractor shall submit a termination settlement proposal (TSP) to the
Contracting Officer in the form that he or she prescribes, detailing the costs to which it
asserts entitlement pursuant to this article. If the Contractor fails to submit the TSP
within the time prescribed, the Contracting Officer may determine, on the basis of
information available, the amount, if any, due to the Contractor as a result of the
termination and shall pay the amount so determined.

Following submission of the Contractor's TSP pursuant to paragraph (d), the parties
shall agree upon the whole, or any part, of the amount to be paid or remaining to be
paid as a result of the termination. The amount may include a reasonable allowance
for profit on work completed. In no event shall the total amount to be paid to the
Contractor pursuant to this article exceed the total Contract price as reduced by (1)
payments previously made and (2) the Contract price of the remaining work, not
terminated.

If the parties disagree on the whole amount to be paid because of the termination, the
Contracting Officer shall pay the Contractor the amounts that he or she determines as
follows, but without duplication of any amounts agreed upon under paragraph (e):

(1) The Contract price for completed supplies or services that the Authority
accepted [or sold or acquired under paragraph (b){9)] not previously paid for,
adjusted for any saving of freight and other charges.

(2) The total of:

(i) The costs incurred prior to termination in the performance of the work
terminated, including initial costs and preparatory expenses allocable
thereto, but excluding any costs attributable to items compensated or
to be paid for under subparagraph (f}(1);

(ii) Termination costs under terminated subcontracts that are properly
chargeable to the terminated portion of this Contract, if not excluded in
subparagraph {f)(2)(i); and
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(@

(h)

(i)

@

iii) A sum, representing profit on the items described in subparagraph
(M2){i)) that the Contracting Officer determines to be fair and
reasonable pursuant to Section 49.202 of the Federal Acquisition
Regulation {FAR), in effect on the date of this Contract. If it appears
that the Contractor would have sustained a loss on the entire Contract
had it been completed, the Contracting Officer shall allow no profit
under this subparagraph and shall reduce the settlement to reflect the
projected rate of loss.

(3) The reasonable indirect costs of settlement of the work terminated, including:

(i) Accounting, legal, clerical, and other expenses reasonably necessary
for the preparation of TSP(s);

(ii) The termination and settlement of subcontracts (excluding the
amounts of such settlements); and

(i} Storage, ftransportation, and other costs incurred, reasonably
necessary for the preservation, protection, or disposition of the
terminaticn inventory.

Except for normal spoilage, and except to the extent that the Authority expressly
assumed the risk of loss, the Contracting Officer shall exclude from the amounts
payable to the Contractor under paragraph (f), the fair value, as he or she determines
of property that is unavailable or damaged and undeliverable to the Authority or to a
third party.

The cost principles and procedures of FAR Part 31 in effect on the date of this Contract,
shall govern all costs claimed, agreed to, or determined under this article, except that
the Authority shall not be obligated to pay interest, however represented, on any
claimed costs.

The Contractor shall have the right to appeal, under the “Disputes” article, from the
Contracting Officer's determination under paragraphs (d) or (f). The Contractor’s failure
to submit the TSP within the time provided in paragraph (d), or to timely request an
extension thereof, shall constitute a waiver of its right to appeal the Contracting
Officer's determination pursuant to the “Disputes” article or any otherwise applicable
Contractual, legal or equitable remedy.

In determining any sum due to the Contractor under this article, there shall be
deducted:

(1) All unliquidated advances or other payments to the Contractor under the
terminated portion of this Contract;

(2) The value, as the Contracting Officer, reasonably determines, of any claim
that the Authority has against the Contractor under this Contract, including
any third-party claim, if the Contracting Officer is not satisfied that sufficient
insurance coverage is in place; and
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(k)

0

(m)

{3) The agreed price for, or the proceeds of sale of, materials, supplies, or other
items that the Contractor procured or sold under this article, not recovered by
or credited to the Authority.

If the Contractor asserts that any partial termination has rendered enforcement of the
remainder of this Contract at the remaining Contract price inequitable, the Contractor
may file a proposal with the Contracting Officer for an adjustment to the price(s) for the
continued portion of this Contract. Such proposal shall be submitted within ninety (90)
days from the effective date of termination, unless the Contracting Officer extends it in
writing, and shall be accompanied by appropriate supporting documentation.

The Contractor's responsibilities and obligations under this article shall remain in full
force and effect notwithstanding the pendency of any dispute or other delay relating to
determination of the appropriate price adjustment or any other issue arising from the
termination for convenience.

Unless otherwise provided in this Contract or by statute, the Contractor and all
subcontractors whose work is encompassed in the termination settlement shall
maintain all records and documents relating to the terminated portion of this Contract
for three (3) years after final settlement. This includes all books and other evidence
bearing on the Contractor's costs and expenses under this Contract. The Contractor
shall make these records and documents available to the Authority, its governing
jurisdictions and any other Federal, state, or local entities providing funding for this
Contract, and to the U.S. Comptroller General or the agents or representatives of any
of them, at the Contractor’s office, at all reasonable times, without any direct charge.

4, ASSIGNMENT

(a)

(b)

Except as otherwise provided in this article, the Contractor shall not transfer any of its
rights and obligations under this Contract to third parties without the Contracting
Officer’s prior, written consent. The Contracting Officer may recagnize a third party as
successor in interest to this Contract in the event of a transfer of all or substantialiy all
of the Confractor's assets, a change in a division of the Contractor involved in the
performance of this Contract, or if a parent company provides performance
guarantee(s) under this Contract, (i.e., sales of assets, transfer of assets pursuant to
merger or consolation, or incorporation of a proprietorship or partnership). Such
recognition shall be at the Contracting Officer's discretion after review of the facts and
circumstances surrounding each request. The Contracting Officer, at his or her
discretion, may conduct an evaluation of the successor party's capability to perform this
Contract in the same manner and to the same extent that he or she conducted a
responsibility determination as part of the original solicitation for this Contract. Should
the Contracting Officer, for any reason, not recognize such a successor in interest, he
or she may terminate this Contract.

Any attempt to transfer by assignment that the Contracting Officer does not authorize
shall constitute a material breach of this Contract and the Contracting Officer may
terminate this Contract in accordance with the “Termination for Default” article set forth
in this Contract.
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(©)

Nothing contained herein shall be deemed to preclude the Contractor's assignment of
claims for monies due or to be become due to it under this Contract to a bank, trust
company or other financing institution, including any Federal lending agency, upon
written notice of such assignment to the Contracting Officer.

6. DISPUTES

(@)

(b)

Any dispute concerning a question of fact arising under or related to this Contract that
is not disposed of by agreement, shall be decided by the Contracting Officer, who shall
reduce his/her decision to writing and mail or otherwise furnish a copy thereof to the
Contractor. The Contracting Officer's decision shall be final and conclusive unless,
within thirty (30) calendar days from the date of its receipt, the Contractor mails or
otherwise fumishes to the Contracting Officer, a written notice of appeal addressed to
the Authority Board of Directors. Such notice must indicate that an appeal is intended
and must reference the decision and Contract number. The decision of the Board of
Directors or its duly authorized representative for the determination of such appeals
shall be final and conclusive, unless in proceedings initiated by either party for review
of such decision in a court or board of competent jurisdiction, it determines that the
decision was fraudulent, or capricious, or arbitrary, or so grossly erronecus as
necessarily to imply bad faith, or not supported by substantial evidence. In any appeal
under this article, the appellant shall be afforded an opportunity to be heard and offer
evidence in support of its appeal. Pending final decision of a dispute hereunder, the
Contractor shall proceed diligently with the performance of this Contract in accordance
with the Contracting Officer's decision. The Armed Services Board of Contract Appeals
(ASBCA) is the Board of Directors’ authorized representative for final decisions on an
appeal.

This “Disputes” article does not preclude consideration of questions of law in
connection with decisions provided for in paragraph (a) above. Nothing in the Contract,
however, shall be construed as making final, the decisions of the Board of Directors or
its representative on questions of law.
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1.

(a)

(b)

{c)

(d)

CHAPTER VIl — INDEMNIFICATION/INSURANCE/RISK OF LOSS

INDEMNIFICATION

Contractor shall indemnify, defend and hold harmless the Authority, its Board
members, employees and agents, from all liabilities, obligations, damages, penalties,
claims, costs, charges and expenses (including reasonable attorneys’ fees), of
whatsoever kind and nature for injury, including personal injury or death of any person
or persons, and for loss or damage to any property, including the property of the
Contractor and the Authority, occurring in connection with, or in any way arising out of
the use, occupancy and performance of the work and/or any acts in connection with
activities to be performed under this Contract, unless the loss or damage is due to the
sole negligence of the Authority. Nothing in the preceding sentence shall be deemed
to relieve Contractor from ultimate liability for any of its obligation under this Contract.

Contractor shall indemnify, defend and hold harmless the Authority, its Board
members, employees and agents, against any and all claims, liabilities, losses,
demands, damages, penalties, costs, charges, remedial costs, environmental claims,
fees or other expenses including attorneys’ fees, related to, arising from or attributable
to any effluent or other hazardous waste, residue, contaminated soil or other similar
material discharged from, removed from, or introduced on, about or under the job site.
The foregoing indemnity does not apply to loss or damage due to preexisting
conditions, whether known or unknown.

If any action or proceeding relating to this indemnification is brought against the
Authority, then upon written notice from the Authority to the Contractor, the Contractor
shall, at its own expense, resist or defend such action or proceeding by counsel
approved by the Authority in writing. No approval of counsel shall be required where
the cause of action is resisted or defended by counsel of any insurance carrier
obligated to resist or defend the same. The Authority reserves the right to use its own
counsel under this indemnity at Contractor's sole cost and expense.

Contractor understands and agrees to its responsibility to provide indemnification to
the Authority pursuant to this clause. The provision of insurance, while anticipated to
provide a funding source for this indemnification, is in addition to any indemnification
requirements. The failure of Contractor’s insurance to fully fund any indemnification
shall not relieve the Contractor of any obligation hereunder.

INSURANCE REQUIREMENTS

l MINIMUM REQUIRED INSURANCE: MINIMUM LIMITS OF INSURANCE

INSURANCE TYPE LIMITS BASIS
Workers' Compensation Statutory
Employers’ Liability $500,000 Each Accident
$500,000 Disease Policy Limit
$500,000 Disease Each Employee
Commercial General
Liability
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$2,000,000 Each Occurrence Limit
$2,000,000 General Aggregate Limit
$2,000,000 Products-Completed

Operations Limit

Business Auto Liability

$1,000,000 Combined Single Limit
Railroad Protective Liability
Insurance (RRP)

NOT APPLICABLE Each Occurrence Limit

NOT APPLICABLE Aggregate Limit
Professional Liability

NOT APPLICABLE Each Claim
Pollution Liability

NOT APPLICABLE Each Claim
Technology Errors &
Omissions Liability

NOT APPLICABLE Each Claim

1

2)

3)

4)

9)
6)

8)

9)

MINIMUM REQUIRED INSURANCE: MINIMUM INSURANCE COVERAGES AND
COVERAGE PROVISIONS

Contractor is required to maintain the prescribed insurance outlined in this Exhibit A during
the entire period of performance under this contract. Notice to Proceed (NTP) will not be
issued until all required insurance has been approved by WMATA.

The prescribed insurance coverage and limits of insurance are minimum required
coverages and limits. Contractor is encouraged, at its sole cost and expense, to purchase
any additional insurance coverages and or limits of insurance that Contractor deems
prudent and necessary to manage risk in the completion of this contract.

Upon written request from WMATA, contractor shall provide copies of any requested
insurance policies, including applicable endorsements, within five (5) business days of
such request.

Receipt, review or communications regarding certificates of insurance (COI), insurance
policies, endorsements, or other materials utilized to document compliance with these
Minimum Insurance Requirements does not constitute acceptance by WMATA.

Insurance companies must be acceptable to WMATA and must have an A. M. Best rating
of at least A- VILI.

Unless otherwise noted, “Claims Made” insurance policies are not acceptable.

Any insurance policy utilizing a Self-Insured Retention (SIR) requires written approval from
WMATA,

Contractor must incorporate these Minimum Insurance Requirements into contract
requirements of all subcontractors of every tier; however, Contractor, at its sole peril, may
amend these Minimum Insurance Requirements for its subcontractors, but doing so does
not relieve Contractor from its respective liability to WMATA,

Compliance with these Minimum Insurance Requirements does not relieve Contractor
from Contractor's respective liability to WMATA, even if that liability exceeds the
Minimum Insurance Requirements.
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Iv.

COVERAGE-SPECIFIC REQUIREMENTS

Commercial General Liability

1

2)

3)

4)
5)

6)

Commercial General Liability (CGL) shall be written on 1SO Occurrence Form CG0001
(12/04) or its equivalent. Equivalency determination shall be made in WMATA's sole and
unreviewable discretion.

Required minimum limits of coverage may be achieved through a combination of the
aforementioned CGL coverage form and an Umbrella/Excess Liability coverage form(s),
provided that the Umbrella/Excess Liability coverage form(s) provides the same or broader
coverage than the prescribed CGL coverage form.

Policy shall be endorsed with Additional Insured Endorsement(s) in compliance with the
“Additional Insured™ Section below.

Policy shall be endorsed with a Waiver of Subrogation Endorsement(s) in compliance with
the Waiver of Subrogation” section below.

The definition of “Insured Contract’ shall be modified to provide coverage for contractual
liability for any contracts involving construction or demolition operations that are within 50
feet of a railroad, and sidetrack agreements.

Defense Costs (Allocated Loss Adjustment Expense) must be included and outside of the
policy limits for all primary liability and Umbrella/Excess Liability policies.

Business Auto Liability

1)
2)
3)
)

5)

6)

Business Auto Liability insurance shall be written on ISO Business Auto Coverage Form
CA 00 01 03 06, or its equivalent. Equivalency determination shall be made in WMATA's
sole and unreviewable discretion.

Policy shall be endorsed with Additional Insured Endorsement(s) in compliance with the
“Additional Insured” Section below.

Policy shall be endorsed with a Waiver of Subrogation Endorsement(s) in compliance with
the Waiver of Subrogation” section below.

Business Auto Liability minimum Combined Single Limit requirements may be obtained
through the combination of a primary business auto liability policy and an Umbrella/Excess
Liability policy provided that the Umbrella/Excess Liability policy complies with items 2 and
3 above.

MCS-90 Endorsement for work involving the transportation or disposal of any hazardous
material or waste off of the jobsite. |f the MCS-90 Endorsement is required. minimum auto
liability limits of $5.000,000 per cccurrence are also required.

Non-Owned Disposal Site (NODS) Endorsement providing coverage for the Contractor's
legal liability arising out of pollution conditions at the designated non-owned disposal site.

Contractors Equipment Floater covering loss or damage to contractors' tools, machinery,
equipment and other personal property of any kind used in connection with this contract
whether owned, rented or in the care, custody and control of the Contractor or its
subcontractors.

OTHER

Additional Insured

1)

Contractor and subcontractors of every tier are required to add WMATA and WMATA
Board of Directors as additional insured on all required insurance including excess liability
policies, with the exception of Workers' Compensation and Professional Liability.
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2) Coverage provided to Additional Insured shall be primary and non-contributory to any other
insurance available to the Additional Insured, including coverage afforded to the WMATA
as an additional insured by subcontractors, and from ather third parties.

3) Coverage provided to any Additional Insured shall be for claims arising out of both ongoing
operations and proeducts and completed operations hazard.

4) Coverage available to any Additional Insured under the products and completed
operations hazard can only be limited to the applicable statute of repose in the
jurisdiction(s) where the contract scope of work takes place.

5) Commercial General Liability and Umbrella/Excess Liability forms must provide defense
coverage for additional insureds. The Additional Insured Endorsement shall provide
coverage for Ongoing as well as Products and Completed Operations with no limitation on
when claims can be made.

Waiver of Subrogation

Contractor and subcontractors of every tier are required to have all insurance policies except
Professional Liability endorsed to waive the respective insurance company's rights of recovery
against WMATA, and the WMATA Board of Directors.

1) Waiver shall be provided on an endorsement that is acceptable to WMATA.

Certificate of Insurance (COIl)

Contractor shall provide WMATA an ACORD Certificate of Insurance (COI) and copies of all
required endorsements as evidence that the insurance requirements of this Section have been
satisfied. Certificates of Insurance shall be sent to WMATA.

The Certificate Holder box should read:

Washington Metropolitan Area Transit Authority
Office of Insurance, Room 8F
600 Fifth Street, NW

Washington, DC 20001

Additionally:

1) Proposed material modifications to required insurance, including notice of cancellation,
must be received by WMATA in writing at least 30 days prior to the effective date of such
change or cancellation.

2) WMATA's receipt of copies of any COl, policy endorsements or policies does not relieve
Contractor of the obligation to remain in compliance with the requirements of this Section
at all times. Contractor's failure to comply with these insurance requirements shail
constitute a material breach of this Contract.

3) Receipt of the COI does not constitute acceptance of the insurance outlined above.

3. TITLE AND RISK OF LOSS

(a) Unless this Contract specifically provides for earlier passage of title to deliverables
(including documents, reports, and data) or other items resulting from this Contract,
title shall pass to the Authority upon acceptance, regardless of when or where the
Authority takes physical possession. Risk of loss, theft, destruction of, or damage to,
such deliverables or other items remains with the Contractor, until the transfer of title
or at the time when the Authority takes physical possession, whichever is later.
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(b) In the event of loss or damage to any deliverable or other item of work, prior to the time
when the Authority takes physical possession, the Contractor agrees to repair or
replace it as soon as reasonably possible to restore the item to the same condition that
pre-existed the loss or damage, in accordance with all requirements of this Contract,
without cost to the Authority. Nothing contained herein shall be deemed to require the
Contractor's repair or replacement of any loss or damage caused solely by the
Authority’s acts or omissions.
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CHAPTER VIil - INTELLECTUAL PROPERTY RIGHTS

1. PATENT INDEMNITY

The Contractor shall indemnify the Authority and its Board members, agents and employees
against liability, including costs, for infringement of any United States patent {except a patent
issued upon an application that is now or may hereafter be withheld from issue pursuant to a
Secrecy Order under 35 U.S.C. § 181) arising out of the manufacture or delivery of supplies,
the performance of services, or the construction, alteration, modification, or repair of real
property under this Contract. If the Contractor is not the original equipment manufacturer
(OEM) for a manufactured product purchased under this Contract, it will ensure that the patent
holder provides indemnity to WMATA under this article. This indemnity shall not apply unless
the Contractor is informed as soon as practicable by the Authority of the suit or action alleging
such infringement, and is given such opportunity as is afforded by applicable laws, rules, or
regulations to participate in the defense thereof. Such indemnity shall not apply to:

N An infringement resulting from compliance with the Contracting Officer's specific
written instructions directing a change in the supplies to be delivered or in the materials
or equipment to be used, or directing a manner or performance of the Contract not
normally used by the Contractor,;

(2) An infringement resulting from addition to, or change in, such supplies or components
furnished or construction work performed that was made subsequent to delivery or
performance by the Contractor; or

(3) A claimed infringement that is unreasonably settled without the Contractor's consent,
unless required by final decree of a court of competent jurisdiction.

2. SET-QFF

The Authority has common law, equitable and statutory rights to set-off. These rights shall
include, but are not limited to, the Authority’s right to set-off any monies due to the Contractor
under this Contract, by any amounts due and owing to the Authority with regard to, any
Contract with the Authority, plus any amounts due and owing to the Authority for any other
reason including, without limitation, tax delinquencies, fee delinquencies or monetary penalties
relative thereto. The Authority shall exercise its set-off rights in accordance with applicable
law and practices including, in cases of set-off pursuant to an audit, the finalization of such
audit by the Authority, its representatives, or the Federal Government.

3. RIGHTS IN TECHNICAL DATA- LIMITED
Not Applicable
4, RIGHTS IN TECHNICAL DATA — UNLIMITED

(a) The term technical data as used in this article means technical writings, computer
software, sound recordings, pictorial reproductions, drawings, or other graphic
representations and works of a technical nature, whether or not copyrighted, that are
specified to be delivered pursuant to this Contract. The term does not include financial
reports, cost analyses, and other information incidental to Contract administration.
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(b)

(c)

(d)

“Computer software” as used in this article means computer programs, computer data
bases, and documentation thereof.

The Authority or its designated representative shall have the right to use, duplicate or
disclose technical data, including computer software, in whole or in part, in any manner
and for any purpose whatsoever, and to have or permit others to do so that is contained
in or derived from:

(1

)

(3)

4

®)

Any manuals, instructional materials prepared for installation, operation,
maintenance or training purposes;

Technical data pertaining to end items, components or processes that were
prepared for the purpose of identifying sources, sizes, configurations, mating
and attachment characteristics, functional characteristics and performance
requirements (“form, fit and function” data such as , specification control
drawings, catalog sheets, and outline drawings Except for the computer
software, it means data identifying sources, functional characteristics, and
performance requirements, but specifically excludes the source code,
algorithms, processes, formulae, and flow charts of the sofiware.);

Other technical data that the Contractor or subcontractor, normally furnishes
without restriction;

Other specifically described technical data that the parties have agreed will be
furnished without restriction;

All computer software regardless of whether it is technical data as defined in
this arlicle, including the source code, algorithms, processes, formulae, and
flow charts, that the Contractor developed or materially modified for the
Authority or for which the Authority is required by Federal law or regulation to
provide a royalty-free, irrevocable and nonexclusive license to the Federal
government.

The Authority shall have the right to use, duplicate, or disclose technical data other
than as defined in paragraph (a), in whole or in part. Such technical data shall not,
without the written permission of the party furnishing such technical data, be:

(1)
(2)
3

Released or disclosed, in whole or in part, outside of the Authority,

Used, in whole or in part, by the Authority for manufacturing, or

Used by a party other than the Authority except for: (i) emergency repair or
overhaul, (ii} where the item or process concerned is not otherwise reasonably
available to the Authority to enable timely perfermance of this work, or (iii)
administration of this Contract or the inspection of any products produced
under it, where the third parly has a written contract with the Authority to
perform these efforts. In all cases described in this subsection, the release or
disclosure outside of the Authority shall be subject to a nondisclosure
agreement,

Technical data provided in accordance with paragraph (¢) shall be identified with a
legend that suitably recites this limitation. This article shall not impair the Authority’s
right to use similar or identical data acquired from other sources.
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(e}

M

(@

(h)
(i)

Where any item is purchased as a separate line item in this Contract, that purchase
includes all integral parts of that item, including any computer sofiware, scurce code,
algorithms, processes, formulae, and flow charts. The Authority has full rights to use,
duplicate or disclose any or all parts of the item, including computer software, in whole
or in part, in any manner and for any purpose whatsoever, and to permit others to do
s0. Should disclosure of the computer software be required only under this paragraph,
then the Contracting Officer may waive the provisions of this paragraph if he or she
certifies in writing that the item is commercially available from multiple sources and will
be fully compatible with existing Authority property.

Material covered by copyright:

{1) The Contractor grants to the Authority, and to its Board members, agents and
employees acting within the scope of their official duties, a royalty-free,
nonexclusive and irrevocable license throughout the world for the Authority’s
purposes to publish, translate, reproduce, deliver, perform, dispose of, and to
authorize others so to do, all technical data and computer software covered by
subsection (b) (5) now or hereafter covered by copyright.

{1) No such copyrighted matter shall be included in (i) technical data or (i)
computer software covered by subsection (b) (5) fumished hereunder without
the written permission of the copyright owner for the Authority to use such
copyrighted matter in the manner above described.

(3) The Contractor shall report to the Authority promptly and in reasonable written
detail each notice or claim of copyright infringement it receives regarding any
technical data or computer software covered by subsection (b)(5) provided to
the Authority.

Relation to patents: Nothing contained in this article shall imply a license to the
Authority under any patent, or be construed as affecting the scope of any license or
other right otherwise granted to the Authority under any patent.

Any dispute under this article shall be subject to the “Disputes” article of this Contract.

The Centracting Officer may retain from payment up to ten percent (10%) of the
Contract price until final delivery and acceptance of the technical data defined in this
Article and as required to be furnished by the Price Schedule or the Contract's
specifications.

5. NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT
[SUPPLIES]

(@)

(b)

The Contractor shall report to the Contracting Officer, promptly and in reasonable
written detail, each notice or claim of patent or copyright infringement based on this
Contract once the Contractor is notified thereof.

In the event of any claim or suit against the Authority based on any alleged patent or
copyright infringement arising out of this Contract or out of the use of any supplies
furnished or services performed hereunder, the Contractor shall furnish to the
Contracting Officer, all evidence and information in its possession pertaining to such
suit or claim. Such evidence and information shall be furnished at the Contractor's
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expense since the Contractor has agreed to indemnify the Authority for such
infringement claims.

{b) This article shall be included in all subcontracts.

6. ROYALTY INFORMATION

Not Applicable
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1.

(a)

(b)

CHAPTER IX — ADDITIONAL COVENANTS/LEGAL REQUIREMENTS

NONDISCRIMINATION ASSURANCE

Nondiscrimination Assurance. In accordance with Title VI of the Civil Rights Act,
as amended, 42. U.S.C. §2000 (d), section 303 of the Age Discrimination Act of 1975,
as amended, 42 U.S.C. §6102, section 202 of the American with Disabilities Act of
1990, 42 U.S.C. §12132, D.C. law and Federal transit law at 49 U.S.C. §5332, the
Contractor, sub-recipient, or subcontractor agrees that it will not discriminate against
any employee or applicant for employment because of race, color, creed, religion,
national origin, sex, age, sexual preference, gender identity and/or disability. In
addition, the Contractor, sub-recipient, or subcontractor agrees to comply with
applicable Federal implementing regulations and other regulations that FTA may

issue.

Equal Employment Opportunity. The following equal employment opportunity
requirements apply to this Contract:

(1

@)

)

Race, Color, Creed, National Origin, Sex: In accordance with Title VIl of
the Civil Rights Act, as amended, 42. U.S.C. §2000(e), and Federal transit
laws at 49 U.S.C. §5332, the Contractor agrees to comply with all
applicable equal opportunity requirements of the U.S. Department of Labor
(U.S. DOL) including, but not limited to "Office of Federal Contract
Compliance Programs, Equal Employment Opportunity, Department of
Labor, " 41 C.F.R. Part 60 et. seq., [implementing Executive Order No.
11246, "Equal Employment Opportunity,”" as amended by Executive Order
No. 11375, "Amending Executive Order 11246 Relating to Equal
Employment Opportunity,” 42 U.S.C. § 2000(e) note], and with any
applicable Federal statutes, executive orders, regulations, and Federal
policies that may in the future affect construction activities undertaken in
the course of this Contract. The Contractor agrees to take affirmative
action to ensure that applicants are employed, and that employees are
treated during employment without regard to their race, color, creed,
national origin, sex or age. Such action shall include, but not be limited
to, the following: employment, upgrading, demotion or transfer, recruitment
or recruitment advertising, layoff or termination; rates of pay or other forms
of compensation; and selection for training, including apprenticeship. In
addition, the Contractor agrees to comply with any implementing
requirements that FTA may issue.

Age: In accordance with Section 4 of the Age Discrimination in
Employment Act of 1967, as amended, 29 U.S.C. § 623 and Federal transit
law at 49 US.C. § 5332, the Contractor agrees to refrain from
discrimination against present and prospective employees for reason of
age. In addition, the Contractor agrees to comply with any implementing
requirements that FTA may issue.

Disabilities: In accordance with section 102 of the Americans with
Disabilities Act, as amended, 42 U.S.C. §12112, the Contractor agrees
that it will comply with the requirements of U.S. Equal Employment
Opportunity Commission, "Regulations to Implement the Equal
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(€

(d)

Employment Provisions of the Americans with Disabilities Act," 29 C.F.R.
Part 1630, pertaining to employment of persons with disabilities. In
addition, the Contractor agrees to comply with any implementing
requirements that FTA may issue.

The Contractor also agrees to include all of these requirements in each subcontract
financed, in whole or in part, with Federal assistance provided by FTA, modified only,
if necessary, to identify the affected parties.

Failure by the Confractor, sub-recipient, or subcontractor to carry out these
requirements is a material breach of this Contract, that may result in the termination or
such other remedy as the Authority deems appropriate.

2, CONTRACT WORK HOURS AND SAFETY STANDARDS ACT-OVERTIME
COMPENSATION

This Contract, to the extent that it is of a character specified in the Contract Work Hours and
Safety Standards Act (40 U.S.C. §§ 327-333), is subject to the following provisions and to all
other applicable provisions and exceptions of such Act and the regulations of the U.S.
Secretary of Labor thereunder.

(a)

(b)

(©)

(d)

Overtime requirements. No Contractor or subcontractor contracting for any part of the
Contract work that may involve the employment of laborers, mechanics, apprentices,
trainees, watchmen, and guards shall require or permit any such employee in any
workweek in which he or she is employed to work in excess of forty (40) hours in such
work week on work subject to the provisions of the Contract Work Hours and Safety
Standards Act unless such employee receives compensation at a rate not less than
one and one-half (1 ¥2) times his or her basic rate of pay for all hours worked in excess
of forty (40) hours in such work week.

Violation. Liability for Unpaid Wages - Liquidated damages. In the event of any
violation of paragraph (a) the Contractor and any subcontractor responsible therefore
shall be liable to any affected employee for his or her unpaid wages. In addition, such
Contractor and subcontractor shall be liable to the Authority for liquidated damages.
Liquidated damages shall be computed with respect to each individual laborer,
mechanic, apprentice, trainee, watchman or guard employed in violation of paragraph
(a) in the sum of $10 for each calendar day on which such employee was required or
permitted to be employed on such work in excess of his or her standard work week of
forty (40) hours without payment of the overtime wages required by paragraph (a).

Withholding for unpaid wages and liquidated damages. The Contracting Officer may
withhold from the Contractor, such sums as he or she determines to be necessary to
satisfy any liabilities of such Contractor or subcontractor for unpaid wages and
liquidated damages as pravided in paragraph (b).

Subcontracts. The Contractor shall insert this article in all subcontracts at any tier.
Contractor shall also require subcontractors to include this clause in any lower tier
subcontracts. The Contractor shall be responsible for compliance by any and all
subcontractors at every tier.
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(e)

Records. The Contractor shall maintain payroll records containing the information
specified in 29 C.F.R. § 516.2(a). Such records shall be preserved for three (3) years
from the completion of this Contract.

WALSH-HEALEY PUBLIC CONTRACTS ACT

If this Contract is for materials, supplies, or equipment in an amount that may exceed $10,000
and is subject to the Walsh-Healey Public Contracts Act, as amended (41 U.S.C. §§ 35-45)
the following terms and conditions apply:

(@)

(b)

Ali stipulations required by the Act and regulations issued by the U.S. Secretary of
Labor (41 C.F.R. Part 50) are incorporated by reference. These stipulations are
subject to all applicable rulings and interpretations of the U.S. Secretary of Labor that
are now, or may hereafter, be in effect.

All employees whose work relates to this Contract shall be paid not less than the
minimum wage prescribed by the U.S. Secretary of Labor (41 C.F.R. § 50-202.2).
Learners, student learners, apprentices, and certain handicapped workers may be
employed at less than the prescribed minimum wage (41 C.F.R. § 50-202.3) to the
same extent that such employment is permitted under Section 14 of the Fair Labor
Standards Act (41 U.S.C. § 40).

DAVIS-BACON ACT

Not Applicable

(a)

(b)

(a)

(b)

COPELAND ANTI-KICKBACK ACT

The Contractor agrees to comply with section 1 of the Copeland “Anti-Kickback Act,”
18 U.S5.C.§ 874 that prohibits anyone from inducing, by any means, any person
employed on construction, prosecution, completion or repair of a Federally assisted
building or work, to give up any part of his or her compensation to which he or she is
entitled. Contractor further agrees to comply with section 2 of the Act, 40 U.S.C.
§3145, as amended, and implementing U.S. DOL regulations, “Contractors and
Subcontractors on Public Buildings or Public Works Financed in Whole or in Part, by
Loans or Grants from the United States.” Contractor agrees to comply with 29 C.F.R.
Part 3 which imposes record keeping requirements for all such contracts in excess of
$2,000.

Contractor shall insert this clause in all subcontracts, and require that subcontractors
insert this clause in any and all of their subcontracts, at any tier.

CONVICT LABOR

Except as provided in paragraph (b), the Contractor shall not employ in the
performance of this Contract any person undergoing a sentence of imprisonment
imposed by any court of the Federal Government, a State, the District of Columbia,
Puerto Rico, the Northern Mariana Islands, American Samoa, Guam or the U.S. Virgin
Islands.

The Contractor is not prohibited from employing persons:
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{1) On parole or probation to work at paid employment during the term of their
sentence;

{2) Who have been pardoned or who have served their terms; or

(3) Confined for violation of the laws of the Federal Government, the states, the
District of Columbia, Puerto Rico, the Northern Mariana Islands, American
Samoa, Guam, or the U.S. Virgin Islands who are authorized to work at paid
employment in the community under the laws of such jurisdiction, if—

(a) The worker is paid or is in an approved work or training program on a
voluntary basis;

(b) Representatives of the local union’s central bodies or similar labor
union organizations have been consulted;

(c) Such paid employment will not result in the displacement of employed
workers, or be applied in skills, crafts, or trades where there is a
surplus of available gainful labor in the locality, or impair existing
contracts or services;

(d) The rates of pay and other conditions of employment will not be less
than those paid or provided for work of a similar nature in the locality
where the work is being performed; and

(e) The Attorney General of the United States has certified that the work-
release laws or regulations of the jurisdiction involved are in conformity
with the requirements of Executive Order 11755, as amended by
Executive Orders 12608 and 12943.

7.  COVENANT AGAINST CONTINGENT FEES

(a)

(b)

The Contractor warrants that no person or selling agency has been employed or
retained to solicit or secure this Contract upon an agreement for a commission,
percentage, brokerage or contingent fee, excepting bona fide employees or bona fide,
established commercial or selling agencies maintained by the Contractor for the
purpose of securing business. For breach of this warranty, the Authority shall have the
right to terminate this Contract without liability or, in its discretion, to deduct from the
Contract price, or otherwise recover, the full amount of such commission, percentage,
brokerage, or contingent fee, if no fraud is suspected.

If fraud is suspected, the Authority’s only remedy prior to final adjudication by a court
of competent jurisdiction is to report the matter to WMATA's Office of Inspector
General (OIG), the U.S. Department of Transportation's Office of Inspector General
(DOT-0IG), the Offices of Inspectors General of any agency providing funding under
this Contract and/or appropriate Federal, state and/or local law enforcement
authorities.

8. SEAT BELT USE POLICY

The Contractor agrees to comply with terms of Executive Order No. 13043 “Increasing Seat
Belt Use in the United States” and is encouraged to include these requirements in each
subcontract awarded for work relating to this Contract.
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10.

1.

SENSITIVE SECURITY INFORMATION

The Contractor must protect, and take measures to assure that its subcontractors at each tier
protect, “sensitive information™ made available during the course of administering an Authority
contract or subcontract in accordance with 49 U.S.C. Section 40119(b) and implementing DOT
regulations, “Protection of Sensitive Security Information,” 49 CFR Part 15, and with 49 U.S.C.
Section 114(s) and implementing Department of Homeland Security regulations, “Protection
of Sensitive Security Information,” 49 CFR Part 1520.

LAWS AND REGULATIONS

The Contractor shall be responsible to comply with any applicable State of Maryland,
Commonwealth of Virginia, District of Columbia, Federal and local laws and regulations
governing the services and/or supplies to be provided under this Contract. Further, the
Contractor shall be responsible to obtain, at its own cost and expense, any and all
licenses/permits required to transact business in any political jurisdictions where work will be
performed.

HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA

(a) The Contractor agrees to submit a Material Safety Data Sheet (U.S. Department of
Labor Ferm OSHA-20), as prescribed in Federal Standard No. 313B, for all hazardous
materials five (5) days before delivery of the material, whether or not listed in Appendix
A of the Standard. This obligation applies to all materials delivered under this Contract
that involve exposure to hazardous materials or items containing these materials.

(b) "Hazardous material," as used in this clause, is defined in Federal Standard No. 313B,
in effect on the date of this Contract.

(c) Neither the requirements of this clause nor the Authority’s acts or omissions shall
relieve the Contractor of any responsibility or liability for the safety of Authority's,
personnel or property.

(d) Nothing contained in this article shall relieve the Contractor from complying with
applicable Federal, state, and local laws, codes, ordinances, and regulations (including
the requirement to obtain licenses and pemmits) in connection with hazardous
materials.

(e) The Authority's rights in data furnished under this Contract regarding hazardous
materials are as follows:

(1) To use, duplicate and disclose any data to which this clause is applicable.
The purposes of this right are to {a) apprise personnel of the hazards that
they may be exposed to in using, handling, packaging, transporting, or
disposing of hazardous materials (b) obtain medical treatment for those
affected by the materials; and (c) have others use, duplicate, and disclose
the data for the Authority for these purposes.

(2) To use, duplicate, and disclose data furnished under this article in
precedence over any other provision of this Contract providing for rights in
data.
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12,

(6)

(a)

(b)

(c)

®)

(3) The Authority is not precluded from using similar or identical data acquired
from other sources.

(4) The data shall not be duplicated, disclosed, or released outside of the
Authority, in whole or in part, for any acquisition or manufacturing purpose,
if the following legend is marked on each piece of data to which this clause
applies -

“This data furnished under this Contract shall not be used, duplicated, or
disclosed for any acquisition or manufacturing purpose without the
Contracting Officer's permission. This legend shall be marked on any
reproduction of this data."

(5) The Contractor shall not place any restrictive legend on any data that (i)
the Contractor or any subcontractor previously delivered to the Authority
without limitations; or (ji) should be delivered without limitations under the
“Rights in Technical Data” clause.

The Contractor shall insert this article including this parties, with appropriate changes
in the designation of the parties, in subcontracts at any tier (including purchase
designations or purchase orders) under this Contract involving hazardous materials.

LIVING WAGE

The Authority’s Living Wage Policy and implementing regulations apply with respect
to all contracts for services (including construction) awarded in an amount that exceeds
$150,000 in a twelve (12) month period. If this Contract meets those criteria, the
following requirements are applicable:

The Authority’s living wage rate is $13.48 per hour, and may be reduced by the
Contractor's per-employee cost for health insurance,

The Contractor shall:

(1) Pay the Authority’s living wage rate, effective during the time the work is
performed, to all employees who perform work under this Contract;

(2) Include this “Living Wage” article in all subcontracts that exceed $150,000
in a twelve (12) month period awarded under this Contract;

(3) Maintain payroll records, in accordance with the requirements of this
Contract, and include a similar provision in affected subcontracts that
requires the subcontractor to maintain its payroll records for the same
length of time; and

(4) Certify with each monthly invoice that the Authority’s living wage rate was
paid to affected employees, or if applicable, certify prior to Contract award
or Contract extension, if any, that one or more of the exemptions in
paragraph (d) below applies.

The Contractor shall not split or subdivide this Contract, pay an employee through a
third party, or treat an employee as a subcontractor or independent contractor to avoid
compliance with this “Living Wage” article
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13.

14.

(d) Exemptions to this “Living Wage” article include:

1 Contracts and agreements subject to higher wage rates required by
Federal law or collective bargaining agreements;

(2) Contracts or agreements for regulated utilities:

(3) Emergency services to prevent or respond to a disaster or
imminent threat to public health and safety;

4) Contractor employees who work less than full time; and

(5) Contractors who employ fewer than ten (10) employees.

(e) The Autherity may adjust the living wage rate effective in January of each year. The
adjustment will reflect the average living wage rate among Metro’'s Compact
jurisdictions with living wage rates. If after Contract award the living wage rate
increases, the Contractor is entitled to an equitable adjustment to the Contract price in
the amount of the increase for employees who are affected by the escalated wage.

f Failure to comply with the Authority's Living Wage Policy shall result in the Authority’s
right to exercise available contract remedies, including contract termination, where no
fraud is suspected.

(9) If fraud is suspected, the Authority’s only remedy prior to adjudication by a court of
competent jurisdiction is to report the matter to WMATA’s Office of Inspector General
(OIG), the U.S. Department of Transportation’s Office of Inspector General (DOT-
0IG), the Offices of Inspectors General of any state or Federal agency providing
funding under this Contract and/or appropriate Federal, state and/or local law
enforcement authorities.

METRIC SYSTEM

To the extent the Federal Government directs, the Contractor agrees to use the metric system
of measurement in its Contract activities, in accordance with the Metric Conversion Act, as
amended by the Omnibus Trade and Competitiveness Act, 15 U.S.C. § 205 (a) et. seq.;
Executive Order No. 12770, “Metric Usage in Federal Government Programs,” 15 U.S.C. §
205(a) note; and applicable U.S. DOT or FTA regulations in accordance with applicable
Federal directives. As practicable and feasible, the Contractor agrees to supply products and
services with dimensions expressed in the metric system of measurement. Metric usage shall
not be required to the extent that such use is impractical or is likely to cause significant
inefficiencies or loss of markets to United States firms.

MANDATORY DISCLOSURE

The Contractor shall timely disclose, in writing, to WMATA's Office of the Inspector General
(OIG), with a copy to the Contracting Officer, whenever, in connection with the award,
performance, or closeout of this Contract or any subcontract hereunder, the Contractor has
credible evidence that a principal, employee, agent, or subcontractor of the Contractor has
committed—

(a) A violation of Federal criminal law involving fraud, conflict of interest, bribery, or gratuity
violations found in Title 18 of the United States Code; or

(b) A violation of the civil False Claims Act (31 U.S.C. §§ 3729-3733).
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(1) WMATA, to the extent permitted by law and regulation, will safeguard and
treat information obtained pursuant to the Contractors disclosure as
confidential where the information has been marked “confidential® or
“proprietary” by the company. To the extent permitted by the law and
regulation, such information will not be released by WMATA to the public
pursuant to a Public Access to Records (PARP) request. WMATA may
transfer documents provided by the Contractor to any department or
agency within the state, Federal or local government, if the information
relates to matters within the organization's jurisdiction,

{2) If the violation relates to an order against a government-wide acquisition
contract, a multi-agency contract, a multiple-award schedule contract such
as the Federal Supply Schedule, or any other procurement instrument
intended for use by multiple agencies, the Contractor shall notify the CIG
of the ordering agency and the OIG of the agency responsible for the basic
contract.

16. WHISTLEBLOWER PROTECTION — NON-FEDERAL

(@)

(b)

The Contractor and its subcontracters shall encourage their employees and
independent contractors to report information, without fear of actual or threatened
discrimination, retaliation or reprisal that they in good faith reasonably believe is
evidence of gross mismanagement; gross misuse or waste of public rescurces or
funds; fraud; violation of law; abuse of authority in connection with the conduct of
WMATA's operations or contracts; or a substantial and specific danger to health,
security or safety. The Contractor and its subcontractors shall notify their employees
that they may make reports under this paragraph to:

(1) WMATA's Office of Inspector General (OIG), in person, in writing, through
the OIG Hotline (888-234-2374), via email at wmata-oig-
hotline@verizon.net or by any other reasonable means;

(2) WMATA's Metro Transit Police Department (MTPD), in person, by
telephone (202-962-2121) or by any other reasonable means, or to the
OIG, if the information constitutes a potential violation of criminal law;

(3) WMATA's Chief Safety Officer, in person, in writing, through the SAFE
Hotline (202-249-7233) or email safety@wmata.com, or by any other
reasonable means; or

4 Any other official, office or agency within WMATA or outside WMATA that
the employee or independent contractor reasonably believes has the
authority to act on the matter.

The Contractor, its employees, independent contractors and subcontractors shall
cooperate with any inquiry or review by an authorized official of WMATA, or by the
Federal government or any other governmental entity with jurisdiction over WMATA,
regarding a matter that would constitute a report under paragraph (a) or a violation of
this or any whistleblower provision of this Contract, and with any enforcement or
judicial proceeding arising from such inquiry or review.
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16.

17.

(c)

(d)

The Contractor and its subcontractors shall not interfere with or deny the right of any
employee or independent contractor of either the Contractor or any of its
subcontractors to make a report under paragraph (a). The Contractor and its
subcontractors shall not recommend, take or threaten to take any action having a
negative or adverse impact cn any employee or independent contractor of either the
Contractor or any of its subcontractors because he or she:

(1) Made or is perceived to have made a report under paragraph (a);

(2) Sought a remedy under applicable law after making a report under
paragraph (a);

(3) Participated in or cooperated with an inquiry or review by an authorized

official of WMATA, or by the Federal government or any other
governmental entity with jurisdiction over WMATA, regarding a matter that
would constitute a report under paragraph {a) or a violation of this or any
whistleblower provision of this Contract, or with an enforcement or judicial
proceeding arising from such inquiry or review;

(4) Refused to obey an order that would violate law; or

(5) Refused To Work or authorize work when a hazardous safety or security
condition presents an imminent danger of death or serious injury, there
was no reascnable alternative to refusal, there was not sufficient time to
eliminate the danger in absence of refusal and the individual, where
possible, notified the Contactor or subcontractor of the condition and of his
or her intent not to perform or authorize work.

The Contractor shall include, or shall cause to be included, the substance of this
clause, including this paragraph (d), in its subcontracts at all tiers.

WORKPLACE VIOLENCE/ZERO TOLERANCE

Pursuant to Metro Policy/Instruction 7.8.3, all Metro Contractors must: (1) establish zero
tolerance for acts of workplace violence for their employees and those of subcontractors at
any tier, and (2) not retaliate against any of their employees or independent contractors for
cooperating with investigations.

DRUG AND ALCOHOL TESTING (FOR SAFETY SENSITIVE FUNCTIONS ONLY})

(a)

Contractors who perform “safety sensitive” functions (as defined in the Combined
Glossary attached hereto) shall be subject to compliance with a drug and alcohol
testing program according to Federal guidelines published in FTA regulations. The
Contractor agrees to establish and implement a drug and alcohol testing program that
complies with 49 C.F.R. Parts 40 and 655, produce any documentation necessary to
establish its compliance with these regulations, and permit any authorized
representative of the U.S. Department of Transportation or its operating
administrations, applicable state oversight agency, or the Authority to inspect the
facilities and records associated with the implementation of the drug and alcohol
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18.

(b)

©

(d)

(e)

testing program as required under 49 C.F.R. Part 655 and review the testing process.
The Contractor further agrees as follows:

To certify its compliance with 49 C.F.R. Parts 40 and 655 and to submit a Management
Information System (MIS) report, as required by Federal regulations, to WMATA's
Medical Compliance Monitor (MCM) and the Contracting Officer before February 15th
of each year. To certify compliance, the Coniractor shall use the "Alcohol and
Controlled Substances Testing” certification contained in the "Annual List of
Certifications and Assurances for Federal Transit Administration Grants and
Cooperative Agreements," that is published annually in the Federal Register.

To submit to the MCM and the Contracting Officer before February 15th of each year,
a copy of the policy statement developed to implement its drug and alcohol testing
program.

To provide to the MCM and the Contracting Officer before February 15" of each year
the following:

{1 Employee and supervisor training documentation;

(2) The name and location of the collection site(s), laboratory(ies), Medical
Review Officer(s), Breath Alcohol Technician(s), Collector(s), and
Substance Abuse Professional(s); and a description of their random
selection drug and alcohol testing process.

The Contractor further agrees to submit quarierly management reports summarizing
test results to the MCM and the Contracting Officer by the 15th of the month following
the end of each quarter.

EMPLOYMENT RESTRICTION WARRANTY

C)

(b)

(c)

The Contractor warrants that it will not offer employment to, solicit or discuss
prospective employment with, or otherwise engage in substantive employment related
discussions or communications with, any present or former Board member of the
Authority who has been involved, directly or indirectly, in any matter of financial interest
to the Contractor until at least two (2) years after the Board member has ceased
involvement in the matter. The post-employment restriction on former Authority
employees is one (1) year from the date of their last employment with WMATA. The
Contractor shall not knowingly engage in communications of the nature described
above with any immediate family member or member of the household of any Authority
employee or Board member during the period when such employee or Board member
is involved in any matter of financial interest to the Contractor.

If a former Board member or employee of the Authority is eventually hired, the
Contractor shall ensure that the former Board member or employee is not involved in
negotiating or otherwise dealing with the Authority on any particular matter over which
he or she had responsibility during his or her tenure.

Should the Contractor fail to comply with the provisions hereof, and no fraud is
suspected, the Contracting Officer shall have the right to withhold payment under this
Contract in an amount not to exceed two percent (2%) of the totat Contract amount as
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20.

(d)

liquidated damages to the Authority, such withholding to be in addition to any other
withholding or retainage under this Contract. Any dispute shall be settled in
accordance with the “Disputes” clause of this Contract.

If fraud is suspected, the Authority’s only remedy prior to a final decision by a court of
competent jurisdiction is to report the matter to WMATA's Office of Inspector General
(OIG), the U.S. Department of Transportation's Office of Inspector General (DOT-
0IG), the Offices of Inspectors General of any state or Federal agency providing
funding under this Contract and/or appropriate Federal, state and/or local law
enforcement authorities.

GRATUITIES

(a)

(b)

(©)

In connection with performance of this Contract, or any changes or modifications
relative thereto, the giving of or offering to give gratuities (in the form of entertainment,
gifts or otherwise) by the Contractor, or any agent, representative or other person
deemed to be acting on behalf of the Contractor, or any supplier or subcontractor
furnishing material to or performing work under this Contractor, to any Board member,
employee or agent of the Authority;, with a view foward securing this Contract or
securing favorable treatment regarding this Contract is expressly forbidden. The terms
of this “Gratuities” clause shall be strictly construed and enforced in the event of
violations hereof.

Reported instances of the giving or offering to give gratuities within the context of this
“Gratuities” clause will be investigated by the Authority's Board of Directors or its duly
authorized representative. A preliminary investigation will be made to determine
whether there is probable cause to suspect that a violation of this clause exists. If such
probable cause exists, the Board of Directors, or its duly authorized representative,
shall formally notify WMATA's Office of Inspector General (OIG), the U.S. Department
of Transportation's Office of Inspector General {DOT-0IG), the Offices of Inspectors
General of any state or Federal agency providing funding under this Contract and/or
appropriate Federal, state and/or local law enforcement authorities.

The rights and remedies of the Authority provided in this clause shall not be exclusive
and are in addition to any other rights and remedies provided under this Contract, at
law or in equity.

OFFICIALS NOT TO BENEFIT

(a)

(b)

No member of or delegate to Congress, resident commissioner or member of a state
or local public body shalt be admitted to any share or part of this Contract, or to any
benefit that may arise therefrom during his or her tenure or for two (2) years thereafter,
unless his or her interest in the business entity that is awarded this Contract is placed
in a blind trust in accordance with the rules and regulations of the U.S. Office of
Govemnment Ethics (OGE).

Enforcement of this clause shall be consistent with 18 U.S.C. § 431.
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(a)

(b)

(c)

(d)

(e)

®

(@

ORGANIZATIONAL CONFLICTS OF INTEREST

An organizational conflict of interest (OCI) exists when the nature of the work to be
performed under a proposed contract or a subcontract may, without some restriction
on future activities result in an unfair competitive advantage to the Contractor or
subcontractor; because of (1) unequal access to information, {2) biased ground rules
or (3) impaired cobjectivity. An unequal access to information OCI may exist if in
performing a Contract, a Contractor obtains access to non-public information that
provides it with a competitive advantage in a later competition. A biased ground rules
OCI may exist if the Contractor has a role in setting rules for a source selection in
which it will compete. An impaired objectivity OCI may exist if, in perfforming a Contract,
a Contractor is called upon to evaluate an offer from or performance by, itself or an
affiliated entity.

In the event that the Contractor believes that it or any of its potential subcontractors
may have an OCI, it shall notify the Contracting Officer, in writing, within five (5)
working days after it becomes aware of the potential or actual OCl. The written
notification shall identify the nature and circumstances of the perceived conflict and
propose appropriate measures to eliminate or mitigate the OCI. The Contracting
Officer will review the circumstances and the proposed mitigation plan and notify the
Contractor stating whether: (1) no mitigation is required; (2} the conflict cannot be
mitigated; or (3} the conflict can be mitigated and he or she accepis the proposed
measures, or recommends additional measures.

The Contractor's failure to identify such perceived conflicts may result in the Contract
being rescinded or terminated.

Should the Contractor identify or become aware of a conflict during the term of this
Contract, including any extension thereof that it could not reasonably anticipate prior
to award, it shall notify the Contracting Officer in accordance with paragraph (b), or
request an exception to the restriction with supporting rationale. The Contracting
Officer shall consider the Contractor's proposed measures to mitigate or eliminate the
conflict, or the request for an exception.

If the proposed measures are not determined to be feasible or are otherwise not
acceptable to the Contracting Cfficer, he or she may terminate the Contract. If the
Contracting Officer does not grant a request for an exception, and the Contract is not
terminated, the Contractor shall be notified in writing and be given ten (10) days from
the date of the written notification to take all necessary actions to comply with this
clause.

If the proposed measures are defermined to be acceptable to the Contracting Officer,
he or she may grant a specific exception to this restriction, when in the Contracting
Officer's judgment, the exception will not create a conflict between the Contractor's
duties and obligations under this Contract and the duties and obligations imposed on
the Contractor under another contractual or other relationship.

If the Contractor fails to comply with the terms of this clause, and ne fraud is suspected,
the Contracting Officer, may withhold payments due under this Contract until such time
as the Contractor is in compliance or, should the non-compliance remain uncorrected
at the expiration of ten (10) days from the Contracting Officer's written notice as
provided in paragraph {b), terminate the contract for default pursuant to this Contract.
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23.

(h)

0]

)

If fraud is suspected, the Authority’s only remedy prior to a final determination by a
court of competent jurisdiction is to report the matter to WMATA's Office of Inspector
General (CIG}, the U.S. Department of Transportation’s Office of Inspector General
(DOT-0IG), the Offices of Inspectors General of any state or Federal agency providing
funding under this Contract and/or appropriate Federal, state and/or local law
enforcement authorities.

The Contractor, in performing this Contract, shall avoid any conduct that might result
in or give the appearance of creating for Board members or employees of the Authority
in their relationship with the Contractor, any conflicts of interest or favoritism and/or the
appearance thereof and shall avoid any conduct that might result in 2 Board member,
or employee failing to adhere to any Code of Ethics or standards of conduct adopted
by the Authority's Board of Directors.

The Contracting Officer's determination under this clause shall be final and shall be
considered a question of fact within the meaning of the “Disputes” article of this
Contract.

CONTRACTOR PERSONNEL

(a)

(b)

The Authority may direct the replacement of the Contractor's employees reasonably
deemed to be unsuitable by the Contracting Officer, or whose continued participation
in the work is deemed contrary to the best interests of the Authority. Except in
circumstances deemed exigent by the Contracting Officer, the reason for replacement
will be discussed beiween the Contractor and the Authority before a replacement
directive is issued. Upon receipt of a written replacement directive from the Authority
specifying the date by which the replacement must occur, the Contractor shall proceed
with the replacement and shall de so in a manner that minimizes, to the greatest extent
practicable, any impact upon the Contract.

Contractor personnel required to work on WMATA's property must obtain a WMATA
vendors’ badge and successfully complete the mandatory safety training that must be
renewed yearly. The Contracter must advise its affected personnel that, to obtain a
vendor's badge, a signed waiver to perform a background check is required.

FALSE STATEMENTS, CLAIMS OR SUBMISSIONS

(@)

(b)

The Contractor acknowledges its responsibility to undertake its obligations under this
publicly funded Contract with full integrity and, to take all reasonable steps to ensure
that statements, claims and submissions made pursuant to this Contract are provided
in good faith and with a reasonable belief as to their truthfulness, accuracy and
completeness.

In the event that it is finally determined by a court of competent jurisdiction that any
statement, claim, submission, or certification made by or on behalif of the Contractor
pursuant to a material element of the Contract was knowingly false, fictitious or
fraudulent, the Authority shall be entitled to recover from the Contractor, an amount
equal to not more than three (3) times the monetary value of the benefit derived or

73
Rev. 0B/16



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT RFP CQ17055/CPR

(¢}

(d)

sought to be derived by the Contractor through its false statement, claim or
submission. For purposes hereof, an element of the Contract shall be deemed material
if it impacted or could reasonably have been intended to impact the disposition of any
claim, dispute, proposed or implemented change order, proposed pricing or schedule
adjustment of any nature, or other substantive issue directly affecting the rights of the
parties under the Contract.

The Authority’s only remedy prior to a final determination by a court of competent
jurisdiction is to report the matter o WMATA's Office of Inspector General (OIG), the
U.S. Department of Transportation's Office of Inspector General (DOT-0IG), the
Offices of Inspectors General of any state or Federal agency providing funding under
this Contract and/or appropriate Federal, state and/or local law enforcement
authorities.

The Authority’s rights set forth in this article are in addition to any contractual, legal or
equitable rights that may arise upon the Contractor's submission of a false claim or
statement, including without limitation, the Authority's right to terminate the Contract
for default once fraud is finally determined by a court of competent jurisdiction. The
provisions of this clause shall not serve in any respect to limit, waive or modify any civil
or criminal liability, of the Contractor or any of its officers, agents or employees that
such conduct may precipitate.
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CHAPTER X — MISCELLANEOUS ADDITIONAL PROVISIONS

1. FEDERAL, STATE, AND LOCAL TAXES

(@

(b)

(c)

(d)

(e}

()

(9)

{h)

Except as may be otherwise provided in this Contract, the Contract price shall be
deemed to include all applicable Federal, state and local taxes and duties.

If a statute, court decision, written ruling or regulation regarding any Federal excise tax
or duty on the transactions or property covered by this Contract takes effect after the
Contract date, and:

Results in the Contractor being required to pay or bear the burden of any such Federal
excise tax or duty or rate increase that would not otherwise have been payable on
such transactions or property, the Contract price shall be increased by the amount of
such tax or duty or rate increase, if the Contractor warrants in writing that no amount
for such newly imposed Federal obligation was included in the Contract price as a
contingency reserve or otherwise; or

Results in the Contractor not being required to pay or bear the burden of, or in its
obtaining a refund or drawback of, any Federal excise tax or duty that would otherwise
have been payable on such transactions or property or that was the basis of an
increase in the Contract price, the Contract price shall be decreased by the amount of
the relief, refund, or drawback, or that amount shall be paid to the Authority, as the
Contracting Officer directs. If the Contractor fails to follow the Contracting Officer's
instructions, it will be required to pay or bear the burden of, any such Federal excise
tax or duty through a decrease in the Contract price.

Paragraph (b) above shall not be applicable to social security taxes or to any other
employment tax.

No adjustment of less than $250 shall be made in the Contract price pursuant to
paragraph (b).

As used in paragraph (b), the term “Contract date” means the date the Contract was
executed by the Authority. As to additional services, supplies or construction procured
by modification o this Contract, the term “"Contract date” means the effective date of
such modification.

The Contractor shall promptly notify the Contracting Officer of matters that may resulit
in either an increase or decrease in the Contract price under this clause and shall take
action as the Contracting Officer directs. The Authority shall be entitied to a reduction
in the Contract price reflecting such amount and a refund of monies paid related to
such taxes, plus applicable interest.

2, PUBLIC COMMUNICATION

The Contractor shall not issue communications to the media, place advertisements, nor
publicize through any means the services, goods or construction that it is providing to WMATA
under this Contract, without prior written consent of the Contracting Officer. The Contractor
shall not publish, in print or online, any communications products such as newsletters, press
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releases, blogs or other communications without the Contracting Officer’s prior, written
consent. Approval of any such requests shall be at the Contracting Officer's sole discretion.

3. CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE

(a) This Contract shall be deemed to be executed in the District of Columbia, regardless
of the domicile of the Contractor and shall be governed by and construed in
accordance with the laws of the District of Columbia except to the extent, if any,
superseded by Federal law.

(b) The parties agree that any and all claims asserted by or against the Authority arising
hereunder or related hereto shall be heard and determined either in the courts of the
United States located in the District of Columbia, the State of Maryland or the
Commonwealth of Virginia or in the courts of the District of Columbia, State of Maryland
or Commonwealth of Virginia that maintain jurisdiction over such claims and where
venue properly resides.

4, SEVERABILITY

If the Contract contains any unlawful provisions, the same shall be deemed of no effect, and
shall upon the application of either party be stricken from the Contract without affecting the
binding force of the Contract as it shall remain after omitting such provision.

5. SURVIVAL

Any provision expressly set forth as surviving the expiration or termination of this Contract,
shall be deemed to survive any such expiration or termination.
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CHAPTER Xl — ADDITIONAL PROVISIONS

1. AMERICANS WITH DISABILITIES ACT ACCESSIBILITY —

(a)

(c)

The Contractor agrees that it will operate public transportation services in compliance
with 42 U.S.C. § 12101 et seq., DOT regulations, “Transportation Services for
Individuals with Disabilities (ADA)" using facilities and equipment that comply with 49
C.F.R. Part 37, and Joint ATBCB/DOT regulations, “Americans with Disabilities (ADA)
Accessibility Specifications for Transportation Vehicles,” 36 C.F.R. Part 1192 and 49
C.F.R. Part 38. Private entities must comply with the requirements of 49 C.F.R. Part
37 applicable to public entities with which they contract to provide public transportation
services.

Facilities to be used in public transportation service must comply with 42 U.S.C. §
12101 ef seq.; DOT regulations, “Transportation Services for Individuals with
Disabilities (ADA),” 49 C.F.R. Part 37; and Joint ATBCB/DOT regulations, “Americans
with Disabilities (ADA) Accessibility Specifications for Transportation Vehicles," 36
C.F.R. Part 1192 and 49 C.F.R, Part 38,

2. RETAINAGE

(a)

No Refainage. No provision of this Contract shall serve to deny Contractor's
entitiement to full payment for properly performed work or suitably stored materials.
No amounts shall be withheld from any payment request submitted by Contractor
based on percentage of the work performed during the period of performance and no
amounts shall be assigned to the line items, other than as assigned by Contractor in
its payment requests.

3. GOVERNMENT-WIDE DEBARMENT OR SUSPENSION-

(a)

(b)

The Contractor is bound by its certification contained in its offer to the Authority that
neither the Contractor its principals, or affiliates, are excluded or disqualified, from
Federal contracting. The certification is a material representation of fact, relied upon
by the Authority in entering into this Contract. Ifit is later determined that the Contractor
knowingly rendered an erroneous certification, in addition to remedies available to the
Authority, the Federal Government may pursue available remedies, including but not
limited to suspension and/or debarment. The Contractor agrees to comply with the
requirements of 2 C.F.R, part 180, subpart C as adopted and supplemented by U.S.
DOT regulations at 2 C.F.R, part 1200 “Nonprocurement Suspension and Debarment,”
inciuding any amendments thereto, Executive Orders Nos. 12549 and 12689
“Debarment and Suspension” 31 U.S.C. § 6101 note, and other applicable Federal
laws, reguiations or guidance regarding participation with debarred or suspended
contractors throughout the term of this Contract.

Flow-down requirement. The Contractor agrees to include this article in all
subcontracts at all tiers under this Contract requiring lower tier contractors to comply
with Federal suspension and debarment requirements, and review the System for
Award Management (SAM) at www.sam.gov in order to comply with U.S. DOT
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regulations at 2 C.F.R, Part 1200 prior to awarding any subcontract under this
Ccontract.

4, EALSE STATEMENTS OR CLAIMS CIVIL AND CRIMINAL FRAUD

(@

(b)

(c)

The Contractor acknowledges that the provisions of the Program Fraud Civil Remedies
Act of 1986, as amended, 31 U. S. C. § 3801 e.t seq. and U. S. DOT Regulations,
“Program Fraud Civil Remedies,” 49 C.F. R. Part 31, apply to its actions pertaining to
this Contract. Upon execution of this Contract, the Contractor certifies and affirms the
truthfulness and accuracy of any statement it has made, it makes, it may make, or
causes to be made, pertaining to this Contract or FTA assisted project for which this
Contract is being performed. In addition to other penalties that may be applicable, the
Contractor further acknowledges that if it makes or causes to be made, a false,
fictitious, or fraudulent claim, statement, submission, or certification, the Federal
Government reserves the right to impose the penalties of the Program Fraud Civil
Remedies Act of 1986 on the Contractor to the extent that it deems appropriate.

The Contractor also acknowledges that if it makes, or causes to be made, a false,
fictitious, or fraudulent claim, statement, submission, or certification to the Federal
Government under a contract connected with a project that is financed in whole or in
part with Federal assistance originally awarded by FTA under the authority of 49 U. S.
C. 5307, the Government reserves the right to impose the penalties of 18 U. S. C. 1001
and 49 U. S. C 5307 (n)(1) on the Contractor, to the extent the Federal Government
deems appropriate.

Flow-down requirement. The Contractor agrees to include this clause in each
subcontract financed in whole or in part with Federal assistance provided by FTA. It
is further agreed that the clause shall not be modified, except to identify the
subcontractor who will be subject to the provisions.

5. PROGRESS PAYMENTS

Not Applicable

6. BONDING FOR CONSTRUCTION PROJECTS EXCEEDING $100,000

Not Applicable

7. BONDING REQUIREMENTS- GENERAL
Not Applicable

78
Rev. 0B/16



1.

WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT RFP CQ17055/CPR

CHAPTER XII-WMATA POLICIES

SAFETY REQUIREMENTS

(a)

(b)

The Contractor shall be responsible for ensuring compliance with the most stringent
provisions of the applicable statutes and regulations of the District of Columbia, State
of Maryland, Commonwealth of Virginia or political subdivision where the work is being
performed, as well as the METRO Construction Safety and Environmental Manual
(1984, as amended) issued by the Authority, and the U.S. Department of Labor OSHA
standards pertaining to the safe performance of the work. In the absence of a specific
construction industry standard, the Contractor is required to comply with either an
established OSHA General Industry Standard, National Institute for Occupational
Safety and Health (NIOSH)} guidelines, American Conference of Governmental
Industrial Hygienists (ACGIH) guidelines, American National Standards Institute (ANSI)
guidelines, the WMATA System Safety Program Plan, the WMATA Construction Safety
and Environmental Manual, or the Metrorail Safety Rules and Procedures Handbook.
For contracts where work will be perfermed on, or will interface with the Metrorail
System, the Contractor shall also comply with the publication entitled “Metrorail Safety
Rules and Procedures Handbook.” In the event of a conflict between these guidelines
and applicable Federal, State or local health and safety laws, regulations or standards,
the more stringent standard shall apply. Further, the Contractor shall ensure that all
methods of performing the work do not involve danger to the personnel working at the
site, and the public and private property, whether or not these methods are cited or
indicated in the Contract. The Contractor shall immediately provide to the Contracting
Officer, a copy of all citations and/or warnings of safety violations received from any
Federal, State or local jurisdiction or agency thereof, and/or all notifications of safety
violations from insurance companies. The Contractor shall also provide to the
Contracting Officer, copies of any and all subpoenas, complaints or other documents
relating to any law suit alleging safety violations.

The Contractor shall employ and assign a full-time Safety Superintendent for Contracts
involving “safety sensitive” functions. (See Combined Glossary attached hereto for a
definition). The Safety Superintendent shall have a minimum of three (3) years of
construction safety experience and hold an OSHA thirty (30) hour course card. He or
she shall have the ability to develop and conduct safety training courses. He or she
shall be familiar with industrial hygiene equipment and testing as required for the
protection of all employees. The Safety Superintendent shall be employed exclusively
for the purpose of supervising the safety of persons on or about the worksite and the
property affected thereby. The Safety Superintendent shall also be responsible for
providing first aid at the worksite and must have a current Red Cross First Aid
Certificate. The Contractor shall notify the Contracting Officer a reasonable amount of
time beforehand, any time that the Safety Superintendent will not be on site during work
hours. If, at any time, the worksite is without the services of an approved Safety
Superintendent for a period of three (3) calendar days or more, the work may be closed
down at the Contracting Officers discretion. The Safety Superintendent must be
acceptable to the Contracting Officer and his or her performance will be reviewed on a
continuing basis. If the Safety Superintendent's effectiveness is below standard, the
Contractor shall provide immediate replacement at the Contracting Officer's direction.
Once employed, the Safety Superintendent shall not be changed without the
Contracting Officer's permission. The Safety Superintendent can be terminated at any
time, at the Contracting Officer's discretion.
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(c) The Contractor shall provide, at the site of the work, a first aid kit which shall be fully
equipped to meet the needs of the anticipated work force.

(d) The Contractor shall follow all appropriate RAIL Operational Rules, Cperational
Administrative Procedures (OAPs), Standard Operational Procedures (SOPs) and
General and Special Orders while on the operational railroad and ali Start-Up Rules
and Manager's Notices when in declared start-up areas.

2. PRE-EMPLOYMENT CRIMINAL BACKGROUND CHECK REQUIREMENT

Pursuant to Metro Policy Instruction 6.10/5, WMATA requires that all Contractor employees
and candidates for employment undergo and pass criminal background screenings before
being eligible to work on WMATA's property and facilities. Contractor employees and
candidates who pass the background screenings are eligible to enter WMATA's property once
WMATA issues them a Contractor’s badge. Contractor employees and candidates who do
not authorize background screenings or whose background screenings are unsatisfactory will
not be granted Contractor badges or access to WMATA's property. Contractors’ badges are
valid for one (1) year from the date of issuance.

3. WORKPLACE VIOLENCE/ZERO TOLERANCE

Pursuant to Metro Policy/Instruction 7.8.3, all Metro Contractors and subcontractors at any tier
must: (1) establish zero tolerance for acts of workplace violence for their employees and
independent contractors, and (2) not retaliate against any of their employees or independent
contractors for cooperating with investigations.
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PART Ill TECHNICAL SPECIFICATIONS
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1.

SPECIFICATION FOR SNOW AND ICE REMOVAL CONTRACT

WORK TO BE PERFORM:

WMATA requires the service of qualified contractors to remove snow and ice from the entrances,
exits roadways, bus lanes and parking lots that serve the facilities of the Metrorail stations in
Washington DC, Maryland and Virginia. The contractor will furnish equipment (with qualified
operators). Commencement of work and specific work location sites will be directed by the Contracting
Officer's Technical Representative (COTR(s). A listing of Alternate COTR(s) will be made available
upon contract award. All work done under this contract will be paid on an hourly basis for each piece
of equipment that is used.

The contract will be for a Base Year period and four (4), one (1) year options.

Site Area Locations for coverage attached herewith.

PRIORITIES:

The following list sets forth the Order of Priority in which snow removal shall be accomplished;

a. Entrance and exit roadways of rail stations
b. Bus loops

c. Kiss & Ride and Rail Station parking lots.

d. Bus garages and other non-revenue facilities

EQUIPMENT

The types of equipment must be approved by the COTR(s) at the beginning of each snow removal
operation. The number of pieces of equipment to be used will also be determined by the COTR
depending on the severity of the storm, up to 12 pieces. All equipment supplied must be in good
working order and furnished with a qualified operator. The equipment may consist of any combination
of four wheel drive pick-up, five ton dump trucks and 10 wheel dump trucks, all of which must be
equipped with snow plows and some designated dump trucks must be equipped with broadcast
spreaders. The bulk salt and sand will be made available to the contractor locally or from
WMATA stock located at designated WMATA ralil yards. Contractors are not required to salt.

REPORTING REQUIREMENTS:

Upon receiving notifications to commence snow clearing operations; the contractor's employees will
report to the designated work site, and immediately call the PLNT Command Center at

{301) 618-1116 and report the arrival time. Under all but extreme conditions the Contractor's
employees and equipment must arrive on site and commence operations no later than three (3) hours
after notification. Contractor's operators are not allowed to report and begin work before the request
start time.

Request for services will be initiated by phone calls from designated COTR(s). At that time
contractors(s) will be advised of the mode of operation (standby mode, regular operations or blizzard
mode) Thereafter a spreadsheet with a listing of required equipment and quantities will be faxed to the
Contractor.

The Contractor's employees will report to designated Alt. COTR location at the start of operations and
will be released by the Alt. COTR after the satisfactory completion of work.
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Contractor's equipment and personnel will be readily available to respond to WMATA's request for
service. The Contractor shall have sufficient equipment and personnel to handle multiple priorities and
conditions concurrently.

At time of arrival, the minimum length of a work shift will be four (4) hours. There is no maximum length
of work shift. No guarantee is made of the number of consecutive shifts that may be required in any
given time frame. The severity of the prevailing weather conditions and the needs of WMATA will
determine these factors.

Standby Requests- When standby mode of operation is requested by WMATA, the Contractor's
personnel and equipment must report to the job site within three (3} hours after notification from
WMATA and wait for dispatch. Standby costs are incurred beginning once the contractor's employees
arrive on site ready for dispatch.

5. COMPUTATION OF HOURS:

a. The hourly rate for each piece of equipment will start after the operator checks in with the
COTR at the site and upon commencement of clearing cperations at the work site.
Travel to and from the assigned work site will be at the contractor's expense. The
contractor must notify the PLNT command center on (301) 618-1116 if any employee and
or equipment leaves the work site or stops work due to equipment failure for any reason

b. The hourly rate will stop when the COTR(s) determines that sufficient services have been
perform with a minimum of four (4) hours to be paid for mobilization for each piece of
equipment regardless of the number of hours worked at each site. The four (4) hour
minimum may consist of two (20 hours standby and two (2) hours of plowing operations
when standby has been requested. The standby rate will be equal to one half of the per
hour rate.

c. Blizzard Conditions: This is an option requirement and is based on a declared
Emergency by WMATA's CEQ. In this event contractor(s) will be notified and advised of
blizzard conditions and required to provide off road equipment to WMATA job requested
sites. Equipment to be provided includes backhoes tractors or bobcats.

Relocation of off road equipment will be charged in the following manner:

If WMATA requires the contractor to bring off-road equipment to WMATA job sites, the
Contractor may invoice WMATA for relocation cost of off-road equipment from the
contractor’s site to the initial WMATA job site. No cost for returning equipment to
contractor’s job site will be paid. Cost for transporting this equipment to initial job
site shall not exceed the cost charged for 2-hours service for such equipment.

6. GENERAL INSTRUCTIONS:
The following are general requirements:

a. Care shall be exercised so that parked vehicles are not blocked with snow, If cars are blocked with
snow by the Contractor’s workers, the Contractor shall be responsible for hand shoveling cars out.

b. All paved roadways, parking lots and maneuvering areas are to be plowed.

c. No snow shall be pushed into or on any public streets.
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d. The Contractor shall exercise care in the direction the snow is plowed, so that adjacent sidewalks
are not covered with snow. Contractor shall make site visits to stations prior to snow season and
follow the plowing plans provided by WMATA.

e. Contractor shall employ all necessary safety precautions to prevent injury to persons or damage
to property and equipment. If at any time WMATA determines that proper safety measures are not
being employed, the Contractor will be stopped from working and can resume work only at such
time as the condition is remedied to the satisfaction of WMATA.

f. Al operators assigned to snow removal duties with WMATA shall be qualified to operate their
equipment, Operators will respond to COTR(s) instructions.

g. Contractor's employees shall not use or be under the influence of alcohol, drugs, or other
controlled substances while performing work for WMATA or physically on WMATA leased or
owned property.

h. Contractor is responsible for ensuring that Contractor's employees perform services in accordance
with WMATA standards for safe operation of equipment and safe handling of chemicals.

i. Parking lots will be plowed completely to curb or bumper blocks. Lots will be left clean and free of
snow. Contractor shall not plow snow onto sidewalk or in front of drive ways. Do not block handicap
ramps.

j- Major snowfalls or accumulations of show may reach a point that makes plowing ineffective due
to buildup of plowed snow or ice around parking areas, making physical removal of the snow
necessary. The decision to remove the snow for transport to another location will be made by
COTR(s). Locations for disposal will be determined by COTR(s).

k. Contractor's trucks and equipment must be in good working order to manage breakdowns and
arrive on site with the proper amount of fuel to work the assigned snow plow assignment.

. The snow plow operator's must put forth a good and consistent effort to accomplish the snow
removal operation.

m. Each truck and / or equipment sent to a designated job site must have a company supplied job
ticket to be presented to the WMATA representative at the work location.

n. Each operator may receive further instructions for additional work areas upon completion of a
given work area. The operator must make a reasonable effort to contact the WMATA
Representative for additional assignments after they have completed a given work area. The
operator must put forth a good and consistent effort to accomplish the snow removal operations.

0. Each operator must have at least one company job ticket but not less than three available tickets
per call out.

p. Each operator shall make a reasonable effort to contact and present the job ticket to the WMATA
representative to close out the job assignment.
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT REP CQ17055/CPR

7. SUB-CONTRACTS:
The Contractor shall not sub-contract snow and ice removal work for this contract unless prior
approval is obtained from WMATA's Contracting Officer.

8. NON-USE OF SERVICE:

a. If there are no required snow removal services in a specific area location during a snow season
(contract year), a one-time payment will be made for readiness for that Area location. (see below)

b. In the event of non-service in a specified area, a payment of four (4) hours per vehicle at $300.00
per hour will equal the contractor's payment. This payment will be based on WMATA's required
number of vehicles for that area. Quantity of vehicles will not exceed a total of 121 for ALL Area
Locations

NOTE: This does not include the Blizzard Condition Option (the blizzard option equipment
will NOT be used to calculate the quantity of vehicles for non-use of service).
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT RFP CQ17055/CPR

SNOW AND ICE REMOVAL CONTRACT COVERAGE
RAIL STATION AND BUS LOCATIONS COVERED BY THIS CONTRACT:

Area -1 (Prince George’s County-East)
New Carroliton

Landover

Cheverly

CTF Pennsy Drive

Metro Supply Facility

Landover Bus Garage

DOoH N

Area -1A (Prince George’s County- South/East)
1. Addison Road

2. Capitol Heights
3. Morgan Blvd.
4. Largo Town Center

Area -1B (Prince George's County-South)
1. Southemn Avenue Bus Garage

Southern Avenue
Naylor Road
Suitland

Branch Avenue

ok LN

rea -1C (Prince George's County-North/East)
College Park

A

1

2. Greenbelt
3. Prince Georg's Plaza
4. West Hyattsville

rea - 2 {District of Columbia)
Anacostia

A

1.

2. Deanwood

3. Minnesota

4, Fort Totten

5. Brookland

6. Rhode Island Avenue
7. Benning Road

Area - 3 (Montgomery County-Northern)
1. Shady Grove
2.

Rockville

rea — 3A (Montgomery County — Mid Northern)
Twinbrook

A
1
2. Montgomery Bus Garage
3. White Flint
4. Grosvenor
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT

REP CQ17055/CPR

Area - 3B (Montgomery County — Eastern)

A
1.
2.
3
4
5

S

Tacoma
Silver Spring
Forest Glen
Wheaton
Glenmont

rea - 4 {(Fairfax County/Arlington)

Franconia-Springfield
East Falls Church
West Falls Church
Dunn Loring

Vienna

rea -5 (Alexandria/Arlington)

Huntington

King Street

Van Dorn

Eisenhower Avenue

Royal Street Bus Garage
Four Mile Run Bus Garage

rea -6 (Fairfax County/Fairfax)

McLean

Tyson Corner
Greensboro

Spring Hill
Wiehle-Reston East
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ATTACHMENT B
TECHNICAL PROPOSAL SUBMITTAL

*Please use this page to provide required information. Include any additional documents.
Specification Compliance

1. Degree in which the Contractor complies with the required equipment for each area.
Provide list of required vehicles and equipment

3. Availability of trained vehicle operators, CDL licensed drivers {Virginia, Maryland and
the District of Columbia) and availability to commit to providing the services for this
requirement within 5 days after contract award.



ATTACHMENT B
TECHNICAL PROPOSAL SUBMITTAL

*Please use this page to provide required information. Include any additional documents

Project Management and Quality Control

The technical proposal must discuss in detail the deployment/action plan and demonstrate the
strengths through project management when services are required.



ATTACHMENT B
TECHNICAL PROPOSAL SUBMITTAL

*Please use this page to provide required information. Include any additicnal documents

Past Performance

Contractor must provide at a minimum of three (3) contracts of similar nature within the last 5 years.
Provide description of work, name of company, dollar value, point of contact information and contract
status. Include (1) What percentage of self-performance you performed in each of the contracts and
(2) Whether you received any notice(s) of non-conformance/compliance during performance of the
identified contracts. If the answer is yes to item (2), please provide a detailed explanation. Please
provide a description of your knowledge and experience in the scope of work in the RFP and
successfully demonstrate your experience in management of an account equivalent to the proposed
WMATA account.



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT RFP CQ17055/CPR

SMALL BUSINESS LOCAL PREFERENCE PROGRAM (SBLPP)

89
Rev. 08/16



NOTICE OF REQUIREMENTS
FOR
SMALL BUSINESS & LOCAL PREFERENCE PROGRAM (SBLPP)

November 2016

~Applies only to contracts involving jurisdictional (operating) funds only.
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COMBINED GLOSSARY OF DEFINITIONS

As used throughout this Contract, except to the extent otherwise expressly specified, the
following terms shall have the meanings set forth below:

Acceptance: Acknowledgment by the Authority that the supplies, services, or other work conform to
the applicable contract requirements.

Acceptance Period: The number of days available to the Authority to award a Contract pursuant to
this solicitation, during which period offerors may not withdraw their offers.

Amendment: Written instructions issued prior to the date set for receipt of proposals or Best and Final
Offers to clarify, revise, add or delete requirements of the Request for Proposals.

Approved equal: An item approved by WMATA as equivalent to a brand name item originally
specified.

Authority or WMATA or Metro: The Washington Metropolitan Area Transit Authority, created
effective February 20, 1967, by Interstate Compact by and between Maryland, Virginia and the District
of Columbia pursuant to Public Law 89-774, approved November 6, 1966.

Best and Final Offers: A revision to the initial proposal submitted at the Contracting Officer's request,
generally following discussions, upon review of which the Authority will render a determination as to
the successful offeror for purposes of Contract award.

Board of Directors: The Board of Directors of the Washington Metropolitan Area Transit Authority.

Brand name: Identification of an item that is produced or controlled by one or more entities, including
trademarks, manufacturer names, or model names or numbers that are associated with a
manufacturer.

Breach: An unexcused and unjustifiable failure or refusal of a party to satisfy one or terms of the
Contract which, if material, shall constitute a basis for potential default.

Change or Change Order: A written alteration issued, upon agreement of both parties or unilaterally
by the Authority, to modify or amend the Contract, generally directing changes to the Scope of Work
and/or Contract terms.

Claim: A written demand or assertion by the Contractor seeking, as a legal right, the payment of
money, adjustment or interpretation of Contract terms, or other relief, arising under or relating to this
Contract.

Clarifications: Exchanges between the Authority and one or more offerors of a limited nature,
whereby offerors may be given the opportunity to clarify certain aspects of their proposals or to resolve
minor irregularities, informalities or clerical errors,

Competitive Range: Those initial proposals that are determined by the Authority to have a reasonable
chance of being selected for award and that may be selected for additional negotiations or discussions
to the extent deemed appropriate by the Contracting Officer. Proposals not in the competitive range
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are given no further consideration. For low price, technically acceptable awards, “competitive range”
means all proposals that are technically acceptable.

Constructive Change: An act or omission by the Authority that, although not identified as a Change
Order, does in fact cause a change to the Contract.

Contract or Agreement: The written agreement executed between the Authority and the Contractor
awarded pursuant to this Solicitation.

Contract Administrator: the Authority’s representative designated to serve as its primary point of
contact for pre-award activities relating to the solicitation as well as such post-award activities as are
set forth in this Contract.

Contracting Officer: An employee with authority duly delegated from the powers of the Chief
Procurement Officer to legally bind the Authority by signing a Contractual instrument. The Contracting
Officer is the Authority’s primary point of contact for pre-award administration, modifications above the
limits of the Contracting Officer's Representative, and final settlement.

Contracting Officer Representative: The person to whom the Contracting Officer delegates the
authority and responsibility for post award administration of the Contract. The Contracting Officer's
Representative is the Authority’s primary point of contact with its Contractor.

Contractor: The individual, partnership, firm, corporation, or other business entity that is Contractually
obligated to the Authority to furnish, through itself or others, the supplies, services and/or construction
services described in this Contract, including all incidentals that are necessary to complete the work
in accordance with this Contract.

Contract Price: The amount payable to the Contractor under the terms and conditions of this Contract
based on lump sum prices, unit prices, fixed prices, or combination thereof, with any adjustments
made in accordance with this Contract.

Data: Recorded information, regardless of form or the media on which it may be recorded, including
technical data and computer software.

Day: Calendar day, except where the term business day, work day or like term is used.

Designer: The individual, partnership, firm, corporation or other business entity that is either the
Contractor, or employed or retained by the Contractor, to manage and perform the design services for
this Contract.

Disadvantaged Business Enterprise (DBE): A for-profit small business concern that has been
certified by the Authority to be at least fifty-one percent (51%) owned by one (1) or more individuals
who are both socially and economically disadvantaged or, in the case of a corporation, in which fifty
one percent (51%) of the stock is owned by one (1) or more individuals, and whose management and
daily business operations are controlled by one (1) or more of the socially and economically
disadvantaged individuals who own it.

Descriptive literature: Information provided by an offeror, such as cuts, illustrations, drawings, and
brochures that shows a product's characteristics or construction of a product or explains its operation.
The term includes only that information needed to evaluate the acceptability of the product and
excludes other information for operating or maintaining the product.
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Directed, ordered, designated, prescribed or words of like importance: Shall be understood that
the direction, requirement, order, designation or prescription of the Contracting Officer is intended and
similarly the words approved, acceptable, satisfactory or words of like import shall mean approved by,
or acceptable to, or satisfactory to the Contracting Officer, unless otherwise expressly stated.

Discussions: Negotiations or exchanges relating to the solicitation between an offeror and the
Authority that may occur after receipt of proposals (generally after establishment of the competitive
range) and before award, that may, at the Contracting Officer's discretion, resuit in the offeror being
allowed to revise its proposal or to be followed by the Contracting Officer's request for receipt of Best
and Final Offers (BAFOs).

Evaluation Criteria: Those factors to be considered by the Authority, in determining the successful
proposal.

Explanation: Additional information or clarification provided by an Authority representative to one (1)
or more prospective offerors in response to an inquiry relating to the solicitation, that will be binding
upon the Authority, only to the extent specified in this Contract.

Equivalent. Of equal or better quality and/or performance to that specified in this Contract as
determined by the Authority.

Final Acceptance: Final acceptance of the work occurs when the work is fully, completely, and finally
accomplished in strict compliance with the Contract to the satisfaction of the Authority.

Final Payment: The last payment to the Contractor for work performed under this Contract.

Force Majeure: An unforeseen event or circumstance, beyond the control of, and not occasioned by
the fault or neglect of, the Contractor or the Authority, that gives rise to a delay in the progress or
completion of the Contract, including, without limitation, acts of God, acts of war or insurrection,
unusually severe weather, fires, floods, strikes, freight embargoes or other events or circumstances
of like nature.

FTA: Federal Transit Administration, an agency within the United States Department of Transportation
that provides financial and technical assistance to local public transit agencies.

Government. The Government of the United States of America.
Industry Standards: Drawings, documents, and specifications or portions thereof published by

industry organizations. Industry Standards are not part of the Contract unless specifically listed in the
Statement of Work.
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Legal Requirements: All Federal, State and local laws, ordinances, rules, orders, decrees, and
regulatory requirements such as: building codes, mechanical codes, electrical codes, fire codes,
Americans with Disabilities Act Accessibility Guidelines (ADAAG), and other regulations of any
government or quasi-government entity that are applicable to this Contract.

Milestone: A specified date in this Contract by which the Contractor is required to complete a
designated portion or segment of the work.

Minor Irregularity: A variation from the solicitation contained in a proposal that does not affect the
price or other material term of the Contract and does not confer a competitive advantage or benefit
not enjoyed by other offerors or adversely impact the Authority’s interests.

Notice to Proceed: Written notice issued by the Authority establishing the date on which the
Contractor may commence work and directing the Contractor to proceed with all or a portion of the
work.

Offeror: A party submitting a proposal in response to this solicitation.

Option: A unilateral right in the Contract by which, for a specified time, the Authority may elect to
purchase, at a predetermined price, additional supplies, services and/or work called for by the Contract
or to extend the term of the Contract.

Organizational conflict of interest: A circumstance in which, because of other activities or
relationships , a person, corporation or other business entity is unable or potentially unable to render
impartial assistance or advice to the Authority, orits objectivity in performing the Contract is or might
be otherwise impaired, or it has an unfair competitive advantage.

Period of Performance: The time allotted in this Contract for completion of the work. The period of
performance begins upon the effective date of Contract execution and ends on the last date for
complete performance of the final option. The period of performance incorporates the milestones
established for the Contract.

Pre-award Survey: An evaluation of a prospective Contractor's capability to perform a proposed
Contract, including an assessment of matters relating to its responsibility.

Product Data: Information furnished by the Contractor to describe materials used for some portion of
the work, such as written or printed descriptions, illustrations, standard schedules, performance charts,
instructions, brochures, and diagrams.

Proposal: A submission by an offeror to the solicitation that, if accepted by the Authority, would bind
the offeror to perform the resultant Contract.

Records: Books, documents, accounting procedures and practices, and other data, regardless of type
and regardless of whether such items are in written form, in the form of computer data, or in any other
form.

Revision: A change to a proposal made by an offeror, at the request of or as allowed by the Contract
Administrator or Contracting Officer, often as a result of discussions. Best and Final Offers are one
form of revision.

Safety Sensitive: FTA regulations at 49 C.F.R. § 655.4 define “safety sensitive functions” as any of
the following duties when performed by WMATA as a grant recipient, or any of its contractors: (a)
Operating a revenue service vehicle, including when it is not in revenue service; (b) Operating a
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nonrevenue service vehicle, when required to be operated by the holder of a commercial driver's
license (CDL); (c)} Controlling dispatch or movement of a revenue service vehicle; (d) Maintaining
(including repairs, overhaul and rebuilding) a revenue service vehicle or equipment used in revenue
service vehicles; and {e) Carrying a firearm for security purposes. WMATA's definition of safety
sensitive functions extends beyond FTA's requirements and includes (f) Employees and contractors
who maintain escalators and elevators (including repairs, overhauls and rebuilding) and (g) Station
managers.

Services: The performance of work by a person or legal entity under contract with the Authority,
including without limitation: maintenance; overhaul; repair; servicing; rehabilitation; salvage;
modernization or modification of supplies, systems or equipment; routing, recurring maintenance of
real property, housekeeping; operation of Authority-owned equipment, facilities and systems;
communication services; Architect-Engineering services; professional and consulting services; and
transportation and related services.

Small Business Enterprise Set-Aside: Competitive procurement(s), less than $500,000, exclusively
for SBE certified bidders/proposers.

Supplies: The end item(s) required to be fumished by the Contractor in fulfilment of its obligation
under this Contract as well as any and all related services and required performance.

Statement of Work (SOW): The portion of this Contract or Request for Proposals that describes
specifically whatis to be done by the Contractor. It may include specifications, performance outcomes,
dates and time of performance, quality requirements, etc.

Solicitation: This Request for Proposals (RFP).

Shop Drawings: Fabrication, erection, layout, setting, schematic, and installation drawings that the
Contractor prepared for permanent structures, equipment, and systems that it designed to comply with
this Contract.

Similar; Generally the same, but not necessarily identical. Details will be worked out regarding
location and relation to other parts of the work.

Site: The areas that are occupied by or used by the Contractor and subcontractors during performance
of this Contract.

Small Business Enterprise (SBE): A for profit small business concemn that has been certified by the
Authority to be at least fifty-one percent (51%) owned by one (1) or more individuals who are
economically disadvantaged.

Small Business & Local Preference Program: Board mandated small business contracting program
for WMATA funded contracts with firm(s) located in the District of Columbia, Maryland or Virginia.

Subcontract: An agreement between the Contractor and another party, or between other
subcontractors at any tier, to perform a portion of this Contract through the acquisition of specified
supplies, materials, equipment or services.

Subcontractor: An individual, firm, partnership, or corporation that has a contractual obligation with
the Contractor or other subcontractors or suppliers.
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Submittal: Written or graphic document or samples prepared for the work by the Contractor or a
subcontractor or supplier and submitted to the Authority by the Contractor, including shop drawings,
product data, samples, certificates, schedules of material, or other data.

Substantial Completion: Work or a portion thereof that has progressed to the point where it is
sufficiently complete in accordance with the Contract (including receipt of test and inspection reports)
so that it can be utilized for the purpose for which it is intended, and only incidental work remains for
physical completion in accordance with the Contract.

Substitution: An item offered by the Contractor of significant difference in material, equipment, or
configuration, which functicnally meets the requirements of the Contract, but is submitted in lieu of
item specified therein.

Supplier: A subcontractor who is a manufacturer, fabricator, supplier, distributor, or vendor.

Utility: A public and/or private facility or installation, other than WMATA's facility, that relates to (1)
the conveyance and supply of water, sewage, gas, chemicals, steam, petroleum products, and other
piped installations, or (2) electrical energy, telephone, radio, television, and cellular or wireless
communications.

Utility Standards: Drawings and specifications for utilities published or issued by municipalities or
utility companies.

WMATA Safety Manual: A compilation of the appropriate safety and reporting requirements for the
praject as specified in the Contract.

WMATA Safety and Security Certification Program Plan: A compilation of the appropriate system
safety and security certification requirements for the Contract.

Work: All of the services of any kind, as well as any and all goods, supplies, equipment, labor, and
material, of any type and nature to be furnished and/or performed pursuant to a Contract such as to
accomplish the Contract's stated objectives in a timely and fully satisfactory manner.
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