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Washington Metropolitan Area Transit Authority
RFP: FQ15231

Date: June 26, 2015

SUBJECT: RFP No. FQ15231, On Call Legal Services IDIQ

Dear Sir/Madam:

The Washington Metropolitan Area Transit Authority (WMATA) requires the services of a qualified
contractor to provide on-call legal services. WMATA intends to award an Indefinite
Delivery/Indefinite Quantity (IDIQ) contract to multiple contractors for the following areas: Complex
Real Estate Transactions, Complex Litigation, Design/Build Construction and Procurement,
Telecommunications and Regulated Utilities.

If you have any questions, Technical, Contractual, or Administrative, please e-mail them to
cspollen@wmata.com no later than Close of Business, Monday, July 13, 2015. WMATA will provide
written answers, by e-mail to all those who obtain the RFP and provide their e-mail addresses. If an
amendment is issued resulting from questions and answers, it will be posted on our website.

Your proposal must be received with all required submittals as stated in the RFP, no later than
12:00 Noon on Monday, August 3, 2015, at WMATA, Office of Procurement and Materials, 600
Fifth Street, NW, Room 3C-02, Washington, DC 20001-2651.

WMATA prefers emailed proposals. All emailed proposals must meet the deadline noted above and
be sent to Charlene Spollen at cspollen@wmata.com.

Sincerely,

Contracting Officer
Office of Procurement and Materials

Enclosure:
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DIRECTIONS FOR SUBMITTING OFFER

1. Read and comply with the Solicitation Instructions.

2. Envelopes containing Technical and Price proposals must be sealed and separately marked
and addressed to:

WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
600 5" Street, NW
Washington, DC 20001
Room 3C-02
Attn: Charlene Spollen/CA

ALL ENVELOPES OR PACKAGES MUST BE SEPARATELY MARKED WITH SOLICITATION
NUMBER AS SPECIFIED HEREWITH.

PROPOSAL SHALL BE TIMELY MAILED, HAND DELIVERED, or EMAILED TO REACH WMATA
BEFORE 12:00 NOON (LOCAL TIME) ON MONDAY, AUGUST 3, 2015 ON DAY OF PROPOSAL
CLOSING.

WMATA PREFERS EMAILED PROPOSALS. ALL EMAILED PROPOSALS MUST MEET THE

DEADLINE NOTED ABOVE AND BE EMAILED TO CHARLENE SPOLLEN AT
cspollen@wmata.com.
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NOTICE TO OFFERORS

IN ORDER TO ENSURE THAT YOUR PROPOSAL COMPLIES WITH THE AUTHORITY'S
PROCUREMENT REGULATIONS AND THAT IT WILL BE ACCEPTABLE TO THE AUTHORITY,
THE FOLLOWING FORMS MUST BE COMPLETED & SUBMITTED AS SPECIFIED BELOW WITH
YOUR OFFER:

* PRICE SCHEDULE- VOLUME |

= TECHICAL PROPOSAL VOLUME I

= REPRESENTATIONS AND CERTIFICATIONS- VOLUME I

* PRE-AWARD DATA- VOLUME Il

*  ACKNOWLEDGMENT OF AMENDMENTS (IF ANY)- VOLUME I

= SOLICITATION, OFFER & AWARD FORM (Must be signed.) - VOLUME Il

* PROOF OF INSURANCE ELIGIBILITY - VOLUME Il

= APPENDIX B (IF APPLICABLE) - VOLUME IlI

FAILURE TO SUBMIT ANY PORTION OF THESE REQUIREMENTS AS SPECIFIED MAY CAUSE

YOUR PROPOSAL TO BE CONSIDERED NON-RESPONSIVE AND SUBSEQUENTLY
REJECTED.

Questions concerning this Request for Proposal may be directed to Charlene Spollen by calling 202-
962-2055 and/or via email at cspollen@wmata.com.
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NOTICE TO ALL VENDORS

Please be advised that all vendors and contractors who do business with the Washington
Metropolitan Area Transit Authority (WMATA) must register in the WMATA Vendor Registration
System. Registration is located at http://www.wmata.com

New Vendor Registration.

If you are a vendor or contractor and HAVE done business with WMATA in the past, please
electronically request your company’s User ID and Password at http://www.wmata.com
Forgot User Id/Password.

Registered Vendor Benefits:

Visibility to WMATA contract administrators and/or purchasing agents during the purchasing
decision period;

Visibility to other 17,500 registered vendors for possible business opportunities;

Opportunity to update online, company information such as an e-mail address or contact
person on-line;

Sign up for electronic payment option; and

Ability to electronically reset User Id and Password.

Any questions regarding registration may be addressed to Vendor Relations at (202) 962-1408
or procurement@wmata.com.
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SOLICITATION, OFFER AND AWARD

CONTRACT NO.

FQ15231

SOLICITATION NO.
RFP

DADVERTISED NEGOTIATED

DATE ISSUED

June 26, 2015

ADDRESS OFFER TO OFFICE OF PROCUREMENT
Office of Procurement

600 Fifth Street NW
Washington, DC 20001

SOLICITATION

Sealed offer EMAILED ELECTRONICALLY for furnishing the supplies or services in the schedules will be received at Authority until 12:00 P.M.
time on Monday, August 3, 2015.

If this is an advertised solicitation, offers will be publicly opened at that time.
CAUTION - LATE OFFERS: See paragraph 6 of Solicitation Instructions.

All offers are subject to the following:

1. The Solicitation Instructions which are attached.

2. The General Provisions, which are attached.

3. The Schedule included herein and/or attached hereto.
4. Such other provisions, representations, certifications, and specifications, as are attached or incorporated herein by reference.

Proposer’s Phone Number

Proposer’s Fax Number

SCHEDULE
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
$
(See continuation of schedule on page 22)
DUN & BRADSTREET ID NUMBER:
OFFEROR
Name and Name and Title of Person Authorized to Sign Offer (print or Type)
IAddress
(Street, city,
county, state,
and zip code)
Signature Offer Date
|Check if remittance is different from above — enter such address in Schedule
AWARD (To be completed by The Authority)
ACCEPTANCE AND AWARD ARE HEREBY MADE FOR THE FOLLOWING ITEM(S):
ITEM NO. QUANTITY UNIT UNIT PRICE
The total amount of this award is $
Name of Contracting Officer (Print of Type) WASHINGTON METROPOLITAN TRANSIT AUTHORITY AWARD DATE




WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SOLICITATION, OFFER AND AWARD

CONTINUATION SHEET

THE UNDERSIGNED ACKNOWLEDGES RECEIPT OF THE FOLLOWING AMENDMENTS

TO SOLICITATION  REP No. FQ15231

Amendment Number Dated
Amendment Number Dated
Amendment Number Dated
Amendment Number Dated
Amendment Number Dated
Amendment Number Dated

Failure to acknowledge receipt of all amendments may render the offer unacceptable.

Authorized Signature

Company Name

Date
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PRICE SCHEDULE SHEET

See Attachment I
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REP SOLICITATION INSTRUCTIONS

INTRODUCTION

(a) The Authority seeks to award a contract for on-call legal services. To that end, it is issuing
this RFP to solicit Proposals from qualified firms and individuals who can satisfy the
requirements of the accompanying Contract Documents.

(b) As this is a Best Value solicitation, award of a Contract hereunder shall be to the Offeror
whose Proposal provides the best overall value to the Authority based upon application of
the evaluation criteria set forth in paragraphs 14 and 15.

(©) The Authority contemplates award of an Indefinite Delivery/Indefinite Quantity (IDIQ)
contract to multiple qualified contractors.

(d) Not used.

ORDERING

This is an indefinite-quantity contract for the supplies or services specified and effective for the
period stated, in the Price Schedule. The quantities of supplies and services specified in the
Schedule are estimates only and are not purchased by this contract. Delivery or performance shall
be made only as authorized by orders issued in accordance with the Ordering clause. The
Contractor shall furnish to the Authority when and if ordered, the supplies or services specified in
the Schedule up to and including the quantity designated in the Schedule as the “maximum.” The
Authority shall order at least the quantity of supplies or services designated in the Schedule as the
“minimum.” Except for any limitations on quantities in the Order Limitations clause or in the
Schedule, there is no limit on the number of orders that may be issued. WMATA may issue orders
requiring delivery to multiple destinations or performance at multiple locations.

Minimum Order: WMATA requires services covered by this solicitation in an amount to be
determined by each task order. WMATA is not obligated to purchase nor is the Contractor
obligated to furnish supplies or services in excess of those required by a task order.

Maximum Order: The Contractor is not obligated to honor: any order for a single item in excess of
$100,000 or any order for a combination of items in excess of the sum of all services above or
$9,000,000.

COMMUNICATIONS WITH THE AUTHORITY

Prospective Offerors are advised that any and all communications with WMATA relating to this
Solicitation and made by, or on behalf of, a prospective Offeror at any time between release of this
Request for Proposals and award of a Contract hereunder, must be directed to the Contract
Administrator as follows:

Charlene Spollen, Contract Administrator
Telephone: (202-962-2055



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT RFP No. FQ15231

Email: cspollen@wmata.com

A violation of this provision, deemed willful by the Authority, may result in a determination that an
Offeror is not responsible, and thus ineligible for award, for purposes of this and/or future Authority
solicitations.

PREPARATION OF OFFERS

(@)

(b)

(©)

(d)

Offerors shall furnish all information requested by the Solicitation and, in so doing, are
expected to examine the Request for Proposal and all referenced documents carefully.
Failure to do so will be at the risk of the Offeror.

The Offeror shall sign the Solicitation and print or type the name of the Offeror on the
Price Schedule and each Continuation Sheet on which an entry has been made. Erasures
or other changes must be initialed by the person signing the Offer.

Offerors must state a definite time for delivery of supplies or for performance of services
unless otherwise specified in the solicitation

In preparing their Proposal, Offerors should be aware that all prices for the Work shall be
deemed to include the cost of all work, labor and materials required by the Contract
Documents including, without limitation, delivery charges, insurance, bond premiums or
any other expenses required by the Work, as well as expenses associated with
compliance with federal, state or local laws or regulatory requirements. All prices are
deemed to be F.O.B. delivery point.

EXPLANATIONS TO OFFERORS

(@)

(b)

(©)

Any Explanation desired by an Offeror regarding the meaning or interpretation of the
Solicitation or Contract Documents, including without limitation the general and special
provisions, technical specifications or scope of work, and contract drawings, must be
requested in writing and with sufficient time allowed for a reply to reach all Offerors before
the date set for submission of Proposals. Absent extraordinary circumstances, all such
inquiries should be transmitted in a time frame such as to ensure their receipt by the
Contracting Officer at least ten (10) days prior to the date specified for receipt of proposals.
All such requests should be submitted via e-mail or mail to the Contract Administrator
identified in Paragraph 3 and include the RFP Number and contract title.

Any information furnished by the Authority to a prospective Offeror relating to the
Solicitation will be provided in writing to all prospective Offerors in the form of an
Amendment if, in the judgment of the Authority, the information is necessary to the
preparation and/or submittal of Proposals or lack of such information would be otherwise
prejudicial to other prospective Offerors.

Offerors are advised that oral explanations, representations or instructions of any kind
relating to the subject matter of this Solicitation and given at any time before award of the
Contract by any employee, officer or agent of the Authority, will not be binding upon the
Authority; nor does the Authority assume responsibility for the accuracy of any such
communication.
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(d) The failure of a prospective Offeror to request an Explanation as here provided will serve to
preclude the Offeror from thereafter claiming any ambiguity, inconsistency or error which
should have been discovered by a reasonably prudent Offeror.

PRE-PROPOSAL CONFERENCE

Not used.

AMENDMENTS PRIOR TO DATE SET FOR RECEIPT OF PROPOSALS

@) The Authority reserves the right to amend any of the terms of this RFP or the Contract
Documents prior to the date set for the opening of Proposals. Copies of any such
Amendments as may be issued will be furnished in writing to all prospective proposers.

(b) If, in the judgment of the Contracting Officer, any such Amendment(s) would require
material changes in price proposals and/or other substantive element(s) of the Proposals,
the date set for the opening of Proposals may be postponed for such period as in the
opinion of the Contracting Officer will enable Offerors to revise their Proposals. In such
instances, the Amendment will include an announcement of the new date for the opening of
Proposals.

(c) In the event of an Amendment, all other terms and conditions of the Solicitation shall
remain unchanged.

ACKNOWLEDGMENT OF AMENDMENTS

Offerors are required to acknowledge receipt of all Amendment(s) to the Solicitation on the
designated form to be submitted with their Proposal. Failure to do so may, at the discretion,
jeopardize the Offeror’s right to have its Proposal reviewed by the Authority.

SUBMISSION OF PROPOSALS

WMATA prefers emailed proposals. All emailed proposals must meet the requirements stated in
this RFP and must meet the due date and time stated in this RFP. Email proposals to Charlene
Spollen at cspollen@wmata.com.

Proposals, and any Revisions to Proposal, shall be enclosed in sealed envelopes and addressed
to the office specified in the Solicitation. The Proposal shall show the hour and date specified in the
Solicitation for receipt, the solicitation number, and the name and address of the Offeror on the
face of the envelope. Faxed proposals will not be considered.

PROPOSAL FORMAT INSTRUCTIONS/REQUIREMENTS

Offerors shall submit their Proposals as follows:

(a) Proposal Format

The original of Volumes | and 2 shall be unbound, all copies of Volumes 1 and 2, as well as
Volume 3 will be separately bound and all copies shall have the RFP number, the
Proposer’s identity, volume number, and volume title printed on the cover page. Volumes
shall be submitted in the following order:

9
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(b)

(©)

(d)

(2) Volume | — Cost/Price - One (1) original and any required copies of the cost/price
proposal

(2) Volume Il — Technical - One (1) original and any required copies of the technical
proposal (Shall not include cost/price information)

3) Volume Il — Contractual - One (1) original and any required copies of the
completed signed solicitation documents to include Representations, Certifications, Pre-
Award Data, Certificate of Insurance, DBE requirements per Appendix B and Amendments,
if any.

Cost/Price. All information relating to cost or pricing data must be included in Volume 1.
Under no circumstances shall cost or pricing data be included elsewhere in the Proposal.

Technical Proposal. The technical proposal should address the stated Evaluation Criteria
and be of a nature such as to enable the Authority to engage in a thorough evaluation as to
the overall technical merit of the Proposal. Technical proposals shall be specific, detailed
and complete and demonstrate that the Offeror has a thorough knowledge and
understanding of the requirements of the Contract Documents. Offerors shall avoid
generalized statements which, for example, paraphrase the specifications or attest that
"standard procedures will be employed”. The Authority wishes to be satisfied that the
Offeror maintains an understanding of the specific requirements of this Solicitation and
maintains the means to fully satisfy the Authority’s needs.

Contractual. Contractual documents shall contain a completed signed Solicitation, Offer
and Award Form and include Representations, Certifications, Pre-Award Data, Certificate
of Insurance, DBE requirements per Appendix B and any Amendments. In the event that
the Proposer takes any exception to any of the proposed General or Special Provisions,
wishes to propose alternative contract language or is otherwise unwilling or unable to
satisfy any of the requirements contained in the Contract Documents, such information
should be clearly noted on the first page(s) of Volume Il of the Proposal; failure to take
exception shall constitute as acceptance by the Offeror.

LATE SUBMISSIONS AND REVISIONS OF PROPOSALS

(@)

Any Proposal or Revision received at the office designated in the Solicitation after the time
specified for receipt will not be considered unless it was sent, properly addressed:

(1) By registered or certified U.S. or Canadian mail not later than the fifth Day
before the date specified for receipt of Proposal (e.g. a Proposal or Revision
relating to a Solicitation with a receipt date of the 20" of a month must have
been placed in registered or certified mail by not later than the 15" of such
month);

(2) By first class mail, if the Authority determines that the late receipt was due
solely to mishandling by the Authority after delivery on Authority premises; or

(3) By U.S. Postal Service Express Mail Next Day Service , not later than 5:00

p.m. at the place of mailing two business days prior to the date specified for
receipt of Proposals; or

10
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(b)

(©)

(d)

A Revision submitted after the date and time set for opening of Proposals will only be
accepted if requested, or otherwise authorized, by the Contracting Officer. A submission in
the nature of a Best and Final Offer (“BAFQO”) received after the time and date specified in
the Contracting Officer’s request for BAFOs will not be considered unless received before
award and, in the judgment of the Contracting Officer; the late delivery was not attributable
to an act or omission of the Offeror.

The only acceptable evidence to establish the time of receipt by the Authority is the
time/date stamp of that event on the bid wrapper or other documentary evidence of receipt
maintained by the Authority.

Notwithstanding sub-paragraphs "a" and “b” above, (i) a Proposal received after the time
specified for receipt may be considered if it is the only Proposal received for the
Solicitation; and (ii) a late Revision of any otherwise successful Proposal that makes its
terms more favorable to the Authority may be considered and accepted, whenever
received.

WITHDRAWAL OF PROPOSALS

Proposals may be withdrawn by written notice received by the Authority before award. Proposals
may be withdrawn in person by an Offeror or an authorized representative if the representative’s
identity is appropriately demonstrated and the representative signs a receipt for the Proposal
before award; except that absent approval of the Contracting Officer a proposal may not be
withdrawn prior to 90 days from receipt of proposals.

RECEIPT AND REVIEW OF PROPOSALS BY THE AUTHORITY

(@)

(b)

(©)

There will be no public opening of Proposals in this Solicitation. Proposals will be opened
by the designated Authority representative and copies of the three Volumes of the Proposal
distributed for review by Authority designated personnel only, as appropriate. All
reasonable efforts will be made to ensure confidentiality of the information contained in the
proposals, consistent with applicable provisions of law.

The Authority may elect to award a Contract on the basis of the initial Proposals as
received in accordance with the Evaluation Criteria set forth in paragraph, without
Discussions. Accordingly, the initial Proposal should contain the Offeror’s best terms from
both a price and technical standpoint.

(1) Notwithstanding a determination by the Authority to proceed without
conducting substantive negotiations or Discussions with Offerors, the
Authority may elect to engage in communications with one or more Offerors
relating to Clarification(s) of their Proposals.

As an alternative to the procedure described in sub-paragraph b above, the Authority may,
in its discretion, determine to engage in oral and/or written Discussions with one or more
Offerors involving information essential or useful to the Authority’s understanding of the
Proposals and/or to address deficiencies in the initial Proposals. In determining those
Offeror(s) with which it chooses to engage in such Discussions, the Authority shall first
make a determination as to those initial Proposals which it deems to be within the
Competitive Range for award of the Contract and thereupon conduct Discussions with the
Offerors submitting Proposals within the Competitive Range.
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(d) In the event that the Authority conducts substantive Discussions with one or more Offerors
as set forth in sub-paragraph c above, the Contracting Officer may, following such
Discussions, direct those Offerors who's Proposals have been deemed within the
Competitive Range to submit Best and Final Offers (“BAFOs”). In such instances, the
Authority shall render its determination as to award of the contract based upon its review of
the BAFOs in accordance with the Evaluation Criteria; except that nothing contained herein
shall be deemed to limit, modify or impair the right of the Authority to engage in any such
further or additional oral or written Discussions or other communications relating to the
Solicitation as may, in the judgment of the Contracting Officer, be consistent with the best
interests of the Authority.

(e) The Authority maintains the right to waive informalities and minor irregularities in Proposals
at any time during the Solicitation process

EVALUATION CRITERIA AND BASIS FOR AWARD

BEST VALUE

Technical Factors

Once a proposer has been found to meet the qualification requirements, its proposal shall be
evaluated on the following technical criteria.

In descending importance, the technical evaluation criteria are as follows:

1. 70% -- Experience with general practice of law within the category or categories for which
they are proposing. Categories are defined in Attachment I.

2. 30% -- Demonstrated ability to provide additional resources, including other attorneys who
have the qualifications to be the lead counsel under this RFP, if found necessary or desirable by
WMATA.

3. Demonstrated previous successful efforts to partner with In-house counsel.
Acknowledgement required; bonus for example/references.

In addition to the technical factors above, the proposer should understand that the nature of the
relationship with the proposer may change depending on the work required. In WMATA's
discretion, we may seek a “partnership” with the proposer, where the proposer and In-house
counsel work together cooperatively in the sharing of the expertise and effort necessary for the
completion of the required work. In other circumstances we may ask for a direct opinion from the
proposer with little input from WMATA. Proposers shall acknowledge these potential relationships
in their proposal. Proposers who provide examples of working cooperatively with In-house counsel
or references in this regard may receive higher technical ratings on their proposal.

A maximum of the five (5) top-rated firms in each of the panel categories will be awarded a
separate contract. The Authority reserves the right to award less than five (5) contracts in any
practice area. Receipt of a contract does not guarantee that any work will be assigned to the
contract recipient.

Required documents to be submitted with proposal
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Each proposer shall include the following information in its technical proposal. The burden is on
the proposer to affirmatively demonstrate in its proposal that all of the qualification requirements
and evaluation criteria listed above are met.

A. A general description of the firm's law practice sufficient to demonstrate the proposer's
ability to provide backup services, including the replacement of the lead counsel, if determined by
WMATA to be necessary.

B. Evidence that the firm and the designated lead attorney has had in effect professional
liability insurance in the minimum amount of $2,000,000 for at least the past three (3) years. And a
certification that the firm and the designated lead attorney will continue to carry professional liability
insurance in the minimum amount of $2,000,000 through the end of the contract if awarded.

C. The lead attorney designated in the Price Schedule shall demonstrate familiarity with laws
within the category for which he or she is designated as Lead Counsel.

D. A plan on how the proposer will meet the Disadvantaged Business Enterprise requirement
if it receives a Task Order with a projected value of $100,000 or more funded with federal funds.

The Authority contemplates award of IDIQ contracts to multiple contractors. Task orders, if any,
will be solicited and competed within the panel of Contractors awarded a contract in the category
(or categories) in which work is needed. Prices shown on the Price Schedule will be used in the
performance of work commissioned under any given Task Order. The term of the contract will be
for one (1) years with four (4) one-year options.

PRICE PROPOSAL EVALUATION

Proposals that have met the Qualification Requirements and have been evaluated based upon the
Technical Factors will also be evaluated based upon the information provided in the Price
Schedule and the following criteria:

A. The extent to which the Proposal includes alternatives to hourly billing, such as fixed fees,
discounted blended rates, volume discounts and early payment discounts in addition to
hourly billing rates. Such alternatives will receive additional consideration in the selection
process.

B. The extent to which the Proposal includes creative and innovative measures for reducing
and controlling the costs of the legal services to be provided. Such alternatives will receive
additional consideration in the selection process.

C. The extent to which the Proposal provides predictability of costs and expenses.

D. The extent to which the Proposal reflects adequate supervision of junior attorneys and
project management by the Lead Counsel, but safeguards against excessive layering and
duplication of effort.

With respect to this Best Value RFP, the Authority will evaluate price proposals for
reasonableness, completeness, and realism as appropriate. Proposal price will be evaluated in
terms of the following:

(1) Submittal of proposed prices for both the base award and the options, if any;
(2) Any offer which is materially unbalanced may be rejected. An unbalanced offer is one

which is based on prices that are significantly overstated for some items and
understated for other items;
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(3) The Authority will compare the price proposals to the Authority estimate and otherwise
determine reasonableness by performing a price analysis if adequate competition
exists. A cost analysis will be performed if, in the Authority’s judgment, adequate price
competition does not exist, in order to ascertain whether the proposed price is fair and
reasonable;

(4) The Offeror shall provide certified cost or pricing data if so requested by the Contracting
Officer.

TECHNICAL PROPOSAL EVALUATION

The Authority will evaluate the technical proposal in accordance with the elements of the
Evaluation Criteria set forth in paragraph 14 and render an assessment as to the overall technical
merit of the proposal. The failure of a Proposal to demonstrate that it meets or surpasses an
acceptable level with respect to any such element may result in a determination that the Proposal
is technically unacceptable and thus ineligible for award.

PRE AWARD INFORMATION/CONTRACTOR RESPONSIBILITY

(@)

(b)

(©)

In order to be eligible for award of a contract, a Proposer must affirmatively demonstrate to
the satisfaction of the Authority that it is responsible for purposes of this Solicitation,
including a showing that it maintains the requisite integrity, overall technical expertise and
experience, including prior performance on other Authority contracts or other government
agencies, and sufficient financial resources to perform the Work of the contract in a timely,
satisfactory and appropriate manner.

The Contracting Officer or other Authority Representative(s) may conduct a pre-award
survey and/or undertake other actions to obtain information regarding the responsibility of a
Proposer whose offer is in the Competitive Range or is otherwise under consideration for
award. The Proposer shall promptly supply information requested by the Contracting
Officer regarding its responsibility in such manner and form as requested by the Authority.
Without limiting the general obligations of the Proposer to demonstrate its responsibility to
the satisfaction of the Authority as set forth in subparagraphs (a) and (b) above, a Proposer
shall furnish the following when so requested by the Contracting Officer or other Authority
Representative:

@ A completed and signed Pre-Award Evaluation Data form (copy attached), including
all referenced financial statements and information;

(2) Evidence of good standing in the System for Award Management (SAM) at
WWW.Sam.gov.

3) Disadvantaged Business Enterprise data as set forth in Appendix B. Note: As
described above, the submittal of certain items and request for waiver (if applicable)
are required if the Proposal is $100,000 or greater. Failure to submit forms B-12,
B-13, and/or request for waiver (if applicable) may cause the Proposal to be
rejected. A failure on the part of an Offeror to supply the information requested in
this paragraph or otherwise fully cooperate with the Authority’s inquiry may result in
a determination that the Offeror is not responsible for purposes of this Solicitation
and thereby ineligible for award.

(4) Small Business Enterprise (SBE) documentation as set forth in Appendix B-1. A
failure on the part of an Offeror to supply the information requested in this
paragraph or otherwise fully cooperate with the Authority’s inquiry may result in a
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determination that the Offeror is not responsible for purposes of this Solicitation and
thereby ineligible for award.

PRE-AWARD MEETING

The Authority reserves the right to require that a pre-award meeting be held with the apparent
successful Offeror prior to award of a Contract in order to review the Offeror’'s understanding of the
contract requirements and/or further assist the Authority in determining the Offeror’s responsibility
for purposes of award. The Contractor shall be represented at such meeting by individual(s) fully
familiar with the contractual requirements including, where so requested by the Authority,
representative(s) of one or more major subcontractor(s).

SITE VISIT/INSPECTION OFFEROR'S FACILITIES

Not used.

CONTRACT AWARD

(@)

(b)

(©)

At the conclusion of the process described in paragraph 14 above, the Authority will award
a contract resulting from this Solicitation to the responsible Offeror whose Proposal
conforming to the Solicitation will be most advantageous to the Authority based upon its
application of the Evaluation Criteria. Such determination shall be based upon the initial
Proposals received where the Authority determines not to conduct Discussions in
accordance with subparagraph 13(b) or shall be based upon the BAFOs where the
Authority directs their submission in accordance with subpargraphs 13 (c) and(d).

A written award mailed or otherwise furnished to the successful Offeror at any time prior to
withdrawal of the Proposal by the Offeror shall result in a binding contract without further
action by either party. Discussions conducted after receipt of an Offer do not constitute a
rejection or counteroffer by the Authority.

Notwithstanding the foregoing or anything to the contrary otherwise contained in this
Solicitation, the Authority reserves the right to reject and any all Proposals received and
decline to enter into a contract pursuant to this Solicitation if it deems such action is in the
public interest.

PERFORMANCE/PAYMENT BONDS

Not used.

DISADVANTAGED BUSINESS ENTERPRISES REQUIREMENTS

This solicitation is for on-call legal services. The work will be performed utilizing both Federal and
Operating funds.

Please note there is no DBE goal for the basic contract as we intend to issue the DBE goal with
each task order.
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Attached as part of this solicitation are documents outlining the requirements for the
Disadvantaged Business Enterprise (DBE) Program: The DBE requirement goal for this contract
will be determined at the task order level unless a good faith waiver is requested and approved.

€)) If the Proposal is over $100,000, and in order for the Offeror to be considered responsible,
the following documents (see Appendix B) shall be completed and submitted with the
Proposal:

Schedule of DBE Participation

Letter of Intent to Perform as Subcontractor/Joint VVenture
(If applicable)

DBE Unavailability Certification
(where applicable)

Written request for waiver when DBE participation is less than stated percent.

(b) If Small Business Enterprise (SBE) set-aside, the provisions of Appendix B-1 are
applicable. Appendix B-1 forms must be completed by each Offeror to insure that the
proposal is acceptable.

The provisions of Appendix B (if attached) do not become applicable and forms do not have to be
completed, unless the total Proposal price is $100,000 or more. |If the offer is $100,000 or more
and any portion of the submittal requirement is omitted, then the Proposal may be found to be
unacceptable and subsequently rejected. Appendix B forms and/or waivers must be completed
with great care by each Offeror to ensure that the Proposal is acceptable.

OPPORTUNITY FOR DISADVANTAGED BUSINESS ENTERPRISES TO PROPOSE

The Washington Metropolitan Area Transit Authority hereby notifies all prospective Offerors that it
will affirmatively ensure that disadvantaged minority business enterprises will be afforded full
opportunity to submit Proposals in response to this Solicitation and will not be discriminated against
on the basis of race, color, or national origin in consideration for award.

WMATA'S TAX EXEMPT STATUS

€)) Pursuant to Article XVI, Paragraph 78, of the Washington Metropolitan Area Transit
Authority Compact, as adopted by the State of Maryland, the District of Columbia, and the
Commonwealth of Virginia, with the authorization and consent of the Congress of the
United States, the Authority has been accorded exemption from taxes as follows:

"The Authority and the Board shall not be required to pay taxes or
assessments upon any of the property acquired by it or under its
jurisdiction, control, possession or supervision, or upon its activities in the
operation and maintenance of any transit facility or upon any revenues
therefrom, and the property and income derived therefrom shall be
exempted from all Federal, State, District of Columbia, municipal, and local
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taxation. This exemption shall include without limitation, all motor vehicle
license fees, sales taxes and motor fuel taxes."

(b) It has been the practice of the District of Columbia to apply the Authority's tax exempt
status to certain purchases of materials required under Authority construction contracts and
acquired by contractors for physical incorporation into the project work. This has not been
the practice in either Maryland or Virginia. The Authority does not represent or warrant that
the District of Columbia practice applies to this project or, if it does, that it will continue in
effect during the term of this project. It is the responsibility of the Contractor to determine
its liability for any and all taxes applicable to this project. Assessment or payment of taxes
by the Contractor, including taxes resulting from changes in existing laws or the application
thereof or of new or additional taxes, shall not constitute the basis for an increase in the
Contract price, except as otherwise allowed under the General Provisions Article,
FEDERAL, STATE AND LOCAL TAXES, of this Contract.

(c) The Authority's tax exempt numbers are as follows: District of Columbia — 5611
0082187001; Maryland -- 30072210; Virginia -- 5280-0067

(d) By submission of its Proposal, the Offeror certifies that none of the taxes as to which the
Authority is exempt are included in its cost proposal.

RESTRICTION ON DISCLOSURE AND USE OF DATA

The Authority shall provide all reasonable precautions to ensure that proprietary, technical and
pricing information remains within the review process. Offerors shall attach to any proprietary data
submitted with the Proposal the following legend:

(a) "This data furnished pursuant to this RFP shall not be disclosed outside the Authority, be
duplicated, or used in whole or in part, for any purpose other than to evaluate the offer;
provided that, if a contract is awarded on the basis of that offer, the Authority shall have the
right to duplicate, use, and disclose this data, in any manner and for any purpose
whatsoever.

(b) This information does not limit the Authority's right to use information contained in this data
if it is or has been obtained by the Authority from another independent legitimate source.

(c) Except for the foregoing limitation, the Authority may duplicate, use, and disclose in any

manner and for any purpose whatsoever and have others so do, all data furnished in
response to this solicitation."

ENGLISH LANGUAGE AND UNITED STATES CURRENCY

With respect to both this Solicitation and the resultant contract:

@) All communications (oral, written, electronic and otherwise including but, not limited to
software coding) shall be in the English language.

(b) All pricing shall be in United States dollars.

BRAND NAME OR EQUAL
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Not used.

18



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT RFP No. FQ15231

REPRESENTATIONS AND CERTIFICATIONS
(FEDERALLY FUNDED SUPPLY/SERVICE/CONSTRUCTION CONTRACTS)

REPRESENTATIONS

Instructions: Check or complete all applicable boxes or blocks on this form and submit it with your offer.

1.

TYPE OF BUSINESS ORGANIZATION

By submission of this offer, the offeror represents that it operates as [ ] an individual, [ ] a partnership,
[ 1 a limited liability company, [ ] a joint venture, [ ] a nonprofit organization, or [ ] a corporation,

incorporated under the laws of the State of

AFFILIATION AND IDENTIFYING DATA

Each offeror shall complete (a), (b) if applicable, and (c) below, representing that:

(@)

(b)

(©)

(d)

It[ ]is, [ ] is not, owned or controlled by a parent company. For this purpose, a parent
company is defined as one which either owns or controls the activities and basic business
policies of the offeror. To own another company means the parent company must own at least
a majority, i.e., more than 50 percent, of the voting rights in that company. To control another
company, such ownership is not required; if another company is able to formulate, determine or
veto basic business policy decisions of the offeror, such other company is considered the
parent of the offeror. This control may be exercised through the use of dominant minority
voting rights, use of proxy voting, contractual arrangements or otherwise.

If the offeror is owned or controlled by a parent company, it shall insert in the space below the
name and main office address of the parent company:

Name of Parent Company

Main Office Address (including ZIP Code)

If the offeror has no parent company, it shall provide in the applicable space below its own
Employer's Identification Number (E.I.N.), (i.e., number used on Federal Tax Returns or, if it has
a parent company, the E.I. No. of its parent company).

Offeror E.I. Number: or, Parent Company's E.I. Number:
If a Data Universal Numbering Systems (DUNS), number has not been established for the

address entered on the Solicitation, Offer, and Award Form, the Authority will arrange for the
assignment of this number after award of a contract and will notify the Contractor accordingly.

PREVIOUS CONTRACTS AND COMPLIANCE REPORTS

This representation is applicable to federally assisted contracts. By submission of this offer, the offeror
represents that:

(@)

It[ ] has, [ ] has not, participated in a previous contract or subcontract subject to either the
Equal Opportunity Clause of this solicitation, or the clause contained in Parts Il and IV of
Executive Order 11246, as amended; which prohibits discrimination on the basis of race, color,
creed, national origin, sex, age; and
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(b) It[ ]has,[ ] has not, filed all required compliance reports; and
(c) Representations indicating submittal of required compliance reports signed by proposed

subcontractors will be obtained prior to subcontract awards.

DISADVANTAGED BUSINESS ENTERPRISE

This representation is applicable to federally assisted contracts. By submission of this offer, the offeror
represents that:

€)) It[ 1is,[ ]is not, a disadvantaged business enterprise.

"Disadvantaged Business Enterprise” means a for-profit small business concern that is at least 51%
owned by one or more individuals who are both socially and economically disadvantaged individuals or,
in the case of a corporation, in which 51% of the stock is owned by one or more such individuals; and
whose management and daily business operations are controlled by one or more socially and
economically disadvantaged individuals who own it.

"Socially and Economically Disadvantaged Individuals" is defined in Appendix B, Section 4, paragraph I;
and

(b) It[ Jis,[ ]is not, currently certified by WMATA as a disadvantaged business enterprise.

(c) It[ Jis,[ ]Iis not, a small business enterprise.

“Small Business Enterprise” means a for profit small business concern that is at least 51% owned by
one or more individual(s) who are economically disadvantaged. “Economically Disadvantaged
Individual” is defined in Appendix B-1, Section 3, Definitions.

AFFIRMATIVE ACTION COMPLIANCE

This representation is applicable to federally assisted contracts of $50,000 or more that are awarded to
contractors with 50 or more employees. By submission of this offer, the offeror represents that:

(a) It has a workforce of employees.

(b) It[ ] has developed and has on file, or [ ] has not developed and does not have on file, at each
establishment, affirmative action programs required by the rules and regulations of the
Secretary of Labor (41 CFR Parts 60-1 and 60-2), or

(c) It [ ] has not previously had contracts subject to the written affirmative action program
requirements of the rules and regulations of the Secretary of Labor.

CERTIFICATIONS

COVENANT AGAINST GRATUITIES

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto
certifies as to its own organization, that in connection with this procurement:

Neither it nor any of its employees, representatives or agents have offered or given gratuities (in the
form of entertainment, gifts or otherwise) to any director, officer or employee of the Authority with the
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view toward securing favorable treatment in the awarding, amending, or the making of any
determination with respect to the performing of the contract.

CONTINGENT FEE

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto

certifies as to its own organization, that in connection with this procurement:

(a) It[ ] has, [ ] has not, employed or retained any company or persons (other than a full-time,
bona fide employee working solely for the offeror) to solicit or secure this contract, and

(b) It[ ] has, [ ] has not, paid or agreed to pay any company or person (other than a full-time,
bona fide employee working solely for the offeror) any fee, commission, percentage, or
brokerage fee contingent upon or resulting from the award of this contract.

CLEAN AIR AND WATER CERTIFICATION

This certification is applicable if the contract will be federally assisted and the offer exceeds $100,000,
or the Contracting Officer believes that orders under an indefinite contract in any year will exceed
$100,000 or a facility to be used has been the subject of a conviction under the Clean Air Act (42 U.S.C.
7413(c)(1)) or the Water Act (33 U.S.C. 1319(c)) and is listed by the U.S. Environmental Protection
Agency (EPA) as a violating facility, and the acquisition is not otherwise exempt:

(@) Any facility to be utilized in the performance of this proposed contract [ ] is, or [ ] is not listed
on the EPA list of Violating Facilities;

(b) Offeror will immediately notify the Contracting Officer, before award, of the receipt of any
communications from the Administrator, or a designee of the EPA, indicating that any facility
which it proposes to use for the performance of the contract is under consideration to be listed
on the EPA List of Violating Facilities; and

(c) Offeror will include a certification substantially the same as this certification, including this
paragraph, in every non-exempt subcontract.

DEBARMENT, SUSPENSION, INELIGIBILITY, AND VOLUNTARY EXLCUSION

This certification is applicable to federally assisted contracts over $25,000.

(a) Primary Covered Transactions. This certification applies to the offer submitted in response to
this solicitation and will be a continuing requirement throughout the term of any resultant
contract.

(1) In accordance with the provisions of Appendix A to 49 Code of Federal Regulations
(CFR) Part 29, the offeror certifies to the best of its knowledge and belief that it and its
principals:

0] are not currently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from covered transactions by any Federal or
State department or agency;

(i) have not, within a three-year period preceding this offer, been convicted of or
had a civil judgment rendered against them for commission of fraud or a
criminal offense in connection with obtaining, attempting to obtain, or
performing a public (Federal, State, or local) transaction or contract under a
public transaction; violation of Federal or State antitrust statutes, or commission
of embezzlement, theft, forgery, bribery, falsification or destruction of records,
making false statements, or receiving stolen property;

21



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT RFP No. FQ15231

(b)

(©)

(iii) are not currently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State, or local) with commission of any of the
offenses enumerated in paragraph (1)(ii) of this Certification; and

(iv) have not, within a three-year period preceding this offer, had one or more public
transactions (Federal, State, or local) terminated for cause or default.

(2 Where the offeror is unable to certify to any of the statements in this certification, the
offeror shall attach an explanation to this offer.

Lower Tier Covered Transactions. This certification applies to a subcontract at any tier
expected to equal or exceed $25,000 and will be a continuing requirement throughout the term
of the prime contract.

(1) In accordance with the provisions of Appendix B to 49 Code of Federal Regulations
(CFR) Part 29, the prospective lower tier subcontractor certifies, by submission of this
offer, that neither it nor its principals is currently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from participation in this
transaction by any Federal or State department or agency.

(2) Where the prospective lower tier subcontractor is unable to certify to any of the
statements in this certification, such prospective participant shall attach an explanation
to this proposal.

The Certification required by subparagraph (b), above, shall be included in all applicable
subcontracts and a copy kept on file by the prime contractor. The prime contractor shall be
required to furnish copies of certifications to the Contracting Officer upon the Contracting
Officer's request.

10. CERTIFICATION OF INDEPENDENT PRICE DETERMINATION

(@)

(b)

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party
thereto certifies as to its own organization, that in connection with this procurement:

(1) The prices in this offer have been arrived at independently, without, for the purpose of
restricting competition, any consultation, communication, or agreement with any other
offeror or with any other competitor, as to any matter relating to such prices;

(2) Unless otherwise required by law, the prices which have been quoted in this offer have
not been knowingly disclosed by the offeror and will not be knowingly disclosed by the
offeror prior to award (in the case of a negotiated procurement), directly or indirectly, to
any other offeror or to any competitor; and

3) No attempt has been made or will be made by the offeror to induce any other person or
firm to submit or not to submit an offer for the purpose of restricting competition.

Each person signing this offer certifies that:

(1) He or she is the person in the offeror’s organization responsible within that organization
for the decision as to the prices being offered herein and that he/she has not
participated, and will not participate, in any action contrary to (a)(1) through (a)(3)
above; or

(2) He or she is not the person in the offeror's organization responsible within that
organization for the decision as to the prices being offered herein, but that he/she has
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been authorized in writing to act as agent for the persons responsible for such decision
in certifying that such persons have not participated; and will not participate, in any
action contrary to (a)(1) through (a)(3) above, and as their agent does hereby so certify.

CERTIFICATION OF NONSEGREGATED FACILITIES

This certification is applicable to federally assisted contracts over $10,000.

€) By submission of this offer, the offeror certifies, and in the case of a joint offer, each party
thereto certifies as to its own organization, that in connection with this procurement:

(1) It does not and will not maintain or provide for its employees any segregated facilities at
any of its establishments, and that it does not and will not permit its employees to
perform their services at any location under its control, where segregated facilities are
maintained.

(2) The offeror agrees that a breach of this certification is a violation of the Equal
Opportunity Clause in the contract.

€)) As used in this certification, the term "segregated facilities" means any waiting rooms,
work areas, rest rooms and wash rooms, restaurants and other eating areas, time
clocks, locker rooms and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and housing facilities
provided for employees which are segregated by explicit directive or are in fact
segregated on the basis of race, color, religion or national origin, because of habit, local
custom or otherwise.

4 It further agrees that (except where it has obtained identical certifications from proposed
subcontractors for specific time periods) it will:

€)) Obtain identical certifications from proposed subcontractors before the award of subcontracts
under which the subcontractor will be subject to the Equal Opportunity clause;

(b) Retain such certifications in its files; and

(c) Forward the following notice to such subcontractors (except if the proposed subcontractors
have submitted identical certifications for specific time periods):

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREMENTS FOR CERTIFICATIONS
OF NONSEGREGATED FACILITIES

A Certification of Nonsegregated Facilities must be submitted prior to award of a subcontract exceeding
$10,000 which is not exempt from the provisions of the Equal Opportunity clause. The certification may
be submitted either for such subcontract or for all subcontracts during a period (i.e., quarterly,
semiannually or annually).

NONDISCRIMINATION ASSURANCE

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto
certifies as to its own organization, in connection with this procurement that it will not discriminate on the
basis of race, color, creed, national origin, sex, age in the performance of this contract. The offeror is
required to insert the substance of this clause in all subcontracts and purchase orders. Failure by the
contractor to carry out these requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the Authority deems appropriate. The offeror further
agrees by submitting this offer that it will include this certification, without modification, in all
subcontracts and purchase orders.
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CERTIFICATION OF RESTRICTIONS ON LOBBYING

This certification is applicable to federally assisted contracts if the offer exceeds $100,000.

@)

(b)

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party
thereto certifies as to its own organization, that to the best of his or her knowledge or belief:

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of an agency, a Member of Congress, an officer or employee of Congress, or
an employee of a Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal loan, the entering
into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or cooperative
agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any
person for making lobbying contacts to an officer or employee of any agency, a Member
of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with this contract, the undersigned shall complete and submit
Standard Form--LLL, "Disclosure of Lobbying Activities."

3) The undersigned shall require that the language of this certification be included in the
award documents for all subawards at all tiers and that all subrecipients shall certify and
disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C. § 1352, as amended. Any person
who fails to file the required certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

BUY AMERICA ACT CERTIFICATION

The Buy America requirements apply to federally assisted construction contracts, and acquisition of
goods or rolling stock contracts valued at more than $100,000.

@)

(b)

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party
thereto certifies as to its own organization, that in connection with this procurement it will comply
with 49 U.S.C. 5323(j) and 49 C.F.R. Part 661, which provide that Federal funds may not be
obligated unless steel, iron, and manufactured products used in FTA-funded projects are
produced in the United States, unless a waiver has been granted by FTA or the product is
subject to a general waiver. General waivers are listed in 49 C.F.R. 661.7 Separate
requirements for rolling stock are set out at 49 U.S.C. 5323(j)(2)(C) and 49 C.F.R. 661.11.

An offeror must submit to the Authority the appropriate Buy America certification (below) with all
offers on FTA-funded contracts, except those subject to a general waiver. Offers that are not
accompanied by a completed Buy America certification must be rejected as nonresponsive.
This requirement does not apply to lower tier subcontractors. Mark the applicable certifications
below:

D Certification requirement for procurement of steel, iron, or manufactured
products:

[ ] Certificate of Compliance with 49 U.S.C. 5323(j)(1)
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The offeror hereby certifies that it will meet the requirements of 49 U.S.C.
5323(j)(1) and the applicable regulations in 49 CFR Part 661.5.

[ ] Certificate of Non-Compliance with 49 U.S.C. 5323(j)(1)
The offeror hereby certifies that it cannot comply with the requirements of 49
U.S.C. 5323(j)(1) and 49 C.F.R. 661.5, but it may qualify for an exception
pursuant to 49 U.S.C. 5323(j)(2)(A), 5323(j)(2)(B), or 5323(j)(2)(D), and 49
C.F.R. 661.7.

(2) Certification requirement for procurement of buses, other rolling stock and
associated equipment:

[ ] Certificate of Compliance with 49 U.S.C. 5323(j)(2)(C)
The offeror hereby certifies that it will comply with the requirements of 49
U.S.C. 5323(j)(2)(C) and the regulations at 49 C.F.R. Part 661.11.

[ ] Certificate of Non-Compliance with 49 U.S.C. 5323(j)(2)(C)
The offeror hereby certifies that it cannot comply with the requirements of 49
U.S.C. 5323(j))(2)(C) and 49 C.F.R. 661.11, but may qualify for an exception
pursuant to 49 U.S.C. 5323(j)(2)(A), 5323(j)(2)(B), or 5323(j)(2)(D), and 49
C.F.R. 661.7.

15. CERTIFICATION OF NON-DELINQUENT TAXES

This certification is applicable to federally assisted contracts.

(@) By submission of this offer, the offeror certifies, and in the case of a joint offer, each party
thereto certifies as to its own organization, that in connection with this procurement:

() It has not been convicted over the past three years of violating any federal criminal tax
law or failed to pay any tax.

(2) It has certified if it has been notified of an unresolved tax lien or any unsatisfied federal
tax delinquency in excess of $3,000 and that it is paying tax debts through an
installment agreement or have requested a collection due process hearing.

3) The offeror agrees that a breach of this certification is a violation of the Federal
Acquisition Regulation.

4) As used in this certification, the term "tax delinquency" means an outstanding debt for
which a notice of lien has been filed in public records.

(5) It further agrees that (except where it has obtained identical certifications from proposed
subcontractors for specific time periods) it will:

(b) Obtain identical certifications from proposed subcontractors before the award of subcontracts
under which the subcontractor will be subject to Federal Acquisition Regulation;

(c) Retain such certifications in its files; and

(d) Forward the following notice to such subcontractors (except if the proposed subcontractors
have submitted identical certifications for specific time periods):
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NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREMENTS FOR CERTIFICATIONS
OF NON-DELINQUENT TAXES

A Certification of Non-Delinquent Taxes must be submitted prior to award of a subcontract exceeding
$100,000 which is not exempt from the provisions of Federal Acquisition Regulation. The certification
may be submitted either for such subcontract or for all subcontracts during a period (i.e., quarterly,
semiannually or annually).

(RC-116, OCTOBER 08)

16. DISCLOSURES OF INTERESTS OF WMATA BOARD MEMBERS

For purposes of this disclosure, terms in bold are defined by the Code of Ethics for Members of
the WMATA Board of Directors a copy of which is available at www.wmata.com. Financial
interest includes ownership interests and prospective and actual income. Firm includes parents,
subsidiaries and affiliates.

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto
certifies as to its own organization, that to the best of your knowledge, information and belief in
connection with this procurement:

€) [ 1 No WMATA Board Member, Household Member or Business Associate has a
financial interest in this firm, in a Financial Transaction with the Authority to which this
firm is a party or prospective party, or in an Actual or Prospective Business
Relationship with the Authority to which this firm is a party.

(b) [ ] The following WMATA Board Member(s), Household Member(s) or Business
Associate(s) has a financial interest in this firm, in a Financial Transaction with the
Authority to which this firm is a party or prospective party, or in an Actual or Prospective
Business Relationship with the Authority to which this firm is a party, Include in
Nature of Interest below a description of the financial interest and (1) for ownership
interests, the value of the interest, the name and address of the firm in which the interest
is held, and the total equity or equivalent interest of the firm; and (2) for income, the
amount of all income received by the Board Member, Household Member or Business
Associate in the current and preceding fiscal year for services provided, and the name
and address of the firm from which the income was received.

Name of Board Member Nature of Interest
Household Member or
Business Associate

(© The certification required by subparagraphs (a) and (b) above shall be included in all
subcontracts. The prime contractor shall furnish copies of certifications to the contracting
officer and retain a copy for inspection upon the contracting officer’s request.

SIGNATURE BLOCK FOR ALL REPRESENTATIONS AND CERTIFICATIONS

Name of Offeror:

Name and Title of Authorized
Representative:

Print and Sign Name

Title Date
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PRE-AWARD EVALUATION DATA

PROJECT DESCRIPTION:

1. Name of Firm

2. Address:

3. [ 1Individual [ ]Partnership [ ] Corporation [ ] Joint Venture
4, Date Organized

State in which incorporated

5. Names of Officers or Partners:
a.
b.
C.
d.
e.
f.
6. How long has your firm been in business under its present name?
7. Attach as SCHEDULE ONE a list of similar current contracts which demonstrates your

technical proficiency, each with contract amount, name of contracting party, character or type
of work and percentage of completion.

8. Attach as SCHEDULE TWO a list of similar contracts, each with contract amount, name of
contracting party, and character or type of work for similar contracts completed in the last two
years.

9. In the last two years have you ever been denied an award where you were the offeror?

If the answer is YES, attach as SCHEDULE THREE the full particulars regarding each
occurrence.

10. Have you ever failed to complete, in the last two years, any contract on which you were the
offeror?

If the answer is YES, attach as SCHEDULE FOUR, the full particulars regarding each
occurrence.

11. Financial resources available as working capital for the Contract:
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a. Cashonhand: $

b. Sources of credit:

Attach as SCHEDULE FIVE financial statements and letters from banks regarding credit as
required by the Pre-Award Information article.

What percentage of work (contract amount) do you intend performing with your own
personnel? %.

Attach as SCHEDULE SIX a list of all principal subcontractors and the percentage and
character of work (contract amount) which each will perform. Principal items of work shall
include, but not be limited to, those items listed in the Pre-Award Information article of the
Request for Proposal.

If the Contractor or subcontractor is a joint venture, submit PRE-AWARD EVALUATION
DATA forms for each member of the joint venture.

The above information is confidential and will not be divulged to any unauthorized personnel.

The undersigned certifies to the accuracy of all information.

COMPANY:

SIGNATURE:

NAME:

TITLE:

DATE:
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TERMS AND CONDITIONS
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CHAPTER | — GENERAL PROVISIONS

1. AGREEMENT

The Work to be performed under this Contract may briefly be described as on-call legal
services for the following areas: Complex Real Estate Transactions, Complex Litigation,
Design/Build Construction and Procurement, Telecommunications and Regulated Utilities,
including all necessary or incidental work, labor and materials. The Contractor agrees to
perform the Work in accordance with requirements and terms and conditions hereinafter set
forth in the Contract Documents. In consideration for the complete, satisfactory and proper
performance thereof by the Contractor, the Authority agrees to pay to the Contractor, and the
Contractor agrees to accept as full compensation therefor, the sums of money set forth in the
Price Schedule at the time and in the manner and upon the terms and conditions set forth in
the Contract Documents.

2. ARRANGEMENT OF CONTRACTUAL PROVISIONS

For ease of reference, the provisions of these Contract Documents are divided into
Chapters, Articles, Paragraphs and Subparagraphs. While the Chapters and Articles are
titled, it is understood that both the use of such titles and the manner and overall
arrangement of the contractual provisions within the Contract Documents are intended solely
for the convenience of the parties and are without independent contractual or legal
significance.

3. ORDER OF PRECEDENCE

(& Any inconsistency in the Contract Documents shall be resolved by giving precedence
in the following order: (a) Terms and Conditions (b) the specifications or scope of
work; (c) drawings, if any; (d) other documents, exhibits, and attachments generated
by the Authority as part of the Contract Documents; (e) the technical proposal, if any,
and other submissions of the Contractor generated as part of the Contract
Documents. In the event of a conflict within or between provisions entitled to equal
precedence pursuant to the foregoing, the more stringent requirement shall apply.

(b) Notwithstanding paragraph (a), in the event that this Contract is funded in whole or
part through funding provided by the Federal Government, all contract terms
mandated for inclusion by the Federal Government shall be deemed to supersede any
other conflicting or inconsistent provision of the Contract Documents.

4, REQUIREMENTS CONTRACT
Not used.
5. AUDIT, AVAILABILITY, AND INSPECTION OF RECORDS

(@)  Authorized persons. The Contracting Officer and his or her representatives, including
representatives of the Authority’s governing jurisdictions and any other federal, state,
or local entity providing funding for this Contract and the Comptroller General of the
United States, shall have access and inspection rights described in this Article

(b) Examination of costs. The Contractor shall maintain, and the Contracting Officer shall
have the right to examine and audit, all records sufficient to reflect properly all costs
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incurred or anticipated to be incurred directly or indirectly in performance of this
Contract. This right of examination shall include inspection at all reasonable times of
the Contractor’s facilities engaged in performing this Contract.

(c) Cost or pricing data. If the Contractor has been required to submit cost or pricing data
in connection with any pricing action relating to this Contract, the Contracting Officer
shall have the right to examine and audit all of the Contractor’s records related to: (1)
any Bid or Proposal for the contract, subcontract, or modification; (2) any Clarifications
or Discussions conducted on the Bid or Proposal; (3) pricing of the contract,
subcontract or modification; or (4) performance of the contract, subcontract or
modification.

(d)  Availability. The accounts, records and costs information required to be originated
under this Contract, and together with all other accounts, records and costs
information related to this Contract, shall be maintained and made available by the
Contractor and subcontractor(s):

(2) At the office of the Contractor or subcontractor(s) at all reasonable times for
inspection, audit, reproduction or such other purposes as may be required by
the Contracting Officer or by anyone authorized to have access to the
records by the Contracting Officer or pursuant to any other provision of this
Contract; and

(2) Except to the extent otherwise expressly set forth in this Contract, until three
years from the date of final payment under this Contract; except that: (i) If
the Contract is completely or partially terminated, for a period of three (3)
years from either the date of any resulting final settlement or the date of final
payment whichever is later; and (ii) If a pricing adjustment is involved in any
dispute or litigation related to this Contract, for a period equal to the later of
three years from the date of final payment or one year following the final
disposition of the dispute or litigation.

(e Subcontracts. The Contractor shall insert an Article containing all the terms of this
Article, including this paragraph, in all subcontracts that exceed $100,000.

AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR

Funds are not guaranteed for performance under this Contract beyond the current fiscal
year. The Authority’s obligation for performance of this Contract beyond that date is
contingent upon the availability of funds from which payment for contract purposes can be
made. No legal liability on the part of the Authority for any payment may arise for
performance under this Contract until funds are made available to the Contracting Officer for
performance and until the Contractor receives notice of availability, to be confirmed in
writing, by the Contracting Officer. Any option exercised by the Authority that will be
performed in whole or in part in a subsequent fiscal year is subject to availability of funds in
the subsequent fiscal year and will be governed by the terms of this Article.

CONTRACTING OFFICERS TECHNICAL REPRESENTATIVE (COTR)

(a) The Work will be conducted under the general direction of the Contracting Officer on
behalf of the Authority, who may delegate certain responsibilities to a. Contracting
Officer's Technical Representative (COTR). While the COTR will be thereupon
authorized to perform such designated functions, the Authority will not be responsible
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for actions of the COTR or any other Authority employee or representative which
exceeds his or her authority.

(b) The Contractor will be furnished, upon written request, a copy of the delegation, if
any, to a COTR for this Contract.
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CHAPTER Il — TIME/DELAYS/LIQUIDATED DAMAGES

PERIOD OF PERFORMANCE

The period of performance is one year with four option years commencing on the date of
award. The Base Period for this contract shall be from the date of award until Sept. 15,
2016.

The Authority has the unilateral right to extend the contract by exercising up to FOUR (4)12
month Option Periods (as applicable) subject to all terms and conditions herein.

The Authority may exercise the option(s) (if any) by written notice to the Contractor prior to
commencement of the option period; provided, that the Authority shall give the contractor a
preliminary notice of its intent to extend at least 30 days before the contract expires. The
preliminary notice does not commit the Authority to an extension.

LIQUIDATED DAMAGES FOR DELAY

Not used.

EXTENSIONS OF TIME/FORCE MAJEURE

(a) For purposes of this Article, the term “Force Majeure” shall mean an unforeseen
event or circumstance, beyond the control of, and not occasioned by the fault or
neglect of, the Contractor (including subcontractors at any tier) or the Authority,
which event gives rise to a delay in the progress or completion of the Work of the
Contract, including, without limitation, acts of God, acts of war or insurrection,
unusually severe weather, fires, floods, strikes, freight embargoes or other events or
circumstances of like nature.

(b) Notwithstanding the provisions of the LIQUIDATED DAMAGES article of the
Contract, if the Contractor is delayed at any time during the progress of the Work by
the neglect or failure of the Authority or by a Force Majeure, then the time for
completion and/or affected delivery date(s) shall be extended by the Contracting
Officer, subject to the following conditions:

Q) The cause of the delay arises after the award of the Contract and neither was
nor could have been anticipated by the Contractor by reasonable
investigation before such award;

(2) The Contractor demonstrates to the Contracting Officer that the completion of
the Work and/or affected delivery(s) will be actually and necessarily delayed,;

3) The delay cannot be avoided or mitigated by the exercise of all precautions,
efforts and measures reasonably available to the Contractor, whether before
or after the occurrence of the cause of delay; and

4) The Contractor makes written request and provides other information to the
Contracting Officer as described in paragraph (f) below.

(c) In the event the Contractor shall be delayed at any time or for any period by two or
more of the causes above-mentioned in this Article, the Contractor shall not be
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(d)

(e)

(f)

(9)

entitled to a separate extension for each one of the causes but only one period of
extension shall be granted for the cumulative effects of the delay.

Any reference in this Article to the Contractor shall be deemed to include Suppliers
and Subcontractors at any tier, whether or not in privity of contract with the
Contractor.

The Contracting Officer may rescind or shorten any extension previously granted, if
the Contracting Officer subsequently determines that any information provided by the
Contractor in support of a request for an extension of time was erroneous; provided
that such accurate information, if known, would have resulted in a denial of the
request for an excusable delay. Notwithstanding the foregoing, the Contracting
Officer will not rescind or shorten any extension previously granted if the Contractor
acted in reliance upon the granting of such extension and if, in the judgment of the
Contracting Officer, such extension was based on information which, although later
found to have been erroneous, was submitted in good faith by the Contractor.

The request for an extension of time pursuant to paragraph (a) shall be made within
ten (10) days after the Contractor knows or should know any cause for which it may
claim an excusable delay and shall provide any actual or potential basis for an
extension of time, identifying such cause and describing, as fully as then practicable,
the nature and projected duration of the delay and its effect on the completion of that
part of the Work identified in the request. Within thirty (30) days of its receipt of all
such information, the Authority shall advise the Contractor of its decision on such
requested extension; except that, where it is not reasonably practicable for the
Authority to render such decision in the thirty (30) day period, it shall, prior to the
expiration of such period, advise the Contractor that it will require additional time and
the approximate date upon which it expects to render such decision.

In no event shall a delay in progress or performance of the Work occasioned solely
by a Force Majeure or the acts or omissions of any party outside the control of the
Contractor be the basis for a Termination for Default pursuant to Article titled
TERMINATION FOR DEFAULT; except that in no event shall a subcontractor at any
tier be deemed a party outside the control of the Contractor for purposes hereof.

4, AUTHORITY DELAY OF WORK

(@)

If the performance of all or any part of the Work is delayed or interrupted in a material
manner or extent by an act or omission of the Authority in the administration of this
Contract, which act or omission is not expressly or impliedly authorized by this
Contract or by applicable provisions of law, an adjustment (excluding profit) shall be
made for any increase in the cost of performance of this Contract caused by such
delay or interruption and the Contract modified in writing accordingly. Adjustment
shall be made also in the delivery or performance dates and any other contractual
provision, as to which compliance was materially affected by such delay or
interruption. However, no adjustment shall be made under this Article or otherwise
under this Contract for any delay or interruption to the extent that performance was
or would have been delayed or interrupted by any other cause, including, without
limitation: (i) the fault or negligence of the Contractor or any subcontractor; (ii) the
fault or negligence of a third party to the Contract; (iii) an act constituting a Force
Majeure pursuant to Article titted EXTENSIONS OF TIME/FORCE MAJEURE; or (iv)
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(b)

any other cause for which an adjustment is provided or excluded under any other
provision of this Contract or otherwise at law.

An adjustment pursuant to paragraph (a) shall not be allowed:

(1)

()

for any costs incurred more than 20 days before the Contractor shall have
notified the Contracting Officer in writing of the applicable act or omission
claimed; and

Unless the claim, in an amount stated, is asserted in writing as soon as
practicable after the termination of the delay or interruption and in no event
later than 30 days after such termination. Such claim shall be accompanied
by appropriate documentation, specifically identifying and supporting the
nature and extent of the claimed impact upon the cost and/or time required
for performance; except that, in any instance in which it is not reasonably
practical for the Contractor to fully determine or project such impact within
such 30 day period, the claim shall be accompanied by such supporting
documentation as is then reasonably available to the Contractor as well as
the anticipated time frame in which the Contractor projects to provide the
additional materials. The Contracting Officer shall maintain the right
throughout the process to request the preparation and/or submission of such
additional materials as it shall reasonably require in consideration of the
claim and shall be under no obligation to conclude its consideration of the
claim prior to receipt and review of all relevant materials. Any adjustment to
the contract price pursuant to this Article must be agreed upon or otherwise
determined prior to Final Payment

5. NOTICE TO THE AUTHORITY OF LABOR DISPUTES

(@)

(b)

Whenever the Contractor has knowledge that any actual or potential labor dispute is
delaying or threatens to delay the timely performance of this Contract, the Contractor
shall immediately give notice thereof, including all relevant information with respect
thereto, to the Contracting Officer.

The Contractor agrees to insert the substance of this Article, including this paragraph
(b), in any subcontract hereunder as to which a labor dispute may delay the timely
performance of this Contract.
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CHAPTER Il — ACCEPTANCE/INSPECTIONS/DEFICIENCIES

INSPECTION OF SERVICES

(@)

(b)

©)

(d)

(e)

(f)

The Contractor shall provide and maintain an inspection system acceptable to the
Authority covering the Services under this Contract. Complete records of all
inspection work performed by the Contractor shall be maintained and made available
to the Authority during contract performance and in the manner and in accordance
with the time periods set forth in the provisions of the AUDIT AND INSPECTION OF
RECORDS article of the Contract.

The Authority has the right to inspect and test all Services called for by this Contract,
at all times and places reasonably practicable during the term of the Contract. The
Authority shall perform inspection and tests in a manner that will not unduly delay the
work.

If the Authority performs inspections or tests on the premises of the Contractor or a
subcontractor, the Contractor shall furnish, and shall require subcontractors to
furnish, without cost, all reasonable facilities and assistance for the safe and
convenient performance of such inspections or tests.

If any of the Services performed do not conform to contract requirements, the
Authority may require the Contractor to perform the Services again in conformity with
contract requirements, without additional cost. When the defects in performance
cannot reasonably be corrected by such further performance, the Authority may:

() Direct the Contractor to take necessary action to ensure that future
performance conforms to contract requirements; and/or

2 Reduce the contract price to reflect the reduced value of the Services
performed.

If the Contractor fails to comply with the provisions of paragraph (d), the Authority
may:

@ By contract or otherwise, perform the Services and charge to the Contractor
any cost thereby incurred by the Authority; and/ or

2 In the event that the Contracting Officer deems such failure to comply a
material breach, terminate the Contract for default.

Nothing contained herein shall be deemed to preclude the Contracting Officer from
implementing a price reduction arising from the reduced value to the Authority of
Services ultimately corrected in conformity with the contract requirements for the
period of their non-conformity.
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INSPECTION OF SUPPLIES

Not used.

ACCEPTANCE OF SUPPLIES

Not used.

NEW MATERIAL [SUPPLIES]

Not used.

CORRECTION OF DEFICIENCIES & WARRANTY

(@)

(b)

()
(d)

(e)

(f)

(9)

Notwithstanding anything to the contrary otherwise set forth in this Contract, all
workmanship, parts and materials furnished for all the Work shall be unconditionally
warranted against failures or defects for a period of one (1) year after the _item
supplied is accepted, or placed in service, by the Authority, whichever is earlier. The
Contractor shall accept the Authority’s records with respect to the date the item was
placed in service.

In the event that any Work covered by the warranty provisions fails during the
warranty period, the Contractor shall repair or replace the work within ten (10)
business days without cost or expense to the Authority.

The warranty will not apply to the extent that such failure is caused by user abuse.

Should the Contractor shall fail to repair or replace any part or do any Work in
accordance with the terms of the warranty, or if immediate replacement or Work is
necessary to maintain operation of the item supplied, the Authority shall have the
right to cause such replacement to be made, utilizing its own forces and/or those of
third parties as the Authority shall reasonably deem appropriate, such work being at
the expense of the Contractor.

Each piece of equipment, component or part thereof that is replaced, repaired,
adjusted or serviced in any manner under the terms of warranty by the Contractor
during the warranty period shall be reported to the Contracting Officer on forms
supplied by the Authority. Each report shall indicate in detail all repairs, adjustments
and servicing to each and every component, unit or parts thereof.

Any warranty or retrofit work shall be accomplished with minimum disruption to Authority
operations and its maintenance and service facilities. The Authority shall at its sole
discretion determine the availability of facilities for warranty or retrofit work.

The Contractor shall make available adequate service facilities, including spare
parts, for all the items supplied. Trained technical service personnel shall be
available to the Authority sufficient to meet its warranty obligations.

@ The Contractor shall provide field service representatives who are competent
and fully qualified in the maintenance and operation of the supplied items.
These field service representatives shall assist the Authority in overcoming
any difficulties in the operation or maintenance of the items supplied. They
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(2)

shall further serve as on-site representatives of the Contractor for any
component failure claims or warranty claims against the Contract.

During the warranty period, a field service representative shall be available
within 24 hours.

(h) The rights of the Authority set forth in this Article shall be in addition to those set forth
elsewhere in this Contract or otherwise at law or equity.

FIRST ARTICLE INSPECTION

Not used.

F.O.B. DESTINATION

(@) Unless otherwise specified, the Contractor shall furnish all supplies to be delivered
under this Contract "f.0.b. destination". As used herein, “f.0.b. destination” means:

1)

)

Free of expense to WMATA on board the carrier's conveyance, at a specified
delivery point where the consignee's facility (plant, warehouse, store, lot, or
other location to which shipment can be made) is located; and

Supplies shall be delivered to the destination consignee's warehouse
unloading platform, or receiving dock, at the expense of the Contractor.
WMATA shall not be liable for any delivery, storage, demurrage, accessorial,
or other charges involved before the actual delivery (or "constructive
placement” as defined in carrier tariffs) of the supplies to the destination,
unless such charges are caused by an act or order of WMATA acting in its
contractual capacity. If the Contractor uses a rail carrier or freight forwarder
for less than carload shipments, the Contractor shall assure that the carrier
will furnish tailgate delivery if transfer to truck is required to complete delivery
to consignee.

(b) The Contractor shall:

(1)
(2)

3)
(4)

(5)

(6)
(7)

Pack and mark the shipment to comply with contract specification;

In the absence of specifications, prepare the shipment in conformance with
carrier requirements;

Prepare and distribute commercial bills of lading;

Deliver the shipment in good order and condition to the point of delivery
specified in the contract;

Be responsible for any loss of and/or damage to the goods occurring before
receipt of the shipment by the consignee at the delivery point specified in the
Contract;

Furnish a delivery schedule and designate the mode of delivering carrier; and
Pay and bear all charges to the specified point of delivery.

QUALITY ASSURANCE/QUALITY CONTROL

The Contractor shall be responsible for quality assurance and for assuring that the Work
conforms to the requirements of the Contract Documents. The Contractor shall maintain an
effective and economical quality control program planned and developed in conjunction with
other Contractor functions necessary to satisfy the Contract requirements. The quality
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control program shall establish and implement procedures to ensure that only acceptable
Supplies or Services are tendered to the Authority for acceptance, and shall demonstrate
both recognition of the quality requirements of the Contract and an organized approach to
satisfy these requirements. The program shall ensure that quality requirements are
determined and satisfied throughout all phases of Contract performance, including, as
applicable, design development, purchasing, fabrication, processing, assembly, inspection,
testing, packaging, delivery, storage and systems check and shall provide for the early and
prompt detection of actual or potential deficiencies, trends, or conditions which could result in
unsatisfactory quality.
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CHAPTER IV—CHANGES/ PRICING ADJUSTMENTS

CHANGE ORDERS

(@)

(b)

(©)

(d)

(e)

The Contracting Officer may at any time, by a written order, and without notice to the
sureties, if any, direct and implement change orders, within the general scope of this
Contract, including but not limited to one or more of the following:

@ Nature and/or extent of Services to be performed or Supplies to be furnished;
(2) Time of performance (i.e., hours of the day, days of the week, etc.); or
3 Place of performance of the Services.

If, in the judgment of the Contracting Officer or as otherwise determined, any such
change causes an increase or decrease in the cost of, or the time required for, the
performance of any part of the Work under this Contract, whether or not directly
changed by the order, the Contracting Officer shall make an equitable adjustment in
the Contract price, the delivery schedule, or both, and shall modify the Contract
accordingly.

In any instance where the Contractor asserts a right to an adjustment in the Contract
price or time required for performance as the result of a change directed pursuant to
this Article, it must submit a written claim so advising the Authority within 30 days
from the date of receipt of the written order directing the change. The claim shall be
accompanied by appropriate documentation, specifically identifying and supporting
the nature and extent of the claimed impact upon the contract price and/or time
required for performance; except that, in any instance in which it is not reasonably
practical for the Contractor to fully determine or project such impact within such 30
day period, the claim shall be accompanied by such supporting documentation as is
then reasonably available to the Contractor as well as the anticipated time frame in
which the Contractor projects to provide the additional materials. The Contracting
Officer shall maintain the right throughout the process to request the preparation
and/or submission of such additional materials as it shall reasonably require in
consideration of the claim and shall be under no obligation to conclude its
consideration of the claim prior to receipt and review of all relevant materials. Any
adjustment to the contract price pursuant to this Article must be agreed upon or
otherwise determined prior to Final Payment.

If the Contractor's proposed price adjustment includes the cost of property rendered
obsolete or excess by the change, the Contracting Officer shall have the right to
prescribe the manner of the disposition of the property.

Failure to agree to the right of either party to any adjustment in price or time for
performance as the result of a change implemented pursuant to this Article shall be
subject to adjudication in accordance with the Disputes Article of this Contract.
However, notwithstanding any such failure to agree and/or the pendency of any such
dispute, the Contractor expressly acknowledges that it shall remain fully obligated to
perform the Work of the Contract as so changed.
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(f)

()

Notwithstanding any other provision of this Contract, the Contractor shall promptly
notify the Contracting Officer of matters, whether implemented as a change order in
accordance with this Article or otherwise, which the Contractor believes or asserts
may reasonably result in either an increase or decrease in the Contract price or the
time required for performance of any part of the Work and shall take action with
respect thereto as directed by the Contracting Officer. The Contractor’s failure to
provide such notification shall constitute a waiver of its right to seek an adjustment in
the Contract price or time required for such performance.

Except to the extent, if any, otherwise expressly set forth in this Contract, in no event
shall the Contractor be entitled to payment for change orders, additional or extra
supplies or services or other modification to any requirement or term of the Contract
unless such has been authorized in writing by the Contracting Officer.

2. PRICING OF ADJUSTMENTS

(@)

(b)

()

The parties agree that, notwithstanding any interpretation of contract cost principles
to the contrary, the Authority will not be liable for interest, however represented, on or
as a part of any claim, request, bid or adjustment, including equitable adjustments,
whether said claim, request, bid or adjustment, including equitable adjustments,
arises under the Contract or otherwise.

As part of its bid for any modification to this Contract requiring a price adjustment
involving an aggregate increase or decrease in excess of $100,000 to the Contact
price, the Contractor shall submit to the Contracting Officer, either actually or by
specific identification in writing, cost or pricing data under the conditions described in
this paragraph and certify that, to the best of its knowledge and belief, the cost or
pricing data submitted is accurate, complete and current as of the date of the bid.
The Contractor, at the discretion of the Contracting Officer, may be required to
submit cost or pricing data for price adjustments less than $100,000.

The Contractor shall ensure that the substantive terms of this Article are included in
all subcontracts of any tier as to which the value of the subcontracted work exceeds
$100,000.

3. ACCOUNTING AND RECORD KEEPING FOR ADJUSTMENTS

@)

(b)

(©)

Applicability. This Article shall apply to any adjustment in the price of this Contract
initiated by the Contractor or the Authority

Forward Priced Adjustments. Unless waived in writing in advance by the Contracting
Officer, the Contractor shall furnish to the Contracting Officer a proposed price
adjustment in advance of performance of any Work for which a price adjustment is
requested. The Contractor shall generate such records as are necessary to
substantiate all elements of the proposed adjustment, which records shall be
specifically segregated and identified in the Contractor's accounting system as being
applicable to the pricing adjustment request.

Post Pricing Adjustments. This paragraph shall be applicable with respect to price
adjustments which either (i) are expected to exceed $50.000; or (ii) regardless of the
value of the adjustment, arise in connection with a Contract with a base sum in excess
of $1,000,000. In addition to the records required pursuant to paragraph (b) above, in

41



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT RFP No. FQ15231

(e)

(f)

(@)

(h)

the event pricing of an adjustment under this Contract is not agreed upon between the
Contractor and the Contracting Officer prior to the commencement of work for which
the pricing adjustment is requested, the Contractor and any subcontractor engaged in
work for which the pricing adjustment is requested, shall maintain accounts and
original cost records specifically segregated and identified by job order or other
appropriate accounting procedures approved by the Contracting Officer of all incurred
segregable costs related to the work for which the pricing adjustment is requested. The
Contractor shall maintain accounts and records which segregate and account for the
costs of all work associated with that part of the project for which the pricing
adjustment is requested and shall allocate the costs so accumulated between: (1) work
required under the base Contract; (2) work requested to be reimbursed under the
pricing adjustment; and (3) work claimed or determined to be related to other actual or
proposed adjustments, including but not limited to, changes orders, differing site
conditions, and the like. The accounts and records so established shall accumulate
such costs under logical costs groups, such as material, labor, equipment,
subcontracts, field overhead and the like. The Contractor shall record these costs on a
form approved by the Contracting Officer.

Access to Records. As a condition to the Authority’s obligation to consider any claim
for a potential price adjustment under any provision of this Contract, the Contractor
shall grant the Authority access to review and ascertain the validity of the accounting
records being maintained for segregation of costs, including base cost records, and to
audit any such costs as are deemed appropriate by the Contracting Officer.

Limitation on Pricing Adjustment. In the event the Contractor or any subcontractor fails
to generate, maintain, or make available any records required under the Contract, and
in addition to any and all additional rights to which the Authority may thereupon be
entitled, the Contracting Officer shall determine whether such failure is willful,
deliberate or otherwise precipitated by bad faith on the part of the Contractor, in which
event the Contractor shall not be entitled to any price adjustment for the Work in
qguestion. Where the Contracting Officer determines that the failure was not the result
of the Contractor's bad faith, the Contractor Officer shall determine the reasonable
direct cost of the work for which records are not available, and add a single mark-up for
indirect expenses not to exceed ten percent (10%) of the direct costs based on:

@ An audit of any records of the Contractor or subcontractor made available to
the Authority; and/or

(2) An Authority estimate as adopted or modified by the Contracting Officer.

In no event shall the Contractor and/or subcontractor be allowed any profit on
claimed work for which records are not made available in accordance with its
obligations under this Article and otherwise in the Contract.

Flow-down clause. The Contractor shall ensure the inclusion of all the provisions of

this Article in all subcontracts issued under this Contract, modified as necessary, for
proper identification of the contracting parties and the Contracting
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CHAPTER V — INVOICES/PAYMENTS/ DEDUCTIONS

BILLING AND PAYMENT

(@)

(b)

(©)

(d)

The Authority shall pay and the Contractor shall accept the amounts set forth in the
Price Schedule as full compensation for all costs and expenses of completing the
Work in accordance with the Contract, including, but not limited to, all labor and
material required to be done or furnished under this Contract; all overhead,
expenses, fees and profits including the cost of providing storage yard or facilities; all
risks and obligations set forth in the Contract; any applicable fees or taxes; and all
expenses due to any unforeseen difficulty encountered in the prosecution of the
Work.

Payments will be made following Acceptance of the Services or Supplies to be
provided under this Contract and after receipt of a properly completed invoice.
WMATA will accept the submittal of invoices in one of the following methods:

(1) Email:  Invoices may be submitted through email at:
apinvoice@wmata.com. Please submit one invoice and supporting
documentation per PDF attachment. You may submit more than one PDF
attachment per email.

(2) Fax: Invoices may be submitted via the following number: 1-866-534-
9063. Please submit one invoice and all supporting documentation for
this invoice per fax.

(3) Regular Mail: Invoices may be submitted via U.S. Postal Service to the
following address:

WMATA-Accounts Payable
PO Box 1910
Beltsville, MD 20704-1910

Note: This address is only for vendor invoices. Correspondence should
not be sent to this address.

Invoices shall contain the vendor name, a unique invoice number for each shipment
or service, invoice date, payment terms, total invoice amount, remit to address,
Purchase Order Number, freight terms, description of each item being invoiced,
quantity, unit item cost, extended cost by item, total freight/handling costs, and
contact name and email address. Final invoices must clearly be marked "FINAL" and
cite the amount of the contract, amount previously paid, and the balance due totals.

The Authority shall remit payment, generally within 30 days of its receipt of an invoice
satisfying the requirements of paragraphs (b) and (c), at the prices stipulated in the
Contract for Supplies delivered and accepted or Services rendered and accepted,
less any applicable deductions.

PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA — MODIFICATIONS

With respect to any modification, change order, or otherwise, of this Contract which involves
aggregate increases and/or decreases in costs plus applicable profit in excess of $100,000,
in the event that the Contracting Officer ultimately determines that any price, including profit
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or fee, previously negotiated in connection with any such modification was based upon cost
or pricing data furnished by the Contractor (including any prospective or actual subcontractor
at any tier) which was not complete, accurate or current, such that the amount paid the
Contractor for such price adjustment was thereby greater than that to which the Contractor
would have been entitled based upon the submission and utilization of accurate and
complete data, the Authority shall be entitled to an adjustment in an amount equal to such
overpayment. The right granted the Authority hereunder shall be in addition to any other or
additional rights it may have under this Contract or otherwise.

SUBCONTRACTOR PAYMENTS

(@) The Contractor shall, under this Contract, establish procedures to ensure timely
payment of amounts due pursuant to the terms of its subcontracts. The Contractor
shall pay each subcontractor for satisfactory performance of its contract, or any billable
portion thereof, no later than ten (10) days from the date of the Contractor’s receipt of
payment from the Authority for work by that subcontractor. The Contractor shall also
release, within ten (10) days of satisfactory completion of all work required by the
subcontractor, any retention withheld from the subcontractor.

(b)  The Contractor shall certify on each payment request to the Authority that payment has
been or will be made to all subcontractors in accordance with paragraph (a) above for
previous payments by the Authority to the Contractor. The Contractor shall notify the
Contracting Officer or other delegated Authority representative with each payment
request, of any situation in which scheduled subcontractor payments have not been
made.

(© In the event of a claim by any subcontractor that the Contractor has failed to comply
with the terms of this Article, the Contractor agrees to fully cooperate in any Authority
investigation, and, if deemed appropriate by the Authority, to implement appropriate
remedial measures to ensure future compliance.

(d) The Contractor agrees that the Authority may provide information which the
Contracting Officer deems appropriate in response to inquiries from subcontractors
seeking to determine the status of Authority payments to the Contractor.

(e) Nothing contained in this Article or elsewhere in this Contract is intended nor be
deemed to create a contractual relationship between the Authority and any
subcontractor or to alter or affect traditional concepts of privity of contract.

GARNISHMENT OF PAYMENTS

Payment under this Contract shall be subject to any garnishment, attachment orders, and or
levies issued pursuant to the laws of the United States, Maryland, Virginia, and the District of
Columbia.
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CHAPTER VI — CONTRACT TERMINATION/STOP WORK ORDERS/DISPUTES

STOP WORK ORDERS

(@)

(b)

(©)

(d)

The Contracting Officer may, at any time, by written order to the Contractor, require
the Contractor to stop all, or any part of the Work for a period of up to 90 days after
the order is delivered to the Contractor, and for any further period to which the
parties may agree. The order shall be specifically identified as a STOP WORK
ORDER (“SWOQ?") issued under this Article. Upon receipt of the SWO, the Contractor
shall immediately comply with its terms and take all reasonable steps to minimize the
incurrence of costs allocable to the work covered by the SWO during the period of
work stoppage. Within a period of 90 days after an SWO is delivered to the
Contractor, or within any extension of that period to which the parties shall have
agreed, the Contracting Officer shall either:

(1) Cancel the SWO; or

(2) Terminate the work covered by the SWO as provided in the TERMINATION
FOR DEFAULT or TERMINATION FOR CONVENIENCE articles of this
Contract, as appropriate.

If a SWO is cancelled or its initial period or any extension thereof expires, the
Contractor shall resume work. An equitable adjustment shall be made in the delivery
schedule or Contract price, or both, and the Contract modified in writing accordingly,
if, in the judgment of the Contracting Officer or as otherwise determined:

(2) The SWO results in an increase in the time required for, or in the Contractor's
cost properly allocable to, the performance of any part of this Contract; and

2 The Contractor submits a written claim for such adjustment within 30 days
after the end of the period of work stoppage; provided that, at the sole
discretion of the Contracting Officer, the Authority may elect to consider and
act upon any such claim submitted at any time before Final Payment under
this Contract.

If an SWO is not cancelled and the work covered by the Contract is terminated for
the convenience of the Authority, the Contracting Officer shall allow reasonable
costs, if any, resulting from the SWO in arriving at the termination settlement
pursuant to the provisions of the TERMINATION FOR CONVEINENCE article of the
Contract.

If an SWO is not cancelled and the work covered by the order is terminated for
default, the Contracting Officer shall allow, by equitable adjustment or otherwise,
reasonable costs resulting from the stop-work order; except that, if the Contracting
Officer determines that the SWO was precipitated by, or arose from, a material
breach of any term or condition of this Contract on the part of the Contractor, such
costs shall not be allowed and the rights and obligations of the parties shall be
subject in all respects to the Termination for Default provisions of this Contract.
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2. TERMINATION FOR DEFAULT
(@) The Contractor shall be in default if it commits a breach of any of its obligations

(b)

(©)

(d)

(e)

under the Contract deemed material by the Contracting Officer. Without limiting the
generality of the foregoing and in addition to those instances specifically referred to
in the Contract, the Contractor shall be in default in the following circumstances:

() It fails to begin, or abandons, the Work of the Contract in accordance
with the contractual requirements;
(2) It fails to deliver the Supplies or perform the Services within the time

specified in the Contract or any extension approved by the
Contracting Officer;

3) It fails to progress the Work in a manner deemed unreasonable or
unnecessary by the Contracting Officer or so as to endanger
performance of the Contract; or

4) In the view of the Contracting Officer, the Contractor is willfully
violating any of the provisions or obligations of the Contract or is not
executing such provisions or obligations reasonably and in good faith.

In the event of a material breach by the Contractor pursuant to paragraph (a), the
Contracting Officer is authorized to direct a written notice to the Contractor,
specifying the nature of the breach and providing that, if the Contractor fails to cure
such failure(s) within ten days (or such additional time as authorized by the
Contracting Officer), the Authority shall proceed to terminate the Contract, in whole
or designated part, for default in accordance with the provisions hereof (a “Notice to
Cure”). Should the Contractor fail to cure the breach to the satisfaction of the
Contracting Officer within the ten day period, or such additional period as may be
designated in the Notice to Cure, the Authority may thereupon, immediately upon
conclusion of such period or at any reasonable time thereafter, terminate the
Contract, in whole or part, by written notice to the Contractor.

Upon receipt of a notice of default, the Contractor shall immediately cease
performance of the Work so terminated. The Authority shall thereupon have the right
to take any action necessary to complete the Work, including performing the Work
itself, or contracting with another party to do so. In the event the Work is completed
directly by the Authority or by a third party, the Contractor shall be liable for the
additional costs and expenses necessary to complete the Work, including, without
limitation, labor, materials, plant, tools, equipment, supplies and property. The costs
and expenses so charged may be deducted by the Authority and paid out of any
monies otherwise payable to the Contractor. Nothing contained herein shall be
deemed to relieve the Contractor of its continuing obligation to perform any portion of
the Work of the Contract which has not been terminated.

The Authority may, in its sole discretion, waive a default by the Contractor, but such
waiver and/or failure by the Authority to take action in respect to any default shall not
be deemed a waiver of any subsequent default.

Upon any termination for default, the Authority may require the Contractor to transfer
title and deliver to the Authority, as directed by the Contracting Officer of (1) any
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(f)

(9)

(h)

(i)

completed Supplies, and (2) partially completed Supplies, components (including
data and intellectual property) and contract rights that the Contractor has specifically
produced or acquired for the terminated portion of this Contract. Upon direction of the
Contracting Officer, the Contractor shall also protect and preserve property in its
possession in which the Authority has an interest.

Upon any termination for default, the Authority shall pay for completed Supplies
delivered and accepted in accordance with the terms of the Contract, as well as
actions reasonably taken by the Contractor at the direction of the Contracting Officer
for the protection and preservation of property. . The Authority may withhold from
these amounts any sum the Contracting Officer determines to be necessary to
protect the Authority against loss because of outstanding or claimed liens, or other
pending or anticipated claims under the Contract.

If, at any time following the Authority’s issuance of a termination for default
hereunder, it is determined that the Contractor was not in default or that the default
was excusable, the termination shall thereupon be deemed a termination for
convenience and the rights and obligations of the parties shall be determined in
accordance with the provisions of the TERMINATION FOR CONVEIENCE clause of
the Contract.

Any dispute or failure of the parties to agree with respect to any issue arising under
this Article shall be subject to review and adjudication in accordance with the
provisions of the DISPUTES clause of the Contract relating to Disputes; except that,
in no event shall the Authority’s issuance of a Notice to Cure pursuant to paragraph
(b) be the basis of a Dispute pursuant to the provisions of the disputes article or be
otherwise subject to further review under this Contract or otherwise. Nor shall the
pendency of any Dispute constitute a basis for the delay or suspension of, or
otherwise affect, the right of the Authority to proceed in accordance with the
provisions of this Article, including without limitation its right to complete the Work as
above described, or the obligation of the Contractor to complete any portion of the
Work which has not .been terminated.

The rights and remedies of the Authority in this Article are in addition to any other
rights and remedies provided by law or under this Contract.

TERMINATION FOR CONVENIENCE

(@)

(b)

The Authority may terminate performance of Work under this Contract in whole, or
from time to time, in part, if the Contracting Officer determines that a termination is in
the Authority’s interest. The Contracting Officer shall terminate by delivering to the
Contractor a Notice of Termination specifying the extent of termination and the
effective date.

Upon receipt of a Notice of Termination, and except as otherwise directed by the
Contracting Officer, the Contractor shall immediately proceed as follows:

@ Stop work as specified in the Notice of Termination;

(2) Complete performance of the work not terminated,;
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®3)

(4)

(5)

(6)
(7)

(8)

(9)

()

(d)

Place no further subcontracts or orders for materials, services, or facilities,
except as necessary to complete the remaining portion of the Contract;

Terminate all subcontracts to the extent that they relate to the work
terminated;

Assign to the Authority, as directed by the Contracting Officer, all right(s),
title, and interest of the Contractor under the subcontracts terminated; in such
event, the Authority shall have the right to settle or pay any termination costs
arising out of the subcontracts and have no further liability to the Contractor
in connection with the work which was the subject of such subcontracts;

With approval of the Contracting Officer, settle all outstanding liabilities and
settlement costs arising from the termination of subcontracts;

As directed by the Contracting Officer, transfer title and deliver to the
Authority:

0] The fabricated or un-fabricated parts, work in process, completed
work, supplies, and other material produced or acquired for the work
terminated; and

(i) The completed or partially completed plans, drawings, information
and other property that, if the Contract had been completed, would be
required to be furnished to the Authority.

Take any action that may be necessary, or as the Contracting Officer may
direct, for the protection and preservation of the property related to this
Contract that is in the possession of the Contractor and in which the Authority
has or may acquire an interest;

Use its best efforts to sell, as directed or authorized by the Contracting
Officer, any property of the types referred to in paragraph (b)(7); provided,
however, that the Contractor (a) is not required to extend credit to any
purchaser and (b) may acquire the property under the conditions prescribed
by, and at prices approved by, the Contracting Officer. The proceeds of any
transfer or disposition will be applied to reduce payments to be made by the
Authority under this Contract, credited to the price or cost of the Work, or
paid in any other manner directed by the Contracting Officer.

The Contractor shall submit complete termination inventory schedules not
later than 120 days from the effective date of termination, unless such time
is extended in writing by the Contracting Officer.

As soon as reasonably practicable, and in any event not later than 20
business days following the Authority’s issuance of a Notice of Termination
pursuant to paragraph (a), the Contractor shall submit a proposal to the
Contracting Officer in the form prescribed by the Contracting Officer
detailing the costs to which it asserts entitlement pursuant to this Article. If
the Contractor fails to submit the proposal within the time prescribed, the
Contracting Officer may determine, on the basis of information available,

48



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT RFP No. FQ15231

(e)

(f)

the amount, if any, due the Contractor as a result of the termination and
shall pay the amount determined.

Following submission of the Contractor's proposal pursuant to paragraph (d), the
parties shall seek to agree upon the whole or any part of the amount to be paid or
remaining to be paid as a result of the termination. The amount may include a
reasonable allowance for profit on work completed. However, in no event shall the
total amount to be paid the Contractor pursuant to this Article exceed the total
contract price as reduced by (1) payments previously made and (2) the contract price
of the remaining work not terminated.

If the parties fail to agree on the whole amount to be paid because of the termination,
the Contracting Officer shall pay the Contractor the amounts determined by the
Contracting Officer as follows, but without duplication of any amounts agreed upon
under paragraph (e):

@ The contract price for completed Supplies or Services accepted by the
Authority (or sold or acquired under paragraph (b)(9)) not previously paid for,
adjusted for any saving of freight and other charges.

(2) The total of:

0] The costs incurred prior to termination in the performance of the Work
terminated, including initial costs and preparatory expenses allocable
thereto, but excluding any costs attributable to items compensated or
to be paid for under—sub-paragraph (f)(1);

(i) The cost of settling and paying termination costs under terminated
subcontracts that are properly chargeable to the terminated portion of
the contract if not excluded in sub-paragraph (f)(2)(i); and

(i) A sum, representing profit on the items described in sub-paragraph
(H(2)(1) determined by the Contracting Officer pursuant to Section
49.202 of the Federal Acquisition Regulation, in effect on the date of
this Contract, to be fair and reasonable; however if it appears that
the Contractor would have sustained a loss on the entire Contract
had it been completed, the Contracting Officer shall allow no profit
under this sub-paragraph and shall reduce the settlement to reflect
the projected rate of loss.

3) The reasonable indirect costs of settlement of the work terminated, including:

0] Accounting, legal, clerical, and other expenses reasonably necessary
for the preparation of termination settlement proposals;

(i) The termination and settlement of subcontracts (excluding the
amounts of such settlements); and

(iii) Storage, transportation, and other costs incurred, reasonably

necessary for the preservation, protection, or disposition of the
termination inventory.
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(9)

(h)

(i)

0

(k)

()

(m)

Except for normal spoilage, and except to the extent that the Authority expressly
assumed the risk of loss, the Contracting Officer shall exclude from the amounts
payable to the Contractor under paragraph (f), the fair value, as determined by the
Contracting Officer, of property that is unavailable or damaged so as to become
undeliverable to the Authority or to a third party.

The cost principles and procedures of Part 31 of the Federal Acquisition Regulation,
in effect on the date of this Contract, shall govern all costs claimed, agreed to, or
determined under this Article.

The Contractor shall have the right of appeal, under the DISPUTES Article, from any
determination made by the Contracting Officer under paragraphs (d) or (f), except
that a failure on the part of the Contractor to submit the termination settlement
proposal within the time provided in paragraph (d), or timely request an extension
thereof, shall constitute a waiver of its right to appeal the determination of the
Contracting Officer pursuant to the Disputes Article or any otherwise applicable
contractual, legal or equitable remedy.

In determining any sum due the Contractor under this Article, there shall be
deducted:

(2) All un-liquidated advances or other payments to the Contractor under the
terminated portion of the Contract;

(2) The value, as determined or reasonably projected by the Contracting Officer,
of any claim which the Authority has against the Contractor under this
Contract, including any third-party claim as to which the Contracting Officer is
not satisfied that sufficient insurance coverage is in place; and

3) The agreed price for, or the proceeds of sale of, materials, supplies, or other
items procured by the Contractor or sold under the provisions of this Article
and not recovered by or credited to the Authority.

If the termination is partial and the Contractor asserts that the partial termination has
rendered enforcement of the remainder of the Contract at the remaining Contract
price inequitable, the Contractor may file a proposal with the Contracting Officer for
an adjustment of the price(s) of the continued portion of the Contract, which proposal
shall be submitted within 90 days from the effective date of termination, unless
extended in writing by the Contracting Officer, and shall be accompanied by
appropriate supporting documentation of the claimed inequity.

The Contractor’'s responsibilities and obligations under this Article shall apply and
remain in full force and effect notwithstanding the pendency of any dispute or other
delay relating to determination of the appropriate price adjustment or any other issue
arising from the termination for convenience.

Unless otherwise provided in this Contract or by statute, the Contractor and all
subcontractors whose work is encompassed in the termination settlement shall
maintain all records and documents relating to the terminated portion of this Contract
for three (3) years after final settlement. This includes all books and other evidence
bearing on the costs and expenses of the Contractor under this Contract. The
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Contractor shall make these records and documents available to the Authority, its
governing jurisdictions and any other federal, state, or local entities providing funding
for this Contract, and to the Comptroller General of the United States, or the agents
or representatives of any of them, at the Contractor’s office, at all reasonable times,
without any direct charge.

4, ASSIGNMENT

(@)

(b)

()

Except as otherwise provided in this provision, the Contractor shall not transfer any of
its rights and obligations under this Contract to third parties without the prior consent
of the Authority. The Authority may recognize a third party as successor in interest to
the Contract in the event of a transfer of all or substantially all of the assets of the
Contractor, a Division of the Contractor involved in the performance of the Contract, or
a Parent company providing a performance guarantee under this Contract, (i.e., sales
of assets, transfer of assets pursuant to merger or consolation, or incorporation of a
proprietorship or partnership). Such recognition of the transfer shall be within the
discretion of the Contracting Officer after review of the facts and circumstances
surrounding each request. At the discretion of the Contracting Officer, the Contracting
Officer may conduct an evaluation of the successor party’s capability to perform the
Contract in the same manner and to the same extent the Contracting Officer was
empowered to conduct a responsibility determination as part of the original solicitation
for this Contract. Should the Contracting Officer, for any reason, not recognize such a
successor in interest, it may terminate this Contract for the convenience of the
Authority.

Any attempt to transfer by assignment not authorized by the Contracting Officer
hereunder shall constitute a material breach of the Contract on the part of the
Contractor and the Authority may thereupon terminate the Contract in accordance
with the TERMINATION FOR DEFAULT provisions set forth in the Contract.

Nothing contained herein shall be deemed to preclude the Contractor’s assignment of
claims for monies due or to be become due the Contractor under this Contract to a
bank, trust company or other financing institution, including any Federal lending
agency, upon written notice of such assignment to the Authority.

5. DISPUTES

(@)

Except as otherwise provided in this Contract, any dispute concerning a question of
fact arising under or related to this Contract which is not disposed of by agreement,
shall be decided by the Contracting Officer, who shall reduce his/her decision to
writing and mail or otherwise furnish a copy thereof to the Contractor. The decision of
the Contracting Officer shall be final and conclusive unless, within thirty (30) calendar
days from the date of receipt of such copy, the Contractor mails or otherwise furnishes
to the Contracting Officer a written notice of appeal addressed to the Authority Board
of Directors. Such notice should indicate that an appeal is intended and should
reference the decision and contract number. The decision of the Board of Directors or
its duly authorized representative for the determination of such appeals shall be final
and conclusive unless in proceedings initiated by either party for review of such
decision in a court of competent jurisdiction, the court determines the decision to have
been fraudulent, or capricious, or arbitrary, or so grossly erroneous as necessarily to
imply bad faith, or is not supported by substantial evidence. In connection with any
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(b)

appeal proceeding under this Article, the Contractor, or the Authority, as the case may
be, shall be afforded an opportunity to be heard and offer evidence in support of its
appeal. Pending final decision of a dispute hereunder, the Contractor shall proceed
diligently with the performance of the Contract and in accordance with the Contracting
Officer's decision. The Armed Services Board of Contract Appeals is the authorized
representative of the Board of Directors for final decisions on an appeal.

This DISPUTES Article does not preclude consideration of questions of law in
connection with decisions provided for in paragraph (a) above. Nothing in the
Contract, however, shall be construed as making final the decisions of the Board of
Directors or its representative on a question of law.
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CHAPTER VII — INDEMNIFICATION/INSURANCE/RISK OF LOSS

INDEMNIFICATION

1. Contractor shall indemnify, defend and hold harmless the Authority, its directors,
officers, employees and agents, from all liabilities, obligations, damages, penalties, claims,
costs, charges and expenses (including reasonable attorney’s fees), of whatsoever kind and
nature for injury, including personal injury or death of any person or persons, and for loss or
damage to any property, including the property of the Contractor and the Authority,
occurring in connection with, or in any way arising out of the use, occupancy and
performance of the work and/or any acts in connection with activities to be performed under
this contract, unless the loss or damage is due to the sole negligence of the Authority.
Nothing in the preceding sentence shall be deemed to relieve Contractor from ultimate
liability for any obligation of Contractor under this Contract.

2. Contractor shall indemnify, defend and hold harmless the Authority, its directors,
officers, employees and agents, against any and all claims, liabilities, losses, demands,
damages, penalties, costs, charges, remedial costs, environmental claims, fees or other
expenses including attorneys’ fees, related to, arising from or attributable to any effluent or
other hazardous waste, residue, contaminated soil or other similar material discharged from,
removed from, or introduced on, about or under the job site; provided, however, that the
foregoing indemnity does not apply to loss or damage due to preexisting conditions, whether
known or unknown.

3. If any action or proceeding relating to the indemnification required is brought against the
Authority, then upon written notice from the Authority to the Contractor, the Contractor
shall, at the Contractor’s expense, resist or defend such action or proceeding by counsel
approved by the Authority in writing, such approval not to be unreasonably withheld, but no
approval of counsel shall be required where the cause of action is resisted or defended by
counsel of any insurance carrier obligated to resist or defend the same. The Authority
reserves the right to use its own counsel under this indemnity at Contractor’s sole cost and
expense.

4, Contractor understands and agrees that it is Contractor’s responsibility to provide
indemnification to the Authority pursuant to this Section. The provision of insurance, while
anticipated to provide a funding source for this indemnification, is in addition to any
indemnification requirements and the failure of Contractor’s insurance to fully fund any
indemnification shall not relieve the Contractor of any obligation assumed under this
indemnification.

INSURANCE REQUIREMENTS

Minimum Insurance Requirements
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The following outlines the minimum insurance coverages and limits of insurance for those
coverages that Contractor will be required to purchase and maintain. Contractor shall procure, at
their sole cost and expense the minimum required insurance as follows:

General Insurance Requirements

1)

2)

3)

4)

5)

6)
7)

8)

9)

Contractor is required to maintain the insurance coverage(s) outlined in this Section for a
period of time commencing the sooner of the execution of this contract, or the start of Work,
and continuing through the completion of all work including any and all punch list and
warranty work, without interruption.

The insurance coverage and limits of insurance outlined herein are minimum coverage and
limits. Contractor is encouraged, at its sole cost and expense, to purchase any additional
insurance coverages and or limits of insurance that Contractor deems prudent and necessary
to manage risk in the completion of this contract.

Upon written request from WMATA, contractor shall provide copies of any and all policy(s)
required by these Minimum Insurance Requirements, including all endorsement(s), within 5
business days of such request.

Receipt, review and communications regarding Certificates of Insurance (COIl), Insurance
Policy(s), endorsements or other materials utilized to document compliance with these
Minimum Insurance Requirements does not constitute acceptance by WMATA.

Insurance Policies must be written on admitted paper, (unless otherwise indicated herein)
with an insurance company acceptable to WMATA.

Unless otherwise noted, “Claims Made” insurance policies are not acceptable.

Any insurance policy utilizing a Self-Insured Retention (SIR) requires written approval from
WMATA.

Contractor is required to incorporate these Minimum Insurance Requirements into contract
requirements of all Sub-contractors of every tier. Contractor, at their sole peril may amend
the minimum required limits of coverage for Sub-contractors but not the Required Minimum
Coverage(s). Doing so does not relieve Contractor from its respective liability to WMATA.
Compliance with these Minimum Insurance Requirements does not relieve Contractor from
their respective liability to WMATA, even should that liability exceed the minimum
insurance limits, or minimum coverage requirements outlined herein.

Workers’ Compensation and Employer’s Liability

Required Minimum Limits of Coverage:

Workers’” Compensation Statutory

Employers’ Liability $1,000,000 Each Accident
$1,000,000 Disease Policy Limit
$1,000,000 Disease Each Employee

Required Minimum Coverage(s):

1) Workers” Compensation Statutory Coverage must be provided on an “All States” basis.
2) Contractor and Sub-contractors of any tier performing work within 500 feet of navigable
water must have their Workers” Compensation Policy endorsed to provide coverage for
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both Jones Act Liability and Longshore and Harbor Workers® Compensation Act
Liability.

Commercial General Liability
Required Minimum Limits of Coverage:

$2,000,000 Each Occurrence Limit
$2,000,000 General Aggregate Limit
$2,000,000 Products and Completed Operations Limit

Required Minimum Coverage(s):

1) Commercial General Liability (CGL) coverage form shall be 1SO Occurrence Form
CG0001 (12/04) or its equivalent. Equivalency determination shall be made in
WMATA'’s sole and unreviewable discretion.

2) Required minimum limits of coverage may be achieved through a combination of the
aforementioned CGL coverage form and Umbrella Excess Liability coverage form(s),
provided that the umbrella excess liability coverage form(s) provide the same or broader
coverage than the prescribed CGL coverage form.

3) Policy shall be endorsed with Additional Insured Endorsement(s) in compliance with
the “Additional Insured” Section below. Commercial General Liability and Umbrella
Excess Liability forms must provide defense coverage for additional insureds.

4) Policy shall be endorsed with a Waiver of Subrogation Endorsement(s) in compliance
with the Waiver of Subrogation” Section below.

5) Defense Costs (Allocated Loss Adjustment Expense) must be included and in excess of
the policy limits for all Primary Liability and Umbrella Excess Liability Policies.

Professional Errors and Omissions Liability Insurance. A separate insurance policy with
limits not less than $3,000,000 to pay on behalf of the Contractor all costs the Contractor shall
become legally obligated to pay as damages due to any claim caused by any negligent act, error or
omission of the Contractor or any other person for whose acts the Contractor is legally liable
arising out of performance under this contract.

Such insurance shall be maintained for five years after the final acceptance of the work by either
continuation of the policy every year or if coverage is moved to another carrier, the same prior
acts retro date should be continued. If coverage is not renewed, an extended reporting period of
five years should be purchased and such coverage should be evidenced on the certificate of
insurance.

Additional Insured(s)
Contractor and Sub-contractors of every tier are required to add WMATA and the WMATA
Board of Directors as additional insured(s) on all insurance policies purchased by Contractor and
Sub-contractors of every tier, including excess liability policy(s), with the exception of Workers’
Compensation and Professional Liability.
1) Coverage provided to any Additional Insured shall be primary and non-contributory to
any other insurance available to the Additional Insured, including coverage afforded to
the WMATA as an additional insured by Sub-contractors, and from other third parties.
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2) Coverage provided to any Additional Insured shall be for claims arising out of both
ongoing operations and products and completed operations hazard.

3) Coverage available to any Additional Insured under the products and completed
operations hazard can only be limited to the applicable statute of repose in the
jurisdiction(s) where the contract scope of work takes place. The coverage provided by
the additional insured endorsement shall be at least as broad as the Insurance Service
Office, Inc.’s Additional Insured Form CG 20 10 11 85 or CG 20 26 11 85 as determined
by WMATA.

4) Coverage available to the additional insureds shall not be limited to the minimum limits
of coverage outlined in this document.

Waiver of Subrogation
Contractor and Sub-contractors of every tier are required to have all insurance policies required
under these Minimum Insurance Requirements endorsed to waive the respective insurance
company’s rights of recovery against WMATA, and the WMATA Board of Directors.

1) Waiver shall be provided on an endorsement that is acceptable to WMATA.

Certificate of Insurance (COI)
Contractor shall provide WMATA an ACORD Certificate of Insurance (COI) and copy of the
Additional Insured endorsements as evidence that the insurance requirements of this Section
have been satisfied. Certificates of Insurance shall be emailed to COI@WMATA.COM.
The cert holder box should read:

Washington Metropolitan Area Transit Authority

Office of Insurance, Room 8F

600 Fifth Street, NW

Washington, DC 20001

Additionally;
1) Proposed material modifications to insurance required under this Section must be

received by WMATA at least 30 days prior to the effective date of the proposed
modifications to such insurance.

2) WMATA'’s receipt of copies of any COl, policy endorsements or policies does not relieve
Contractor of the obligation to remain in compliance with the requirements of this
Section at all times. Contractor's failure to so comply, and to continuously comply with
these insurance requirements shall constitute a material breach of this Contract.

3) Receipt of the COI does not constitute acceptance of the insurance outlined above.

3. TITLE AND RISK OF LOSS

€)) Unless this Contract specifically provides for earlier passage of title to deliverables
(including documents, reports, and data) or other items resulting from this Contract,
title shall pass to the Authority upon Acceptance, regardless of when or where the
Authority takes physical possession. Risk of loss, theft, destruction of, or damage to,
such deliverables or other items remains with the Contractor until the transfer of title
or at the time in which the Authority takes physical possession, whichever is later.
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(b)

In the event of loss or damage to any deliverable or other item of Work prior to the
time at which the Authority takes physical possession, the Contractor agrees to
repair or replace the loss or damage as soon as reasonably practicable so as to
restore the item to the same character and condition as pre-existed the loss or
damage and in accordance with all requirements of the Contract Documents without
cost to the Authority; except that nothing contained herein shall be deemed to require
repair or replacement by the Contractor of any loss or damage occasioned solely by
the willful or negligent act(s) of the Authority.
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CHAPTER VIII - INTELLECTUAL PROPERTY RIGHTS

PATENT INDEMNITY

The Contractor shall indemnify the Authority and its officers, agents and employees against
liability, including costs, for infringement of any United States patent (except a patent issued
upon an application that is now or may hereafter be withheld from issue pursuant to a
Secrecy Order under 35 U.S.C. 181) arising out of the manufacture or delivery of supplies,
the performance of services, or the construction, alteration, modification, or repair of real
property under this Contract. This indemnity shall not apply unless the Contractor is informed
as soon as practicable by the Authority of the suit or action alleging such infringement, and is
given such opportunity as is afforded by applicable laws, rules, or regulations to participate in
the defense thereof; and further, such indemnity shall not apply to:

(2) An infringement resulting from compliance with specific written instructions of the
Contracting Officer directing a change in the supplies to be delivered or in the
materials or equipment to be used, or directing a manner or performance of the
Contract not normally used by the Contractor;

2 An infringement resulting from addition to, or change in, such supplies or
components furnished or construction work performed that was made subsequent to
delivery or performance by the Contractor; or

3) A claimed infringement which is unreasonably settled without the consent of the
Contractor, unless required by final decree of a court of competent jurisdiction.

WITHHOLD/SET-OFF

The Authority shall have all of its common law, equitable and statutory rights of set-off.
These rights shall include, but not be limited to, the Authority’s option to withhold for the
purposes of set-off any moneys due to the Contractor under this contract up to any amounts
due and owing to the Authority with regard to this Contract, any other Contract with the
Authority, including any contract for a term commencing prior to the term of this contract,
plus any amounts due and owing to the Authority for any other reason including, without
limitation, tax delinquencies, fee delinquencies or monetary penalties relative thereto. The
Authority shall exercise its set-off rights in accordance with normal practices including, in
cases of set-off pursuant to an audit, the finalization of such audit by the Authority, its
representatives, or the Federal Government.

SERVICES: 95% UPON COMPLETION and 5%(BALANCE) FINAL ACCEPTANCE.

RIGHTS IN TECHNICAL DATA- GENERAL

Not used.

RIGHTS IN TECHNICAL DATA — UNLIMITED

€)) The term technical data as used in this article means technical writing, computer
software, sound recordings, pictorial reproductions, drawings, or other graphic
representations and works of a technical nature, whether or not copyrighted, which
are specified to be delivered pursuant to this Contract. The term does not include
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(b)

()

(d)

financial reports, cost analyses, and other information incidental to Contract
administration. Computer software as used in this article means computer programs,
computer data bases, and documentation thereof.

The Authority or any third party designated by the Authority to assist it in the
administration of this Contract or the inspection or verification of the product
produced under this Contract, shall have the right to use, duplicate or disclose
technical data, which includes computer software, in whole or in part, in any manner
and for any purpose whatsoever, and to have or permit others to do so:

Q) Any manuals, instructional materials prepared for installation, operation,
maintenance or training purposes;

(2) Technical data pertaining to end items, components or processes which were
prepared for the purpose of identifying sources, size, configuration, mating
and attachment characteristics, functional characteristics and performance
requirements (“form, fit and function” data; e.g., specification control
drawings, catalog sheets, outline drawing; except for the computer software it
means data identifying source, functional characteristics, and performance
requirements but specifically excludes the source code, algorithm, process,
formulae, and flow charts of the software);

3) Other technical data which has been, or is normally furnished without
restriction by the Contractor or subcontractor;

4 Other specifically described technical data which the parties have agreed will
be furnished without restriction;

(5) All computer software regardless of whether it is technical data as defined in
this Article, including the source code, algorithm, process, formulae, and flow
charts, which is developed or materially modified by the Contractor for the
Authority or for which the Authority is required by federal law or regulation to
provide a royalty-free, irrevocable and nonexclusive license to the federal
government.

The Authority shall have the right to use, duplicate, or disclose technical data other
than that defined in paragraph a. in whole or in part, with the express limitation that
such technical data shall not, without the written permission of the party furnishing
such technical data, be

Q) Released or disclosed in whole or in part outside the Authority,

(2) Used in whole or in part by the Authority for manufacture, or

3) Used by a party other than the Authority except for: (i) emergency repair or
overhaul, (i) where the item or process concerned is not otherwise
reasonably available to the Authority to enable timely performance of the
work, or (iii) administration of this contract or the inspection or verification of
the product produced under this contract where the third party has a written
contract with the Authority to perform these efforts. In all cases described in
this subsection, the release or disclosure outside of the Authority shall be
subject to a written prohibition against further use, release or disclosure by
the party receiving the technical data.

Technical data provided in accordance with the provisions of paragraph c. shall be
identified by a legend which suitably recites the aforesaid limitation. Nothing herein
shall impair the right of the Authority to use similar or identical data acquired from
other sources.
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(e)

(f)

(9)

(h)

(i)

Where any item is purchased as a separate line item in the contract, that purchase
includes all integral parts of that item, including any computer software, source
codes, algorithms, processes, formulae, and flow charts. As such, the Authority has
full rights to use, duplicate or disclose any or all parts of the item, including computer
software, in whole or in part, in any manner and for any purpose whatsoever, and to
have or permit others to do so. Should disclosure of the computer software be
required only under this paragraph, then the Contracting Officer may waive the
provisions of this paragraph if he certifies in writing that the item is commercially
available from multiple sources and the product from any of those sources will be
fully compatible with existing Authority property.

Material covered by copyright:

(1) The Contractor agrees to and does hereby grant to the Authority, and to its
officers, agents and employees acting within the scope of their official duties,
a royalty-free, nonexclusive and irrevocable license throughout the world for
Authority purposes to publish, translate, reproduce, deliver, perform, dispose
of, and to authorize others so to do, all (i) technical data and (ii) computer
software covered by subsection (b) (5) now or hereafter covered by
copyright.

(2) No such copyrighted matter shall be included in (i) technical data or (i)
computer software covered by subsection (b) (5) furnished hereunder without
the written permission of the copyright owner for the Authority to use such
copyrighted matter in the manner above described.

3) The Contractor shall report to the Authority (or higher-tier contractor)
promptly and in reasonable written detail each notice or claim of copyright
infringement received by the Contractor with respect to any (i) technical data
or (i) computer software covered by subsection (b)(5) provided to the
Authority.

Relation to patents: Nothing contained in this Article shall imply a license to the
Authority under any patent, or be construed as affecting the scope of any license or
other right otherwise granted to the Authority under any patent.

Any dispute under this AOrticle shall be subject to the DISPUTES article of this
Contract.

Notwithstanding any other payment provision in this Contract, the Contracting Officer
may retain from payment up to 10 percent of the contract price until final delivery and
acceptance of the technical data defined in this Article and as required to be
furnished by the bid schedule or the contract specification.

NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT

[SUPPLIES]

(@)

(b)

The Contractor shall report to the Contracting Officer, promptly and in reasonable
written detail, each notice or claim of patent or copyright infringement based on the
performance of this Contract of which the Contractor has knowledge.

In the event of any claim or suit against the Authority on account of any alleged

patent or copyright infringement arising out of the performance of this Contract or out
of the use of any supplies furnished or work or services performed hereunder, the
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Contractor shall furnish to the Authority, when requested by the Contracting Officer,
all evidence and information in possession of the Contractor pertaining to such suit or
claim. Such evidence and information shall be furnished at the expense of the
Authority except where the Contractor has agreed to indemnify the Authority.

The substance of this Article shall be included in all subcontracts.
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CHAPTER IX — ADDITIONAL COVENANTS/LEGAL REQUIREMENTS

NONDISCRIMINATION ASSURANCE

(@)

(b)

Nondiscrimination Assurance: In accordance with Title VI of the Civil Rights
Act, as amended, 42. U.S.C. §2000d, section 303 of the Age Discrimination Act of
1975, as amended, 42 U.S.C. §6102, section 202 of the American with Disabilities
Act of 1990, 42 U.S.C. 812132, and Federal transit law at 49 U.S.C. 85332, the
contractor, sub-recipient, or subcontractor agrees that it will not discriminate against
any employee or applicant for employment because of race, color, creed, national
origin, sex, age, or disability. In addition, the contractor, sub-recipient, or
subcontractor agrees to comply with applicable Federal implementing regulations
and other implementing regulations that FTA may issue.

Equal Employment Opportunity: The following equal employment opportunity
requirements apply to this contract.

() Race, Color, Creed, National Origin, Sex: In accordance with Title VII of the
Civil Rights Act, as amended, 42. U.S.C. §2000e, and Federal transit laws at
49 U.S.C. 85332, the Contractor agrees to comply with all applicable equal
opportunity requirements of the U. S. Department of Labor (U.S. DOL)
regulations, "Office of Federal Contract Compliance Programs, Equal
Employment Opportunity, Department of Labor, " 41 C.F.R. Parts 60 et seq.,
(which implement Executive Order No. 11246, "Equal Employment
Opportunity,” as amended by Executive Order No. 11375, "Amending
Executive Order 11246 Relating to Equal Employment Opportunity,” 42
U.S.C. 2000e note), and with any applicable Federal statutes, executive
orders, regulations, and Federal policies that may in the future affect
construction activities undertaken in the course of the Contract. The
Contractor agrees to take affirmative action to ensure that applicants are
employed, and that employees are treated during employment without regard
to their race, color, creed, national origin, sex or age. Such action shall
include, but not be limited to, the following: employment, upgrading, demotion
or transfer, recruitment or recruitment advertising, layoff or termination; rates
of pay or other forms of compensation; and selection for training, including
apprenticeship. In addition, the Contractor agrees to comply with any
implementing requirements FTA may issue.

2 Age: In accordance with Section 4 of the Age Discrimination in Employment
Act of 1967, as amended, 29 U.S.C. 8623 and Federal transit law at 49
U.S.C. 85332, the Contractor agrees to refrain from discrimination against
present and prospective employees for reason of age. In addition, the
Contractor agrees to comply with any implementing requirements FTA may
issue.

3 Disabilities: In accordance with section 102 of the Americans with Disabilities
Act, as amended, 42 U.S.C. 812112, the Contractor agrees that it will
comply with the requirements of U. S. Equal Employment Opportunity

Commission, "Regulations to Implement the Equal
Employment Provisions of the Americans with Disabilities Act,” 29 C.F.R.
Part 1630, pertaining to employment of persons with disabilities. In
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()

(d)

addition, the Contractor agrees to comply with any implementing
requirements FTA may issue.

The Contractor also agrees to include all of these requirements in each subcontract
financed in whole or in part with Federal assistance provided by FTA, modified only if
necessary to identify the affected parties.

Failure by the contractor, sub-recipient, or subcontractor to carry out these
requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the Authority deems appropriate.

CONTRACT WORK HOURS AND SAFETY STANDARDS ACT-OVERTIME

COMPENSATION

This Contract, to the extent that it is of a character specified in the Contract Work Hours and
Safety Standards Act (40 U.S.C. 327-333), is subject to the following provisions and to all
other applicable provisions and exceptions of such Act and the regulations of the Secretary
of Labor thereunder.

(@)

(b)

()

(d)

Overtime requirements. No Contractor or subcontractor contracting for any part of
the contract work which may require or involve the employment of laborers,
mechanics, apprentices, trainees, watchmen, and guards shall require or permit any
laborer, mechanic, apprentice, trainee, watchman, or guard in any workweek in
which he or she is employed on such work to work in excess of 40 hours in such
work week on work subject to the provisions of the Contract Work Hours and Safety
Standards Act unless such laborer, mechanic, apprentice, trainee, watchman, or
guard receives compensation at a rate not less than one and one-half times his basic
rate of pay for all such hours worked in excess of 40 hours in such work week.

Violation. Liability for Unpaid Wages - Liguidated damages. In the event of any
violation of the provisions of paragraph (a) the Contractor and any subcontractor
responsible therefore shall be liable to any affected employee for his unpaid wages.
In addition, such Contractor and subcontractor shall be liable to the Authority for
liquidated damages. Such liquidated damages shall be computed with respect to
each individual laborer, mechanic, apprentice, trainee, watchman or guard employed
in violation of the provision of paragraph (a) in the sum of $10 for each calendar day
on which such employee was required or permitted to be employed on such work in
excess of his standard work week of 40 hours without payment of the overtime
wages required by paragraph (a).

Withholding for unpaid wages and liquidated damages. The Contracting Officer may
withhold from the Contractor, from any monies payable on account of work
performed by the Contractor or subcontractor, such sums as may be administratively
determined to be necessary to satisfy any liabilities of such Contractor or
subcontractor for unpaid wages and liquidated damages as provided in the
provisions of paragraph (b).

Subcontracts. The Contractor shall insert paragraphs (a) through (d) of this Article in
all subcontracts and shall require their inclusion in all subcontracts of any tier.
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(e)

Records. The Contractor shall maintain payroll records containing the information
specified in 29 CFR 516.2(a). Such records shall be preserved for three (3) years
from the completion of this Contract.

WALSH-HEALEY PUBLIC CONTRACTS ACT

Not used.

DAVIS-BACON AND COPELAND ANTI-KICKBACK ACTS

Not used.

CONVICT LABOR

(@)

(b)

Except as provided in paragraph (b) , the Contractor shall not employ in the
performance of this Contract any person undergoing a sentence of imprisonment
imposed by any court of a State, the District of Columbia, Puerto Rico, the Northern
Mariana Islands, American Samoa, Guam or the U.S. Virgin Islands.

The Contractor is not prohibited from employing persons:

(1)

(2)
3)

On parole or probation to work at paid employment during the term of their
sentence;

Who have been pardoned or who have served their terms; or

Confined for violation of the laws of the States, the District of Columbia,
Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, or the
U.S. Virgin Islands who are authorized to work at paid employment in the
community under the laws of such jurisdiction, if—

()

(ii)

(i)

(iv)

v)

The worker is paid or is in an approved work or training program on a
voluntary basis;

Representatives of local union central bodies or similar labor union
organizations have been consulted;

Such paid employment will not result in the displacement of employed
workers, or be applied in skills, crafts, or trades in which there is a
surplus of available gainful labor in the locality, or impair existing
contracts or services;

The rates of pay and other conditions of employment will not be less
than those paid or provided for work of a similar nature in the locality
in which the work is being performed; and

The Attorney General of the United States has certified that the work-
release laws or regulations of the jurisdiction involved are in
conformity with the requirements of Executive Order 11755, as
amended by Executive Orders 12608 and 12943.

COVENANT AGAINST CONTINGENT FEES

The Contractor warrants that no person or selling agency has been employed or retained to
solicit or secure this Contract upon an agreement or understanding for a commission,
percentage, brokerage or contingent fee, excepting bona fide employees or bona fide
established commercial or selling agencies maintained by the Contractor for the purpose of
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securing business. For breach or violation of this warranty, the Authority shall have the right
to annul this Contract without liability or, in its discretion, to deduct from the Contract price or
consideration, or otherwise recover, the full amount of such commission, percentage,
brokerage, or contingent fee.

SEAT BELT USE POLICY

The Contractor agrees to comply with terms of Executive Order No. 13043 “Increasing Seat
Belt Use in the United States” and is encouraged to include those requirements in each
subcontract awarded for work relating to this contract.

SENSITIVE SECURITY INFORMATION

The Contractor must protect, and take measures to assure that its subcontractors at each
tier protect, “sensitive information” made available during the course of administering an
Authority contract or subcontract in accordance with 49 U.S.C. Section 40119(b) and
implementing DOT regulations, “Protection of Sensitive Security Information,” 49 CFR Part
15, and with 49 U.S.C. Section 114(s) and implementing Department of Homeland Security
regulations, “Protection of Sensitive Security Information,” 49 CFR Part 1520.

LAWS AND REGULATIONS

The Contractor shall be responsible to fully inform itself of the requirements for and to
comply with any applicable State of Maryland, Commonwealth of Virginia, District of
Columbia, Federal and jurisdictional laws and regulations governing the service to be
provided under the contract. Further, the Contractor shall be responsible to obtain, at its own
cost and expense, any and all licenses/permits required to transact business in any political
jurisdictions to be serviced.

HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA

Not used.
LIVING WAGE

The Authority’s Living Wage Policy and implementing regulations apply with respect to all
contracts for services (including construction) awarded in an amount that exceeds $100,000
in a 12-month period. To the extent this Contract meets those criteria, the following
requirements are applicable:

(a) The Authority’s Living Wage Rate is $13.48 per hour, and may be reduced by the
contractor’s per-employee cost for health insurance.

(b) The Contractor shall:
(1) Pay the Authority’s Living Wage Rate, effective during the time the work is
performed, to all employees who perform work under this Contract;

(2) Include the Living Wage provision in all subcontracts that exceed $15,000 in
a 12 month period awarded under this Contract;
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3) Maintain payroll records, in accordance with the retention and
examination of records requirements in the General Provisions, and shall
include a similar provision in affected subcontracts that requires the
subcontractor to maintain its payroll records for the same length of time; and

4) Certify with each monthly invoice that the Authority Living Wage Rate was
paid to affected employees, or if applicable, certify prior to contract award or
contract extension, if any, that one or more of the exemptions in paragraph
(d) below applies.

(c) The Contractor shall not split or subdivide a contract, pay an employee through a
third party, or treat an employee as a subcontractor or independent contractor to
avoid compliance with the Living Wage provisions.

(d) Exemptions to the Living Wage provisions include:

(2) Contracts and agreements subject to higher wage rates required federal law
or collective bargaining agreements;

(2) Contracts or agreements for regulated utilities;

3) Emergency services to prevent or respond to a disaster or
imminent threat to public health and safety;

4) Contractor employees who work less than full-time; and

(5) Contractors who employ fewer than ten employees.

(e) The Authority may adjust the Living Wage Rate effective in January of each year.
The adjustment will reflect the average Living Wage Rate among Metro’'s Compact
Jurisdictions with Living Wage provisions. If after contract award the living wage
rate increases, the Contractor is entitled to an equitable adjustment to the contract
price in the amount of the increase for employees who are affected by the escalated
wage.

Failure to comply with the Authority’s Living Wage provisions shall result in the Authority’s

right to exercise available contract remedies, including contract termination and/or
debarment from future contracts.

METRIC SYSTEM

To the extent the Federal Government directs, the Contractor agrees to use the metric
system of measurement in its Project activities, in accordance with the Metric Conversion
Act, as amended by the Omnibus Trade and Competitiveness Act, 15 U.S.C. 205a et seq;
Executive Order No. 12770, “Metric Usage in Federal Government Programs,” 15 U.S.C.
205a note; and applicable U.S. DOT or FTA regulations in accordance with applicable
Federal directives. As practicable and feasible, the Contractor agrees to supply products
and services with dimensions expressed in the metric system of measurement. Metric usage
shall not be required to the extent that such use is impractical or is likely to cause significant
inefficiencies or loss of markets to United States firms.

WHISTLEBLOWER PROTECTION

@) The Contractor and its subcontractors shall encourage their employees and
independent contractors to report information—without fear of actual or threatened
discrimination, retaliation or reprisal—that they in good faith reasonably believe is
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(b)

(©)

evidence of gross mismanagement; gross misuse or waste of public resources or
funds; fraud; violation of law; abuse of authority in connection with the conduct of
WMATA operations or contracts; or a substantial and specific danger to health,
security or safety. The Contractor and its subcontractors shall notify their employees
that they may make reports under this paragraph to:

() WMATA'’s Office of Inspector General (OIG), in person, in writing, through the
OIG Hotline (888-234-2374) or email wmata-oig-hotline@verizon.net or by
any other reasonable means;

(2) WMATA'’s Metro Transit Policy Department (MTPD), in person, by telephone
(202-962-2121) or by any other reasonable means, or to the OIG, if the
information constitutes a potential violation of criminal law;

3) WMATA’s Chief Safety Officer, in person, in writing, through the SAFE
Hotline (202-249-7233) or email safety@wmata.com, or by any other
reasonable means; or

4 Any other official, office or agency within WMATA or outside WMATA that the
employee or independent contractor reasonably believes has the authority to
act on the matter.

The Contractor, its employees, independent contractors and subcontractors shall
cooperate with any inquiry or review by an authorized official of WMATA, or by the
federal government or any other governmental entity with jurisdiction over WMATA,
regarding a matter that would constitute a report under paragraph (a) or a violation of
this or any whistleblower provision of this Contract, and with any enforcement or
judicial proceeding arising from such inquiry or review.

The Contractor and its subcontractors shall not interfere with or deny the right of any
employee or independent contractor of either the Contractor or any of its
subcontractors to make a report under paragraph (a). The Contractor and its
subcontractors shall not recommend, take or threaten to take any action having a
negative or adverse impact on any employee or independent contractor of either the
Contractor or any of its subcontractors because he or she:

(2) made or is perceived to have made a report under paragraph (a);

2 sought a remedy under applicable law after making a report under paragraph

(@);

3) participated in or cooperated with an inquiry or review by an authorized
official of WMATA, or by the federal government or any other governmental
entity with jurisdiction over WMATA, regarding a matter that would constitute
a report under paragraph (a) or a violation of this or any whistleblower
provision of this Contract, or with an enforcement or judicial proceeding
arising from such inquiry or review;

4 refused to obey an order that would violate law; or

(5) refused to work or authorize work when a hazardous safety or security
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(d)

(e)

(f)

(9)

condition presents an imminent danger of death or serious injury, there was
no reasonable alternative to refusal, there was not sufficient time to eliminate
the danger in absence of refusal and the individual, where possible, notified
the Contactor or subcontractor of the condition and of the intent not to
perform or authorize work.

The Contractor shall include, or shall cause to be included, the substance of this
Article, including this paragraph (d), in its subcontracts at all tiers.

The Contractor and its subcontractors shall comply with the National Transit Systems
Security Act (NTSSA), which prohibits discharging, demoting, suspending,
reprimanding or in any other way discriminating against an employee as a reprisal for
the employee lawfully and in good faith—

(2) reporting a hazardous safety or security condition;

2 refusing to work when a hazardous safety or security condition presents an
imminent danger of death or serious injury, there is no reasonable alternative
to refusal, there is not sufficient time to eliminate the danger in absence of
refusal and the individual, where possible, has notified the Contractor or
subcontractor of the condition and of the intent to not perform work;

3) refusing to authorize the use of any safety or security related equipment,
track or structures, if the individual is responsible for their inspection or repair
and reasonably believes they are in a hazardous safety or security condition,
there is no reasonable alternative to refusal, there is not sufficient time to
eliminate the danger in absence of refusal and the individual, where possible,
has notified the Contractor or subcontractor of the condition and of the intent
not to authorize use of hazardous equipment or infrastructure unless
corrected,

4) providing information for or directly assisting in an investigation of conduct
that the individual reasonably believes to be in violation of federal law
regarding safety, security or fraud, waste or abuse of funds intended for
safety or security;

5) refusing to violate or assist in violation of federal public transportation safety
or security law;

(6) cooperating with a safety or security investigation by the U.S. Secretary of
Transportation, U.S. Secretary of Homeland Security or the National
Transportation Safety Board;

(7) furnishing information to law enforcement agencies relating to an accident or
incident resulting in damage to property, injury or death; or

(8) filing a complaint under the NTSSA or testifying regarding such complaint.

The Contractor shall notify the Authority of any instance, related to this Contract, of a
report under sub-paragraph (e)(1) or refusal under sub-paragraphs (e)(2), (3) or (5).

The enforcement, filing and investigation of complaints, and remedies under this
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(h)

(i)

section shall be governed by the NTSSA, applicable federal regulations and federal
law.

This Article shall be interpreted in accordance with the NTSSA. If any provision is
found to be in conflict with the NTSSA, the NTSSA shall govern.

The Contractor shall include, or shall cause to be included, the substance of this
Article, including this paragraph, in its subcontracts at all tiers.

DRUG AND ALCOHOL TESTING

Contractors who perform safety-sensitive functions shall be subject to compliance with a
drug and alcohol testing program according to Federal guidelines published in FTA
regulations (49 CFR Part 655).

EMPLOYMENT RESTRICTION WARRANTY

(@)

(@)

(b)

(d)

The Contractor warrants that it will not offer employment to, solicit or discuss the
interest of prospective employment of, or otherwise engage in substantive
employment-related discussions or communications with, any present or former
officer or employee of the Authority who has been involved, directly or indirectly, in
any matter of financial interest to the Contractor until at least one (1) year after the
officer or employee has ceased involvement in or responsibility for the matter. Nor
shall the Contractor knowingly engage in communications of the nature described
above with any immediate family member or member of the household of any
Authority employee during the period in which such employee is involved in any such
matter of financial interest to the Contractor.

The one (1) year requirement described in paragraph (a) may be waived at the
discretion of the Contracting Officer if the Authority employee or former employee
has been subject to a Reduction in Force; in such case, the Contracting Officer, once
he/she has been made aware of the Contractor’s interest, will provide the Contractor
with a letter to that effect.

If a waiver is granted, or if a former employee of the Authority is eventually hired, the
Contractor shall ensure that the former employee is not involved in negotiating or
otherwise dealing with the Authority on any particular matter over which such
employee had responsibility during his or her period of employment at Authority.

Should the Contractor fail to comply with the provisions hereof, the Contracting
Officer shall have the right to withhold payment under this Contract in an amount not
to exceed 2% of the total Contract amount as liquidated damages to the Authority,
such withholding to be in addition to any other withholding or right of the Authority
under this Contract. Further, the Contracting Officer shall consider such violation in
evaluating the Contractor's responsibility in connection with award of any future
Authority contract. Any objections or appeal shall be settled in accordance with the
DISPUTE provisions of this Contract.
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GRATUITIES
(@) In connection with performance of work required under this Contract, or any changes

(b)

or modifications relative thereto, the giving of or offering to give gratuities (in the form
of entertainment, gifts or otherwise) by the Contractor, or any agent, representative
or other person deemed to be acting on behalf of the Contractor, or any supplier or
subcontractor furnishing material to or performing work under this Contractor, or any
agent, representative or other person deemed to be acting on behalf of such supplier
or subcontractor, to any Director, Officer or employee of the Authority; or to any
Director, Officer, employee or agent of any of the Authority's agents, consultants,
representatives or other persons deemed to be acting for or on behalf of the
Authority with a view toward securing a contract or securing favorable treatment with
respect to the awarding or amending, or the making of any determinations with
respect to the performing of such contract is expressly forbidden. The terms of this
GRATUITIES Atrticle shall be strictly construed and enforced in the event of violations
hereof.

Reported instances of the giving or offering to give gratuities within the context of this
GRATUITIES Article will be investigated by the Board of Directors or its duly
authorized representative. A preliminary investigation will be made to determine
whether there is probable cause to suspect that a violation of this Article has been
committed. If such probable cause is found to exist, the Board of Directors, or its duly
authorized representative, shall formally notify the suspected donor corporation or
individual in writing of the particulars of the event; and provide such donor the
opportunity to be heard on the matter. The aims of the investigations and hearing
shall be to ensure due process and to preserve the best interests and rights of all
parties by the full and fair disclosure of all relevant and material information.
Accordingly, the Board of Directors, or its duly authorized representative, shall
require production of all pertinent documents and records, and sworn testimony from
witnesses. During the pendency of any investigation or hearing treating with a
violation of this GRATUITIES Article, the Board of Directors, or its duly authorized
representative may exercise its power granted by the Washington Metropolitan Area
Transit Authority Compact, Public Law 774, 80 Star. 1324, Article V, General
Powers, Subparagraph (k), by issuing subpoenas to compel the attendance of
necessary witnesses, and to compel production of papers, records, accounts,
ledgers and documents. The subpoenas shall be enforceable by order of an
appropriate United States District Court. If, after notice and hearing, or notice of the
opportunity to be heard, the Board of Directors, or its duly authorized representative,
finds that a violation of this GRATUITIES Article has been committed, the Authority
shall have the right to:

() Require that the individual(s) giving or offering the gratuity be removed from
further participation on any Authority projects (be terminated);

(2) Deny the Contractor any G & A (general and administrative) mark-ups for all
changes and/or madifications found to be tainted by the giving of or offering
to give gratuities;

3 Preclude the Contractor from bidding on, receiving or participating as joint

venturer, subcontractor or otherwise in any Authority project for a period of
five (5) years;
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©)

(d)

(€)

4) Have complete access to all the Contractor's financial books, records and
accounts for the purpose of performing a comprehensive audit of the entire
project; and/or

(5) In the event of repeated violations of this GRATUITIES Atrticle or of gross or
extreme conduct indicative of a corrupt intent to gain special advantage, by
written notice to the Contractor, terminate the Contract for default in
accordance with the provisions of the TERMINATION FOR DEFAULT article
of the Contract.

The existence of the facts upon which the Board of Directors, or its duly authorized
representative, makes findings in connection with investigations and hearings in
consonance herewith, shall be an issue and may be reviewed in any competent
court.

In the event this Contract is terminated as provided in sub-paragraph (b)(5), the
Authority shall be entitled:

(1) To pursue the same remedies against the Contractor as it could pursue in the
event of a breach of the Contract by the Contractor; and

(2) As a penalty in addition to any other damages to which it may be entitled by
law, to exemplary damages in any amount (as determined by the Board or its
duly authorized representative) which shall be not less than three (3) nor
more than ten (10) times the costs incurred by the Contractor in providing
any such gratuities to any such officer or employee.

The rights and remedies of the Authority provided in this Article shall not be exclusive
and are in addition to any other rights and remedies provided by law or under this
Contract.

OFFICIALS NOT TO BENEFIT

(@)

(b)

()

No member of or delegate to Congress, or resident commissioner, shall be admitted
to any share or part of this Contract, or to any benefit that may arise there from; but
this provision shall not be construed to extend to this Contract if made with a
corporation for its general benefit.

No member, officer or employee of the Authority or of a local public body during his
tenure or one year thereafter shall have any interest, direct or indirect, in this
Contract or the proceeds thereof.

Enforcement of this Article shall be consistent with 18 U.S.C. §431.

ORGANIZATIONAL CONFLICT OF INTEREST

(@)

An organizational conflict of interest exists when the nature of the work to be
performed under a proposed contract or subcontract may, without some restriction
on future activities (1) result in an unfair competitive advantage to the contractor or
subcontractor; or (2) impair the contractor’s objectivity in performing the contracted
work. Most typically this would arise when a contractor prepares a design or
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(b)

()

(d)

(e)

(f)

(9)

specification for work that is to be procured competitively. It may also arise when a
contractor or one of its affiliates would have an economic interest in the outcome of a
contract or project. Conflicts of interest may be either real or apparent.

In the event that the Contractor believes that it or any of its potential subcontractors
may have an organizational conflict of interest, it shall notify the Contracting Officer,
in writing, within five (5) work days after it becomes aware of the potential or actual
organizational conflict of interest. The written notification shall identify the nature and
circumstances of the perceived conflict and propose appropriate measures to
eliminate or mitigate the situation. The Contracting Officer will review the
circumstances and the proposed mitigation and notify the Contractor accordingly,
determining that: (1) no mitigation is required; (2) the conflict cannot be mitigated; or
(3) the conflict can be mitigated and accepts the proposed measures, or
recommends other and/or additional measures.

The failure of the Contractor to identify such perceived conflicts may result in the
contract award being rescinded or the Contract terminated for default.

Should the Contractor identify or become aware of a conflict during the term of this
Contract, including any extension of the Contract, which it could not reasonably have
anticipated prior to award, it shall notify the Contracting Officer in accordance with
paragraph (b) above, or request an exception to the restriction with supporting
rationale. The Contracting Officer shall consider the Contractor's proposed
measures to mitigate or eliminate the conflict, or the request for an exception.

If the proposed measures are not determined to be feasible or are otherwise not
acceptable to the Contracting Officer, the Contracting Officer may terminate the
Contract in accordance with the TERMINATION FOR CONVENIENCE OF THE
AUTHORITY provisions of the Contract; or

If the request for an exception is not granted by the Contracting Officer, and the
Contract is not terminated for convenience, the Contractor shall be notified in writing
and be given ten (10) days from the date of the written notification to take all
necessary action to comply with the requirements of this provision.

If the proposed measures are determined acceptable to the Contracting Officer, the
Contracting Officer may grant a specific exception to this restriction, when in the
Contracting Officer's judgment, the exception will not create a conflict between the
Contractor's duties and obligations under this Contract and the duties and obligations
imposed on the Contractor under the contractual or other relationship for which an
exception is requested.

(1) If the Contractor fails to comply with the terms of this Article, the Contracting
Officer, may withhold payments due under the contract until such time as the
Contractor is in compliance or, should the non-compliance remain uncorrected
at the expiration of ten (10) days from written notice from the Contracting
Officer as provided in sub-paragraph (d)(2) , terminate the contract for default
pursuant to the provisions of the TERMINATION FOR DEFAULT Atrticle of the
Contract.

(2) The Contractor, in performing this Contract, shall avoid any conduct which
might result in or give the appearance of creating for Directors, Officers, or
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employees of the Authority in their relationship with the Contractor, any
conflicts of interest or favoritism and/or the appearance thereof and shall avoid
any conduct which might result in a Director, Officer, or employee failing to
adhere to the Standards of Conduct adopted by the Authority's Board of
Directors.

(3) Any determination by the Contracting Officer under this Article shall be final
and shall be considered a question of fact within the meaning of the Disputes
Article of this Contract.

CONTRACTOR PERSONNEL

(@)

(b)

The Authority may direct the replacement of employees of the Contractor reasonably
deemed to be unsuitable by the Contracting Officer, or whose continued participation
in the Work is deemed contrary to the best interests of the Work. Except in
circumstances deemed exigent by the Contracting Officer, the reason for
replacement will be discussed between the Contractor and the Authority before a
replacement directive is issued. Upon receipt of a written replacement directive from
the Authority specifying the date by which the replacement must occur, the
Contractor shall proceed with the replacement and shall do so in a manner that
minimizes to the greatest extent practicable any impact upon any aspect of the Work.

Contractor personnel required to work on WMATA property must obtain a WMATA
vendors’ badge and successfully complete the mandatory safety training which must
be renewed yearly. Affected personnel should be advised by the Contractor that, to
obtain a vendor’s badge, a signed waiver to perform a background check is required.

FALSE STATEMENTS, CLAIMS OR SUBMISSIONS

(@)

(b)

()

The Contractor acknowledges its responsibility to undertaken its obligations under
this publicly-funded contract with full integrity and, to that end, to take all reasonable
steps to ensure that statements, claims and submissions made pursuant to the
Contract are provided in good faith and with a reasonable belief as to their
truthfulness, accuracy and completeness.

In the event that it is finally determined that any statement, claim, submission, or
certification made by or on behalf of the Contractor pursuant to a material element of
the Contract was knowingly false, fictitious or fraudulent, the Authority shall be
entitled to recover from the Contractor an amount equal to not more than two times
the monetary value of the benefit derived or sought to be derived by the Contractor
through its false statement, claim or submission .For purposes hereof, an element of
the Contract shall be deemed material if it impacted or could reasonably have been
intended to impact the disposition of any claim, Dispute, proposed or implemented
Change Order, proposed pricing or schedule adjustment of any nature, or other
substantive issue directly affecting the rights of the parties under the Contract.

Where the Authority believes that there exist reasonable grounds to conclude that
the Contractor has engaged in one or more violations of paragraph (b), it shall so
notify the Contractor in writing, describing the nature of the potential violation(s). The
Contractor shall thereupon have 30 days following its receipt of such notification to
provide its written response. Absent resolution between the parties, the Authority
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(d)

shall be authorized to initiate suit in a court of competent jurisdiction, asserting the
Contractor’'s violation(s) of paragraph (b) of this Article and the Authority's
consequent entitlement to monetary relief. Claims relating to an alleged violation of
this Article shall be subject exclusively to judicial adjudication and shall not be
subject to the Disputes Article of this Contract or other administrative disposition,
except as may be expressly agreed upon between the parties

The rights of the Authority set forth in this Article are in addition to any such
additional contractual, legal or equitable rights which may arise upon the Contractor’s
submission of a knowingly false claim or statement, including without limitation the
Authority’s right to terminate the Contract for default. Nor shall the provisions of this
Article serve in any respect to limit, waive or modify any liability, civil or criminal, of
the Contractor or any of its officers, agents or employees which such conduct may
precipitate.
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CHAPTER X — MISCELLANEOUS ADDITIONAL PROVISIONS

FEDERAL, STATE, AND LOCAL TAXES

(@)

(b)

()

(d)

(e)

(f)

Except as may be otherwise provided in this Contract, the Contract price shall be
deemed to include all applicable Federal, State and Local taxes and duties.

Notwithstanding paragraph (a), with respect to any Federal excise tax or duty on the
transactions or property covered by this Contract, if a statute, court decision, written
ruling or regulation takes effect after the Contract date, and:

(2) Results in the Contractor being required to pay or bear the burden of any
such Federal excise tax or duty or increase in the rate thereof which would
not otherwise have been payable on such transactions or property, the
Contract price shall be increased by the amount of such tax or duty or rate
increase, provided the Contractor warrants in writing that no amount for such
newly imposed Federal excise tax or duty or rate increase was included in
the Contract price as a contingency reserve or otherwise; or

2 Results in the Contractor not being required to pay or bear the burden of, or
in his obtaining a refund or drawback of, any such Federal excise tax or duty
which would otherwise have been payable on such transactions or property
or which was the basis of an increase in the Contract price, the Contract
price shall be decreased by the amount of the relief, refund, or drawback, or
that amount shall be paid to the Authority, as directed by the Contracting
Officer. The Contract price shall be similarly decreased if the Contractor,
through his fault or negligence or his failure to follow instructions of the
Contracting Officer, is required to pay or bear the burden of, or does not
obtain a refund or drawback of, any such Federal excise tax or duty.

Paragraph (b) above shall not be applicable to social security taxes or to any other
employment tax.

No adjustment of less than $250 shall be made in the Contract price pursuant to
paragraph (b).

As used in paragraph (b) , the term “Contract date” means the date the Contract was
executed by the Authority. As to additional Supplies or Services procured by
modification to this Contract, the term “Contract date” means the effective date of
such modification.

The Contractor shall promptly notify the Contracting Officer of matters which may
result in either an increase or decrease in the Contract price under this Article and
shall take action with respect thereto as directed by the Contracting Officer.

FEDERAL/LOCAL/STATE SALES TAX

The Solicitation Instructions giving rise to award of this Contract advised of the nature and
extent of the Authority’s exemption from Federal, State, District of Columbia, municipal and
local taxation and, by submission of its Bid or Offer, the Contractor certified that none of the
taxes as to which the Authority is exempt were included in its bid price(s) or the final Contract
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Price. In the event that the Authority learns that, notwithstanding this certification, any taxes
to which the Authority is exempt are included in the final Contract Price, the Authority shall
be entitled to a reduction in the Contract Price reflecting such amount and a refund of monies
paid related to such taxes, plus applicable interest.

PUBLIC COMMUNICATION

The Contractor shall not issue communications to the media, place advertisements, nor
publicize through any means the services or goods they are providing WMATA under this
Contract without prior written consent of the Contracting Officer. The Contractor shall not
publish, in print or online, any communications products such as newsletters, press releases,
blogs or other communications to WMATA employees without prior written consent of the
Contracting Officer. Approval of any such requests shall be at the sole discretion of
WMATA.

CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE

@) This Contract shall be deemed to be executed in the District of Columbia, regardless
of the domicile of the Contractor and shall be governed by and construed in
accordance with the laws of the District of Columbia except to the extent, if any,
superseded by federal law.

(b) The parties agree that any and all claims asserted by or against the Authority arising
hereunder or related hereto shall be heard and determined either in the courts of the
United States located in the District of Columbia, the state of Maryland or the
Commonwealth of Virginia or in the courts of the District of Columbia, state of
Maryland or Commonwealth of Virginia which maintain jurisdiction over such claims
and in which venue properly resides.

SEVERABILITY

If the Contract contains any unlawful provisions, the same shall be deemed of no effect, and
shall upon the application of either party be stricken from the Contract without affecting the
binding force of the Contract as it shall remain after omitting such provision.

SURVIVAL

In addition to any provision expressly set forth as surviving the expiration or termination of
this Contract, any provision of this Contract whose purpose would be defeated or rendered
meaningless by the expiration or earlier termination hereof shall be deemed to survive any
such expiration or termination.

ALL NECESSARY PROVISIONS DEEMED INCLUDED

It is the intent of the parties that each and every provision of law required to be inserted in
this Contract should be and is inserted herein. Every such provision is to be deemed to be
inserted herein, and if any such provision is not inserted or is not inserted in correct form,
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then this contract shall be deemed amended by such insertion so as to comply strictly with
the law and without prejudice to the rights of either party hereunder.
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CHAPTER Xl — FEDERAL PROVISIONS

1. NOTIFICATION OF FEDERAL PARTICIPATION

This project is being funded in whole or part with Federal funds.

2. ACCESS TO THIRD PARTY CONTRACT RECORDS

(@)

(b)

()

The Contractor agrees to provide the Authority, the FTA Administrator, the
Comptroller General of the United States or any of their authorized representatives
access to any books, documents, papers and records of the Contractor which are
directly pertinent to this contract for the purposes of making audits, examinations,
excerpts and transcriptions. The Contractor also agrees, pursuant to 49 CFR.
633.17 to provide the FTA Administrator or his authorized representatives including
any PMO Contractor access to Contractor’s records and construction sites pertaining
to a major capital project, defined at 49 U. S. C. 5302(a)1, which is receiving federal
financial assistance through the programs described at 49 U. S. C. 5307, 5309 or
5311.

The Contractor agrees to permit any of the foregoing parties to reproduce by any
means whatsoever or to copy excerpts and transcriptions as reasonably needed.

The Contractor agrees to maintain all books, records, accounts and reports required
under this contract for a period of not less than three years after the date of
termination or expiration of this contract, except in the event of litigation or settlement
of claims arising from the performance of this contract, in which case the Contractor
agrees to maintain same until the Authority, the FTA Administrator, the Comptroller
General, or any of their duly authorized representatives, have disposed of all such
litigation, appeals, claims or exceptions related thereto. Reference 49 CFR
18.39(i)(11).

3. RIGHTS IN DATA AND COPYRIGHTS — FTA

@)

(b)

The term "subject data" used in this Article means recorded information, whether or
not copyrighted, that is delivered or specified to be delivered under this Contract. The
term includes graphic or pictorial delineation in media such as drawings or
photographs; text in specifications or related performance or design-type documents;
machine forms such as punched cards, magnetic tape, or computer memory printouts;
and information retained in computer memory. Examples include, but are not limited
to: computer software, engineering drawings and associated lists; specifications,
standards, process sheets, manuals, technical reports, catalog item identifications,
and related information. The term "subject data" does not include financial reports,
cost analyses, and similar information incidental to project administration.

The following restrictions apply to all subject data first produced in the performance of
this contract:

Q) Except for its or WMATA's own internal use, the Contractor may not publish

or reproduce subject data in whole or in part, or in any manner or form, nor
may the Contractor authorize others to do so, without the written consent of
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()

(d)

(e)

(f)

(9)

the U.S. Government, until such time as the Government may have either
released or approved the release of such data to the public; this restriction on
publication, however, does not apply to Agreements with academic
institutions;

(2) In accordance with 49 C.F.R. 8§ 18.34 and 49 C.F.R. 19.36, the Government
reserves a royalty-free, non-exclusive and irrevocable license to reproduce,
publish, or otherwise use, and to authorize others to use, the following
subject data for Federal Government purposes:

0] Any subject data developed under this contract whether or not a
copyright has been obtained; and

(i) Any rights of copyright to which the contractor purchases ownership
with Federal assistance.

When the Federal Transit Administration (FTA) provides financial assistance for a
planning, research, development, or a demonstration project, it is FTA's general
intention to increase mass transportation knowledge, rather than limit the benefits of
the Project to participants in the Project. Therefore, unless FTA determines
otherwise, the Contractor agrees that, in addition to the rights set forth in subsection
(b)(2) of this clause, FTA may make available to any FTA recipient, sub-recipient,
third party contractor, or third party subcontractor, either FTA's license in the
copyright to the subject data derived under this contract or a copy of the subject data
first produced under this contract. If this contract is not completed for any reason
whatsoever, all data developed under this contract shall become subject data as
defined in subsection (a) of this clause and shall be delivered as the Government
may direct.

Unless prohibited by state law, the Contractor agrees to indemnify, save, and hold
harmless WMATA and the Government, their officers, agents, and employees acting
within the scope of their official duties against any liability, including costs and
expenses, resulting from any willful or intentional violation by the contractor of
proprietary rights, copyrights, or right of privacy, arising out of the publication,
translation, reproduction, delivery, use, or disposition of any data furnished under this
Contract. The Contractor shall not be required to indemnify WMATA and the
Government for any such liability arising out of the wrongful acts of employees or
agents of WMATA and the Government.

Nothing contained in this section on rights in data shall imply a license to WMATA or
the Government under any patent or be construed as affecting the scope of any
license or other right otherwise granted to WMATA or the Government under any
patent.

The requirements of paragraphs (b) and (c), do not apply to material furnished by the
Authority to the Contractor and incorporated in the work carried out under the
contract provided that the Contractor identifies the incorporated material at the time
of delivery of the work.

Any dispute arising under this Article shall be subject to the Disputes article of this
Contract.
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(h) Notwithstanding any other payment provision in this contract, the Contracting Officer
may retain from payments due and owing the Contractor up to 10 percent (10 %) of
the contract price until final delivery and acceptance of the subject data defined in
this Article and as required to be furnished by the bid schedule or the contract
specification.

BUY AMERICA ACT

Not used.

CHARTER BUS REQUIREMENTS

Contractor shall comply with 49 USC 5323(d) and (g) and 49 CFR 604, which state that
recipients and subrecipients of FTA assistance may provide charter service for transportation
projects that uses equipment or facilities acquired with Federal assistance authorized under
the Federal transit laws (except as permitted by 49 CFR 604), or under 23 U.S.C. 133 or
142, only in compliance with those laws and FTA regulations, “Charter Service,” 49 CFR part
604, the terms and conditions of which are incorporated herein by reference.

SCHOOL BUS REQUIREMENTS

Pursuant to 69 USC 5323(f) or (g) as amended by MAP-21, 23 USC 133, 23 USC 142, and
49 CFR 605, recipients and subrecipients of FTA assistance shall not engage in school bus
operations exclusively for transportation of students and school personnel in competition with
private school bus operators unless qualified under specified exemptions. When operating
exclusive school bus service under an allowable exemption, recipients and subrecipients
shall not use federally funded equipment, vehicles, or facilities. Violations. If a Recipient or
any Third Party Participant that has operated school bus service in violation of FTA’'s School
Bus laws and regulations, FTA may: (1) Require the Recipient or Third Party Participant to
take such remedial measures as FTA considers appropriate, or (2) Bar the Recipient or Third
Party Participant from receiving Federal transit funds.

BUS TESTING
Not used.

CARGO PREFERENCE

Not used.
CLEAN AIR

€)) The Contractor agrees to comply with all applicable standards, orders or regulations
issued pursuant to the Clean Air Act, as amended, 42 U. S. C. 88 7401 et seq. The
Contractor agrees to report each violation to the Authority and understands and
agrees that the Authority will, in turn, report each violation as required to FTA and the
appropriate EPA Regional Office.
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(b)

Flow-down requirement. The Contractor also agrees to include these requirements
in each subcontract exceeding $100,000 financed in whole or in part with Federal
assistance provided by FTA.

CLEAN WATER

(@)

(b)

The Contractor agrees to comply with all applicable standards, orders or regulations
issued pursuant to the Federal Water Pollution Control Act, as amended, 33 U. S. C.
1251 et seq. The Contractor agrees to report each violation to the Authority and
understands and agrees that the Authority will, in turn, report each violation as
required to assure notification to FTA and the appropriate EPA Regional Office.

Flow-down requirement. The Contractor also agrees to include these requirements
in each subcontract exceeding $100,000 financed in whole or in part with Federal
assistance provided by FTA.

RECYCLED PRODUCTS

The contractor agrees to comply with all the requirements of Section 6002 of the Resource
Conservation and Recovery Act (RCRA), as amended (42 U.S.C. 6962), including but not
limited to the regulatory provisions of 40 CFR Part 247, and Executive Order 12873, as they
apply to the procurement of the items designated in Subpart B of 40 CFR Part 247.

ENERGY CONSERVATION

(@)

(b)

The Contractor agrees to comply with mandatory standards and policies relating to
the energy efficiency which are contained in the applicable state energy conservation
plan issued in compliance with the Energy Policy and Conservation Act.

Flow-down requirement: The Contractor agrees to include the requirements of this
clause in all subcontracts under this contract.

CHANGES TO FEDERAL REQUIREMENTS

(@)

(b)

Contractor shall at all times comply with all applicable FTA regulations, policies,
procedures and directives, including without limitation those listed directly or by
reference in the Agreement (Form FTA MA (14) dated October 1, 2007) between the
Authority and FTA, as they may be amended or promulgated from time to time during
the term of this contract. Contractor’s failure to so comply shall constitute a material
breach of this contract.

Flow-down requirement. The Contractor agrees to include this Article in each
subcontract financed in whole or in part with Federal Assistance provided by FTA. It
is further agreed that the Article shall not be modified, except to identify the
subcontractor who will be subject to its provisions.
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14. FLY AMERICA REQUIREMENTS

(@)

(b)

The Contractor agrees to comply with 49 U. S. C. 40118 (the “Fly America” Act) in
accordance with the General Services Administration’s regulations at 41 CFR Part
301-10, which provide that recipients and subrecipients of Federal funds and their
contractors are required to use U. S. Flag carriers for U. S. Government-financed
international air travel and transportation of their personal effects or property, to the
extent such service is available, unless travel by foreign air carrier is a matter of
necessity, as defined by the Fly America Act. The Contractor shall submit, if a
foreign air carrier was used, an appropriate certification or memorandum adequately
explaining why service by a U. S. flag carrier was not available or why it was
necessary to use a foreign air carrier and shall, in any event, provide a certificate of
compliance with the Fly America requirements.

Flow-down requirement. The Contractor agrees to include the requirements of this
Article in all subcontracts that may involve international air transportation.

15. PAYMENT DEDUCTIONS - NONCOMPLIANCE WITH DBE REQUIREMENTS

@)

(b)

(€)

(d)

For federally funded contracts that exceed $100,000 and to which the Disadvantage
Business Enterprise (DBE) Requirements (Appendix B) apply, the failure to perform in
accordance with requirements of Appendix B may result in a partial or full suspension
of payment, including progress payments, if applicable.

If the Contractor is found to be in noncompliance with the DBE requirements of
Appendix B, the progress of the work shall also be deemed to be unsatisfactory, and
an amount equal to the DBE participation in the Contract shall be retained from
payment (or progress payments, if any) made to the Contractor.

If the contract value is over $100,000, the prime contractor will be responsible for
submitting a monthly report of the status of its DBE subcontractors as outlined in
Appendix B to the Contracting Officer.

If the Contractor fails to submit the required monthly DBE reports, the Contracting
Officer may suspend payment (or progress payments) until such time as the monthly
reports are submitted and accepted by the Authority.

16. GOVERNMENT-WIDE DEBARMENT OR SUSPENSION

(@)

The Contractor is bound by its certification contained in its offer to the Authority that
neither the Contractor, its principals, or affiliates, are excluded or disqualified, as
defined at 49 C.F.R. 29.940 and 29.945. The certification is a material
representation of fact, relied upon by the Authority in entering into this Contract. If it
is later determined that the Contractor knowingly rendered an erroneous certification,
in addition to remedies available to the Authority, the Federal Government may
pursue available remedies, including but not limited to suspension and/or debarment.
The Contractor agrees to comply with the requirements of 49 C.F.R. 29, Subpart C,
throughout the term of this Contract.
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(b)

Flow-down requirement. The Contractor agrees to include this requirement in all
subcontracts at all tiers under this Contract.

INCORPORATION OF FEDERAL TRANSIT ADMINISTRATION (FTA) TERMS

(@)

(b)

The preceding provisions include, in part, certain Standard Terms and Conditions
required by the U.S. Department of Transportation (DOT), whether or not expressly
set forth in the preceding contract provisions. All contractual provisions required by
DOT, as set forth in FTA Circular 4220.1F or ay revision thereto, are hereby
incorporated by reference. Anything to the contrary herein notwithstanding, all DOT
or FTA mandated terms shall be deemed to control in the event of a conflict with
other provisions contained in this Contract. The Contractor shall not perform any act,
fail to perform any act, or refuse to comply with any Authority requests which would
cause the Authority to be in violation of the FTA terms and conditions.

Flow-down requirement. The Contractor agrees to include this clause in each
subcontract financed in whole or in part with Federal assistance provided by FTA. It
is further agreed that the clause shall not be modified, except to identify the
subcontractor who will be subject to the provisions.

NO FEDERAL GOVERNMENT OBLIGATIONS TO THIRD PARTIES

(@)

(b)

The Authority and the Contractor acknowledge and agree that, notwithstanding any
concurrence by the Federal Government in or approval of the solicitation or award of
this Contract, absent the express written consent by the Federal Government, the
Federal Government is not a party to this Contract and shall not be subject to any
obligations or liabilities to the Authority, Contractor, or any other party (whether or not
a party to that contract) pertaining to any matter resulting from the underlying
Contract.

Flow-down requirement. The Contractor agrees to include this clause in each
subcontract financed in whole or in part with Federal Assistance provided by FTA. It
is further agreed that the clause shall not be modified, except to identify the
subcontractor who will be subject to its provisions.

FALSE STATEMENTS OR CLAIMS CIVIL AND CRIMINAL FRAUD

(@)

The Contractor acknowledges that the provisions of the Program Fraud Civil
Remedies Act of 1986, as amended, 31 U. S. C. 3801 et seq and U. S. DOT
Regulations, “Program Fraud Civil Remedies,” 49 C.F. R. Part 31, apply to its actions
pertaining to this Project. Upon execution of the underlying contract, the Contractor
certifies and affirms the truthfulness and accuracy of any statement it has made, it
makes, it may make, or causes to be made, pertaining to the underlying contract or
the FTA assisted project for which this contract work is being performed. In addition
to other penalties that may be applicable, the Contractor further acknowledges that if
it makes or causes to be made, a false, fictitious, or fraudulent claim, statement,
submission, or certification, the Federal Government reserves the right to impose the
penalties of the Program Fraud Civil Remedies Act of 1986 on the Contractor to the
extent the Federal Government deems appropriate.
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(b)

()

The Contractor also acknowledges that if it makes, or causes to be made, a false,
fictitious, or fraudulent claim, statement, submission, or certification to the Federal
Government under a contract connected with a project that is financed in whole or in
part with Federal assistance originally awarded by FTA under the authority of 49 U.
S. C. 5307, the Government reserves the right to impose the penalties of 18 U. S. C.
1001 and 49 U. S. C 5307 (n)(1) on the Contractor, to the extent the Federal
Government deems appropriate.

Flow-down requirement. The Contractor agrees to include this clause in each
subcontract financed in whole or in part with Federal assistance provided by FTA. It
is further agreed that the clause shall not be modified, except to identify the
subcontractor who will be subject to the provisions.

RECOVERED MATERIALS

(@)

(b)

The Contractor agrees to comply with all the requirements of Section 6002 of the
Resource Conservation and Recovery Act (RCRA) as amended (42 U. S. C. 6962),
including but not limited to the regulatory provisions of 40 CFR Part 247, and
Executive Order 12873, as they apply to the procurement of the items designated in
Subpart B of 40 CFR Part 247.

Flow-down requirement. The Contractor also agrees to include these requirements
in each subcontract financed in whole or in part with Federal assistance provided by
FTA.

LOBBYING

(@)

(b)

The Contractor is bound by its certification contained in its offer to the Authority
regarding the use of federal or non-federal funds to influence, or attempt to influence
any Federal officer or employee regarding the award, execution, continuation, or any
similar action of any Federal grant or other activities as defined in 31 U.S.C. 1352, 49
CFR Part 19, or 49 C.F.R. Part 20. The Contractor agrees to comply with this
requirement throughout the term of the Contract.

Flow-down requirement. The Contractor agrees to include these requirements in all
subcontracts at all tiers under this Contract.

NATIONAL INTELLIGENT TRANSPORTATION SYSTEMS ARCHITECTURE AND

STANDARDS

The Contractor agrees to:

(@)

(b)

Conform to the National Intelligent Transportation Systems (ITS) Architecture
requirements of 23 U.S.C. § 517(d), as amended by MAP-21, unless it obtains an
exemption from those requirements;

Follow:

Q) FTA Notice, "PTA National ITS Architecture Policy on Transit Projects," 66
Fed. Reg. 1455, January 8, 2001, and

(2) All other applicable Federal guidance, and
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(©)

Flow this provision down to all applicable subcontracts.

CONTRACTS INVOLVING FEDERAL PRIVACY ACT REQUIREMENTS

The following requirements apply to the Contractor and its employees that administer any
system of records on behalf of the Federal Government under any contract:

(@)

(b)

The Contractor agrees to comply with, and assures the compliance of its employees
with, the information restrictions and other applicable requirements of the Privacy Act
of 1974, 5 U.S.C. 552 (a). Among other things, the Contractor agrees to obtain the
express consent of the federal government before the Contractor or its employees
operate a system of records on behalf of the federal government. The Contractor
understands that the requirements of the Privacy Act, including the civil and criminal
penalties for violation of that Act, apply to those individuals involved, and that failure
to comply with the terms of the Privacy Act may result in termination of the underlying
contract.

The Contractor also agrees to include these requirements in each subcontract

involving the administration of any system of records on behalf of the federal
government financed in whole or in part with federal assistance provided by the FTA.
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1.

WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT RFP No. FQ15231

CHAPTER XII-WMATA POLICIES

SAFETY REQUIREMENTS

(@)

(b)

()

(d)

The Contractor shall be responsible for ensuring compliance with the most stringent
provisions of the applicable statutes and regulations of the District of Columbia, State
of Maryland, Commonwealth of Virginia or political subdivision in which the work is
being performed, as well as the METRO Construction Safety Methods Manual (1984
et. seq.) issued by the Authority, and the Department of Labor OSHA standards
pertaining to the safe performance of the work. In the absence of a specific
Construction Industry Standard, the Contractor would be required to comply with
either an established OSHA General Industry Standard, National Institute for
Occupational Safety and Health (NIOSH) guidelines, American Conference of
Governmental Industrial Hygienists (ACGIH) guidelines, American National Standards
Institute (ANSI) guidelines, the WMATA System Safety Program Plan, the WMATA
Construction Safety Methods Manual, or the Metrorail Safety Rules and Procedures
Handbook. For contracts in which work is performed on, or interfaces with the
Metrorail System, the Contractor shall also comply with the publication titled Metrorail
Safety Rules and Procedures Handbook. Further, the Contractor shall ensure that all
methods of performing the work do not involve danger to the personnel employed
thereon, the public and private property, whether or not these methods are cited or
indicated in the Contract documents. Should charges of violation of any of the above
be issued to the Contractor in the course of the work, a copy of each charge shall be
immediately forwarded to the Authority Representative.

The contractor shall employ and assign full time to the work a Safety Superintendent.
The Safety Superintendent shall have specialized training and experience in
construction safety supervision and have a working knowledge of all OSHA
regulations. He shall have the ability to develop and conduct safety training courses.
He shall be familiar with industrial hygiene equipment and testing as required for the
protection of all employees. The Safety Superintendent shall be employed exclusively
for the purpose of supervising the safety of persons on or about the work and the
property affected thereby. The Safety Superintendent shall also be responsible for
providing first aid at the site and must have a current Red Cross First Aid Certificate.
If, at any time, the work site is without the services of an approved Safety
Superintendent for a period of 15 calendar days or more, the work may be closed
down at the discretion of the Contracting Officer. The Safety Superintendent must be
acceptable to the Contracting Officer and his performance will be reviewed by the
Contracting Officer on a continuing basis. If the Safety Superintendent’s effectiveness
is below standard, the Contractor shall provide immediate replacement at the
Contracting Officer’s direction. Once employed, the Safety Superintendent shall not
be changed without permission of the Contracting Officer.

The contractor shall provide, at the site of the work, a first aid kit which shall be fully
equipped to meet the needs of the anticipated work force.

The contractor shall follow all appropriate RAIL Operational Rules, OAPs, SOPs and

General and Special Orders while on the operational railroad and all Start-Up Rules
and Manager’s Notices when in a declared start-up area.
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT RFP No. FQ15231

PRE-EMPLOYMENT CRIMINAL BACKGROUND CHECK REQUIREMENT

Pursuant to Metro Policy Instruction 6.10/5, WMATA requires that all contractor employees
and candidates for employment undergo and pass criminal background screenings before
being eligible to work on WMATA property and facilities. Contractor employees and
candidates who pass the background screenings are eligible to enter WMATA property once
WMATA issues them a contractor badge. Contractor employees and candidates who do not
authorize background screenings or whose background screenings are unsatisfactory will
not be granted contractor badges or access to WMATA property. Successful background
checks are valid for one year from the date of inquiry.

WORKPLACE VIOLENCE/ZERO TOLERANCE

Pursuant to Metro Policy/Instruction 7.8.3, WMATA’s Chief Procurement Officer is
responsible for ensuring that all Metro contracts contain provisions that: (1) establish zero
tolerance for acts and Workplace Violence for the employees of contractors and
subcontractors at any tier, and (2) Provide that contractors and subcontractors will not
retaliate against any of their employees or independent contractors for cooperating with
investigations.
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Mid-Atlantic
(DPurchcsing Team gg MID-ATLANTIC PURCHASING TEAM RIDER CLAUSE

USE OF CONTRACT(S) BY MEMBERS COMPRISING Mid —Atlantic Purchasing Team COMMITTEE

Extension to Other Jurisdictions

The [issuing jurisdiction] extends the resultant contract (s), including pricing, terms and conditions to the members of the Mid-Atlantic Purchasing Team, as well as all other
public entities under the jurisdiction of the United States and its territories.

Inclusion of Governmental & Nonprofit Participants (Optional Clause)

This shall include but not be limited to private schools, Parochial schools, non-public schools such as charter schools, special districts, intermediate units, non-profit
agencies providing services on behalf of government, and/or state, community and/or private colleges/universities that required these good, commaodities and/or services.

Notification and Reporting

The Contractor agrees to notify the issuing jurisdiction of those entities that wish to use any contract resulting from this solicitation and will also provide usage information,
which may be requested. The Contractor will provide the copy of the solicitation and resultant contract documents to any requesting jurisdiction or entity.

Contract Agreement

Any jurisdiction or entity using the resultant contract (s) may enter into its own contract with the successful Contractor (s). There shall be no obligation on the party of any
participating jurisdiction to use the resultant contract (s). Contracts entered into with a participating jurisdiction may contain general terms and conditions unigque to that
jurisdiction Including, by way of illustration and not limitation, clauses covering minority participation, non-discrimination, indemnification, naming the jurisdiction as an
additional insured under any required Comprehensive General Liability policies, and venue.

Mid-Atlantic Purchasing Team:

___Alexandria Public Schools ____Frederick, Maryland ____Northern Virginia Community College
__Alexandria Sanitation Authority __ Frederick County, Maryland __ Prince George's Community College
____Arlington County, Virginia ___ Gaithersburg, Maryland __ Prince George's County, Maryland
____Arlington County Public Schools __ Greenbelt, Maryland ___ Prince George's Public Schools

___ Bladensburg, Maryland ___Herndon, Virginia ____Prince William County, Virginia

___ Bowie, Maryland ___Leesburg, Virginia ____Prince William County Public Schools
____BRCPC ____Loudoun County, Virginia ____Prince William County Service Authority
__Charles County Public Schools __ Loudoun County Public Schools __ Rockville, Maryland

____ City of Fredericksburg ___Loudoun County Water Authority ____Spotsylvania County

___ College Park, Maryland __Manassas, Virginia ___ Spotsylvania County Government & Schools
__ District of Columbia Government ___ City of Manassas Public Schools ____ Stafford County, Virginia

__ District of Columbia Public Schools ___ Manassas Park, Virginia ____Takoma Park, Maryland

__ District of Columbia Water & Sewer Auth. ____Maryland-National Capital Park & Planning Comm. ___Upper Occoquan Service Authority

__ Fairfax, Virginia ___Maryland Department of Transportation __Vienna, Virginia

____Fairfax County, Virginia ____Metropolitan Washington Airports Authority ___Washington Metropolitan Area Transit Authority
____Fairfax County Water Authority ____ Metropolitan Washington Council of Governments ____Washington Suburban Sanitary Commission
__ Falls Church, Virginia __ Montgomery College __ Winchester, Virginia

__Fauquier County Schools & Government __ Montgomery County, Maryland ___Winchester Public Schools

___Montgomery County Public Schools
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PART Il TECHNICAL SPECIFICATIONS

See Attachment I.
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APPENDIX B
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ATTACHMENT A

NOTICE OF REQUIREMENTS
FOR



DISADVANTAGED BUSINESS ENTERPRISE (DBE)

May 2015

~Applies only if proposal price is $500,000 or more for a construction contract or
$100,000 or more for a supply and service contract.
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~APPENDIX B~

DISADVANTAGED BUSINESS ENTERPRISE (DBE)

1. DISADVANTAGED BUSINESS ENTERPRISE (DBE) REQUIREMENT:

A.

The DBE requirements of the Authority’s DBE Program Plan apply to this contract.
Accordingly, the Contractor shall carry out the requirements of the Authority’'s DBE
Program Plan and this Appendix in the award and administration of this U.S.
Department of Transportation (US DOT) assisted contract.

2. POLICY:

A.

It is the policy of the Authority (WMATA), the Federal Transit Administration (FTA)
and the US DOT that Disadvantaged Business Enterprises (DBEs) shall compete
fairly to receive and participate in performing federally assisted contracts, including
contracts and subcontracts at any tier. It is further the policy of the Authority, the
FTA and the US DOT that its prime contractors establish procedures to ensure the
timely payment of amounts due pursuant to the terms of their subcontracts. The
Contractor hereby agrees to carry out this policy in the award and administration of
subcontracts to the fullest extent possible consistent with efficient Contract
performance.

3. CONTRACT GOAL:

A.

If the bidder is not a DBE, the bidder agrees that the DBE goal for this Contract shall
be met by subcontractors or by joint ventures with DBEs. The goal set forth for this
Contractis ___ % of the final Contract price, including amendment and maodification.
The amount of DBE participation will be determined by the dollar value of the work
performed and/or supplies furnished by DBE firms as compared to the total value of
all work performed and/or supplies furnished under this Contract. The Contractor
shall have met this goal if the Contractor's DBE participation meets or exceeds this
goal.

In cases where work is added to the Contract by modification such that additional
DBE participation is necessary to meet this goal, the Contractor shall increase the
participation of one or more firms listed on the “Schedule of DBE Participation” or
submit additional DBE certified firms to meet the goal. In cases where work is
deleted from the Contract, the goal shall be applicable to the new Contract amount.
The Contractor shall be permitted to meet the goal by revising its DBE patrticipation,
provided, however, that the revision shall not result in DBE patrticipation that is less
than the original goal.

4. DEFINITIONS:

A.

Appendix B. The Notice of Requirements for Disadvantaged Business Enterprise,
which when attached to a solicitation, implements the DBE requirements of the
Authority’'s DBE Program Plan in the award and administration of federally funded
Authority contracts.
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Certified DBE. means a for-profit small business concern (a) that is at least 51
percent owned by one or more individuals who are both socially and economically
disadvantaged or, in the case of a corporation, in which 51 percent of the stock is
owned by one or more such individuals; (b) whose management and daily business
operations are controlled by one or more of the socially and economically
disadvantaged individuals who own it; and (c) whose eligibility is evidenced by a
current WMATA Certification letter, a D.C. Department of Transportation Certification
letter, or a certification letter issued by the Metropolitan Washington Unified
Certification Program (MWUCP).

Contractor. One who participates, through a contract or subcontract (at any tier), in
a US DOT assisted highway, transit or airport program.

DC DOT. The District of Columbia Department of Transportation.

Good Faith Efforts.  Efforts to achieve a DBE goal or other requirements of the
Authority’s DBE Program Plan which by their scope, intensity, and appropriateness
to the objective, can reasonably be expected to fulfill the goal program requirement.

Joint Venture. An association of a DBE firm and one or more other firms to carry
out a single, for-profit business enterprise, for which the parties combine their
property, capital, efforts, skills and knowledge, and in which the DBE is responsible
for a distinct, clearly defined portion of the work of the contract and shares in the
capital contribution, control, management, risks, and profits of the joint venture
commensurate with its ownership interest.

Metropolitan Washington Unified Certification Program (MWUCP). A unified
certification program mandated by 49 CFR 826.81 between two federal transit
recipients (WMATA and the D.C. Department of Transportation). The agreement
became effective January 2005.

Pre-certification. A requirement under 49 CFR 826.81(c) that all certifications by
the MWUCP be made final before the due date for bids or offers on a contract on
which a firm seeks to participate as a DBE.

Race-conscious. A measure or program that is focused specifically on assisting
only DBEs, including women-owned DBEs.

Race-neutral. A measure or program that is, or can be, used to assist all small
businesses. For the purposes of the DBE program, race-neutral includes gender-
neutrality.

Small Business Concern. With respect to firms seeking to participate as DBE's in
US DOT assisted contracts, a small business concern as defined pursuant to Section
3 of the Small Business Act and Small Business Administration implementing
regulations (13 CFR Part 121) that also does not exceed the cap on average annual
gross receipts specified in 49 CFR Part 26.65(b).

Socially and Economically Disadvantaged Individual. Any individual who is a
citizen (or other lawfully admitted permanent resident) of the United States and who
the Authority finds to be a socially and economically disadvantaged individual on a
case-by-case basis, and any individual in the following groups, members of which
are rebuttably presumed to be socially and economically disadvantaged.
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() Black Americans, which includes persons having origins in any of the Black
racial groups of Africa;

(2) Hispanic Americans, which includes persons of Mexican, Puerto Rican,
Cuban, Dominican, Central or South American, or other Spanish or
Portuguese culture or origin, regardless of race;

3) Native Americans, which includes persons who are American Indians,
Eskimos, Aleuts, or Native Hawaiians;

4) Asian-Pacific Americans, which includes persons whose origins are from
Japan, China, Taiwan, Korea, Burma (Myanmar), Vietnam, Laos, Cambodia
(Kampuchea), Thailand, Malaysia, Indonesia, the Philippines, Brunei,
Samoa, Guam, the U.S. Trust Territories of the Pacific Islands (Republic of
Palau), the Commonwealth of the North Marianas Islands, Macao, Fiji,
Tonga, Kiribati, Juvalu, Nauru, Federated States of Micronesia, or Hong

Kong;

5) Subcontinent Asian Americans, which includes persons whose origins are
from India, Pakistan, Bangladesh, Bhutan, the Maldives Islands, Nepal or Sri
Lanka;

(6) Women; and

(7 Any additional groups whose members are designated as socially and
economically disadvantaged by the SBA, at such time as the SBA
designation becomes effective.

US DOT Assisted Contract. Any contract between the Authority and a contractor (at
any tier) funded in whole or in part with US DOT financial assistance, including letters
of credit or loan guarantees.

Unified Certification Program (UCP). The program mandated by 49 CFR Part
26.81(a), which requires all U. S. DOT recipients of federal financial assistance to
participate in a statewide certification program by March 2002.

WMATA. Washington Metropolitan Area Transit Authority, the transit system (rail
and bus) serving the metropolitan Washington area, including parts of Virginia and
Maryland.

HOW DBE PARTICIPATION IS COUNTED TOWARDS THE CONTRACT GOAL:

DBE participation shall be counted towards meeting the DBE goal in accordance with the
following:

A.

When a DBE patrticipates in a contract, only the value of the work actually performed
by the DBE is counted towards the DBE goal.

@ This amount includes the entire amount of that portion of a construction
contract that is performed by the DBE’s own forces. This amount includes
the cost of supplies and materials obtained by the DBE for the work of the
contract, including supplies purchased or equipment leased by the DBE
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®3)

(except supplies and equipment the DBE subcontractor purchases or leases
from the prime contractor or its affiliate).

This amount includes the entire amount of fees or commissions charged by a
DBE firm for providing a bona fide service, such as professional, technical,
consultant, or managerial services, or for providing bonds or insurance
specifically required for the performance of the contract, towards the DBE
goal, provided the fee is reasonable and not excessive as compared with
fees customarily allowed for similar services.

When a DBE subcontracts part of its work under the contract to another firm,
the value of the subcontract work may be counted towards the DBE goal only
if the DBE’s subcontractor is itself a DBE. Work that a DBE subcontracts to a
non-DBE firm does not count towards the DBE goal.

When a DBE performs as a participant in a joint venture, the portion of the total dollar
value of the contract equal to the distinct, clearly defined portion of the work of the
contract that a DBE performs with its own forces towards the DBE goal may be
counted.

Expenditures to a DBE contractor towards the DBE goal may be counted only if the
DBE is performing a commercially useful function on that contract.

(1)

(@)

3)

A DBE performs a commercially useful function when it is responsible for
execution of the work of the contract and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. To
perform a commercially useful function, the DBE must also be responsible,
with respect to materials and supplies used on the contract, for negotiating
price, determining quality and quantity, ordering the material, and installing
(where applicable) and paying for the material itself. To determine whether a
DBE is performing a commercially useful function, the Authority will consider
the amount of work subcontracted, industry practices, whether the amount
the firm is to be paid under the contract is commensurate with the work it is
actually performing and the DBE credit claimed for its performance of the
work, and other relevant factors.

A DBE does not perform a commercially useful function if its role is limited to
that of an extra participant in a transaction, contract, or project through which
funds are passed in order to obtain the appearance of DBE participation.

If a DBE does not perform or exercise responsibility for at least 30 percent of
the total cost of its contract with its own work force, or if the DBE
subcontracts a greater portion of the work of a contract than would be
expected on the basis of normal industry practice for the type of work, the
Authority will presume that the DBE is not performing a commercially useful
function.

The following factors will be used by the Authority in determining whether a DBE
trucking company is performing a commercial useful function:

(1)

The DBE must be responsible for the management and supervision of the
entire trucking operation for which it is responsible for on a particular
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3)

(4)

(5)

(6)

contract, and there cannot be a contrived arrangement for the purpose of
meeting the DBE goal.

The DBE must itself own and operate at least one fully licensed, insured and
operational truck used on the contract.

The DBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using
drivers, it employs.

The DBE may lease trucks from another DBE firm, including an owner-
operator who is certified as a DBE. The DBE who leases trucks from
another DBE receives credit for the total value of the transportation services
the lessee DBE provides on the contract.

The DBE may also lease trucks from a non-DBE firm, including an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit
only for the fee or commission it receives as a result of the lease
arrangement. The DBE does not receive credit for the total value of the
transportation services provided by the lessee, since these services are not
provided by a DBE.

The lease must indicate that the DBE has exclusive use of and control over
the truck. This does not preclude the leased truck from working for others
during the terms of the lease with the consent of the DBE, so long as the
lease gives the DBE absolute priority for use of the leased truck. Leased
trucks must display the name and identification number of the DBE.

The following factors will be used to count expenditures with DBEs for materials or
supplies towards the DBE goal:

(1)

(2)

If the materials or supplies are obtained from a DBE manufacturer, 100
percent of the cost of the materials or supplies will be counted towards the
DBE goal. A manufacturer is a firm that operates or maintains a factory or
establishment that produces, on the premises, the materials, supplies,
articles, or equipment required under the contract and of the general
character described by the contract.

If the materials or supplies are purchased from a DBE regular dealer, 60
percent of the cost of the materials or supplies will be counted towards the
DBE goal. A regular dealer is a firm that owns, operates or maintains a store,
warehouse, or other establishment in which the materials, supplies, articles
or equipment of the general character described and required under the
contract are bought, kept in stock, and regularly sold or leased to the public
in the usual course of business. To be a regular dealer, the firm must be an
established, regular business that engages, as its principal business and
under its own name, in the purchase and sale or lease of the products in
guestion. A person may be a regular dealer in such bulk items as petroleum
products, steel, cement, gravel, stone or asphalt without owning, operating,
or maintaining a place of business as provided in this paragraph if this person
both owns and operates distribution equipment for the products. Any
supplementing of regular dealers’ own distribution equipment shall be by
long-term lease agreement and not on an ad hoc or contract-by-contract
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basis. Packagers, brokers, manufacturers’ representatives, or other persons
who arrange or expedite transactions are not regular dealers within the
meaning of this paragraph.

3) With respect to materials or supplies purchased from a DBE which is neither
a manufacturer nor a regular dealer, the entire amount of fees or
commissions charged for assistance in the procurement of the materials and
supplies, or fees or transportation charges for the delivery of materials and
supplies required on a job site, may be counted towards the DBE goal,
provided the fees are reasonable and are not excessive as compared with
fees customarily allowed for similar services. The cost of the materials and
supplies themselves may not be counted towards the DBE goal.

All DBE firms must be pre-certified. Participation by a firm that is not currently
certified as a DBE by the Authority at the time of the due date for bids or offers on a
contract, does not count towards the DBE goal. All DBE firms must be in compliance
with 49 CFR, Part 26.

The dollar value of work performed under the contract by a firm who has been
decertified as a DBE by the MWUCP does not count towards the DBE goal.

The participation of a DBE subcontractor does not count towards the Contractor’s
DBE goal until the amount being counted towards the goal has been paid to the
DBE.

BID AND REQUIREMENTS (WITH THE BID):

The bidder shall submit the following with its bid. Any bidder who fails to complete and return
this information with its bid shall be deemed to be not responsive and may be ineligible for
contract award. Bidders that fail to meet the DBE goal above and fail to demonstrate “good
faith efforts” to justify waiver of the DBE goal (see paragraph 6.C. below) shall be deemed to
be not responsible and will be ineligible for Contract award.

A.

Completed “Schedule of DBE Participation” (Attachment B-1) sufficient to meet the
above goal. If the bidder is a DBE firm and intends to satisfy the appropriate DBE
requirement with its own firm, it must indicate in the Schedule the area of work and
percentage it will perform to satisfy the goal. All bidders must attach current
WMATA, DC DOT or MWUCP certification letters for each DBE listed on the
Schedule.

Executed “Letters of Intent to Perform as a Subcontractor/Joint Venture” (Attachment
B-2). If the bidder is not a DBE or intends to satisfy the requirements through other
DBE firms, then it must attach these letters from each certified DBE listed on the
Schedule.

Justification for grant of relief (Appendix B waiver of DBE goal). If in the submittal of
its bid, the bidder fails to meet the DBE goal above, the bidder has the burden of
furnishing sufficient documentation with its bid of its “good faith efforts” to justify a
grant of relief (waiver) from the goal or portion of the goal. Such justification shall be
in the form of a detailed report. The following is a list of actions which shall be
considered as part of the bidder’s good faith efforts to obtain DBE patrticipation. This
list is neither a mandatory checklist nor is it intended to be exclusive or exhaustive.
Other factors or types of efforts may be relevant in appropriate cases:
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(1)

(@)

3)

(4)

(5)

Soliciting through all reasonable and available means (e.g. attendance at
pre-bid meetings, advertising and/or written notices) the interest of all
certified DBEs who have the capability to perform the work of the contract.
The bidder must solicit this interest within sufficient time to allow the DBEs to
respond to the solicitation. The bidder must determine with certainty if the
DBEs are interested by taking appropriate steps to follow up initial
solicitations.

Selecting portions of the work to be performed by DBEs in order to increase
the likelihood that the DBE goal will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units
to facilitate DBE participation, even when the prime contractor might
otherwise prefer to perform these work items with its own forces.

Providing interested DBEs with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist
them in responding to a solicitation.

€) Negotiating in good faith with interested DBEs. It is the bidder's
responsibility to make a portion of the work available to DBE
subcontractors and suppliers and to select those portions of the work
or material needs consistent with the available DBE subcontractors
and suppliers, so as to facilitate DBE participation. Evidence of such
negotiation includes the names, addresses, and telephone numbers
of DBEs that were considered; a description of the information
provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements
could not be reached for DBEs to perform the work. “DBE
Unavailability Certifications” (Attachment B-3) shall be completed as
appropriate.

(b) A bidder using good business judgment would consider a number of
factors in negotiating with subcontractors, including DBE
subcontractors, and would take a firm’'s price and capabilities as well
as the contract goal into consideration. However, the fact that there
may be some additional costs involved in finding and using DBEs is
not in itself sufficient reason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Also, the ability or
desire of a prime contractor to perform the work of a contract with its
own organization does not relieve the bidder of the responsibility to
make good faith efforts. Prime contractors are not, however, required
to accept higher quotes from DBEs if the price difference is excessive
or unreasonable.

Not rejecting DBEs as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The contractor's standing within
its industry, membership in specific groups, organizations, or associations
and political or social affiliations (for example union vs. non-union employee
status) are not legitimate causes for the rejection or non-solicitation of bids in
the contractor’s efforts to meet the project goal.
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(6) Making efforts to assist interested DBESs in obtaining bonding, lines of credit,
or insurance as required by the recipient or contractor.

(7 Making efforts to assist interested DBEs in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community
organizations; minority/women contractors’ groups; local, state, and Federal
minority/women business assistance offices; and other organizations as
allowed on a case-by-case basis to provide assistance in the recruitment and
placement of DBEs.

BID REQUIREMENTS (APPARENT SUCCESSFUL BIDDERY):

The bidder shall submit the following items within ten (10) calendar days after notification
that they are the apparent successful bidder:

A.

A copy of a current WMATA, D.C. DOT or MWUCP certification letter(s) shall be
attached to the DBE Schedule of Participation to evidence DBE pre-certification.

DBE Manufacturer’s Affidavit, if applicable, must be submitted in order to receive 100
percent of the allowable credit for expenditures to DBE manufacturers/suppliers
(Attachment B-4). By submission of this Affidavit, the bidder certifies this it is
satisfied that the manufacturer meets the requirements of 49 CFR Part 26.

Schedule B Information for Determining Joint Venture Eligibility, if applicable
(Attachment B-5, pgs. 1, 2, 3, 4). Submittal shall be signed by all parties, dated and
notarized.

Copy of Joint Venture Agreement, if applicable. Submittal shall be signed by all
parties, dated and notarized.

Certification letter of the DBE regular dealer/supplier, if applicable. If the bidder
wants to receive the maximum allowable credit of its expenditures for material(s) or
supplies required under this Contract, from DBE regular dealers/suppliers, the DBE
must submit a signed and notarized statement on their letterhead, that they are a
regular dealer of the material(s) or supplies. By submission of this statement, the
bidder certifies that it is satisfied that the subcontractor is a regular dealer/supplier
that meets the requirements of 49 CFR Part 26.

For Design-Build contracts, if a DBE goal is specified in Section 00872, DBE GOAL
REQUIREMENTS, the bidder shall submit with its initial Bid a list of DBE-certified
firms that it intends to enter into subcontract agreements with for this Contract. If no
goal is specified in Section 00872 of the solicitation and the offeror still intends to
utilize DBEs in the performance of this Contract, the offeror shall submit with its initial
Bid a list of those DBE-certified firms. The documentation requirements of Section
00453 of the solicitation shall be completed and submitted at the time set forth for the
submittal of Best and Final Offer (BAFO) to the Authority for any Contract in which a
DBE goal is applicable or for any Contract in which there was no goal established,
but the bidder identified DBE-certified firms that it intends to enter into subcontract
agreements with in its initial Bid. Any offeor who fails to complete and return the
following information, if applicable, with their BAFO Bid may be deemed to be not
responsible and may be ineligible for contract award. Offerors that fail to meet the
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DBE goal, if any, specified in Section 00872 and fail to demonstrate a good faith
effort and to justify waiver of the DBE goal may be deemed to be not responsible and
may be ineligible for contract award.

8. CONTRACT ADMINISTRATION REQUIREMENTS:

The following requirements apply after contract award:

A.

The Contractor shall include the following provision in the General Provisions of each
subcontract it awards in support of the DBE goal:

“The contractor shall not discriminate on the basis of race, color, national origin or
sex in the performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of US DOT assisted
contracts. Failure by the contractor to carry out these requirements is a material
breach of this contract, which may result in termination of this contract or such other
remedy as the Buyer deems appropriate.”

(2) The Contractor shall monitor the performance of, collect and report data on
DBE participation to the WMATA’'s DBE office on the attached “Prompt
Payment Report-Prime Contractor's Report” (Attachment B-6) which shall be
submitted monthly with each payment request. Failure to submit these
reports may result in suspension of contract payments. The Contractor shall
certify with each payment request that payment has been or will be made to
all subcontractors due payment, within ten (10) days after receipt of payment
from the Authority for work by that subcontractor. The Contractor shall inform
the COR or COTR, with their payment request, of any situation in which
scheduled subcontractor payments have not been made and the reason
therefore.

2) The Contractor shall require each sub-contractor to complete and forward to
the DBE Liaison Officer on a monthly basis a “Prompt Payment Report-
Subcontractor's Report” (Attachment B-7). The sub-contractor shall certify
that payment has been received.

The Contractor shall have a continuing obligation to maintain a schedule for
participation by DBE contractor(s) to meet its goal set forth above in this Appendix.
The Contractor shall not have work performed nor the materials or supplies furnished
by any individual or firm other than those named in the “Schedule of DBE
Participation.” If at any time, the Contractor believes or has reason to believe that it
needs to obtain a substitute for a DBE contractor named in the “Schedule of DBE
Participation”, the Contractor shall, within ten (10) days, notify the contracting officer
and the DBE office of that fact in writing. Situations which may warrant substitution
for a DBE firm include, but are not limited to the following:

@ Evidence of change in ownership or circumstances regarding the firm's
status as a DBE.

2 Death or physical disability, if the named subcontractor or DBE partner of the
joint venture is an individual.

3) Dissolution, if a corporation or partnership.
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4) Bankruptcy of the subcontractor, subject to applicable bankruptcy law, and
only instances where the bankruptcy affects the Contractor's ability to

perform.
(5) Inability to furnish a reasonable performance or payment bond, if required.
(6) Inability to obtain, or loss of, a license necessary for the performance of the

particular category of work.

@) Failure or inability to comply with a requirement of law applicable to
contractors and subcontractors on a construction, alteration or repair project.

(8) Failure or refusal to execute the subcontract in accordance with the terms of
an offer submitted to the Contractor prior to the Contractor’s submission of its
bid, but only where the contracting officer or other delegated authority’s
representative can ascertain with reasonable certainty the terms of such
offer. In the absence of any other factors, such a failure or refusal will be
considered an unusual situation only if the bidder obtained, prior to
bidding/proposing, an enforcement commitment from the subcontractor
involved.

(9) Failure to comply with the terms and conditions of this Contract or those of its
subcontract or joint venture agreement.

Within 30 days thereafter, the Contractor shall, if necessary to achieve the Appendix
B goal, make every reasonable effort to subcontract the same or other work
equivalent in value to other certified DBE firms. The Contractor must have the prior
written approval of the contracting officer and the DBE office before substitution for a
DBE subcontractor, regardless of the reason for substitution. Failure to obtain
Authority approval could result in the Authority declaring the Contractor ineligible to
receive further Authority contracts for three years from the date of the finding.

The contractor shall forward copies of all subcontracts to the DBE office at the time
of their execution.

If the contracting officer or other delegated authority’s representative determines that
the Contractor has failed to comply with this Appendix B, he/she will notify the
Contractor of such non-compliance and the action to be taken. The Contractor shall,
after receipt of such notice, take corrective action. If the Contractor fails or refuses to
comply promptly, the contracting officer or other delegated authority’s representative
may issue a “stop work order” stopping all or part of the work until satisfactory
corrective action has been taken. No part of the time lost due to any such stop work
order shall be made the subject of claim for extension of time or for excess costs or
damages by the Contractor. When the Authority proceeds with such formal actions,
it has the burden of proving that the Contractor has not met the requirements of this
Appendix, but the Contractor’s failure to meet its Appendix B goal shall shift to it the
requirement to come forward with evidence to show that it has met the good faith
requirements of this Appendix. Where the Contractor, after exhausting all its
administrative and legal remedies and procedures is found to have failed to exert a
“good faith effort” to involve DBE's in the work as herein provided, the Authority may
declare the Contractor ineligible to receive further Authority contracts for three years
from the date of the finding.

103



The Contractor agrees to cooperate in any studies or surveys as may be conducted
by the Authority which are necessary to determine the extent of the Contractor's
compliance with this Appendix.

The Contractor shall keep records and documents for two years following
performance of this Contract to indicate compliance with this Appendix. These
records and documents, or copies thereof, shall be made available at reasonable
times and places for inspection by any authorized representative of the Authority and
will be submitted upon request together with any other compliance information which
such representative may require.

If the Authority, the FTA or the US DOT has reason to believe that any person or firm
has willfully and knowingly provided incorrect information or made false statements
regarding the DBE Program, the matter shall be referred to the WMATA'’s DBE office.

Failure by the Contractor to carry out the requirements of this Appendix is a material
breach of this Contract, which may result in the termination of this Contract under the
Default provision of this Contract or such other remedy as the Authority deems
appropriate.

104



SUMMARY OF SUBMITTALS

With the Bid

1. Completed “Schedule of DBE Participation” (Attachment B-1) with current certification
letters attached for each listed DBE.

2. Executed “Letters of Intent to Perform as a Subcontractor/Joint Venture” (Attachment B-
2).

3. Justification for grant of relief (waiver of DBE goal), if applicable. Include completed

“DBE Unavailability Certifications” (Attachment B-3) as appropriate.

Bid Requirements (Apparent Successful Bidder)

1.

All DBEs must submit a copy of their current WMATA or DC DOT certification letters or a
certification letter issued by the MWUCP.

DBE Manufacturer’'s Affidavit, if applicable, must be submitted in order to receive 100
percent of the allowable credit for expenditures to DBE manufacturers/suppliers
(Attachment B-4).

Schedule B Information for Determining Joint Venture Eligibility, if applicable
(Attachment B-5, pgs. 1, 2, 3, 4).

Copy of Joint Venture Agreement, if applicable.

Certification letter of the DBE regular dealer/supplier, if applicable.

After Contract Award

1. “Prompt Payment Report-Prime Contractor's Report” Attachment B-6) — submitted
monthly.

2. “Prompt Payment Report-Subcontractor’'s Report” (Attachment B-7) - submitted monthly.
3. Request to substitute DBE contractor (see paragraph 8.C.) — submitted as required.

4. Copies of subcontracts-submitted at the time of their execution.
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SUBMIT WITH BID

SCHEDULE OF DBE PARTICIPATION

Name of Bidder

Contract No.

Project Name

The bidder shall complete this Schedule by identifying only those DBE firms, with scope of work
and price, who have agreed to perform work on this Contract. The prices for the work/supplies
of these firms shall be at prices amounting to at least the DBE percentage goal of the total
contract price. The bidder agrees to enter into a formal agreement with the DBE firm(s) listed for
the work and at, or greater than, the prices listed in this Schedule subject to award of a Contract
with the Authority. If the total amount is less than the DBE percentage goal, a justification for
waiver of DBE goal shall be attached to this Schedule.

Name of DBE
Subcontractor Address

Type of Work
(Electrical, Paving, Etc.)
and Contract Iltems or
Parts Thereof to be
Performed and Work
Hours Involved

Agreed
Price

Subtotal $ DBE Subcontractors

Name of DBE
Prime Contractor Address

Type of Work
(Electrical, Paving, Etc.)
and Contract Items or
Parts Thereof to be
Performed and Work
Hours Involved

Agreed
Price

Subtotal $ DBE Prime Contractor

TOTAL $ ALL DBE CONTRACTORS

TOTAL

Title

Date

23.26a (Rev 02/12)
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Contract Number:

Project Name:

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR/JOINT VENTURE
(ALL ITEMS MUST BE COMPLETED)

TO:

(Name of Bidder)
The undersigned intends to perform work in connection with the above projects as (check one):

an individual a corporation
a partnership a joint venture

Specify in detail particular work items or parts thereof to be performed:

at the following price: $

Please indicate % of the dollar value of the subcontract that will be awarded to
non-DBE contractors, if applicable. The undersigned will enter into a formal agreement with you
for the above work upon your execution of a contract with the Authority.

Name of DBE Subcontractor/Joint Venture Phone Number
Address WMATA Vendor ID #/DBE Cert. #
Signature & Title Date

The following is to be completed by the Prime Contractor. A copy of this letter must be returned
to the DBE subcontractor to indicate acceptance.

To:

(Name of DBE)

You have projected your interest and intent for such work, and the undersigned is projecting
completion of such work as follows:

PROJECTED DBE PROJECTED DBE
WORK COMMENCEMENT COMPLETION
ITEMS DATE DATE
(Date) (Name of Prime Contractor &

Acceptance Signature)
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SUBMIT WITH BID

DBE UNAVAILABILITY CERTIFICATION

I! 1 ,Of
(Name) (Title) (Bidder)
certify that on | contacted the following DBE contractor to obtain a bid for work
(Date)
items to be performed on Contract Number
Work Items Form of Bid Sought (i.e., Unit
DBE Contractor Sought Price, Materials and Labor

Only, Etc.

To the best of my knowledge and belief, said DBE contractors were unavailable (exclusive of
unavailability due to lack of agreement on price) for work on this project, or unable to prepare a bid, for
the following reason(s):

Signature:

Date:

was offered an opportunity to bid on the above

(Name of DBE Contractor)

identified work on by
(Date) (Source)

The above statement is true and accurate account of why | did not submit a bid on this project.

(Signature of DBE Contractor)

(Title)
M | 23.25 (Rev 10/99)
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DBE Certification Instructions
Important Notice

If you do not have a current, official letter of certification from WMATA, D.C. DOT or MWUCP,
you are not pre-certified and are therefore not eligible to participate as a Disadvantaged
Business Enterprise on the bid.

For those who wish to access the MWUCP certification application, it may be found on the
internet at the following address:

https://www.wmata.com/business/disadvantaged business_enterprise. Go to “Procurement and
Contracting”, click on “Disadvantaged Business Enterprise”, then click on “DBE Application for
Certification”.

49 CFR Part 26 gives Metropolitan Washington Unified Certification Program (MWUCP) 90
days in which to process a complete DBE application. In order to become certified and
participate in the MWUCP, you must comply with the procedures that follow. Certification must
be final before the due date for bids or offers on a contract on which a firm seeks to participate
as a DBE.

Instructions

49 CFR Part 26.81(d) of the Certification Procedures requires a firm to be certified as a DBE in
it's “home state”, where it has it's principal place of business, in order to become certified
outside such “home state”. Therefore, you must attach a copy of a valid DBE Certification letter
from your home state Department of Transportation to the MWUCP Application. In addition,
submit the pertinent documents for your company listed below. The application should be
completed in full and NOTARIZED.

General (All firms must submit documents under General)

Current (unaudited) Financial Statements

Prior three (3) years Federal Tax Returns

Resume of Principal(s) and Key Personnel

Third Party Agreements, such as Rental and Management Agreements
Licenses to Do Business

Personal Net Worth (PNW) Statement

Statement of Disadvantage

No Change Affidavit or Notice of Change (where applicable)

Corporations

Articles of Incorporation

By-Laws

Stock Ownership Options

Copy of Stock Certifications of Each Holder

Copy of Voting Rights

Record of First Organizational Meeting
Partnerships

Partnership Agreement
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Proprietorships

IRS Employer ID Number
WMATA Vendor ID#

Limited Liability Companies

Operating Agreement
Certificate of Formation, Operating Agreement with any amendments
U.S. Corporate or Partnership Income Tax Returns

Change of Status Review

On or before each certification anniversary date, you must submit a No Change Statement
attesting that there have been no changes in the firm’s circumstances affecting its ability to meet
the eligibility requirements of 49 CFR Part 26 or WMATA’'s DBE Program Plan. Those firms
which have undergone changes in circumstances must submit a Notice Regarding Change for
review by the Office of Procurement and Materials, DBE Unit. A review of these changes shall
be made to determine of the firm is in compliance with the 49 CFR Part 26.

Affidavit Enclosure

NOTE: When completing MWUCP Application, complete all information blocks. Type "N/A" if
item does not apply to you or your firm.
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DBE MANUFACTURER'S AFFIDAVIT

| hereby declare and affirm that | am (Title)
and duly authorized representative of (Name of Company),
a owned and controlled enterprise

whose address is

| further declare and affirm that company employees (persons not on the payroll of and/or performing the
same tasks for disadvantaged owned business having any interest in the affiant's business) operate the following
company equipment relative to the manufacturing process:

Equipment

Type Function Model Age Make

Number of employees involved in the manufacturing process:

The undersigned swears that the foregoing statements are true and correct and fully understands that
WMATA may rely on these statements in determining whether a WMATA prime contractor purchasing goods from
the undersigned’'s manufacturing concern is entitled to a 100% credit of such purchases towards its DBE goal. The
undersigned further understands that any material misrepresentation will be grounds for initiating action under
Federal or state laws concerning false statements.

Signature of Affiant Printed Name
Date: State: County:
On this day of , 19 ,

before me appeared

(Name)
to me personally known, who, being duly sworn, did execute the foregoing Affidavit, and did state that he
or she was properly authorized by

(Name of Firm)
to execute the Affidavit and did so as his or her free act and deed.

(Seal) Sworn and subscribed before me

(Notary Public)
Commission Expires:

23.29 (10/99) | M
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Information For Determining Joint Venture Eligibility
Page 1

Name and address of Joint Venture:

Contact Person: Telephone:

Have you attached a copy of the Joint Venture agreement? [] Yes []No

NOTE: Affidavit will not be processed without a copy of the Joint Venture agreement.

Name and address of Joint Venture partner:

Contact Person: Telephone:

Status of firm: [] DBE. [] Non-Minority.

Does firm have current WMATA, DC DOT or MWUCP DBE certification? [] Yes [] No

Name and address of Joint Venture partner:

Contact Person: Telephone:

Status of firm: [] DBE. [] Non-Minority.

Does firm have current WMATA, DC DOT or MWUCP DBE certification? [] Yes [] No
Describe the nature of the Joint Venture business:

Describe the role in the Joint Venture of each partner listed above:

Describe the experience and business qualifications of each partner in the Joint Venture listed above:
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Information For Determining Joint Venture Eligibility

Indicate the percentage of ownership in the Joint Venture for each Joint Venture partner, indicating dollar
amounts wherever applicable.

Name of Partner

Profit and
Loss Sharing

Percentage of
Ownership

Capital Contributions
including Equipment

Other Agreements

TOTALS:

Identify by name, title, race, sex and company affiliation those individuals responsible for the management
control of and participation in this contract:

1.

Financial decisions, such as payroll, insurance, surety and/or bonding requirements:

Name: Race:

Title: Sex:

Company affiliation:

[]Male []Female

Management decisions, such as estimating, marketing and sales, hiring and firing, purchasing

supplies:

Name: Race:

Title: Sex: []Male []Female
Company affiliation:

Supervision of field operations:

Name: Race:

Title: Sex: []Male []Female

Company affiliation:

23.06¢ (Rev 10/99)
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT RFP FOQ15231

Information For Determining Joint Venture Eligibility
Page 3

The undersigned swear that the foregoing statements are correct and include all material information
necessary to identify and explain the terms and operations of our following named Joint Venture:

and the intended patrticipation by each Joint Venturer in the undertaking. Further the undersigned covenant
and agree to provide the Authority current, complete and accurate information regarding actual Joint Venture
work and the payment thereof and any proposed changes in any of the Joint Venture arrangements and to
permit the audit and examination of the books, records and files of the Joint Venture, or those of each Joint
Venturer relevant to the Joint Venture, by authorized representatives of the Authority or the Federal funding
agency. Any material misrepresentation will be grounds for terminating any contract which may be awarded
and for initiating action under Federal and State laws concerning false statements.

It is recognized and acknowledged that the Authority's DBE Program shall have access to the
information provided herein above for the purpose of establishing eligibility and authenticity of the
minority/woman-owned status of the Joint Venture.

It is understood that trade secrets and information privileged by law, as well as commercial, financial,
geological and geophysical data furnished will be protected.

(NAME OF FIRM) (NAME OF SECOND FIRM)
(SIGNATURE OF AFFIANT) (SIGNATURE OF AFFIANT)
(PRINT NAME) (PRINT NAME)
(TITLE) (TITLE)
(DATE) (DATE)

23.29 (10/99)
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Information For Determining Joint Venture Eligibility

Page 4
Date: State: County:
On this day of , 19 ,
before me appeared

(Name)

to me personally known, who, being duly sworn, did execute the foregoing Affidavit, and did state that he
or she was properly authorized by

(Name of Firm)
to execute the Affidavit and did so as his or her free act and deed.

(Seal) Sworn and subscribed before me

(Notary Public)

Commission Expires:

Date: State: County:

On this day of , 19 ,

before me appeared

(Name)
to me personally known, who, being duly sworn, did execute the foregoing Affidavit, and did state that he
or she was properly authorized by

(Name of Firm)
to execute the Affidavit and did so as his or her free act and deed.

(Seal) Sworn and subscribed before me

(Notary Public)

Commission Expires:

v | 23.06¢ (Rev 10/99)
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT RFEP FQ15231
Washington Metropolitan Area Transit Authority

DISADVANTAGED BUSINESS ENTERPRISE (DBE)
MONTHLY PROMPT PAYMENT REPORT

PRIME — CONTRACTOR'’S REPORT

This report is required to be submitted to the Office of Procurement, DBE Branch 600 5" Street, NW, Suite 3C, Washington, DC 20001, pursuant to the
requirements of WMATA's DBE Program Plan and §26.29 of 49 CFR Part 26.

Contract No.: Reporting Period:
Name of Prime Contractor: DBE — Yes or No
Prime Contract Amount: Total Received this Reporting Period: Total Received to Date:
DBE Goal
- - . . 5 -
Name of Sub- DBE - Date of Contract Amount of Sub Amount Pa_ld Cumulative Paid | % of Physical
Contractor (YIN) Description of Work Awarded Contractor This Re.portlng To Sub- Work
Award Period Contractor Complete
TOTAL

| certify the information furnished with respect to DBE subcontractor performance correct to the best of my knowledge and represents a current status of the prime
contractor with the DBE subcontractors for the designated period covered by this report. Further, those subcontractors, due payment pursuant to the terms of their
subcontracts will be paid within ten days after receipt of payment from WMATA.

By: Title: Date:
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Washington Metropolitan Area Transit Authority

DISADVANTAGED BUSINESS ENTERPRISE (DBE)
MONTHLY PROMPT PAYMENT REPORT

SUBCONTRACTOR’S REPORT

This report is required to be submitted to the Office of Procurement, DBE Branch 600 5" Street, NW, Suite 3C, Washington, DC 20001, pursuant to the
requirements of WMATA'’s DBE Program Plan and §26.29 of 49 CFR Part 26.

Contract No.: Reporting Period:

Name of Subcontractor: DBE — Yes or No

Subcontractor Contract Amount: Total Received this Reporting Period: Total Received to Date:

Amount of Sub- Amount Paid Cumulative Paid | % of Physical
Neme off Sille- RIEIS Description of Work DR @ (O] Contractor This Reporting To Sub- Work
Contractor (Y/N) Awarded ]
Award Period Contractor Complete
TOTAL

| certify the information furnished with respect to DBE subcontractor performance correct to the best of my knowledge and represents a current status for

the designated period covered by this report. Further, those contractors, due payment pursuant to the terms of their subcontracts will be paid within ten
days after receipt of payment from the Contractor.

By: Title: Date:
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APPENDIX B-1
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ATTACHMENT A

NOTICE OF REQUIREMENTS
FOR
SMALL BUSINESS ENTERPRISE (SBE) PROGRAM

May 2015

~Applies only if proposal price is $500,000 or less.
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
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SMALL BUSINESS ENTERPRISE PROGRAM (SBE)

SMALL BUSINESS ENTERPRISE PROGRAM (SBE)

SMALL BUSINESS PROGRAM POLICY

It is the policy of the Authority (WMATA), the Federal Transit Administration (FTA), and US Department of
Transportation (USDOT) to foster small business participation in federally funded contracts. In order to
facilitate competition and maximize participation by small businesses, the Authority will assign small
business participation within the established threshold on a contract-by-contract basis on USDOT assisted
construction and on non-construction procurements (i.e., contracts for services, supplies and equipment
have a total value not to exceed five hundred thousand dollars ($500,000.00). The threshold may be
satisfied by utilizing one or more small business concerns as Primes or Subcontractors or Suppliers of
goods and services provided that the small business performs a minimum of fifty-one percent (51%) of the
tasks pursuant to the awarded contract. The Contractor hereby agrees to carry out this policy in the award
and administration of subcontracts to the fullest extent possible consistent with efficient Contract
performance. Refer to Appendix B-1 for more detail on the SBE Program.

QUALIFICATIONS

@) A firm that is currently WMATA DBE certified under the Metropolitan Washington Unified
Certification Program will automatically be certified as SBE. All other firms that meet the eligibility
requirements must apply to the Authority’s SBE Coordinator in the WMATA’s DBE Program Office
(DBEPO) for SBE status. All SBE certified firms will appear in the online WMATA SBE Directory.

(b) A firm must be a small business as defined by the U.S. Small Business Administration (SBA) by
applying current SBA business size standards found in 13 CFR Part 121 that are applicable to the
type of work the firm seeks to perform in USDOT-assisted contracts.

(c) The firm's average gross receipts cannot exceed the overall USDOT size standard for a small
business ($23.98 million averaged over the three previous fiscal years or part of year which the
business has been in existence). Set forth in 49 CFR 26.65.

(d) At least 51% of the firm’s ownership must be held by individuals who meet the personal net worth
(PNW) cap of $1.32 million as prescribed by 49 CFR 26.67.

(e) A firm must be organized for profit in order to be eligible for SBE certification.
() The 51% owner must be a U.S. Citizen or Permanent Resident.

(9) Each firm must be qualified as a SBE before the solicitation process. Proposals and bids
will not be accepted from non-SBE qualified firms.

CERTIFICATIONS

@) Each certified SBE firm that is a Non-DBE firm must annually submit an affidavit to the WMATA
DBEPO affirming its continued eligibility to participate in the SBE program. SBE/DBE firms do not
have to submit an affidavit annually as long as they stay in DBE compliance.
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(b) A firm seeking SBE certification and/or annual renewal must cooperate fully with WMATA DBEQO’s
requests for information relevant to the certification and annual renewal process. Failure or refusal
to provide such information may result in the denial or removal of certification.

The SBE firm is responsible for listing the North American Industry Classification System (NAICS) Code(s)
that is/are the primary activities of the business and ensuring the NAICS Code(s) have been approved by
WMATA's SBE Coordinator.

Each SBE firm shall complete and adhere to all requirements in Appendix B-1.
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~ APPENDIX B-1
SMALL BUSINESS ENTERPRISE (SBE) PROGRAM
SMALL BUSINESS ENTERPRISE (SBE) REQUIREMENT:

The SBE requirements of the Authority’s DBE Program Plan apply to this contract. Accordingly,
the Contractor shall carry out the requirements of the Authority’'s DBE Program Plan and this
Appendix in the performance of this U.S. Department of Transportation (US DOT) assisted
contract.

POLICY:

It is the policy of the Authority (WMATA), the Federal Transit Administration (FTA), and USDOT to
foster small business participation in federally funded contracts. In order to facilitate competition
and maximize participation by small businesses, WMATA will assign small business participation
within the established threshold on a contract-by-contract basis on USDOT assisted construction
contracts and on non-construction procurements (i.e., contracts for services, supplies and
equipment having a total value not to exceed $500,000). The threshold may be satisfied by
utilizing one or more small business concerns as Primes or Subcontractors or Suppliers of goods
and services provided that the small business performs a minimum of 51% of the tasks pursuant to
the awarded contract. The Contractor hereby agrees to carry out this policy in the award and
administration of subcontracts to the fullest extent possible consistent with efficient Contract
performance.

DEFINITIONS:

A. Appendix B-1. The Notice of Requirements for Small Business Enterprise Program, which
when attached to a solicitation, implements the SBE requirements of the Authority’'s DBE
Program Plan in the award and administration of federally funded Authority contracts.

B. Certified SBE. Is a for-profit small business concern (a) that is at least 51 percent owned
by one or more individuals who are economically disadvantaged or, in the case of a
corporation, in which 51 percent of the stock is owned by one or more such individuals; (b)
whose management and daily business operations are controlled by one or more of the
economically disadvantaged individuals who own it; and (c) whose eligibility is evidenced
by a current MWUCP (WMATA or D.C. Department of Transportation Certification letter), or
an SBE certification letter issued by WMATA'’s Disadvantaged Business Office.

C. Contractor. One who participates, through a contract or subcontract (at any tier), in a US
DOT assisted highway, transit or airport program.

D. Commercially Useful Function (CUF). An SBE performs a commercially useful function
when it is responsible for execution of the work of the contract and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. To
perform a commercially useful function, the SBE must also be responsible, with respect to
materials and supplies used on the contract, for negotiating price, determining quality and
guantity, ordering the material, and installing (where applicable) and paying for the material
itself. To determine whether an SBE is performing a commercially useful function, the
Authority will consider the amount of work subcontracted, industry practices, whether the
amount the firm is to be paid under the contract is commensurate with the work it is actually
performing.

@) An SBE does not perform a commercially useful function if its role is limited to that
of an extra participant in a transaction, contract, or project through which funds are
passed in order to obtain the appearance of SBE participation.
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(2) If an SBE does not perform or exercise responsibility for at least 51 percent of the
total cost of its contract with its own work force, or if the SBE subcontracts a greater
portion of the work of a contract than would be expected on the basis of normal
industry practice for the type of work, the Authority will presume that the SBE is not
performing a commercially useful function.

The following factors will be used by the Authority in determining whether an SBE trucking
company is performing a commercial useful function:

() The SBE must be responsible for the management and supervision of the entire
trucking operation for which it is responsible for on a particular contract.

(2) The SBE must itself own and operate at least one fully licensed, insured and
operational truck used on the contract.

3 The SBE may lease trucks from another SBE firm, including an owner-operator who
is certified as an SBE.

4 The SBE may also lease trucks from a non-SBE firm, including an owner-operator.
The SBE who leases trucks from a non-SBE is entitled to credit only for the fee or
commission it receives as a result of the lease arrangement.

5) The lease must indicate that the SBE has exclusive use of and control over the
truck. This does not preclude the leased truck from working for others during the
terms of the lease with the consent of the SBE, so long as the lease gives the SBE
absolute priority for use of the leased truck. Leased trucks must display the name
and identification number of the SBE.

DC DOT. The District of Columbia Department of Transportation.

Economically Disadvantaged Individual.  Any individual who is a citizen (or other
lawfully admitted permanent resident) of the United States and, in general, whose net worth
is less than $1.32 million (excluding equity in personal residence and applicant firm.

Joint Venture. An association of an SBE firm and one or more other firms to carry out a
single, for-profit business enterprise, for which the parties combine their property, capital,
efforts, skills and knowledge, and in which the SBE is responsible for a distinct, clearly
defined portion of the work of the contract and shares in the capital contribution, control,
management, risks, and profits of the joint venture commensurate with its ownership
interest.

Metropolitan Washington Unified Certification Program (MWUCP). A unified
certification program mandated by 49 CFR 826.81 between two federal transit recipients
(WMATA and the D.C. Department of Transportation). The agreement became effective
January 2005.

Race-conscious. A measure or program that is focused specifically on assisting only
DBEs, including women-owned DBEs.

Race-neutral. A measure or program that is, or can be, used to assist all small
businesses. For the purposes of the SBE and DBE programs, race-neutral includes
gender-neutrality.

Small Business Concern. With respect to firms seeking to participate as SBE's in US
DOT assisted contracts, a small business concern as defined pursuant to Section 3 of the
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Small Business Act and Small Business Administration implementing regulations (13 CFR
Part 121) that also does not exceed the cap on average annual gross receipts specified in
49 CFR Part 26.65(b).

US DOT Assisted Contract. Any contract between the Authority and a contractor (at any
tier) funded in whole or in part with US DOT financial assistance, including letters of credit
or loan guarantees.

WMATA. Washington Metropolitan Area Transit Authority, the transit system (rail and bus)
serving the metropolitan Washington area, including parts of Virginia and Maryland.

SOLICITATION REQUIREMENTS:

The proposer shall submit the following with its solicitation package. Any proposer/bidder who fails
to complete and return this information with its solicitation package shall be deemed to be not
responsive and may be ineligible for contract award. Proposers/bidders that are not SBE certified
shall be deemed to be not responsible and will be ineligible for Contract award.

The proposer/bidder shall submit the following items within ten (10) calendar days after notification
that they are the apparent successful proposer:

A.

A copy of a current WMATA, D.C. DOT or MWUCP certification letter(s) or SBE certification
letter shall be attached to evidence SBE pre-certification. All SBE firms must be pre-
certified. Participation by a firm that is not currently certified as an SBE by the Authority at
the time of the due date for offers on a contract, does not count. All SBE firms must be in
compliance with 49 CFR, Part 26.

Information for Determining Joint Venture Eligibility, if applicable (Attachment 1, pgs. 1, 2,
3, 4). Submittal shall be signed by all parties, dated and notarized.

Copy of Joint Venture Agreement, if applicable. Submittal shall be signed by all parties,
dated and notarized.

Completed “Schedule of Participation for SBE Contracts” (Attachment 2) identifying the
area of work and percentage of contract performance for SBE prime contractor and all
subcontractors. The SBE must perform, at least 51% of the total contract value, to meet
the SBE contract performance requirement.

Executed “Letter of Intent to Perform as Subcontractor on SBE Contract” (Attachment 3)
must be submitted for all subcontractors.

CONTRACT ADMINISTRATION REQUIREMENTS:

The following requirements apply after contract award:

A.

The Contractor shall include the following provision in the General Provisions of each
subcontract it awards:

“The contractor shall not discriminate on the basis of race, color, national origin or sex in
the performance of this contract. The contractor shall carry out applicable requirements of
49 CFR Part 26 in the award and administration of US DOT assisted contracts. Failure by
the contractor to carry out these requirements is a material breach of this contract, which
may result in termination of this contract or such other remedy as the Buyer deems
appropriate.”

The Contractor shall report on SBE performance on the attached, SBE Prime Contractor
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Prompt Payment Report (Attachment 4) which shall be submitted monthly with each
payment request. Failure to submit these report(s) may result in suspension of contract
payments. The contractor shall certify with each payment request that payment has been
or will be made to all subcontractors due payment, within ten (10) days after receipt of
payment from the Authority for work by that subcontractor. The Contractor shall inform the
COR or COTR, with their payment request, of any situation in which scheduled
subcontractor payments have not been made and the reason therefore.

The Contractor shall require each subcontractor to complete and forward to the Small
Business Coordinator on a monthly basis a “SBE Subcontractor Prompt Payment Report”
(Attachment 5). The subcontractor shall certify that payment has been received.

The Contractor must have the prior written approval of the contracting officer and the SBE
office before substitution for an SBE subcontractor, regardless of the reason for
substitution. Failure to obtain Authority approval could result in the Authority declaring the
Contractor ineligible to receive further Authority contracts for three years from the date of
the finding.

The contractor shall forward copies of all subcontracts to the Small Business Coordinator at
the time of their execution.

If the contracting officer or other delegated authority’s representative determines that the
Contractor has failed to comply with this Appendix B-1, he/she will notify the Contractor of
such non-compliance and the action to be taken. The Contractor shall, after receipt of such
notice, take corrective action. If the Contractor fails or refuses to comply promptly, the
contracting officer or other delegated authority’s representative may issue a “stop work
order” stopping all or part of the work until satisfactory corrective action has been taken.
No part of the time lost due to any such stop work order shall be made the subject of claim
for extension of time or for excess costs or damages by the Contractor. When the
Authority proceeds with such formal actions, it has the burden of proving that the
Contractor has not met the requirements of this Appendix, but the Contractor’s failure to
meet its Appendix B-1 goal shall shift to it the requirement to come forward with evidence
to show that it has met the good faith requirements of this Appendix.

The Contractor agrees to cooperate in any studies or surveys as may be conducted by the
Authority which are necessary to determine the extent of the Contractor’'s compliance with
this Appendix.

The Contractor shall keep records and documents for three years following performance of
this Contract to indicate compliance with this Appendix. These records and documents, or
copies thereof, shall be made available at reasonable times and places for inspection by
any authorized representative of the Authority and will be submitted upon request together
with any other compliance information which such representative may require.

If the Authority, the FTA or the US DOT has reason to believe that any person or firm has
willfully and knowingly provided incorrect information or made false statements regarding
the SBE Program, the matter shall be referred to the WMATA'’s DBE office.

Failure by the Contractor to carry out the requirements of this Appendix is a material

breach of this Contract, which may result in the termination of this Contract under the
Default provision of this Contract or such other remedy as the Authority deems appropriate.
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Information For Determining Joint Venture Eligibility

Name and address of Joint Venture:

Contact Person: Telephone:

Have you attached a copy of the Joint Venture agreement? [] Yes []No

NOTE: Affidavit will not be processed without a copy of the Joint Venture agreement.

Name and address of Joint Venture partner:

Contact Person: Telephone:

Status of firm: [] DBE [] Non-Minority [] Female [] Veteran.

Does firm have current WMATA, DC DOT or MWUCP DBE certification? []Yes [] No

Name and address of Joint Venture partner:

Contact Person: Telephone:

Status of firm: [] DBE. [] Non-Minority [] Female [] Veteran.

Does firm have current WMATA, DC DOT or MWUCP DBE certification? []Yes [] No
Describe the nature of the Joint Venture business:

Describe the role in the Joint Venture of each partner listed above:

Describe the experience and business qualifications of each partner in the Joint Venture listed above:
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Information For Determining Joint Venture Eligibility
Page 2

Indicate the percentage of ownership in the Joint Venture for each Joint Venture partner, indicating dollar
amounts wherever applicable.

Percentage of  Profit and Capital Contributions
Name of Partner ~ Ownership Loss Sharing  including Equipment Other Agreements

TOTALS:

Identify by name, title, race, sex and company affiliation those individuals responsible for the management
control of and participation in this contract:

1. Financial decisions, such as payroll, insurance, surety and/or bonding requirements:
Name: Race:
Title: Sex: []Male []Female

Company affiliation:

2. Management decisions, such as estimating, marketing and sales, hiring and firing, purchasing supplies:
Name: Race:
Title: Sex: []Male []Female

Company affiliation:

3. Supervision of field operations:

Name: Race:

Title: Sex: []Male []Female

Company affiliation:
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Information For Determining Joint Venture Eligibility

Page 3

The undersigned swear that the foregoing statements are correct and include all material information
necessary to identify and explain the terms and operations of our following named Joint Venture:

and the intended patrticipation by each Joint Venturer in the undertaking. Further the undersigned covenant
and agree to provide the Authority current, complete and accurate information regarding actual Joint Venture
work and the payment thereof and any proposed changes in any of the Joint Venture arrangements and to
permit the audit and examination of the books, records and files of the Joint Venture, or those of each Joint
Venturer relevant to the Joint Venture, by authorized representatives of the Authority or the Federal funding
agency. Any material misrepresentation will be grounds for terminating any contract which may be awarded
and for initiating action under Federal and State laws concerning false statements.

It is recognized and acknowledged that the Authority's SBE Program shall have access to the
information provided herein above for the purpose of establishing eligibility of the Joint Venture.

It is understood that trade secrets and information privileged by law, as well as commercial, financial,
geological and geophysical data furnished will be protected.

(NAME OF FIRM) (NAME OF SECOND FIRM)
(SIGNATURE OF AFFIANT) (SIGNATURE OF AFFIANT)
(PRINT NAME) (PRINT NAME)

(TITLE) (TITLE)

(DATE) (DATE)
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Information For Determining Joint Venture Eligibility

Page 4
Date: State: County:
On this day of , 20 :
before me appeared

(Name)

to me personally known, who, being duly sworn, did execute the foregoing Affidavit, and did state that he or
she was properly authorized by

(Name of Firm)
to execute the Affidavit and did so as his or her free act and deed.

(Seal) Sworn and subscribed before me

(Notary Public)

Commission Expires:

Date: State: County:

this day of , 20 ,

before me appeared

(Name)
To me personally known, who, being duly sworn, did execute the foregoing Affidavit, and did state that he or
she was properly authorized by

(Name of Firm)
to execute the Affidavit and did so as his or her free act and deed.

(Seal) Sworn and subscribed before me

(Notary Public)

Commission Expires:
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SUBMIT WITH BIDIPROPOSAL

SCHEDULE OF PARTICIPATION on SBE Contract

Contract No.

Project Name

Name of Bidder/Proposer

The bidder/proposer shall complete this Schedule by identifying those firms, with scope of work and price, who have
agreed to perform work on this Contract. The bidder/proposer agrees to enter into a formal agreement with the firm(s)

listed for the work and at, or greater than, the prices listed in this Schedule subject to award of a Contract with the
Authority.

Type of Work

Name of (Electrical, Paving, Etc.) and

Subcontractor Address Contract Items or Parts

Thereof to be Performed and
Work Hours Involved

Agreed
Price

Subtotal $ Subcontractors

Type of Work
Name of Prime (Electrical, Paving, Etc.) and
SRR Address Contract Items or Parts
Thereof to be Performed and
Work Hours Involved

Agreed
Price

Subtotal $ SBE Prime Contractor

TOTAL $ ALL CONTRACTORS TOTAL

Signature & Title of Contractor Representative Date
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LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR/JOINT VENTURE
(ALL ITEMS MUST BE COMPLETED)

TO:

(Name of Bidder/Proposer)
The undersigned intends to perform work in connection with the above projects as (check one):
an individual a corporation
a partnership a joint venture
Specify in detail particular work items or parts thereof to be performed:

at the following price: $

Please indicate % of the dollar value of the subcontract that will be awarded to subcontractors, if applicable. The
undersigned will enter into a formal agreement with you for the above work upon your execution of a contract with the
Authority.

Name of SBE Firm’s Subcontractor/Joint Venture Phone Number
Address WMATA Vendor ID
Signature & Title Date

The following is to be completed by the Prime Contractor. A copy of this letter must be returned to the subcontractor to
indicate acceptance.

To:

(Name of Subcontractor)

P((l)lu have projected your interest and intent for such work, and the undersigned is projecting completion of such work as
ollows:

WORK ITEMS:

PROJECTED SUBCONTRACTOR COMMENCEMENT DATE:

PROJECTED SUBCONTRACTOR COMPLETION DATE:

(Name of Prime Contractor & Acceptance Signature)
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Washington Metropolitan Area Transit Authority (WMATA)

SMALL BUSINESS ENTERPRISE (SBE) Page of

PRIME CONTRACTOR'S PROMPT PAYMENT REPORT Reporting Period
Contract Number

This Report is required to be submitted to the DBE Office, Attn: Coordinator, Small Business Programs, 8201 Ardwick Ardmore Road, Landover, MD 20785, pursuant to the
requirements of WMATA’s DBE Program Plan and 49 CFR Part 26.

Name of SBE Prime Contractor:

Prime Contract Amount:

Amount of . . Cumulative Paid
SBE _ Date Contract Amount Paid This
Name of Sub-Contractor (YIN) Description of Work Awarded Sub-Contractor Reporting Period To Sub-
Award Contractor

| certify the information furnished with respect to subcontractor performance correct to the best of my knowledge and represents a current status of the SBE prime
contractor with subcontractors for the designated period covered by this report. Further, those subcontractors, due payment pursuant to the terms of their

subcontracts will be paid within ten days after receipt of payment from WMATA.

Signature & Title of Authorized Representative: Date:
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Washington Metropolitan Area Transit Authority (WMATA)

SMALL BUSINESS ENTERPRISE (SBE) Page of
SUBCONTRACTOR’'S PROMPT PAYMENT REPORT Reporting Period
Contract Number

This Report is required to be submitted to the DBE Office, Attn: Coordinator, Small Business Programs, 8201 Ardwick Ardmore Road, Landover, MD 20785, pursuant to the
requirements of WMATA’s DBE Program Plan and 49 CFR Part 26.

Subcontractor:
SBE Prime Contractor: Subcontract Amount:
Payment Received From Cumulative Payments
Description of Service/Product Performed Invoice Date Invoice Amount Prime Contractor (Check Received From Prime
# or EFT Confirmation #) Contractor

| certify the information furnished with respect to payment(s) by the prime contractor for the above services/products is true and accurate to the best of my
knowledge.

Signature & Title of Authorized Representative: Date:
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COMBINED GLOSSARY OF DEFINITIONS

As used throughout this Contract, except to the extent otherwise expressly specified, the
following terms shall have the meanings set forth below:

Acceptance: Acknowledgment by the Authority that the supplies, services, or other Work conform
to the applicable contract requirements.

Acceptance Period: The number of Days available to the Authority to award a Contract pursuant to
this Invitation from the date of opening of Bids in accordance with the terms of this solicitation, during
which period Bidders may not withdraw their Bids.

Agreement: The Authority’s form titled “Construction Contract Form” in this Invitation for Bid (IFB)
that, upon execution by the Contractor and the Authority, creates the Contract between the two
parties.

Amendment: Written instructions issued prior to the date set for receipt of Proposals or Best and
Final Offers to clarify, revise, add or delete requirements of the Request for Proposals.

Amendment: Written or graphic instructions issued to clarify, revise, add, or delete requirements
issued prior to the Bid opening date.

Approval of a Submittal or any other item shall be solely for the purpose of establishing
conformance to the Contract Documents.

Approved equal: An item or service approved by WMATA as equivalent to brand name item or
other service originally specified.

Article: One of the provisions of this Contract, each identified separately by number and title, which
may contain subdivisions denominated as Paragraphs and Subparagraphs. |

As shown, as indicated, as detailed or words of similar import: Shall be understood to mean
that the reference is made to the Contract Documents.

As specified, as described, or words of similar import: Shall be understood to mean that the
reference is made to the Contract Documents.

Authority or WMATA or Metro: The Washington Metropolitan Area Transit Authority, created
effective February 20, 1967, by Interstate Compact by and between Maryland, Virginia and the
District of Columbia pursuant to Public Law 89-774, approved November 6, 1966.

Best and Final Offers: A Revision to the initial Proposal submitted at the request of the Contracting
Officer, generally following Discussions, upon review of which the Authority will render a
determination as to the successful Offeror for purposes of contract award.

Board of Directors: The Board of Directors of the Washington Metropolitan Area Transit Authority.
Brand name: Identification of an item or service that is produced or controlled by one or more

entities, including trademarks, manufacturer names, or model names or numbers that are associated
with a manufacturer.
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Breach: An unexcused and unjustifiable failure or refusal of a party to satisfy one or terms of the
Contract which, if material, shall constitute a basis for potential default.

Chapter: one of the eleven principal divisions of the Contract terms, each identified by separate
name and roman numeral, and each containing multiple numbered Articles.

Change or Change Order: A written alteration issued, upon agreement of both parties or
unilaterally by the Authority, to modify or amend the Contract, generally directing changes to the
Scope of Work and/or contract terms.

Claim: A written demand or assertion by the Contractor seeking, as a legal right, the payment of
money, adjustment or interpretation of Contract terms, or other relief, arising under or relating to this
Contract.

Clarifications: Exchanges between the Authority and one or more Offerors of a limited nature,
whereby Offerors may be given the opportunity to clarify certain aspects of their Proposals or to
resolve minor irregularities, informalities or clerical errors.

Competitive Range: Those initial Proposals which are determined by the Authority to have a
reasonable chance of being selected for award and which may thereupon be selected for additional
negotiations or Discussions to the extent deemed appropriate by the Contracting Officer. Proposals
not in the competitive range are given no further consideration.

Constructive Change: An act or omission by the Authority that, although not identified as a
Change Order, does in fact cause a change to the Work of the Contract.

Contract or Agreement: The written agreement executed between the Authority and the Contractor
awarded pursuant to this Solicitation and covering the Work as set forth in the Contract Documents.

Contract Administrator: the Authority representative designated to serve as its primary point of
contact for pre-award activities relating to this Solicitation as well as such post-award activities as
are set forth in the Contract Documents.

Contract Documents: All of the documents encompassed within and accompanying this Request
for Proposals, including the Offer and Award sheets, Price Schedule, Solicitation Instructions,
Representations and Certifications, General and Special Provisions, Scope of Work, Change Orders
issued subsequent to award of the Contract, and the Contractor's Proposal to the extent finally
accepted by the Authority. R

Contracting Officer: An employee with authority duly delegated from the powers of the Chief
Procurement Officer to legally bind the Authority by signing a contractual instrument. The
Contracting Officer is the Authority’'s primary point of contact for pre-award administration,
Modifications above the limits of the Contracting Officer Representative, and Final Settlement.

Contracting Officer Representative: The person to whom the Contracting Officer delegates the
authority and responsibility for post award execution of the Contract. The Contracting Officer
Representative is the Authority’s primary point of contact with its Contractor.

Contractor: The individual, partnership, firm, corporation, or other business entity that is
contractually obligated to the Authority to furnish, through itself or others, the Supplies, Services
and/or construction services described in the Contract, including all incidentals which are necessary
to complete the Work in accordance with the Contract.
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Contract Price: The amount payable to the Contractor under the terms and conditions of the
Contract based on lump sum prices, unit prices, fixed prices, or combination thereof, with any
adjustments made in accordance with the Contract.

Data: Recorded information, regardless of form or the media on which it may be recorded, including
technical data and computer software.

Day: Calendar day, except where the term business day, work day or like term is used.

Designer: The individual, partnership, firm, corporation or other business entity that is either the
Contractor, or employed or retained by the Contractor, to manage and perform the design services
for the Project.

Disadvantaged Business Enterprise (“DBE”): A for-profit small business concern that has been
certified by the Authority to be at least 51% owned by one or more individuals who are both socially
and economically disadvantaged or, in the case of a corporation, in which 51% of the stock is owned
by one or more individuals, and whose management and daily business operations are controlled by
one or more of the socially and economically disadvantaged individuals who own it.

Descriptive literature: Information provided by an Offeror , such as cuts, illustrations, drawings, and
brochures that shows a product's characteristics or construction of a product or explains its
operation. The term includes only that information needed to evaluate the acceptability of the
product and excludes other information for operating or maintaining the product.

Discussions: Negotiations or exchanges relating to the Solicitation between an Offeror and the
Authority that may occur after receipt of Proposals (generally after establishment of the Competitive
Range) and before award, that may, at the Contracting Officer’s discretion, result in the Offeror being
allowed to revise its Proposal or be followed by a request by the Contracting Officer for receipt of
Best and Final Offers.

Evaluation Criteria: Those factors to be considered by the Authority, as set forth in the Solicitation
Instructions accompanying this RFP, in determining the successful Proposal.

Explanation: Additional information or clarification provided by an Authority representative to one or
more prospective Bidders [Proposers] in response to an inquiry relating to the Solicitation, which
information or clarification shall be binding upon the Authority only to the extent specified in the
Solicitation Instructions.

Equivalent: Of equal or better quality and/or performance to that specified in the Contract
Documents, as determined by the Authority.

Final Acceptance: Final acceptance of the work occurs when the work is fully, completely, and
finally accomplished in strict compliance with the contract documents to the satisfaction of the
Authority.

Final Payment: The last payment to the Contractor for Work performed under the Contract, made
following Final Acceptance.

Force Majeure: An unforeseen event or circumstance, beyond the control of, and not occasioned by
the fault or neglect of, the Contractor (including subcontractors at any tier) or the Authority, which
event gives rise to a delay in the progress or completion of the Work of the Contract, including,
without limitation, acts of God, acts of war or insurrection, unusually severe weather, fires, floods,
strikes, freight embargoes or other events or circumstances of like nature.
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FTA: Federal Transit Administration, an agency within the United States Department of
Transportation that provides financial and technical assistance to local public transit agencies.

General Conditions: A compilation of contractual and legal requirements that lists the rights,
responsibilities, and relationships of the parties to a contract and defines duties and limits of
authority for design professionals and construction management in performance of contract
administration.

Government: The Government of the United States of America.

Industry Standards: Drawings, documents, and specifications or portions thereof published by
industry organizations. Industry Standards are not Contract Documents unless specifically listed as
such in a WMATA Standard Specification or WMATA Guide Specification.

Jurisdictional Authority: Refers to Federal, State, and local authorities or agencies having
approval authority over work to which reference is made.

Legal Requirements: All federal, state and local laws, ordinances, rules, orders, decrees, and
regulatory requirements such as: building codes, mechanical codes, electrical codes, fire codes,
Americans with Disabilities Act Accessibility Guidelines (ADAAG) regulations and other regulations
of any government or quasi-government entity that are applicable to the Project.

Milestone: A specified date in the Contract by which the Contractor is required to complete a
designated portion or segment of the Work.

Minor Irregularity: A variation from the Solicitation contained in a Proposal that does not affect the
price or other material term of the Contract and does not confer a competitive advantage or benefit
not enjoyed by other Offerors or adversely impact the interests of the Authority.

Notice to Proceed: Written notice issued by the Authority establishing the date on which the
Contractor may commence Work and directing the Contractor to proceed with all or a portion of the
Work.

Offeror: A party submitting a Proposal in response to this Solicitation.

Option: A unilateral right in the Contract by which, for a specified time, the Authority may elect to
purchase, at a predetermined specified price, additional Supplies, Services and/or Work called for by
the Contract or to extend the term of the Contract.

Organizational conflict of interest: A circumstance in which, because of other activities or
relationships with other persons, a person is unable or potentially unable to render impartial
assistance or advice to the Authority, or the person’s objectivity in performing the contract work is or
might be otherwise impaired, or a person has an unfair competitive advantage.

Paragraph: A subdivision of an Article contained in this Contract, generally introduced through a
non-capitalized letter (e.g. “(@)").

Period of Performance: The time allotted in the Contract Documents for completion of the Work.
The Period of Performance begins upon the effective date of the Notice to Proceed and ends on the
date of Acceptance. Period of Performance incorporates the Milestones established for the Contract.
Pre-award Survey: An evaluation of a prospective Contractor’'s capability to perform a proposed
Contract, including an assessment of matters relating to its responsibility.
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Product Data: Information furnished by the Contractor to describe materials used for some portion
of the Work, such as written or printed descriptions, illustrations, standard schedules, performance
charts, instructions, brochures, and diagrams.

Project: The construction of the facility described in the Contract Documents.

Proposal: A submission by an Offeror to the Solicitation that, if accepted by the Authority, would
bind the Offeror to perform the resultant Contract.

Punch List: Work that remains to be completed after Substantial Completion. This Work must be
completed as a condition of Final Completion and Acceptance.

Records: Books, documents, accounting procedures and practices, and other data, regardless of
type and regardless of whether such items are in written form, in the form of computer data, or in any
other form.

Request for Information (RFI): The document by which the Offerors or Contractor request
clarification, verification, or information concerning a portion of the RFP or the Work.

Revision: A change to a Proposal made by an Offeror, at the request of or as allowed by the
Contract Administration or Contracting Officer, often as a result of Discussions. Best and Final Offers
are one form of Revision.

Services: The performance of Work by a person or legal entity under contract with the Authority,
including without limitation: maintenance; overhaul; repair; servicing; rehabilitation; salvage;
modernization or modification of supplies, systems or equipment; routing recurring maintenance of
real property; housekeeping; operation of Authority-owned equipment, faciliies and systems;
communication services; Architect-Engineering services; professional and consulting services; and
transportation and related services.

Subparagraph: A subdivision, at any tier, of a Paragraph contained in an Article of this Contract.

Supplies: The end item(s) required to be furnished by the Contractor in fulfillment of its obligation
under this Contract as well as any and all related services and required performance.

Statement of Work/Scope of Work (“SOW”"). The portion of a contract or Request for Proposal
that describes specifically what is to be done by the contractor. It may include specifications,
performance outcomes, dates and time of performance, quality requirements, etc.

Solicitation: This Request for Proposals (RFP) and the accompanying Contract Documents.

Shop Drawings: Fabrication, erection, layout, setting, schematic, and installation drawings prepared
by the Contractor for permanent structures, equipment, and systems designed by it to comply with
the Contract Documents.

Similar: Generally the same but not necessarily identical; details shall be worked out in relation to
location and relation to other parts of the Work.

Site: The areas that are occupied by or used by the Contractor and Subcontractors during
performance of the construction of the Project as indicated in the Contract Documents.

Subcontract: An agreement between the Contractor and another party, or between other

subcontractors at any tier, to perform a portion of the Work of the Contract through the acquisition of
specified supplies, materials, equipment or services.
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Subcontractor: An individual, firm, partnership, or corporation that has a contractual obligation with
the Contractor or other Subcontractor or Supplier.

Submittal: Written or graphic document or Sample prepared for the Work by the Contractor or a
Subcontractor or Supplier and submitted to the Authority by the Contractor, including Shop
Drawings, Product Data, Samples, certificates, schedules of material, or other data.

Substantial Completion: Work or a portion thereof that has progressed to the point where it is
sufficiently complete in accordance with the Contract Documents (including receipt of test and
inspection reports) so that the Work, or a specified portion thereof, can be utilized for the purpose for
which it is intended, and only incidental work remains for physical completion of the Work in
accordance with the Contract Documents.

Substitution: An item offered by the Contractor of significant difference in material, equipment, or
configuration, which functionally meets the requirements of the Contract Documents but is submitted
in lieu of item specified therein.

Supplementary Conditions: The term Supplementary Conditions means modifications to the
General Conditions for requirements unique to a specific project.

Supplier: A Subcontractor who is a manufacturer, fabricator, supplier, distributor, or vendor having a
contract with the Contractor or with another Subcontractor to furnish items, materials or equipment to
be utilized or incorporated in the Work of the Contract.

Utility: A public and private facility or installation, other than a WMATA system facility, which relates
to (1) the conveyance and supply of water, sewage, gas, chemicals, steam, petroleum products, and
other piped installations, or (2) electrical energy, telephone, telegraph communications, radio,
television, and cellular or wireless communications.

Utility Standards: Drawings and specifications for Utilities published or issued by municipalities or
Utility companies.

Wherever in the Contract, the words directed, ordered, designated, prescribed or words of like
import are used, it shall be understood that the direction, requirement, order, designation or
prescription of the Contracting Officer is intended and similarly the words approved, acceptable,
satisfactory or words of like import shall mean approved by, or acceptable to, or satisfactory to the
Contracting Officer, unless otherwise expressly stated.

WMATA Safety Manual: A compilation of the appropriate safety and reporting requirements for the
Project as specified in Section 00370, WMATA SAFETY AND SECURITY REQUIREMENTS.

WMATA Safety and Security Certification Program Plan: A compilation of the appropriate System
safety and security certification requirements for the Project.

Work: All of the services of any kind, as well as any and all goods, supplies, equipment, labor,
material, delivery and other work of any type and nature to be furnished and/or performed pursuant
to a Contract awarded through this Solicitation such as to accomplish the Contract’'s stated
objectives in a timely and fully satisfactory manner. I,R
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	SMALL BUSINESS ENTERPRISE PROGRAM (SBE)

	Combined Glossary of Definitions
	Acceptance Period: The number of Days available to the Authority to award a Contract pursuant to this Invitation from the date of opening of Bids in accordance with the terms of this solicitation, during which period Bidders may not withdraw their Bids.
	Agreement: The Authority’s form titled “Construction Contract Form” in this Invitation for Bid (IFB)  that, upon execution by the Contractor and the Authority, creates the Contract between the two parties.
	Amendment: Written or graphic instructions issued to clarify, revise, add, or delete requirements issued prior to the Bid opening date.
	Approval of a Submittal or any other item shall be solely for the purpose of establishing conformance to the Contract Documents.
	As shown, as indicated, as detailed or words of similar import: Shall be understood to mean that the reference is made to the Contract Documents.
	As specified, as described, or words of similar import: Shall be understood to mean that the reference is made to the Contract Documents.
	Board of Directors:  The Board of Directors of the Washington Metropolitan Area Transit Authority.
	Claim: A written demand or assertion by the Contractor seeking, as a legal right, the payment of money, adjustment or interpretation of Contract terms, or other relief, arising under or relating to this Contract.
	Contract  or Agreement: The written agreement executed between the Authority and the Contractor awarded pursuant to this Solicitation and covering the Work as set forth in the Contract Documents.
	Contract Price: The amount payable to the Contractor under the terms and conditions of the Contract based on lump sum prices, unit prices, fixed prices, or combination thereof, with any adjustments made in accordance with the Contract.
	Day: Calendar day, except where the term business day, work day or like term is used.
	Designer: The individual, partnership, firm, corporation or other business entity that is either the Contractor, or employed or retained by the Contractor, to manage and perform the design services for the Project.
	Final Payment: The last payment to the Contractor for Work performed under the Contract, made following Final Acceptance.
	General Conditions: A compilation of contractual and legal requirements that lists the rights, responsibilities, and relationships of the parties to a contract and defines duties and limits of authority for design professionals and construction manage...
	Government:  The Government of the United States of America.
	Industry Standards: Drawings, documents, and specifications or portions thereof published by industry organizations. Industry Standards are not Contract Documents unless specifically listed as such in a WMATA Standard Specification or WMATA Guide Spec...
	Jurisdictional Authority: Refers to Federal, State, and local authorities or agencies having approval authority over work to which reference is made.
	Legal Requirements: All federal, state and local laws, ordinances, rules, orders, decrees, and regulatory requirements such as: building codes, mechanical codes, electrical codes, fire codes, Americans with Disabilities Act Accessibility Guidelines (A...
	Milestone: A specified date in the Contract by which the Contractor is required to complete a designated portion or segment of the Work.
	Minor Irregularity:  A variation from the Solicitation contained in a Proposal that does not affect the price or other material term of the Contract and does not confer a competitive advantage or benefit not enjoyed by other Offerors or adversely impa...
	Notice to Proceed: Written notice issued by the Authority establishing the date on which the Contractor may commence Work and directing the Contractor to proceed with all or a portion of the Work.
	Option: A unilateral right in the Contract by which, for a specified time, the Authority may elect to purchase, at a predetermined specified price, additional Supplies, Services and/or Work called for by the Contract or to extend the term of the Contr...
	Paragraph: A subdivision of an Article contained in this Contract, generally introduced through a non-capitalized letter (e.g. “(a)”).
	Period of Performance: The time allotted in the Contract Documents for completion of the Work. The Period of Performance begins upon the effective date of the Notice to Proceed and ends on the date of Acceptance. Period of Performance incorporates the...
	Project: The construction of the facility described in the Contract Documents.
	Punch List: Work that remains to be completed after Substantial Completion. This Work must be completed as a condition of Final Completion and Acceptance.
	Records: Books, documents, accounting procedures and practices, and other data, regardless of type and regardless of whether such items are in written form, in the form of computer data, or in any other form.
	Request for Information (RFI): The document by which the Offerors or Contractor request clarification, verification, or information concerning a portion of the RFP or the Work.
	Subcontractor: An individual, firm, partnership, or corporation that has a contractual obligation with the Contractor or other Subcontractor or Supplier.
	Submittal: Written or graphic document or Sample prepared for the Work by the Contractor or a Subcontractor or Supplier and submitted to the Authority by the Contractor, including Shop Drawings, Product Data, Samples, certificates, schedules of materi...
	Substantial Completion: Work or a portion thereof that has progressed to the point where it is sufficiently complete in accordance with the Contract Documents (including receipt of test and inspection reports) so that the Work, or a specified portion ...
	Substitution: An item offered by the Contractor of significant difference in material, equipment, or configuration, which functionally meets the requirements of the Contract Documents but is submitted in lieu of item specified therein.
	Supplementary Conditions: The term Supplementary Conditions means modifications to the General Conditions for requirements unique to a specific project.
	Supplier: A Subcontractor who is a manufacturer, fabricator, supplier, distributor, or vendor having a contract with the Contractor or with another Subcontractor to furnish items, materials or equipment to be utilized or incorporated in the Work of th...
	Utility: A public and private facility or installation, other than a WMATA system facility, which relates to (1) the conveyance and supply of water, sewage, gas, chemicals, steam, petroleum products, and other piped installations, or (2) electrical en...
	Utility Standards: Drawings and specifications for Utilities published or issued by municipalities or Utility companies.
	WMATA Safety Manual: A compilation of the appropriate safety and reporting requirements for the Project as specified in Section 00370, WMATA SAFETY AND SECURITY REQUIREMENTS.
	WMATA Safety and Security Certification Program Plan: A compilation of the appropriate System safety and security certification requirements for the Project.



